



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	70	\$1,234.61	\$26,063,941.45	21,111.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	13	\$26.74	\$2,400,259.42	89,773.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	9	\$198.11	\$2,051,007.21	10,353.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	9	\$167.96	\$101,245.32	602.800	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	26	\$149.97	\$918,402.38	6,124.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	60	\$77.00	\$4,627,695.36	60,097.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	1	\$36,363.64	\$400,000.00	11.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	68	\$.26	\$352,810.53	1,352,442.000	ED	N	WORK ZONE SIGN
0102 61	6	\$61.14	\$7,764.92	127.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.50	\$27,152.00	54,304.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	2	\$.48	\$1,177.86	2,433.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	19	\$41.04	\$863,065.22	21,029.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	10	\$33.20	\$439,359.06	13,233.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	12	\$29.11	\$651,754.05	22,387.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	11	\$16.96	\$289,747.36	17,084.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	6	\$13.59	\$702,830.66	51,725.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	10	\$10.19	\$115,023.00	11,292.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$153.00	\$4,896.00	32.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	68	\$.12	\$367,232.07	2,970,732.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	48	\$ .06	\$212,411.25	3,536,030.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	3	\$18.17	\$182,823.50	10,062.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	61	\$2.50	\$164,752.22	65,825.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$5.26	\$26,154.60	4,973.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	13	\$1,707.37	\$344,889.52	202.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	68	\$10.78	\$846,258.92	78,499.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	40	\$38.53	\$1,024,891.44	26,602.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	41	\$28.69	\$774,409.25	26,997.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$6.59	\$1,291.64	196.000	DA	N	EXISTING ITS MAINTENANCE
0102115	50	\$ .47	\$25,470.33	53,740.000	ED	N	TYPE III BARRICADE
0102120	1	\$150.00	\$18,600.00	124.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	18	\$4.17	\$60,997.90	14,636.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	19	\$4.22	\$70,818.90	16,771.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$45.99	\$36,880.86	802.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$3,355.43	\$926.10	.276	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	11	\$17,379.90	\$273,194.63	15.719	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	7	\$1,712.79	\$9,470.02	5.529	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	5	\$8.69	\$22,559.49	2,597.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	5	\$3.71	\$21,632.53	5,830.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$49.45	\$18,889.90	382.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	11	\$8,049.66	\$80,222.93	9.966	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$553.58	\$37.09	.067	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	1	\$2,500,000.00	\$2,500,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	4	\$9.57	\$19,197.76	2,006.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$40.00	\$6,400.00	160.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	1	\$8,200.00	\$16,400.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$8,200.00	\$16,400.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	53	\$2.02	\$565,750.80	280,027.000	LF	N	SEDIMENT BARRIER
0104 11	12	\$12.43	\$69,072.56	5,558.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	7	\$2.12	\$17,161.15	8,097.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	15	\$3,532.85	\$137,781.01	39.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	58	\$160.61	\$372,448.72	2,319.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$48.98	\$685.72	14.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	57	\$35.23	\$799,140.72	22,680.590	AC	N	LITTER REMOVAL
0107 2	56	\$65.84	\$1,149,119.30	17,452.410	AC	N	MOWING
0108 1	11	\$13,549.17	\$162,590.07	12.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	6	\$11,748.41	\$70,490.48	6.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	58	\$53,758.30	\$9,651,228.43	179.530	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$136,866.60	\$34,216.65	.250	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$19.42	\$334,999.62	17,250.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	53	\$64.45	\$7,671,696.12	119,026.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	10	\$327.55	\$19,980.81	61.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$500.00	\$128,500.00	257.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	2	\$28.05	\$54,615.00	1,947.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$483.69	\$37,243.88	77.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	3	\$893.17	\$58,056.18	65.000	EA	N	TREE REMOVAL
0110 82	1	\$3,000.00	\$47,400.00	15.800	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$3,900.00	\$3,900.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0110 86 11	1	\$68,800.00	\$68,800.00	1.000	LS	Y	DELIVERY OF SALVAGEABLE MATERIAL- HISTORIC BRIDGE RAILING SECTIONS, PROJECT 434886-2-52-01
0120 1	45	\$29.55	\$2,823,854.56	95,546.300	CY	N	REGULAR EXCAVATION
0120 2 2	6	\$143.36	\$83,952.44	585.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$102.41	\$20,891.64	204.000	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$41.00	\$9,717.00	237.000	CY	N	CHANNEL EXCAVATION
0120 6	46	\$40.20	\$4,359,764.05	108,452.300	CY	N	EMBANKMENT
0120 71	4	\$15,969.52	\$63,878.08	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	36	\$23.06	\$4,307,008.11	186,765.000	SY	N	TYPE B STABILIZATION
0210 1 8	1	\$4.42	\$23,505.56	5,318.000	SY	N	REWORKING LIMEROCK BASE, 4"
0285701	17	\$26.82	\$1,092,476.34	40,736.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	4	\$40.57	\$147,580.54	3,638.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$37.60	\$27,181.76	723.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$11.27	\$67,370.64	5,979.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$33.90	\$31,494.90	929.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	7	\$55.44	\$163,947.73	2,957.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	3	\$77.54	\$186,949.40	2,411.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$55.05	\$55,270.20	1,004.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	19	\$34.03	\$1,551,910.71	45,606.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	6	\$67.73	\$1,049,881.33	15,502.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	5	\$67.17	\$1,309,646.11	19,498.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	4	\$140.62	\$622,649.01	4,428.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	6	\$98.45	\$380,698.74	3,867.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	10	\$59.13	\$416,065.92	7,037.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	6	\$3.50	\$441,041.12	125,985.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	11	\$4.16	\$953,014.56	228,861.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	5	\$3.44	\$195,232.36	56,710.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	15	\$3.87	\$2,210,931.94	571,085.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	9	\$4.11	\$1,426,673.28	346,963.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	45	\$4.41	\$3,783,903.59	858,545.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	9	\$4.64	\$897,888.91	193,666.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	5	\$4.95	\$503,148.89	101,623.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$11.33	\$10,729.51	947.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	2	\$4.34	\$278,831.63	64,220.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	13	\$3.15	\$1,309,046.32	415,797.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$4.06	\$28,241.21	6,956.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$19.07	\$248,385.40	13,028.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	6	\$3.98	\$1,277,022.90	320,513.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$2.01	\$38,436.10	19,110.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	2	\$3.24	\$273,477.92	84,317.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	5	\$3.31	\$251,145.59	75,773.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	5	\$4.99	\$559,865.96	112,256.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 22	2	\$6.32	\$83,641.98	13,228.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 26	2	\$5.43	\$45,609.78	8,406.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 29	1	\$9.20	\$22,586.00	2,455.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 42	1	\$6.20	\$15,252.00	2,460.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	13	\$174.81	\$3,658,347.71	20,927.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	33	\$147.26	\$21,798,699.78	148,033.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 15	5	\$187.99	\$855,201.49	4,549.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	2	\$235.56	\$228,260.00	969.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	14	\$174.80	\$11,569,219.84	66,184.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	10	\$170.90	\$7,078,591.86	41,419.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 56	2	\$240.18	\$2,278,377.95	9,486.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER
0334 1 57	1	\$186.60	\$1,554,060.78	8,328.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	17	\$246.95	\$11,175,903.43	45,255.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$224.00	\$1,008,448.00	4,502.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	1	\$270.64	\$35,751.54	132.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	5	\$190.81	\$2,785,494.62	14,598.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$421.69	\$255,503.30	605.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	39	\$188.94	\$27,467,036.56	145,371.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	7	\$200.20	\$2,886,846.23	14,419.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 91	1	\$246.92	\$680,363.37	2,755.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, HIGH POLYMER
0337 7 95	1	\$208.27	\$748,730.65	3,595.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	24	\$375.33	\$1,634,460.54	4,354.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$260.00	\$20,540.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 5	4	\$3.57	\$4,031,920.77	1,129,511.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	3	\$4.32	\$153,138.52	35,425.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	1	\$418.50	\$5,022.00	12.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	5	\$3.87	\$3,286,590.53	848,648.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	4	\$1,224.41	\$21,111,080.20	17,241.900	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$289.00	\$1,361,479.00	4,711.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	10	\$1,395.30	\$1,617,294.78	1,159.100	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	3	\$4,736.35	\$75,307.90	15.900	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$1,000.00	\$1,213,300.00	1,213.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$1,405.81	\$306,325.65	217.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 3 20	1	\$2,635.66	\$38,217.07	14.500	CY	Y	CONC CLASS III, SEAL
0400 4 1	1	\$35,000.00	\$168,000.00	4.800	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	2	\$2,115.03	\$547,580.00	258.900	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	3	\$1,525.44	\$794,450.04	520.800	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	3	\$1,494.72	\$474,126.63	317.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,800.00	\$562,800.00	201.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	2	\$5.41	\$21,661.40	4,006.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$3.40	\$10,441.40	3,071.000	SY	N	BRIDGE DECK PLANING





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400143	2	\$2.09	\$117,396.00	56,099.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$0.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	2	\$1,679.16	\$91,850.00	54.700	CF	N	COMPOSITE NEOPRENE PADS
0401 70 2	1	\$7,500.00	\$7,500.00	1.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	4	\$861.57	\$167,316.56	194.200	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	1	\$500.00	\$5,550.00	11.100	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$265.00	\$745,948.50	2,814.900	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	1	\$85.35	\$475,228.80	5,568.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$900.00	\$9,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0411 1	3	\$265.11	\$21,209.00	80.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	3	\$145.25	\$37,619.77	259.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$100.00	\$16,800.00	168.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$1.75	\$45,547.25	26,027.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	3	\$3.49	\$4,257.88	1,221.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	3	\$1.44	\$51,157.12	35,462.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	2	\$1.35	\$561,117.60	415,315.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.86	\$267,371.15	143,923.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 6	1	\$2.64	\$3,851.76	1,459.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	3	\$1.65	\$68,636.96	41,476.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$10,200.00	\$10,200.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1211	1	\$17,911.34	\$17,911.34	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	8	\$12,358.53	\$556,133.85	45.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$7,000.00	\$21,000.00	3.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	6	\$15,951.31	\$127,610.51	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	3	\$22,794.30	\$159,560.12	7.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	4	\$9,957.10	\$39,828.40	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$11,850.00	\$47,400.00	4.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	10	\$13,345.84	\$640,600.08	48.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	4	\$8,367.96	\$41,839.82	5.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	8	\$13,275.62	\$252,236.74	19.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$16,690.74	\$33,381.48	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	3	\$20,980.24	\$104,901.22	5.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$13,600.00	\$13,600.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	2	\$16,394.39	\$81,971.93	5.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1421	2	\$20,321.31	\$40,642.62	2.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1451	6	\$22,767.81	\$295,981.53	13.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$1,317.83	\$5,271.32	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	4	\$30,097.05	\$120,388.19	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$10,542.65	\$10,542.65	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	3	\$14,012.95	\$98,090.67	7.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$29,857.00	\$59,714.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$9,987.00	\$9,987.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	2	\$10,714.06	\$32,142.17	3.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$26,163.11	\$26,163.11	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1505	1	\$7,126.83	\$35,634.15	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	1	\$7,249.45	\$50,746.15	7.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$6,714.07	\$13,428.14	2.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	14	\$8,001.35	\$544,091.76	68.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$29,929.71	\$119,718.82	4.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	8	\$6,914.86	\$82,978.26	12.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	4	\$9,796.94	\$88,172.48	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	7	\$7,671.77	\$314,542.48	41.000	EA	N	INLETS, DT BOT, TYPE D, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1545	1	\$9,224.82	\$27,674.46	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	2	\$16,400.00	\$32,800.00	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	3	\$13,480.39	\$40,441.17	3.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	2	\$16,771.33	\$50,314.00	3.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1564	1	\$13,178.32	\$13,178.32	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1569	1	\$12,860.00	\$12,860.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, MODIFY
0425 1571	1	\$13,100.00	\$26,200.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1589	1	\$23,456.70	\$46,913.40	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	7	\$7,848.18	\$290,382.83	37.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$15,000.00	\$45,000.00	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$45,000.00	\$45,000.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$6,122.53	\$24,490.12	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	2	\$8,980.07	\$62,860.48	7.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$12,969.00	\$12,969.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$7,521.34	\$7,521.34	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	4	\$10,299.10	\$102,991.00	10.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$10,685.29	\$10,685.29	1.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	6	\$9,442.05	\$94,420.45	10.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$10,589.12	\$21,178.24	2.000	EA	N	MANHOLES, P-7, >10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	4	\$5,729.53	\$85,943.00	15.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	10	\$10,634.42	\$180,785.16	17.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	5	\$9,409.75	\$94,097.51	10.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$29,310.30	\$58,620.60	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	3	\$8,125.43	\$56,878.00	7.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	5	\$21,288.88	\$106,444.41	5.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$24,496.15	\$97,984.60	4.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$6,456.16	\$45,193.10	7.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	1	\$6,703.43	\$6,703.43	1.000	EA	N	INLETS, ADJUST
0425 5	11	\$976.20	\$73,215.03	75.000	EA	N	MANHOLE, ADJUST
0425 5 1	6	\$1,221.29	\$51,294.15	42.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$991.57	\$106,097.47	107.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$6,019.66	\$18,058.99	3.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	2	\$255.87	\$16,119.74	63.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	8	\$1,553.40	\$65,242.68	42.000	EA	N	REPLACE GRATE
0425100 24	1	\$27,450.00	\$54,900.00	2.000	EA	Y	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE
0430 94 3	1	\$28.54	\$285.40	10.000	LF	N	DESILTING PIPE, 37 - 48"
0430173115	1	\$50.00	\$4,250.00	85.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	2	\$104.69	\$61,767.32	590.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	1	\$598.40	\$21,542.40	36.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174118	10	\$233.18	\$332,042.57	1,424.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	8	\$205.42	\$121,605.85	592.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$505.50	\$11,626.50	23.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$410.00	\$11,070.00	27.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	1	\$712.00	\$9,256.00	13.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174218	4	\$232.91	\$170,958.65	734.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$179.77	\$38,470.78	214.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174236	2	\$651.44	\$32,572.20	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430174242	1	\$705.54	\$136,874.76	194.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ELLIP/OTHER, 42"SD
0430175112	5	\$404.96	\$42,926.13	106.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	12	\$276.66	\$273,068.25	987.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	24	\$192.43	\$2,729,820.44	14,186.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	14	\$159.26	\$716,657.54	4,500.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	8	\$374.53	\$144,567.59	386.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	9	\$336.31	\$185,305.35	551.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$1,002.21	\$66,145.80	66.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$724.81	\$302,970.58	418.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175154	1	\$987.00	\$54,285.00	55.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175215	2	\$394.59	\$5,918.90	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	9	\$245.14	\$330,692.31	1,349.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	2	\$228.09	\$137,540.52	603.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$280.00	\$76,160.00	272.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430200 25	1	\$5,336.11	\$10,672.22	2.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430524202	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430530100	2	\$8,575.00	\$17,150.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530200	1	\$5,750.00	\$5,750.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND
0430548100	1	\$28,069.81	\$28,069.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430602125	1	\$14,949.34	\$14,949.34	1.000	EA	N	U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18"
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE
0430611123	1	\$7,221.90	\$21,665.70	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	4	\$7,221.38	\$64,992.42	9.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,500.00	\$7,000.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611225	1	\$3,500.00	\$14,000.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611325	2	\$3,050.00	\$12,200.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	3	\$1,536.27	\$14,440.94	9.400	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48", UNHINGED



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	1	\$425.00	\$149,387.50	351.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$67.03	\$4,289.92	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$3,200.00	\$12,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	5	\$3,659.30	\$62,208.15	17.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$3,647.93	\$21,887.60	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	1	\$3,000.00	\$3,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982625	3	\$4,558.21	\$27,349.28	6.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984125	10	\$3,355.66	\$147,648.93	44.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	7	\$3,827.67	\$72,725.76	19.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$8,720.00	\$8,720.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$7,650.00	\$15,300.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	1	\$12,500.00	\$25,000.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984625	5	\$4,129.69	\$136,279.68	33.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$3,298.52	\$6,597.04	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984638	2	\$14,506.65	\$58,026.60	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430984640	1	\$17,509.95	\$140,079.60	8.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD
0431 1115	1	\$150.00	\$6,750.00	45.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	1	\$150.00	\$45,000.00	300.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1142	1	\$450.00	\$11,250.00	25.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$450.00	\$282,150.00	627.000	LF	N	PIPE LINER, CURED IN PLACE, 48"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1530	1	\$798.58	\$290,683.12	364.000	LF	N	PIPE LINER, SLIPLINING, 30"
0432 3 1	1	\$740.00	\$740.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	2	\$876.32	\$9,639.54	11.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	1	\$1,150.00	\$2,300.00	2.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$1,150.00	\$14,950.00	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 9	2	\$2,283.92	\$29,690.97	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"
0436 1 1	7	\$696.79	\$888,413.00	1,275.000	LF	N	TRENCH DRAIN, STANDARD
0440 70	1	\$4,930.00	\$9,860.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	2	\$195.26	\$25,579.50	131.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	1	\$100.00	\$2,400.00	24.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$151.89	\$56,958.80	375.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	2	\$512.51	\$125,565.00	245.000	LF	N	FRENCH DRAIN, 18"
0446 1 1	1	\$123.24	\$10,845.12	88.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$200.61	\$4,212.90	21.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	1	\$170.00	\$925,480.00	5,444.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 2 45	1	\$385.00	\$350,735.00	911.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 82	1	\$800.00	\$44,800.00	56.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0455 34 3	2	\$145.10	\$1,092,600.00	7,530.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 5	1	\$310.00	\$581,250.00	1,875.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34400	1	\$900.39	\$171,074.10	190.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 76	1	\$400.00	\$57,600.00	144.000	EA	N	WRAP PILE CLUSTERS
0455133 2	1	\$145.00	\$92,655.00	639.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$76.45	\$1,452,306.03	18,998.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$336.09	\$309,200.00	920.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$310.00	\$125,550.00	405.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0458 1 11	2	\$131.00	\$68,380.00	522.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	7	\$75.99	\$214,208.16	2,819.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	3	\$1,353.27	\$160,903.56	118.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$458.80	\$2,752.80	6.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 5	1	\$100.00	\$18,700.00	187.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE LEAVES
0460 1 15	1	\$35.00	\$148,050.00	4,230.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 2	1	\$11.24	\$15,000.00	1,334.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 7	1	\$690.49	\$911,446.80	1,320.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	1	\$218.00	\$154,344.00	708.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2101	1	\$230,000.00	\$230,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPEED REDUCER & GEAR TRAIN
0465 2160	1	\$160,000.00	\$160,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2460	1	\$513,000.00	\$513,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2505	1	\$35,000.00	\$70,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, SPAN LOCKS
0465 2508	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$135.00	\$27,000.00	200.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$11,000.00	\$44,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$116.67	\$28,000.00	240.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$200.00	\$24,000.00	120.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$26,000.00	\$52,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0471 1 1	1	\$18,000.00	\$228,600.00	12.700	MB	N	FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED
0471 1 2	1	\$17,000.00	\$74,800.00	4.400	MB	N	FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED
0504 1 1	1	\$165.60	\$913,780.80	5,518.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0508 4	1	\$533,727.60	\$533,727.60	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0510 1	1	\$8,000.00	\$8,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 1	7	\$76.11	\$72,984.95	959.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$117.26	\$24,272.87	207.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$110.44	\$58,974.96	534.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	1	\$140.87	\$5,634.80	40.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	4	\$87.92	\$49,062.09	558.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2710	1	\$490.00	\$731,570.00	1,493.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, CUSTOM INFILL PANELS
0515 4 1	1	\$28.30	\$22,809.80	806.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4102	1	\$173.32	\$3,119.76	18.000	LF	Y	BULLET RAIL, TRIPLE RAIL, PROJECT 440248-1-52-01
0519 78	2	\$1,570.45	\$17,275.00	11.000	EA	N	BOLLARDS
0520 1 7	29	\$52.85	\$1,717,304.74	32,496.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	40	\$54.33	\$2,879,562.64	53,002.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	2	\$79.34	\$7,378.26	93.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	7	\$51.24	\$782,976.14	15,281.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	5	\$58.23	\$755,822.05	12,981.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	14	\$53.68	\$746,405.03	13,905.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$90.30	\$4,334.40	48.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	6	\$86.85	\$146,956.23	1,692.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$9.25	\$93,332.50	10,090.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	8	\$124.04	\$717,325.19	5,783.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	2	\$119.76	\$227,905.92	1,903.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 16	2	\$211.25	\$123,157.23	583.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$326.08	\$280,427.56	860.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$172.39	\$63,094.74	366.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	13	\$45.35	\$497,445.81	10,968.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	17	\$173.06	\$2,053,740.66	11,867.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	2	\$244.90	\$585,797.56	2,392.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$160.00	\$117,440.00	734.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 8 7	1	\$400.00	\$168,000.00	420.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	2	\$780.68	\$51,525.00	66.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 44	1	\$1,000.00	\$55,000.00	55.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	2	\$567.80	\$826,144.00	1,455.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	32	\$85.10	\$4,394,898.48	51,642.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	48	\$125.20	\$3,071,988.97	24,536.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	4	\$330.14	\$22,779.43	69.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$168.68	\$12,651.00	75.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	2	\$315.16	\$794,506.20	2,521.000	SY	N	PATTERNED PAVEMENT
0524 1 1	2	\$375.37	\$4,879.80	13.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	5	\$160.97	\$104,950.82	652.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 4	3	\$225.55	\$9,698.52	43.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	4	\$106.55	\$42,088.40	395.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	2	\$117.00	\$142,041.80	1,214.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	2	\$426.25	\$71,610.00	168.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	3	\$225.79	\$102,283.74	453.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	44	\$40.27	\$767,955.84	19,070.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$716.50	\$129,757.54	181.100	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$135.13	\$322,749.55	2,388.500	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	8	\$231.43	\$124,879.84	539.600	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 74	10	\$181.34	\$376,353.03	2,075.400	TN	N	BEDDING STONE
0536 1 0	1	\$25.00	\$13,450.00	538.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	16	\$24.88	\$1,104,962.50	44,411.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	5	\$37.96	\$721,879.39	19,017.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	2	\$11.18	\$111,618.06	9,985.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$20.84	\$178,223.68	8,552.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	2	\$25.08	\$13,217.28	527.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$182.98	\$171,820.08	939.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	4	\$275.05	\$7,426.32	27.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	6	\$245.60	\$13,507.96	55.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$3,300.00	\$13,200.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	6	\$4,014.12	\$72,254.07	18.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,250.00	\$9,000.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	11	\$3,982.41	\$183,190.77	46.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	7	\$2,580.35	\$41,285.63	16.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	17	\$2.31	\$127,401.61	55,082.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	13	\$2,021.29	\$76,808.87	38.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	15	\$3,436.53	\$192,445.70	56.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$3,809.56	\$3,809.56	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	4	\$10,953.41	\$98,580.69	9.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	2	\$2,599.12	\$18,193.86	7.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	2	\$22.22	\$8,978.08	404.000	LF	N	GUARDRAIL RESET



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0544 3 1	2	\$38,667.00	\$154,668.00	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	2	\$1,586.74	\$17,454.17	11.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$950.00	\$19,000.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	9	\$2,164.98	\$155,805.17	71.966	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	9	\$2,091.07	\$146,707.22	70.159	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$44.00	\$273,504.00	6,216.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10110	2	\$16.00	\$46,031.25	2,877.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10210	1	\$38.50	\$6,583.50	171.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	9	\$41.74	\$80,766.18	1,935.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10250	1	\$46.00	\$54,602.00	1,187.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES
0550 10410	2	\$108.89	\$66,534.35	611.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 60124	1	\$2,897.96	\$2,897.96	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60214	1	\$1,750.00	\$1,750.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60222	2	\$2,700.00	\$10,800.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60223	1	\$1,655.00	\$1,655.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60225	1	\$11,175.21	\$11,175.21	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60234	1	\$4,875.98	\$4,875.98	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0561 1	2	\$800.89	\$1,115,000.00	1,392.200	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$655.92	\$138,400.00	211.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	3	\$4.84	\$34,425.77	7,109.000	SY	N	PERFORMANCE TURF





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 2	54	\$5.43	\$3,142,868.99	579,008.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	15	\$8.27	\$571,451.69	69,111.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	4	\$8.57	\$29,857.10	3,485.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	3	\$7.01	\$100,229.21	14,289.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	1	\$54,000.00	\$54,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$234,000.00	\$234,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70 5	1	\$17,045.00	\$17,045.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1400	1	\$67.03	\$66,761.88	996.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$120.00	\$100,800.00	840.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	28	\$2,961.35	\$127,642.86	43.103	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	24	\$2,044.15	\$181,928.97	89.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	10	\$1,928.68	\$102,220.26	53.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	54	\$20.80	\$1,416,929.89	68,131.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	49	\$38.64	\$3,350,913.58	86,718.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	14	\$44.49	\$99,887.42	2,245.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	3	\$46.59	\$34,102.20	732.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	2	\$18.86	\$156,612.00	8,303.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	40	\$10,490.28	\$1,090,989.47	104.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	4	\$13.45	\$24,894.45	1,851.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$5,778.00	\$11,556.00	2.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	26	\$2,722.74	\$133,414.10	49.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$4.78	\$3,103.80	650.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$4.67	\$1,540.00	330.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1121	15	\$4.89	\$141,095.09	28,873.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	5	\$3.00	\$25,546.26	8,526.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	4	\$3.51	\$78,601.90	22,370.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1410	1	\$4.00	\$1,164.00	291.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	10	\$3.04	\$6,561.04	2,161.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	2	\$1.43	\$473.00	330.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	7	\$1.05	\$19,074.58	18,141.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	19	\$52.72	\$80,140.00	1,520.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	8	\$111.42	\$28,522.36	256.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	13	\$1,289.18	\$32,229.48	25.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	17	\$89.46	\$11,272.33	126.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	12	\$55.21	\$23,572.88	427.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 14	7	\$125.13	\$2,627.72	21.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	7	\$2,063.27	\$30,949.12	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	13	\$1,634.48	\$78,455.01	48.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	8	\$156.16	\$6,558.74	42.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	7	\$909.86	\$12,738.04	14.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	3	\$21.01	\$168.10	8.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	1	\$612.12	\$1,224.24	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$430.00	\$430.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 4	1	\$4.00	\$240.00	60.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, RELOCATE
0633 6	31	\$279.22	\$2,470,271.28	8,847.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$5.99	\$5,513.28	920.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	2	\$3.41	\$630.65	185.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	1	\$1.10	\$330.00	300.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	1	\$4,948.81	\$4,948.81	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4153	1	\$10,208.00	\$10,208.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0635 2 11	51	\$1,608.06	\$3,351,189.76	2,084.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	28	\$3,043.42	\$806,505.17	265.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	15	\$6,148.50	\$184,454.96	30.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	3	\$2,012.21	\$106,646.94	53.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 30	1	\$1,835.00	\$7,340.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	1	\$1,201.20	\$7,207.20	6.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	1	\$1,201.20	\$8,408.40	7.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$840.00	\$29,400.00	35.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$4,910.00	\$4,910.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	3	\$4,715.57	\$42,440.10	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	5	\$4,524.49	\$40,720.40	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	20	\$4,117.62	\$185,292.78	45.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$5,450.00	\$5,450.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1420	3	\$3,917.71	\$11,753.12	3.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	1	\$1,980.00	\$1,980.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	4	\$567.18	\$2,268.73	4.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	32	\$12.16	\$449,507.31	36,977.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	3	\$4.68	\$430.80	92.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	9	\$1.11	\$6,949.17	6,273.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	18	\$2,059.30	\$119,439.43	58.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	2	\$979.27	\$2,937.82	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	3	\$446.40	\$2,678.40	6.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	4	\$2,491.88	\$52,329.54	21.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 8130	1	\$2,867.82	\$2,867.82	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8147	1	\$6,000.00	\$6,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CITY OF FORT MEADE (DO NOT BID)
0641 2 11	3	\$2,542.23	\$30,506.78	12.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	26	\$2,167.82	\$184,264.31	85.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 14	1	\$16,510.00	\$16,510.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 18	1	\$47,632.31	\$95,264.62	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 60	11	\$680.84	\$28,595.19	42.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	6	\$4,586.88	\$64,216.32	14.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	2	\$7,571.81	\$53,002.68	7.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$30,700.00	\$30,700.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	1	\$33,300.00	\$33,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3700	1	\$4,950.00	\$9,900.00	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0643600	3	\$2,966.50	\$23,732.00	8.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	38	\$2,799.55	\$1,242,999.76	444.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	13	\$2,832.58	\$141,628.90	50.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$1,679.44	\$1,679.44	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	30	\$497.24	\$55,690.73	112.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	2	\$3,299.00	\$6,598.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	1	\$830.00	\$830.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 17	1	\$48,372.00	\$193,488.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$6,032.00	\$12,064.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	2	\$81,971.05	\$163,942.10	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	1	\$150,991.51	\$301,983.02	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	7	\$73,241.07	\$1,684,544.72	23.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$81,088.05	\$81,088.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	9	\$92,443.50	\$1,016,878.50	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$95,000.00	\$95,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$83,641.05	\$83,641.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	12	\$98,389.65	\$2,066,182.58	21.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$87,914.00	\$87,914.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	1	\$94,864.00	\$94,864.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 14	2	\$112,983.50	\$225,967.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	8	\$87,123.33	\$1,045,480.00	12.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 18	3	\$116,668.42	\$350,005.27	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	1	\$115,604.00	\$115,604.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	1	\$153,000.00	\$153,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	6	\$108,976.36	\$1,198,740.00	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 24	1	\$235,174.27	\$235,174.27	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	2	\$123,650.19	\$370,950.56	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$210,160.50	\$210,160.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	1	\$200,000.00	\$200,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, SINGLE ARM 70'





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 3	4	\$5,426.15	\$70,540.00	13.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$12,957.57	\$116,618.12	9.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	1	\$1,577.43	\$9,464.58	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	26	\$1,583.73	\$490,956.95	310.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	20	\$2,010.13	\$100,506.52	50.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	10	\$2,482.04	\$47,158.70	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 34	1	\$2,120.00	\$33,920.00	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 39	1	\$2,970.00	\$2,970.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	12	\$231.65	\$14,362.50	62.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	4	\$856.71	\$20,560.98	24.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2102	2	\$511.82	\$11,260.00	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	12	\$830.23	\$144,460.66	174.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0650 20 2	1	\$1,265.76	\$48,098.88	38.000	EA	Y	VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY
0653 1 11	37	\$963.52	\$433,582.80	450.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	8	\$1,947.60	\$31,161.62	16.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	13	\$121.76	\$10,592.85	87.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	1	\$93,710.00	\$937,100.00	10.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	1	\$12,100.00	\$48,400.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$13,900.00	\$27,800.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 17	1	\$10,255.00	\$20,510.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	3	\$11,669.20	\$93,353.62	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	3	\$12,772.68	\$89,408.74	7.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$13,170.82	\$79,024.90	6.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	1	\$18,000.00	\$72,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 40	1	\$16,330.00	\$16,330.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 60	2	\$635.15	\$3,810.92	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	10	\$2,158.56	\$209,380.76	97.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	6	\$505.72	\$29,331.72	58.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	7	\$455.47	\$25,506.48	56.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	1	\$345.00	\$3,450.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1600	4	\$74.60	\$7,161.20	96.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	8	\$1,312.62	\$102,384.43	78.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	17	\$1,145.05	\$265,650.97	232.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	19	\$1,538.48	\$296,926.22	193.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	9	\$7,776.39	\$295,502.75	38.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	9	\$11,794.38	\$1,509,680.11	128.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	3	\$846.67	\$2,540.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	3	\$2,293.33	\$6,880.00	3.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 4 11	17	\$24,283.89	\$1,189,910.50	49.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	17	\$8,695.39	\$678,240.43	78.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	3	\$2,194.50	\$21,945.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	3	\$1,832.67	\$21,992.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 51	2	\$983.33	\$8,850.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	3	\$629.07	\$5,661.60	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	4	\$11,554.17	\$80,879.16	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	4	\$15,548.24	\$108,837.66	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 7 21	2	\$48,448.05	\$484,480.48	10.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	1	\$44,860.06	\$358,880.48	8.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 9 11	2	\$29,594.00	\$59,188.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	2	\$9,467.52	\$47,337.60	5.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT
0663 1111	6	\$8,571.84	\$51,431.05	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	7	\$2,551.86	\$68,900.32	27.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1121	6	\$10,697.31	\$181,854.28	17.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	8	\$8,542.05	\$170,840.92	20.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	4	\$2,532.50	\$20,260.00	8.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	2	\$464.42	\$1,857.67	4.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	23	\$428.63	\$94,726.70	221.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	20	\$1,827.21	\$507,965.60	278.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$7,659.36	\$291,055.68	38.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 60	14	\$66.89	\$5,685.84	85.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0665 1902	1	\$2,669.76	\$101,450.88	38.000	EA	Y	PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY
0670 4 1	1	\$4,433.31	\$4,433.31	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	9	\$44,579.13	\$1,069,899.16	24.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5111	10	\$48,386.20	\$1,064,496.50	22.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	4	\$43,502.28	\$217,511.42	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	1	\$53,000.00	\$53,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5500	1	\$6,380.00	\$6,380.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	14	\$1,655.14	\$36,412.99	22.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$12,300.00	\$12,300.00	1.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	10	\$6,109.51	\$146,628.25	24.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	1	\$990.00	\$990.00	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	8	\$2,635.92	\$100,164.80	38.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$1,275.00	\$2,550.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0676 2143	2	\$7,944.13	\$142,994.40	18.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2400	1	\$2,700.00	\$8,100.00	3.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$3,750.00	\$15,000.00	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 3 10	2	\$4,500.00	\$9,000.00	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,478.20	\$3,478.20	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	3	\$790.93	\$11,073.04	14.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0682 1112	1	\$7,500.00	\$30,000.00	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	8	\$9,966.61	\$79,732.84	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$15,424.84	\$15,424.84	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	10	\$10,320.13	\$206,402.62	20.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$1,446.67	\$4,340.00	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$2,200.00	\$4,400.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	2	\$755.22	\$2,265.66	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 2 11	1	\$38,512.00	\$38,512.00	1.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM
0682100 4	1	\$119,745.00	\$1,077,705.00	9.000	EA	Y	VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM
0684 1 1	25	\$5,403.32	\$318,795.80	59.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$430.00	\$430.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	1	\$2,543.82	\$2,543.82	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	4	\$330.85	\$4,962.78	15.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$4,176.00	\$4,176.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$4,070.00	\$16,280.00	4.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	1	\$874.28	\$874.28	1.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$3,580.00	\$10,740.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	3	\$4,034.00	\$20,170.00	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	2	\$4,385.09	\$8,770.17	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	1	\$270.00	\$270.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90101	1	\$4,607.62	\$73,721.92	16.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	2	\$2,290.43	\$16,033.00	7.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	10	\$6,787.58	\$210,415.02	31.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 12	2	\$9,985.11	\$19,970.21	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	13	\$10,799.47	\$345,582.96	32.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	5	\$11,591.30	\$104,321.66	9.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	2	\$603.15	\$1,809.45	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	10	\$1,325.47	\$56,995.14	43.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	23	\$2,690.45	\$546,161.60	203.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,000.00	\$7,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,722.55	\$3,722.55	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	2	\$1,180.00	\$23,600.00	20.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	22	\$1,963.19	\$392,637.24	200.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7132	9	\$7,699.21	\$107,788.97	14.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	4	\$7,417.87	\$37,089.34	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	8	\$1,501.69	\$22,525.28	15.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$4,500.00	\$4,500.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	56	\$504.13	\$1,078,832.21	2,140.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	44	\$1,828.92	\$1,386,320.49	758.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	26	\$2,264.07	\$269,424.51	119.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	8	\$2,997.32	\$32,970.52	11.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$4,050.00	\$24,300.00	6.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$4,350.00	\$21,750.00	5.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$5,860.36	\$58,603.56	10.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	2	\$2,775.00	\$44,400.00	16.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 33	1	\$6,008.05	\$6,008.05	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	35	\$292.83	\$44,217.89	151.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	56	\$55.91	\$108,011.10	1,932.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,500.00	\$3,500.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1106	1	\$6,739.10	\$20,217.30	3.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT, SPECIAL DESIGN, PROJECT 448520-1-52-01
0700 1111	1	\$660.00	\$30,360.00	46.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	1	\$1,080.00	\$7,560.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	1	\$3,510.00	\$3,510.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1600	1	\$60.00	\$2,220.00	37.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	4	\$5,241.10	\$31,446.61	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	10	\$6,790.68	\$81,488.17	12.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	15	\$7,539.43	\$263,880.02	35.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	12	\$10,758.87	\$247,454.08	23.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	5	\$20,515.23	\$123,091.36	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	3	\$22,500.83	\$225,008.25	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	3	\$9,828.62	\$29,485.86	3.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 60	20	\$1,112.43	\$75,645.31	68.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	21	\$256.23	\$49,453.08	193.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	8	\$630.26	\$27,731.24	44.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	4	\$1,037.32	\$12,447.83	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	6	\$1,821.38	\$16,392.43	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	2	\$2,238.55	\$15,669.86	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	2	\$4,170.05	\$29,190.34	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$7,650.00	\$15,300.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	29	\$982.08	\$141,418.82	144.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	10	\$1,626.17	\$60,168.21	37.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	4	\$1,276.57	\$22,978.20	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$2,198.37	\$21,983.72	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	7	\$3,798.12	\$53,173.68	14.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	9	\$5,723.64	\$286,182.16	50.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	7	\$9,261.08	\$185,221.66	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	4	\$11,072.29	\$110,722.92	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$14,500.00	\$14,500.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3254	1	\$18,800.00	\$18,800.00	1.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING
0700 3301	1	\$1,100.00	\$2,200.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3302	1	\$1,300.00	\$2,600.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 3401	2	\$683.63	\$3,418.15	5.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	1	\$468.41	\$2,810.46	6.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3406	1	\$1,826.64	\$1,826.64	1.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF
0700 3501	12	\$133.67	\$41,838.46	313.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3507	1	\$2,171.17	\$2,171.17	1.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	28	\$61.26	\$17,705.01	289.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	15	\$175.86	\$16,178.66	92.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	8	\$118.95	\$3,330.70	28.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	9	\$266.92	\$4,804.56	18.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	5	\$474.93	\$5,699.14	12.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	6	\$948.67	\$18,024.70	19.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$655.11	\$1,965.33	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3609	1	\$1,950.00	\$1,950.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$2,000.00	\$2,000.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3625	3	\$1,279.82	\$10,238.54	8.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	5	\$1,350.12	\$49,954.28	37.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	5	\$1,412.75	\$22,603.98	16.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	5	\$1,754.50	\$21,053.98	12.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4114	3	\$139,003.28	\$695,016.39	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$479,079.30	\$479,079.30	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4127	1	\$446,108.00	\$446,108.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	1	\$6,250.00	\$18,750.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	1	\$25,600.00	\$25,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	1	\$24,545.47	\$24,545.47	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4622	1	\$96,600.00	\$96,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	1	\$340.08	\$340.08	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21	4	\$3,455.08	\$31,095.72	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	27	\$5,252.55	\$1,029,500.22	196.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	4	\$4,784.09	\$71,761.40	15.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	7	\$353.99	\$20,177.24	57.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	3	\$7,112.27	\$369,837.90	52.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 21	1	\$6,812.98	\$6,812.98	1.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 6 50	1	\$534.32	\$534.32	1.000	AS	Y	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$568.86	\$1,137.72	2.000	AS	Y	HIGHLIGHTED SIGN, REMOVE
0700 6109	1	\$9,800.20	\$19,600.40	2.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- WRONG WAY, AC POWERED , PROJECT 448520-1-52-01
0700 6110	1	\$9,360.32	\$102,963.52	11.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- WRONG WAY, SOLAR POWERED , PROJECT 448520-1-52-01
0700 6111	1	\$8,975.05	\$17,950.10	2.000	AS	Y	HIGHLIGHTED SIGN, F&I BARRIER MOUNT- WRONG WAY, SOLAR POWERED , PROJECT 448520-1-52-01
0700 6113	1	\$11,527.63	\$46,110.52	4.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- WRONG WAY, AC POWERED , PROJECT 450770-1-52-01
0700 8600	1	\$2,500.00	\$2,500.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE
0700 10124	1	\$155,000.00	\$155,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	1	\$4,550.00	\$4,550.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11191	4	\$5,832.26	\$52,490.36	9.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11199	1	\$8,217.68	\$16,435.36	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF
0700 11262	3	\$16,328.01	\$179,608.10	11.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$6,189.30	\$6,189.30	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11391	9	\$8,368.88	\$276,172.90	33.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11500	1	\$1,579.31	\$1,579.31	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, RELOCATE
0700 11700	3	\$353.89	\$2,123.35	6.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	1	\$9,500.00	\$19,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$6,677.92	\$6,677.92	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	2	\$7,800.00	\$23,400.00	3.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	2	\$14,473.33	\$86,840.00	6.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 32	1	\$2,911.21	\$2,911.21	1.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 13 12	7	\$101.94	\$11,621.71	114.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	21	\$106.43	\$74,395.94	699.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 1	1	\$510.00	\$5,100.00	10.000	AS	Y	IN-STREET SIGN, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141160	2	\$10,575.00	\$42,300.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141360	1	\$6,447.87	\$12,895.74	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141802	1	\$2,350.00	\$2,350.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700142111	2	\$10,560.90	\$158,413.50	15.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	2	\$9,047.02	\$36,188.06	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	2	\$11,767.78	\$35,303.34	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142131	1	\$18,000.00	\$36,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142171	1	\$18,892.20	\$37,784.40	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0701 17101	2	\$8,847.66	\$148,269.01	16.758	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	2	\$8,878.45	\$169,880.19	19.134	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0701 18101	1	\$10,338.10	\$27,437.31	2.654	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	1	\$10,338.10	\$25,638.49	2.480	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 1	12	\$169.51	\$29,665.09	175.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	20	\$192.98	\$75,456.82	391.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0704 1101	1	\$300.00	\$55,800.00	186.000	EA	Y	TUBULAR MARKER, DURABLE, INSTALL, 24" FLUORESCENT ORANGE POST
0704 1102	1	\$300.00	\$52,500.00	175.000	EA	Y	TUBULAR MARKER, DURABLE, INSTALL, 36" FLUORESCENT ORANGE POST
0705 10 1	23	\$250.96	\$51,948.38	207.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	4	\$116.30	\$5,931.24	51.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	5	\$302.19	\$12,691.84	42.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	4	\$234.02	\$2,106.17	9.000	EA	N	OBJECT MARKER, TYPE 4



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 1	19	\$102.57	\$71,899.07	701.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 6	1	\$106.13	\$2,971.64	28.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	61	\$4.68	\$810,734.25	173,171.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	45	\$1,238.37	\$339,854.42	274.436	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	27	\$1,685.30	\$31,301.08	18.573	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	9	\$2,735.26	\$9,231.50	3.375	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	31	\$1.64	\$127,022.54	77,268.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	30	\$1.52	\$55,341.79	36,505.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	37	\$1.40	\$78,223.06	55,730.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	35	\$532.75	\$100,357.04	188.375	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	12	\$1,247.80	\$3,538.76	2.836	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	29	\$708.39	\$11,046.65	15.594	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	29	\$47.54	\$27,333.02	575.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	33	\$32.92	\$113,997.00	3,463.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$4.00	\$168.00	42.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	6	\$107.06	\$9,635.25	90.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	43	\$1,285.22	\$264,002.14	205.414	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	4	\$1,715.86	\$430.68	.251	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	26	\$1.71	\$21,666.02	12,670.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	11	\$566.55	\$11,919.06	21.038	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	24	\$727.81	\$6,982.58	9.594	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	26	\$3.42	\$17,918.25	5,234.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	3	\$486.51	\$17,759.51	36.504	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	1	\$1,157.89	\$132.00	.114	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 12290	9	\$3.30	\$10,497.82	3,185.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	59	\$23,020.22	\$1,496,314.45	65.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	12	\$8,136.67	\$37,070.67	4.556	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	17	\$13,004.97	\$31,211.92	2.400	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	49	\$3.77	\$333,470.70	88,495.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	49	\$4.96	\$259,879.50	52,345.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	53	\$6.83	\$180,712.11	26,440.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	3	\$18.05	\$848.50	47.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	2	\$13.27	\$292.00	22.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	50	\$2,912.08	\$47,024.23	16.148	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	42	\$247.57	\$163,894.19	662.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	52	\$82.12	\$261,223.22	3,181.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$13.12	\$826.35	63.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	46	\$5.06	\$84,461.46	16,683.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	45	\$3,167.17	\$31,069.89	9.810	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	2	\$12.83	\$1,719.18	134.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	42	\$17.31	\$857,183.60	49,532.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	3	\$11,944.72	\$3,213.13	.269	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	24	\$293.85	\$132,528.29	451.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	24	\$178.31	\$67,756.80	380.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$10.18	\$2,606.08	256.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$20.37	\$5,866.56	288.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	2	\$31,878.89	\$286.91	.009	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	3	\$21.82	\$5,257.98	241.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	2	\$27.14	\$6,702.70	247.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$13.59	\$14,184.61	1,044.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14560	6	\$1,193.41	\$63,250.56	53.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	5	\$737.42	\$106,188.88	144.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	4	\$2,491.95	\$32,395.38	13.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	18	\$6,218.09	\$605,238.18	97.335	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	11	\$8,333.48	\$49,334.22	5.920	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	18	\$2,009.63	\$170,089.40	84.637	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	5	\$7,571.85	\$12,735.86	1.682	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$3,154.61	\$731.87	.232	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	18	\$6,236.66	\$492,659.05	78.994	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	3	\$7,623.55	\$1,074.92	.141	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15231	4	\$2,049.71	\$11,722.27	5.719	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	52	\$5,277.73	\$713,691.93	135.227	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	26	\$6,736.56	\$81,195.76	12.053	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	36	\$1,695.61	\$117,213.93	69.128	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	14	\$3,352.44	\$5,078.95	1.515	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	52	\$5,489.73	\$482,333.04	87.861	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$7,641.16	\$1,321.92	.173	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	10	\$1,561.85	\$14,267.46	9.135	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	16	\$2.82	\$37,117.91	13,144.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	13	\$37,541.36	\$202,911.05	5.405	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$52,605.01	\$21,410.24	.407	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	1	\$78,910.00	\$6,076.07	.077	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	14	\$9,452.23	\$569,648.26	60.266	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103133	4	\$20,055.76	\$83,873.17	4.182	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	13	\$38,001.33	\$208,513.32	5.487	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	11	\$9,145.40	\$549,446.67	60.079	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	3	\$18,840.23	\$78,413.03	4.162	GM	N	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES
0713107	3	\$5.72	\$8,944.50	1,563.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.31	\$7,650.40	5,840.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	22	\$2.09	\$514,029.60	246,022.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	3	\$2.90	\$72,343.25	24,947.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	2	\$8.34	\$32,784.00	3,929.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	1	\$15.00	\$92,490.00	6,166.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	7	\$.46	\$53,152.75	116,654.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,570.00	\$18,280.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	1	\$3,586.30	\$10,758.90	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	8	\$3,154.70	\$69,403.44	22.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	3	\$24,136.06	\$96,544.22	4.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,650.00	\$21,650.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 21	3	\$3,176.95	\$34,946.46	11.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$684.99	\$1,369.98	2.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	1	\$1,250.00	\$1,250.00	1.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	10	\$1,706.59	\$534,163.38	313.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11214	1	\$2,844.60	\$11,378.40	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX
0715 11225	1	\$1,655.39	\$29,797.02	18.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11500	3	\$424.02	\$3,816.22	9.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$125,000.00	\$125,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 61	1	\$3,100.00	\$6,200.00	2.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS
0715 52 28	1	\$11,623.50	\$92,988.00	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN
0715 52 29	1	\$2,089.80	\$16,718.40	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA
0715 52 30	1	\$1,150.20	\$97,767.00	85.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE
0715 61100	1	\$7,190.00	\$43,140.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61121	1	\$7,526.32	\$22,578.96	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61211	1	\$10,923.12	\$10,923.12	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	1	\$7,732.52	\$15,465.04	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	2	\$8,503.54	\$42,517.70	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61300	1	\$8,550.00	\$188,100.00	22.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	3	\$8,577.19	\$274,470.11	32.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$11,100.00	\$22,200.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	2	\$8,293.45	\$24,880.34	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	2	\$10,988.07	\$153,833.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61411	1	\$10,845.67	\$21,691.34	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61452	4	\$11,254.09	\$607,720.81	54.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	1	\$10,536.00	\$158,040.00	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	1	\$13,127.07	\$13,127.07	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62352	2	\$17,496.33	\$157,467.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	1	\$23,400.00	\$23,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	2	\$9,213.41	\$36,853.64	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$18,500.00	\$18,500.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	7	\$7,050.38	\$246,763.23	35.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	5	\$1,165.38	\$82,742.12	71.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	1	\$742.07	\$1,484.14	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	19	\$755.80	\$229,008.59	303.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$620.00	\$620.00	1.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 3	2	\$800.68	\$18,415.60	23.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0751 11611	1	\$250,000.00	\$250,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0906173200	1	\$59.28	\$44,813.80	756.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	1	\$200.00	\$8,400.00	42.000	SF	N	DIRECTIONAL INDICATORS
0920520100	3	\$239.64	\$69,976.32	292.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	2	\$10,414.22	\$187,456.00	18.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681102	1	\$3,717.36	\$29,738.88	8.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920714100	6	\$11.86	\$157,597.09	13,286.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0922102 1	3	\$31.26	\$47,177.17	1,509.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	3	\$28.79	\$90,819.55	3,155.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	3	\$23.05	\$91,199.81	3,957.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	3	\$35.44	\$122,910.00	3,468.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	2	\$46.91	\$97,060.69	2,069.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	3	\$44.99	\$59,969.85	1,333.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0922102 9	3	\$20.14	\$41,045.14	2,038.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	2	\$264,050.00	\$528,100.00	2.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	6	\$8,000.00	\$48,000.00	6.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$140,400.00	36.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$22,500.00	5.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	72	\$49,178.72	\$4,524,442.65	92.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 7	1	\$600,000.00	\$1,200,000.00	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 16002	1	\$84.00	\$4,956.00	59.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$47.00	\$22,325.00	475.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	2	\$49.64	\$49,095.00	989.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 51206	1	\$161.00	\$101,752.00	632.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	1	\$225.00	\$16,200.00	72.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$295.00	\$102,365.00	347.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51110	1	\$1,640.00	\$8,200.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51312	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51412	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	1	\$575.00	\$5,175.00	9.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$435.00	\$1,305.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24106	1	\$2,700.00	\$16,200.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24110	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	1	\$5,200.00	\$20,800.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24500	1	\$1,200.00	\$37,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$435.00	\$2,175.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	1	\$20,000.00	\$120,000.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 29106	1	\$77.00	\$4,081.00	53.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	1	\$193.62	\$2,904.30	15.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY