



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 10  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	9	\$1,510.41	\$3,662,752.70	2,425.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	2	\$17.22	\$256,920.00	14,924.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$284.71	\$389,488.00	1,368.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	1	\$55.00	\$1,815.00	33.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	4	\$47.85	\$93,740.55	1,959.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	8	\$29.02	\$157,296.00	5,420.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	8	\$.21	\$61,410.64	293,819.000	ED	N	WORK ZONE SIGN
0102 71 13	2	\$36.04	\$119,481.15	3,315.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$21.73	\$477,229.24	21,964.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	1	\$10.55	\$48,002.50	4,550.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$15.34	\$44,670.08	2,912.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$1.50	\$10,650.00	7,100.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	8	\$.10	\$152,181.40	1,531,429.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	7	\$.04	\$43,856.07	1,110,756.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$27.13	\$99,757.01	3,677.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	6	\$5.95	\$39,554.70	6,650.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	4	\$882.71	\$43,252.86	49.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	8	\$10.16	\$208,357.73	20,515.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	4	\$28.00	\$49,055.50	1,752.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102107 1	4	\$22.06	\$38,651.50	1,752.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	5	\$.29	\$9,093.52	31,826.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$4.36	\$11,590.20	2,660.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$4.42	\$11,752.20	2,660.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 12	2	\$2,266.91	\$23,662.03	10.438	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	5	\$8,171.51	\$125,432.62	15.350	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	4	\$2,335.42	\$25,227.22	10.802	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$7.13	\$527.62	74.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$6.09	\$4,405.65	724.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$800.00	\$9,600.00	12.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	5	\$8,371.94	\$106,767.31	12.753	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,050.00	\$405.65	.133	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 10 3	7	\$1.29	\$157,235.70	121,865.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$9.67	\$23,853.58	2,467.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$22.55	\$541.20	24.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	4	\$2,426.30	\$29,115.60	12.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	7	\$141.89	\$44,268.34	312.000	EA	N	INLET PROTECTION SYSTEM
0107 1	7	\$24.17	\$272,294.92	11,266.300	AC	N	LITTER REMOVAL
0107 2	7	\$23.19	\$244,173.22	10,530.440	AC	N	MOWING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	1	\$13,229.00	\$13,229.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$31,397.00	\$31,397.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	7	\$46,859.51	\$1,427,340.61	30.460	AC	N	CLEARING & GRUBBING
0110 3	1	\$100.73	\$269,855.78	2,679.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	7	\$64.17	\$547,640.32	8,534.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	2	\$455.00	\$2,275.00	5.000	EA	N	MAILBOX, F&I SINGLE
0120 1	7	\$34.18	\$539,731.35	15,793.000	CY	N	REGULAR EXCAVATION
0120 4	1	\$9.00	\$37,568.70	4,174.300	CY	N	SUBSOIL EXCAVATION
0120 6	7	\$31.28	\$1,215,681.55	38,861.500	CY	N	EMBANKMENT
0160 4	7	\$21.45	\$931,641.97	43,429.000	SY	N	TYPE B STABILIZATION
0285701	3	\$33.19	\$140,920.41	4,246.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$74.00	\$7,400.00	100.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285709	3	\$32.28	\$351,209.44	10,880.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	2	\$42.36	\$455,238.72	10,746.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	3	\$75.55	\$312,847.45	4,141.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0286 1	1	\$55.97	\$21,436.51	383.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	2	\$1.16	\$387,761.83	333,881.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$5.14	\$226,377.20	44,002.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	2	\$3.78	\$118,176.24	31,304.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	1	\$4.55	\$113,854.65	25,023.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	5	\$4.55	\$464,340.73	102,054.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 10	1	\$11.52	\$48,695.04	4,227.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	2	\$2.02	\$800,028.04	395,200.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 19	2	\$16.67	\$24,835.44	1,490.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	1	\$4.52	\$893,368.96	197,648.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0334 1 12	1	\$517.43	\$126,977.32	245.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	3	\$126.96	\$1,365,745.57	10,756.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$125.54	\$68,118.00	542.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	3	\$141.31	\$6,019,176.03	42,595.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$140.33	\$4,309,548.33	30,710.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	2	\$205.58	\$8,616,836.24	41,914.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 83	6	\$193.02	\$2,283,266.46	11,829.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	4	\$357.75	\$178,909.31	500.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$42.00	\$16,086.00	383.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$306.00	\$134,640.00	440.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	4	\$849.08	\$360,351.30	424.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$819.88	\$197,591.08	241.000	CY	N	CONCRETE CLASS NS, STEPS
0400 2 4	1	\$1,738.82	\$247,607.97	142.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$1,113.00	\$44,520.00	40.000	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 11	1	\$1,465.00	\$20,510.00	14.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 4 4	1	\$1,657.00	\$76,222.00	46.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$1,470.00	\$96,138.00	65.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400143	1	\$6.10	\$2,995.10	491.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	1	\$1,885.00	\$9,425.00	5.000	CF	N	COMPOSITE NEOPRENE PADS
0401 70 2	1	\$744.00	\$84,816.00	114.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 4	1	\$750.00	\$68,850.00	91.800	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$703.48	\$12,099.86	17.200	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0413151	1	\$75.00	\$229,575.00	3,061.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$.90	\$275,460.30	306,067.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 4	2	\$2.05	\$64,481.43	31,525.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$1.60	\$19,920.00	12,450.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$1.52	\$186,909.84	122,592.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	1	\$1.34	\$10,478.80	7,820.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1203	1	\$10,498.82	\$10,498.82	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1341	1	\$12,494.00	\$24,988.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	1	\$7,200.00	\$57,600.00	8.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$7,009.03	\$7,009.03	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	1	\$8,800.00	\$52,800.00	6.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1451	1	\$17,336.25	\$17,336.25	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1511	1	\$11,810.11	\$23,620.22	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$7,011.15	\$21,033.45	3.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	3	\$8,336.44	\$50,018.62	6.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	3	\$3,770.45	\$11,311.34	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	1	\$9,855.00	\$9,855.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	1	\$11,786.00	\$11,786.00	1.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1559	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1711	1	\$8,300.59	\$16,601.18	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$11,823.49	\$11,823.49	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	1	\$9,855.00	\$39,420.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	1	\$13,458.00	\$26,916.00	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$5,402.19	\$5,402.19	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$9,018.69	\$54,112.14	6.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,445.48	\$5,445.48	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$14,773.00	\$44,319.00	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	2	\$8,905.00	\$17,810.00	2.000	EA	N	MANHOLES, J-8, <10'
0425 2 93	1	\$5,402.19	\$5,402.19	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	1	\$2,354.00	\$4,708.00	2.000	EA	N	INLETS, ADJUST



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5	4	\$2,016.49	\$32,263.76	16.000	EA	N	MANHOLE, ADJUST
0425 11	1	\$4,600.00	\$9,200.00	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174115	1	\$677.00	\$10,155.00	15.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	1	\$84.65	\$4,486.45	53.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$144.67	\$6,076.30	42.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	2	\$145.73	\$21,567.60	148.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$120.16	\$1,321.76	11.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175115	3	\$194.75	\$33,301.79	171.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	4	\$109.41	\$109,297.92	999.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	3	\$239.20	\$15,787.12	66.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$339.65	\$486,038.72	1,431.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$306.55	\$16,553.84	54.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175215	1	\$193.09	\$7,530.51	39.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	1	\$119.00	\$35,343.00	297.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$172.00	\$14,964.00	87.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175236	2	\$340.88	\$183,054.45	537.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$433.43	\$177,706.30	410.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430524102	1	\$4,778.13	\$4,778.13	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430830	1	\$15,874.25	\$3,174.85	.200	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430950	1	\$651.37	\$160,237.02	246.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	2	\$2,748.46	\$19,239.23	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$3,162.67	\$9,488.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982625	1	\$3,872.00	\$11,616.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	1	\$4,016.00	\$4,016.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	1	\$2,144.88	\$21,448.80	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$2,556.29	\$7,668.86	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$7,010.50	\$14,021.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$7,813.00	\$7,813.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	2	\$2,519.86	\$35,278.10	14.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$2,789.74	\$11,158.96	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984638	2	\$11,902.00	\$35,706.00	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430984640	1	\$14,666.00	\$29,332.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD
0436 1 1	1	\$704.78	\$178,309.34	253.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$22.75	\$14,946.75	657.000	LF	N	UNDERDRAIN, TYPE II
0440 73 3	1	\$90.00	\$3,960.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0450 2 63	1	\$438.00	\$127,458.00	291.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 78	1	\$438.00	\$148,920.00	340.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34403	1	\$329.18	\$237,009.60	720.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 30"
0458 1 11	2	\$244.81	\$147,378.00	602.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$173.70	\$209,486.88	1,206.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$953.61	\$42,626.36	44.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$19.14	\$3,828.00	200.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 13	1	\$80.00	\$4,080.00	51.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	1	\$75.00	\$10,125.00	135.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0465 2401	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN
0465 2505	1	\$75,000.00	\$150,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, SPAN LOCKS
0465 20	1	\$125.00	\$15,000.00	120.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$800.00	\$96,000.00	120.000	DA	N	MOVABLE BRIDGE OPERATOR
0506 3	1	\$7,630.00	\$30,520.00	4.000	EA	N	BRIDGE DRAINS
0515 1 2	2	\$91.63	\$8,980.00	98.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$140.49	\$672,405.99	4,786.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2231	1	\$198.35	\$142,812.00	720.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1
0515 4 1	1	\$105.00	\$40,950.00	390.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	5	\$61.92	\$588,007.39	9,497.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	4	\$39.94	\$193,230.56	4,838.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	2	\$25.05	\$15,808.81	631.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$57.55	\$19,164.15	333.000	LF	N	CONCRETE CURB, TYPE RA
0520 6	3	\$58.20	\$29,330.28	504.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$143.09	\$29,046.78	203.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 6 11	1	\$141.21	\$89,103.51	631.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 72 43	1	\$316.00	\$294,828.00	933.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	6	\$100.09	\$540,792.66	5,403.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	6	\$213.65	\$1,391,320.43	6,512.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$317.23	\$80,259.19	253.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	1	\$642.82	\$37,926.38	59.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	1	\$86.00	\$2,838.00	33.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$165.19	\$13,875.96	84.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$276.00	\$8,004.00	29.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	1	\$151.00	\$23,254.00	154.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	7	\$33.26	\$57,602.22	1,732.000	SF	N	DETECTABLE WARNINGS
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 1	2	\$25.94	\$188,753.06	7,277.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$39.62	\$204,366.80	5,158.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.59	\$57,645.09	3,951.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 7 3	2	\$217.19	\$21,935.70	101.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	2	\$3,771.47	\$71,657.91	19.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$3,126.58	\$9,379.74	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	2	\$3.46	\$22,482.18	6,502.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$1,823.84	\$14,590.72	8.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	2	\$3,578.49	\$42,941.92	12.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	2	\$11,614.12	\$92,912.94	8.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0538 1	1	\$112.32	\$4,043.52	36.000	LF	N	GUARDRAIL RESET
0544 3 1	1	\$28,970.34	\$57,940.68	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	1	\$2,857.68	\$25,827.71	9.038	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$1,169.54	\$9,394.91	8.033	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$51.39	\$4,554,079.02	88,618.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10363	1	\$435.44	\$137,599.04	316.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10410	1	\$23.47	\$563.28	24.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0561 2	1	\$145.00	\$378,450.00	2,610.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$2.47	\$42,471.65	17,195.000	SY	N	PERFORMANCE TURF
0570 1 2	8	\$4.02	\$529,437.27	131,561.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$12.25	\$15,900.50	1,298.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0591 1600	1	\$44.55	\$8,731.80	196.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	5	\$3,082.74	\$81,523.13	26.445	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	1	\$2,641.00	\$5,282.00	2.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	2	\$2,255.56	\$31,577.79	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	7	\$16.98	\$246,490.67	14,517.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	7	\$33.29	\$975,873.32	29,316.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$59.19	\$43,917.95	742.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$95.12	\$498,129.00	5,237.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$10.18	\$19,301.28	1,896.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$13.50	\$2,025.00	150.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	2	\$12,823.20	\$64,116.00	5.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$4.70	\$5,987.80	1,274.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 6	2	\$754.47	\$2,263.42	3.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	2	\$4.85	\$44,539.70	9,186.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1123	1	\$6.00	\$103,572.00	17,262.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	2	\$5.98	\$185,421.37	30,999.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	1	\$4.00	\$3,828.00	957.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	1	\$1.09	\$35,447.89	32,521.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$53.82	\$32,183.20	598.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	2	\$76.07	\$15,518.40	204.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,057.75	\$17,981.68	17.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	2	\$61.69	\$3,331.50	54.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	2	\$186.68	\$3,173.50	17.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	2	\$1,545.69	\$21,639.60	14.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 56	1	\$740.00	\$740.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 6	5	\$174.90	\$247,489.75	1,415.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4154	1	\$4,871.00	\$14,613.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	1	\$900.00	\$1,800.00	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	6	\$1,306.22	\$236,425.67	181.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	3	\$2,505.75	\$87,701.37	35.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 13	2	\$4,802.22	\$43,220.00	9.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	1	\$1,164.73	\$196,840.00	169.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 3 12	1	\$980.00	\$34,300.00	35.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$1,161.00	\$9,288.00	8.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	1	\$4,913.00	\$4,913.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$3,060.00	\$3,060.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	2	\$2,904.67	\$17,428.00	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1410	1	\$2,255.00	\$2,255.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 2 1	3	\$9.34	\$120,348.96	12,885.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$2.14	\$584.22	273.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	2	\$1,400.55	\$19,607.76	14.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6131	1	\$7,492.34	\$52,446.38	7.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0641 2 11	2	\$2,117.50	\$4,235.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	3	\$2,129.25	\$25,551.04	12.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 17	1	\$41,666.00	\$83,332.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 18	1	\$47,535.00	\$142,605.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	1	\$540.00	\$1,620.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	2	\$20,237.29	\$141,661.00	7.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$48,429.75	\$96,859.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3175	1	\$51,643.88	\$51,643.88	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3800	1	\$9,850.83	\$9,850.83	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	1	\$2,880.00	\$60,480.00	21.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$2,550.00	\$2,550.00	1.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$3,111.00	\$12,444.00	4.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	2	\$388.91	\$4,278.00	11.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 21 1	2	\$70,290.40	\$351,452.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 8	1	\$139,200.00	\$139,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 13	1	\$136,100.00	\$272,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0650 1 14	1	\$1,984.00	\$61,504.00	31.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,600.00	\$5,200.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 44	1	\$12,324.00	\$36,972.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,258.00	\$15,258.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 70	1	\$1,233.00	\$7,398.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0653 1 11	1	\$1,140.00	\$25,080.00	22.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$2,230.00	\$2,230.00	1.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	1	\$206.00	\$206.00	1.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$8,513.00	\$102,156.00	12.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 15	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY
0654 2 17	1	\$13,400.00	\$53,600.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 22	1	\$10,755.00	\$43,020.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1109	1	\$350.00	\$3,850.00	11.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$488.20	\$9,764.00	20.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	1	\$1,380.00	\$1,380.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	3	\$1,512.58	\$107,393.08	71.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	3	\$1,856.09	\$63,107.20	34.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$15,900.00	\$15,900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$13,900.00	\$13,900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	1	\$1,867.61	\$1,867.61	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	1	\$3,157.85	\$3,157.85	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 11	1	\$15,900.00	\$15,900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$12,800.00	\$12,800.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 42	1	\$2,407.00	\$2,407.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	2	\$1,083.49	\$4,333.94	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 6121	2	\$2,569.12	\$12,845.60	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	2	\$9,475.14	\$47,375.72	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$900.00	\$900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 22	1	\$87,951.86	\$351,807.44	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0665 1 11	1	\$617.00	\$617.00	1.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$2,350.00	\$58,750.00	25.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	1	\$90.00	\$360.00	4.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	1	\$76,710.00	\$153,420.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5500	1	\$17,605.00	\$17,605.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	2	\$1,461.00	\$2,922.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	3	\$2,624.35	\$18,370.45	7.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1500	2	\$3,845.55	\$7,691.09	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	2	\$11,369.81	\$22,739.61	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$13,850.00	\$13,850.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$12,434.43	\$49,737.72	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2400	1	\$6,649.20	\$6,649.20	1.000	EA	N	ITS CABINET, RELOCATE
0676 2600	1	\$1,523.69	\$1,523.69	1.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$2,778.49	\$5,556.98	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1113	2	\$8,151.97	\$32,607.86	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$11,550.00	\$23,100.00	2.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$4,112.50	\$4,112.50	1.000	EA	N	ITS CCTV CAMERA, RELOCATE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1600	1	\$540.00	\$540.00	1.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	2	\$5,828.46	\$64,113.10	11.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	1	\$2,850.00	\$2,850.00	1.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0685 1 11	1	\$6,050.00	\$12,100.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$5,452.76	\$27,263.80	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	1	\$40,650.00	\$81,300.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	1	\$1,874.91	\$9,374.55	5.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	3	\$2,326.45	\$51,181.80	22.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	3	\$1,851.54	\$40,733.98	22.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$8,900.00	\$8,900.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 8 11	1	\$1,980.00	\$1,980.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	7	\$523.48	\$249,698.01	477.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	7	\$1,722.48	\$194,640.06	113.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 13	4	\$2,476.14	\$29,713.64	12.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$3,169.31	\$3,169.31	1.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	3	\$5,663.43	\$39,644.00	7.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$3,637.26	\$3,637.26	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$9,120.00	\$155,040.00	17.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	4	\$303.33	\$7,280.00	24.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	8	\$67.65	\$27,126.20	401.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 11	1	\$3,973.00	\$23,838.00	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	4	\$5,183.93	\$51,839.26	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$7,058.18	\$49,407.29	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$8,555.24	\$128,328.58	15.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$10,465.05	\$73,255.34	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$20,610.45	\$41,220.90	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$31,472.20	\$125,888.80	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$4,900.00	\$4,900.00	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	5	\$1,674.70	\$53,590.37	32.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	2	\$980.73	\$2,942.18	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	1	\$1,000.00	\$4,000.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	2	\$1,255.01	\$22,590.10	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$1,276.67	\$7,660.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	1	\$2,674.27	\$16,045.62	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$2,510.00	\$5,020.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	1	\$7,502.76	\$22,508.28	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$11,842.46	\$47,369.84	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	1	\$17,449.47	\$17,449.47	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$19,400.46	\$19,400.46	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$42,819.61	\$42,819.61	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3401	1	\$400.00	\$2,000.00	5.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	1	\$107.30	\$214.60	2.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$754.55	\$754.55	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3601	1	\$267.84	\$1,339.20	5.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$500.00	\$2,000.00	4.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$267.84	\$1,874.88	7.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$180.00	\$360.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3606	1	\$1,338.18	\$4,014.54	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3607	1	\$2,008.31	\$8,033.24	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,409.55	\$2,409.55	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$2,677.40	\$2,677.40	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$5,354.80	\$5,354.80	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4611	1	\$5,700.00	\$5,700.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 13 12	1	\$102.92	\$3,293.44	32.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	3	\$108.03	\$19,661.78	182.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$7,540.00	\$7,540.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	1	\$5,300.00	\$10,600.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141141	1	\$7,432.93	\$118,926.88	16.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141330	1	\$8,520.00	\$42,600.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141411	1	\$15,700.00	\$15,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0704 1 1	1	\$134.12	\$536.48	4.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	1	\$134.12	\$5,633.04	42.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 1	2	\$252.06	\$5,293.32	21.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$134.12	\$7,778.96	58.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$268.24	\$4,291.84	16.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	3	\$180.87	\$78,136.97	432.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	8	\$4.17	\$198,041.49	47,500.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	7	\$1,899.19	\$95,950.90	50.522	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	4	\$3,337.50	\$7,796.40	2.336	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$5,380.23	\$3,497.15	.650	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	6	\$1.27	\$15,405.50	12,161.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$2.48	\$10,395.98	4,193.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	6	\$1.40	\$9,010.37	6,425.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	5	\$707.27	\$29,975.63	42.382	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	4	\$655.78	\$899.07	1.371	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11144	1	\$1,712.94	\$87.36	.051	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	5	\$46.69	\$1,634.28	35.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	7	\$34.66	\$13,726.79	396.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$3.27	\$3,144.26	961.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	3	\$3.67	\$1,261.80	344.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	7	\$2,009.18	\$81,771.69	40.699	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$1,540.00	\$15.40	.010	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	4	\$1.44	\$1,365.47	949.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11241	3	\$662.87	\$1,014.19	1.530	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	5	\$3.15	\$7,981.05	2,537.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	7	\$47,808.38	\$334,658.65	7.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$6,582.01	\$1,573.10	.239	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$13,676.66	\$8,889.83	.650	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	6	\$3.08	\$35,308.54	11,477.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	5	\$5.56	\$24,552.56	4,413.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	6	\$6.37	\$45,975.69	7,215.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	6	\$2,362.60	\$4,146.36	1.755	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$7,213.06	\$353.44	.049	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	5	\$216.87	\$15,614.66	72.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	6	\$64.39	\$30,906.05	480.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$6.51	\$6,165.74	947.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	5	\$4.73	\$6,888.48	1,457.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	5	\$1,849.57	\$3,262.64	1.764	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$7.55	\$2,755.75	365.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	3	\$15.02	\$61,673.47	4,107.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	1	\$296.00	\$1,184.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	2	\$503.81	\$6,045.68	12.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$3.83	\$597.48	156.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$7.62	\$8,229.60	1,080.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14527	1	\$70.42	\$1,619.66	23.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14560	2	\$1,941.36	\$73,771.74	38.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$1,275.60	\$25,512.00	20.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 15101	2	\$6,479.72	\$296,498.94	45.758	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$9,324.14	\$18,331.26	1.966	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	2	\$1,754.46	\$122,510.74	69.828	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	2	\$6,698.09	\$292,753.32	43.707	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15202	1	\$5,930.00	\$59.30	.010	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	6	\$5,598.40	\$48,946.77	8.743	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	2	\$7,860.21	\$3,309.15	.421	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	5	\$1,605.76	\$7,685.15	4.786	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16201	6	\$5,735.11	\$46,615.01	8.128	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	1	\$1,235.00	\$1,286.87	1.042	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$1.43	\$13,652.90	9,566.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$53,160.06	\$293,921.97	5.529	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$49,710.43	\$6,909.75	.139	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103131	4	\$12,011.43	\$36,935.16	3.075	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	1	\$17,624.04	\$1,656.66	.094	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	4	\$45,231.51	\$203,451.32	4.498	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	4	\$12,057.31	\$35,942.85	2.981	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	2	\$2.51	\$97,455.12	38,884.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	3	\$3.13	\$140,181.00	44,734.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 60	1	\$ .20	\$4,047.60	20,238.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 31	1	\$2,940.00	\$8,820.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	2	\$22,878.25	\$91,513.00	4.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$2,513.00	\$2,513.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$1,080.00	\$3,240.00	3.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	1	\$2,990.00	\$29,900.00	10.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$3,440.00	\$141,040.00	41.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	1	\$5,720.00	\$5,720.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	1	\$2,740.00	\$5,480.00	2.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	1	\$360.00	\$3,960.00	11.000	EA	N	LUMINAIRE, REMOVE
0715 61142	1	\$11,700.00	\$11,700.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	1	\$9,855.00	\$137,970.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61352	1	\$13,830.00	\$110,640.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61511	1	\$11,255.00	\$348,905.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61552	1	\$11,513.00	\$23,026.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$16,555.00	\$99,330.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 65266	1	\$14,400.00	\$14,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 69000	2	\$902.50	\$10,830.00	12.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	3	\$725.81	\$79,839.00	110.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$630.00	\$7,560.00	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0914550 3	1	\$29.34	\$7,921.80	270.000	LF	N	FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE
0919528100	1	\$65.00	\$4,095.00	63.000	SF	N	DIRECTIONAL INDICATORS
0999 16	1	\$5,000.00	\$5,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 25	9	\$77,137.60	\$771,376.00	10.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	1	\$38.13	\$5,986.41	157.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16004	1	\$113.00	\$8,475.00	75.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 10  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 51208	1	\$119.55	\$7,770.75	65.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1055 51108	1	\$1,555.00	\$6,220.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51508	1	\$1,871.00	\$3,742.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1080 24500	1	\$2,613.00	\$13,065.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$1,289.00	\$3,867.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE