



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	16	\$826.08	\$9,100,869.36	11,017.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	5	\$29.66	\$2,082,800.00	70,219.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$33.50	\$402,000.00	12,000.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	5	\$39.92	\$47,320.80	1,185.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	2	\$273.62	\$84,000.00	307.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	12	\$67.11	\$581,889.33	8,671.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	2	\$2,404.03	\$413,493.00	172.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	16	\$.23	\$144,497.69	632,202.000	ED	N	WORK ZONE SIGN
0102 61	2	\$45.60	\$684.00	15.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$20.12	\$63,185.96	3,140.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	7	\$18.16	\$683,894.21	37,666.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$1.55	\$21,813.00	14,063.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	1	\$17.00	\$11,815.00	695.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	4	\$9.76	\$309,619.00	31,738.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$1.63	\$20,110.00	12,360.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$50.00	\$2,050.00	41.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	15	\$.10	\$302,710.41	3,078,041.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	11	\$.06	\$30,999.36	539,013.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$20.00	\$190,380.00	9,519.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	12	\$5.21	\$121,828.10	23,366.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	2	\$3.74	\$15,583.50	4,167.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	5	\$1,446.28	\$175,000.00	121.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	16	\$10.42	\$337,344.10	32,371.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	10	\$18.89	\$279,817.40	14,813.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	10	\$13.77	\$203,961.80	14,813.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	13	\$.28	\$23,208.88	83,724.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$4.98	\$51,965.00	10,428.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$5.21	\$64,957.80	12,476.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$36.25	\$24,502.00	676.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	1	\$17,000.00	\$49,912.00	2.936	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$23,231.92	\$604.03	.026	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	2	\$17,031.43	\$70,237.60	4.124	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0103 1100	1	\$266,000.00	\$266,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	1	\$2.50	\$29,220.00	11,688.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$193.00	\$72,375.00	375.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	15	\$2.35	\$1,020,840.40	433,698.000	LF	N	SEDIMENT BARRIER
0104 11	9	\$15.10	\$131,550.55	8,711.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$10.58	\$65,922.20	6,232.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	2	\$5,750.00	\$23,000.00	4.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	10	\$173.64	\$97,760.71	563.000	EA	N	INLET PROTECTION SYSTEM
0107 1	15	\$9.99	\$185,252.79	18,535.320	AC	N	LITTER REMOVAL
0107 2	15	\$22.72	\$389,099.21	17,128.800	AC	N	MOWING
0108 1	11	\$14,349.04	\$157,839.46	11.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	7	\$23,228.51	\$162,599.55	7.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	16	\$17,170.18	\$6,132,159.52	357.140	AC	N	CLEARING & GRUBBING
0110 2 2	5	\$20,023.67	\$540,038.42	26.970	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$53.59	\$2,745,000.00	51,225.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	13	\$45.32	\$615,879.30	13,589.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 5	1	\$2,500.00	\$7,500.00	3.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110 7 1	5	\$282.70	\$16,396.70	58.000	EA	N	MAILBOX, F&I SINGLE
0110 21	7	\$5.34	\$104,153.00	19,515.000	LF	N	TREE PROTECTION BARRIER
0110 22	6	\$297.38	\$218,276.10	734.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	3	\$2,225.04	\$126,827.53	57.000	EA	N	TREE REMOVAL
0120 1	12	\$5.92	\$2,854,793.70	481,913.800	CY	N	REGULAR EXCAVATION
0120 4	4	\$6.44	\$1,122,405.76	174,372.600	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$50.00	\$30,215.00	604.300	CY	N	CHANNEL EXCAVATION
0120 6	12	\$8.79	\$6,136,224.87	697,870.900	CY	N	EMBANKMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 71	1	\$159,160.00	\$159,160.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$489.00	\$26,895.00	55.000	CY	N	FLOWABLE FILL
0145 2	3	\$5.42	\$342,237.00	63,120.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	14	\$4.08	\$1,918,783.75	470,244.000	SY	N	TYPE B STABILIZATION
0210 1 1	1	\$6.85	\$42,833.05	6,253.000	SY	N	REWORKING LIMEROCK BASE, 6"
0285701	5	\$8.85	\$267,634.20	30,244.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$170.00	\$1,020.00	6.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$31.28	\$60,238.70	1,926.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$26.48	\$1,181,585.00	44,625.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	4	\$29.85	\$1,650,168.90	55,273.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	3	\$20.17	\$127,929.00	6,343.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	1	\$114.60	\$115,975.20	1,012.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	5	\$16.10	\$1,740,618.28	108,141.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	2	\$18.96	\$762,220.90	40,208.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$17.40	\$2,166,265.20	124,498.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$139.00	\$56,295.00	405.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	1	\$117.27	\$630,678.06	5,378.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	4	\$104.09	\$101,694.00	977.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	1	\$3.00	\$85,548.00	28,516.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$11.20	\$37,016.00	3,305.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 4	3	\$2.95	\$484,853.75	164,255.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$3.95	\$745,149.40	188,524.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	8	\$3.14	\$760,313.45	242,243.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$5.25	\$654,669.75	124,699.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 9	1	\$10.20	\$60,853.20	5,966.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	1	\$5.70	\$295,841.40	51,902.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	2	\$2.88	\$1,071,044.40	372,200.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$5.61	\$74,304.45	13,245.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	4	\$2.00	\$415,467.57	207,383.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$7.50	\$7,770.00	1,036.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	2	\$2.41	\$172,991.60	71,808.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 22	1	\$6.94	\$10,923.56	1,574.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 26	1	\$6.00	\$742,500.00	123,750.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0334 1 12	4	\$137.70	\$2,661,343.50	19,327.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	7	\$151.67	\$7,892,259.30	52,037.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	3	\$160.76	\$1,759,484.60	10,945.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$240.00	\$15,216.00	63.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	6	\$154.43	\$12,474,128.05	80,773.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$159.20	\$3,140,827.20	19,728.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$183.00	\$397,238.10	2,170.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 59	1	\$180.10	\$4,858,035.41	26,974.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	4	\$209.76	\$4,364,079.14	20,804.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$222.90	\$1,160,016.18	5,204.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	1	\$290.00	\$70,151.00	241.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	1	\$245.00	\$358,900.50	1,464.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	2	\$199.46	\$5,786,446.90	29,010.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	9	\$199.41	\$7,445,324.03	37,337.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$211.00	\$792,305.00	3,755.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	2	\$183.26	\$3,068,838.30	16,745.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	8	\$190.93	\$1,137,638.02	5,958.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 9	1	\$198.00	\$23,958.00	121.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0400 0 11	3	\$1,447.73	\$113,357.00	78.300	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$1,393.00	\$7,033,953.50	5,049.500	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$1,210.00	\$1,291,796.00	1,067.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$642.84	\$305,864.00	475.800	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$1,700.00	\$163,200.00	96.000	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 3 20	1	\$110.00	\$4,774.00	43.400	CY	Y	CONC CLASS III, SEAL
0400 4 1	3	\$3,482.53	\$1,180,228.00	338.900	CY	N	CONCRETE CLASS IV, CULVERTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 4	1	\$2,030.00	\$213,150.00	105.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	4	\$1,815.57	\$1,335,173.33	735.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$797.80	\$14,200.84	17.800	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$990.00	\$410,751.00	414.900	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,140.00	\$997,500.00	875.000	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	3	\$7.91	\$58,278.00	7,366.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$7.26	\$50,758.00	6,990.000	SY	N	BRIDGE DECK PLANING
0400147	2	\$1,723.19	\$90,640.00	52.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$1,500.00	\$105,750.00	70.500	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$4,250.00	\$17,000.00	4.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	1	\$3,770.00	\$16,965.00	4.500	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 7	1	\$325.00	\$102,602.50	315.700	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	1	\$522.50	\$13,062.50	25.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$169.80	\$46,864.80	276.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$40.00	\$24,360.00	609.000	GA	N	PENETRANT SEALER
0413151	1	\$116.00	\$548,796.00	4,731.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$1.45	\$619,382.00	427,160.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	3	\$.07	\$61,853.24	884,876.000	LB	N	REINFORCING STEEL- ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 4	2	\$1.77	\$411,682.50	232,531.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.99	\$287,658.40	144,560.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$2.07	\$7,489.26	3,618.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	3	\$1.61	\$151,041.05	93,681.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 4	1	\$7.00	\$1,512,000.00	216,000.000	LB	N	STAINLESS REINFORCING STEEL, SUPERSTRUCTURE
0415 2 5	1	\$14.00	\$53,200.00	3,800.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$1.45	\$20,923.50	14,430.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$1.50	\$234,000.00	156,000.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$2.70	\$81,000.00	30,000.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$3.70	\$48,100.00	13,000.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	1	\$7,700.00	\$7,700.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	1	\$10,945.00	\$295,515.00	27.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$11,440.00	\$57,200.00	5.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$9,240.00	\$55,440.00	6.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$10,230.00	\$40,920.00	4.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$7,266.13	\$421,435.36	58.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$7,155.00	\$28,620.00	4.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	2	\$7,899.63	\$213,290.00	27.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$8,490.00	\$8,490.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$28,050.00	\$112,200.00	4.000	EA	N	INLETS, CURB TYPE J-1, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1421	1	\$24,200.00	\$24,200.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1451	4	\$17,500.85	\$385,018.68	22.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$19,800.00	\$257,400.00	13.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	2	\$20,097.00	\$401,940.00	20.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$19,800.00	\$19,800.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1481	1	\$8,800.00	\$26,400.00	3.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1521	3	\$5,354.50	\$107,090.00	20.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$9,880.00	\$69,160.00	7.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	3	\$3,953.33	\$11,860.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	4	\$6,967.98	\$181,167.54	26.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1549	1	\$10,230.00	\$92,070.00	9.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$10,130.00	\$20,260.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$21,600.00	\$64,800.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$34,100.00	\$136,400.00	4.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1589	1	\$31,900.00	\$31,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$11,600.00	\$23,200.00	2.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	1	\$7,431.00	\$7,431.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	2	\$14,510.42	\$29,020.84	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	2	\$6,173.06	\$37,038.35	6.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$7,934.00	\$63,472.00	8.000	EA	N	INLETS, ADJACENT BARRIER, <=10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 41	1	\$7,150.00	\$21,450.00	3.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$9,130.00	\$9,130.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	1	\$4,950.00	\$4,950.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	3	\$7,538.96	\$196,012.84	26.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,500.00	\$5,500.00	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$28,160.00	\$140,800.00	5.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$25,850.00	\$542,850.00	21.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	4	\$18,765.24	\$319,009.13	17.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$24,375.00	\$97,500.00	4.000	EA	N	MANHOLES, J-8, >10'
0425 5	8	\$928.68	\$117,941.92	127.000	EA	N	MANHOLE, ADJUST
0425 5 1	5	\$1,106.13	\$82,959.72	75.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$756.35	\$100,594.95	133.000	EA	N	VALVE BOXES, ADJUST
0430173118	1	\$159.00	\$70,596.00	444.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174118	4	\$195.58	\$100,527.74	514.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$213.64	\$26,064.08	122.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$438.00	\$1,752.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	2	\$269.23	\$64,884.00	241.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$263.18	\$94,744.80	360.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174230	1	\$438.00	\$49,056.00	112.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175112	1	\$581.50	\$13,956.00	24.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	2	\$373.76	\$20,556.98	55.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	5	\$145.50	\$1,692,433.10	11,632.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	6	\$172.69	\$2,084,505.12	12,071.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	4	\$202.59	\$635,519.76	3,137.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$272.55	\$575,899.44	2,113.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$346.00	\$495,126.00	1,431.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	3	\$442.28	\$1,509,054.00	3,412.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	2	\$545.02	\$951,052.00	1,745.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	2	\$681.95	\$1,572,578.00	2,306.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	1	\$1,041.00	\$103,059.00	99.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175184	1	\$1,474.00	\$1,696,574.00	1,151.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 84"S/CD
0430175218	2	\$202.13	\$6,468.00	32.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	4	\$234.80	\$450,104.29	1,917.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$261.00	\$377,406.00	1,446.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	2	\$400.97	\$457,102.00	1,140.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$539.00	\$337,414.00	626.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	1	\$737.00	\$1,058,332.00	1,436.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175254	1	\$904.00	\$263,064.00	291.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430175260	1	\$1,265.00	\$94,875.00	75.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD
0430175272	2	\$1,777.91	\$1,098,746.00	618.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 72"S/CD
0430175284	1	\$2,900.00	\$977,300.00	337.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 84"S/CD
0430175299	1	\$5,038.00	\$1,214,158.00	241.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD
0430185124	1	\$230.00	\$57,730.00	251.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$260.00	\$86,060.00	331.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430500413	1	\$70,000.00	\$140,000.00	2.000	EA	Y	STRAIGHT CONCRETE ENDWALLS, 84" SINGLE BARREL, 0 DEGREES, SPECIAL DESIGN, PROJECT 437717-1-52-01
0430524100	1	\$5,400.00	\$5,400.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	1	\$3,740.00	\$7,480.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430536102	1	\$7,590.00	\$7,590.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL
0430572102	1	\$65,000.00	\$130,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 72", SINGLE, 0 DEGREES, ELLIPTICAL
0430611125	1	\$4,070.00	\$24,420.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611225	1	\$3,960.00	\$7,920.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611325	1	\$3,960.00	\$23,760.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	3	\$520.46	\$176,746.91	339.600	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	1	\$516.50	\$445,532.90	862.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430982123	1	\$2,580.21	\$2,580.21	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	2	\$2,433.08	\$63,260.00	26.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$2,130.69	\$300,427.44	141.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$5,060.00	\$10,120.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982141	1	\$7,712.00	\$138,816.00	18.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	1	\$19,800.00	\$19,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982629	1	\$2,640.00	\$10,560.00	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$3,850.00	\$3,850.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430984125	2	\$3,016.61	\$18,099.66	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	1	\$3,199.46	\$6,398.92	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$5,630.00	\$5,630.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984625	1	\$3,456.00	\$6,912.00	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$4,713.23	\$9,426.46	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$3,000.00	\$12,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0431 1118	1	\$721.00	\$58,401.00	81.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	2	\$229.15	\$394,818.50	1,723.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1136	1	\$434.00	\$235,662.00	543.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0440 1 30	1	\$94.00	\$100,956.00	1,074.000	LF	N	UNDERDRAIN, TYPE III
0443 70 4	1	\$517.00	\$453,926.00	878.000	LF	N	FRENCH DRAIN, 24"



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0443 70 10	1	\$834.00	\$3,352,680.00	4,020.000	LF	N	FRENCH DRAIN, 60"
0450 2 36	1	\$880.00	\$411,840.00	468.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 72	1	\$522.50	\$2,819,410.00	5,396.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 8 13	1	\$500.00	\$365,500.00	731.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 61	1	\$705.00	\$5,166,945.00	7,329.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 48-51"
0455 2 12	1	\$60.00	\$802,980.00	13,383.000	LF	Y	TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-2-52-01
0455 34 5	1	\$186.00	\$886,662.00	4,767.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	1	\$309.50	\$2,417,195.00	7,810.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34400	1	\$40.00	\$53,040.00	1,326.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 35 5	1	\$500.00	\$345,000.00	690.000	LF	N	STEEL PILING, HP 14 X 73
0455133 2	1	\$30.00	\$82,800.00	2,760.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$40.33	\$1,099,194.15	27,255.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$400.00	\$68,000.00	170.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$550.00	\$272,250.00	495.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455143 23	1	\$1,080.00	\$912,600.00	845.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 5	1	\$545.00	\$24,525.00	45.000	LF	N	TEST PILES, STEEL, HP 14 X 73
0458 1 11	3	\$40.76	\$63,665.00	1,562.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$68.11	\$93,992.19	1,380.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$932.21	\$126,035.36	135.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$25.00	\$1,100.00	44.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 15	1	\$7.06	\$488,325.00	69,200.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0470 1	1	\$13,657.00	\$1,491,344.40	109.200	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 2	2	\$55.99	\$44,173.00	789.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$167.07	\$3,341.40	20.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$116.90	\$8,183.00	70.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 2	1	\$125.00	\$99,500.00	796.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$1,696.00	\$67,840.00	40.000	EA	N	BOLLARDS
0520 1 7	2	\$21.53	\$1,296,302.68	60,212.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	8	\$38.96	\$989,885.82	25,408.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$54.84	\$493.56	9.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	4	\$24.78	\$125,518.05	5,065.000	LF	N	CONCRETE CURB, TYPE D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 8	1	\$33.00	\$7,755.00	235.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	3	\$50.82	\$17,482.75	344.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$42.00	\$208,236.00	4,958.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 41	1	\$119.81	\$44,569.32	372.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	2	\$86.31	\$98,655.30	1,143.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	1	\$82.40	\$35,679.20	433.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$153.32	\$34,497.44	225.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 12	1	\$235.00	\$93,530.00	398.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	3	\$158.23	\$439,080.00	2,775.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 6 11	1	\$121.00	\$98,615.00	815.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 8 7	1	\$365.00	\$527,425.00	1,445.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$680.00	\$19,040.00	28.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$986.00	\$26,622.00	27.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	8	\$78.01	\$1,309,319.92	16,785.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	12	\$76.78	\$5,601,212.46	72,947.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0523 3	3	\$144.21	\$686,593.50	4,761.000	SY	N	PATTERNED PAVEMENT
0524 1 1	1	\$70.00	\$29,050.00	415.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$126.49	\$50,216.70	397.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 2 2	1	\$66.00	\$146,784.00	2,224.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 1	1	\$128.00	\$7,808.00	61.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0526 1 2	2	\$1,046.47	\$62,788.00	60.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	3	\$49.43	\$32,969.75	667.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	10	\$50.81	\$275,180.48	5,416.000	SF	N	DETECTABLE WARNINGS
0530 1100	2	\$243.64	\$140,822.00	578.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$154.77	\$620,709.40	4,010.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$151.10	\$387,238.80	2,562.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$123.93	\$259,400.80	2,093.100	TN	N	BEDDING STONE
0534 72101	1	\$200.00	\$270,000.00	1,350.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	2	\$21.94	\$15,708.00	716.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	7	\$26.03	\$1,424,415.67	54,723.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$42.03	\$567,816.20	13,510.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$12.75	\$168,504.00	13,216.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	3	\$19.06	\$133,616.44	7,012.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$113.16	\$425,827.80	3,763.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$359.18	\$27,297.40	76.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$244.93	\$37,719.00	154.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$143.51	\$4,161.79	29.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8111	1	\$2,700.00	\$5,400.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	3	\$3,573.06	\$35,730.60	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	3	\$3,754.79	\$90,115.00	24.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$2,030.00	\$2,030.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	7	\$.63	\$27,954.64	44,403.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	6	\$2,181.10	\$200,660.77	92.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	8	\$3,664.35	\$351,777.87	96.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,726.40	\$4,726.40	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$11,958.60	\$23,917.20	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$2,040.00	\$2,040.00	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$16.00	\$10,080.00	630.000	LF	N	GUARDRAIL RESET
0544 3 1	1	\$35,400.00	\$70,800.00	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,000.00	\$4,000.00	4.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	2	\$1,919.39	\$77,988.46	40.632	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	3	\$1,841.22	\$105,792.69	57.458	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 20	1	\$40.00	\$391,960.00	9,799.000	SF	Y	RETAINING WALL SYSTEM, GRAVITY WALL/SEGMENTAL BLOCK WALL <5 FT HEIGHT
0550 10118	1	\$83.86	\$5,618.62	67.000	LF	N	FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING
0550 10120	1	\$13.80	\$271,901.40	19,703.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210	1	\$30.00	\$39,810.00	1,327.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	1	\$32.50	\$180,472.50	5,553.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10344	1	\$220.00	\$179,300.00	815.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10817	1	\$10.50	\$283,647.00	27,014.000	LF	Y	FENCING, BARBED WIRE, 4 WIRE, 5', PROJECTS 431521-1-52-01 AND 413048-2-52-01
0550 60122	1	\$1,650.00	\$3,300.00	2.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 6.1-12.0' OPENING
0550 60126	1	\$1,980.00	\$1,980.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 24.1-30.0' OPENING
0550 60212	1	\$1,540.00	\$1,540.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60222	1	\$1,815.00	\$1,815.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0563 4	1	\$3.00	\$7,440.00	2,480.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	2	\$.89	\$573,140.12	641,722.000	SY	N	PERFORMANCE TURF
0570 1 2	14	\$4.19	\$1,963,123.80	468,052.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$4.11	\$236,449.65	57,551.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$75,000.00	\$75,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$142,000.00	\$142,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 12 35	1	\$22.00	\$17,160.00	780.000	LF	N	ROOT BARRIER- 24"
0581 1 1	1	\$3,490.00	\$20,940.00	6.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 5	1	\$7,150.00	\$328,900.00	46.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$550.00	\$66,000.00	120.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	1	\$660.00	\$79,860.00	121.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70	1	\$380,000.00	\$380,000.00	1.000	LS	N	IRRIGATION SYSTEM
0611 1 1	3	\$2,664.50	\$40,889.45	15.346	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$1,683.19	\$18,515.06	11.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	1	\$832.00	\$3,328.00	4.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	8	\$15.61	\$1,246,133.47	79,834.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	10	\$33.19	\$832,225.80	25,071.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$32.83	\$5,910.00	180.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	2	\$13.71	\$117,225.00	8,553.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$8.90	\$1,157.00	130.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 3 1	1	\$174.20	\$28,917.20	166.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	8	\$9,034.62	\$298,142.42	33.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 4	1	\$3,030.00	\$3,030.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	6	\$2,827.21	\$59,371.44	21.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$4.40	\$31,011.20	7,048.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 1124	1	\$5.60	\$270,888.80	48,373.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1620	1	\$1.10	\$27,705.70	25,187.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	1	\$54.00	\$22,571.60	418.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$90.90	\$181.80	2.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	1	\$1,209.00	\$8,463.00	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$69.90	\$2,656.20	38.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$650.00	\$2,600.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 15	1	\$3,067.00	\$6,134.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	2	\$1,743.13	\$13,945.00	8.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$133.00	\$798.00	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	1	\$664.00	\$1,992.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 52	1	\$14.00	\$28.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	5	\$259.99	\$624,507.80	2,402.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	10	\$1,644.63	\$1,468,658.16	893.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	4	\$2,172.62	\$104,285.81	48.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$3,553.00	\$28,424.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	1	\$1,370.00	\$123,300.00	90.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	1	\$4,790.00	\$23,950.00	5.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 3 13	2	\$889.68	\$50,712.00	57.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	1	\$4,930.00	\$9,860.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$1,995.00	\$1,995.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	3	\$4,565.73	\$50,223.00	11.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1420	1	\$2,030.00	\$2,030.00	1.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 2 1	3	\$18.77	\$553,542.00	29,488.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$1.13	\$26,655.20	23,632.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	2	\$2,308.67	\$20,778.00	9.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$4,299.00	\$21,495.00	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 60	1	\$1,092.00	\$1,092.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$1,206.00	\$7,236.00	6.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$2,250.00	\$2,250.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	3	\$1,932.14	\$27,050.00	14.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 15	1	\$17,492.00	\$34,984.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 60	1	\$689.00	\$689.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$3,383.00	\$6,766.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$32,807.00	\$65,614.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3800	1	\$6,866.00	\$6,866.00	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	8	\$3,689.80	\$682,612.58	185.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$2,360.25	\$21,242.29	9.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	8	\$544.90	\$33,783.82	62.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 6	2	\$64,725.25	\$258,901.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	2	\$87,766.50	\$175,533.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	1	\$89,188.00	\$178,376.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 5	1	\$24,400.00	\$97,600.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	2	\$1,702.50	\$13,620.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,871.85	\$5,743.70	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$1,857.00	\$14,856.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	1	\$3,400.00	\$17,000.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	2	\$230.59	\$1,383.56	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2102	1	\$345.00	\$11,385.00	33.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	4	\$680.59	\$93,240.75	137.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	8	\$1,056.51	\$177,493.46	168.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	4	\$2,081.90	\$64,539.04	31.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	5	\$160.03	\$19,203.28	120.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 12	1	\$14,231.00	\$28,462.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 2102	1	\$1,230.80	\$33,231.60	27.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 3 11	2	\$5,074.40	\$25,372.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	2	\$18,783.83	\$112,703.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	4	\$9,174.13	\$73,393.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	4	\$11,822.20	\$236,444.00	20.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 7 21	1	\$72,838.00	\$145,676.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0665 1 11	8	\$314.14	\$71,309.36	227.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	5	\$123.85	\$13,746.89	111.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	1	\$48,520.00	\$97,040.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	2	\$50,316.00	\$100,632.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	2	\$1,058.00	\$3,174.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$6,672.00	\$6,672.00	1.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 60	1	\$139.00	\$139.00	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 2122	1	\$9,388.00	\$37,552.00	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$11,050.00	\$22,100.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	1	\$1,336.00	\$4,008.00	3.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$488.00	\$488.00	1.000	EA	N	ITS CABINET- REMOVE
0680 1112	1	\$663.50	\$663.50	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0682 1113	1	\$10,700.00	\$10,700.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	2	\$6,080.80	\$30,404.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	4	\$7,023.17	\$84,278.00	12.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	1	\$996.00	\$3,984.00	4.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0685 1 12	1	\$4,811.00	\$28,866.00	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 13	2	\$11,942.00	\$35,826.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	1	\$980.00	\$5,880.00	6.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	4	\$3,662.60	\$161,154.20	44.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$2,400.00	\$9,600.00	4.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	4	\$3,316.23	\$145,914.20	44.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$8,370.00	\$8,370.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	3	\$11,020.98	\$77,146.87	7.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	5	\$1,747.09	\$12,229.64	7.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$751.50	\$3,006.00	4.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	15	\$456.84	\$439,484.10	962.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	13	\$1,509.25	\$333,543.34	221.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	8	\$2,101.89	\$56,750.96	27.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$2,013.00	\$8,052.00	4.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 21	3	\$2,708.50	\$21,668.00	8.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$1,550.00	\$1,550.00	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$4,932.22	\$88,780.00	18.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$1,800.00	\$1,800.00	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	6	\$309.05	\$4,944.82	16.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	15	\$40.37	\$28,944.09	717.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	3	\$5,913.33	\$17,740.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$5,638.07	\$112,761.48	20.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	6	\$6,016.54	\$96,264.60	16.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$8,420.86	\$50,525.17	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$13,160.32	\$39,480.96	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 18	1	\$35,500.00	\$35,500.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 60	8	\$1,088.13	\$41,349.06	38.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	3	\$255.74	\$1,278.70	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$837.00	\$837.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3203	1	\$2,145.00	\$10,725.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3206	2	\$5,568.46	\$72,390.00	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3401	1	\$279.30	\$3,910.20	14.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	4	\$139.92	\$1,679.06	12.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	8	\$80.19	\$11,466.89	143.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3626	1	\$1,430.00	\$1,430.00	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 4112	1	\$130,955.00	\$130,955.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	1	\$135,713.00	\$1,221,417.00	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$146,713.00	\$293,426.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 5 21	1	\$4,140.00	\$16,560.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	2	\$3,810.88	\$22,865.30	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 6 21	1	\$5,283.00	\$21,132.00	4.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 12 21	2	\$10,738.41	\$42,953.64	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$46.00	\$2,346.00	51.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	5	\$98.48	\$21,172.14	215.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18101	1	\$6,375.00	\$23,797.88	3.733	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"
0701 18201	1	\$6,500.00	\$19,571.50	3.011	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0701 18221	1	\$2,850.00	\$1,909.50	.670	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SKIP,6"
0704 1 1	2	\$99.57	\$896.10	9.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	7	\$135.42	\$17,739.97	131.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	10	\$212.23	\$17,615.26	83.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$143.24	\$8,308.00	58.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	4	\$725.44	\$35,546.40	49.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$194.00	\$1,164.00	6.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	1	\$83.00	\$15,770.00	190.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$112.60	\$225.20	2.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	15	\$4.33	\$212,556.01	49,054.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$531.50	\$52,618.50	99.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	13	\$1,310.21	\$213,228.33	162.744	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	2	\$3,357.99	\$3,381.50	1.007	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	6	\$.63	\$13,967.30	22,259.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$1.23	\$2,119.97	1,718.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	10	\$1.37	\$6,979.15	5,081.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	10	\$561.01	\$36,500.32	65.062	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	8	\$478.29	\$2,254.68	4.714	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	5	\$96.93	\$7,948.19	82.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	9	\$27.76	\$24,261.67	874.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	12	\$1,323.04	\$123,359.24	93.239	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	7	\$1.24	\$4,946.19	3,998.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$548.50	\$3,141.82	5.728	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	3	\$613.41	\$431.23	.703	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$4.04	\$904.35	224.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 12290	1	\$4.50	\$315.00	70.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	15	\$34,968.36	\$594,462.17	17.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$8,537.24	\$7,828.65	.917	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$16,500.00	\$1,254.00	.076	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	10	\$2.40	\$72,283.85	30,165.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	10	\$4.48	\$49,697.77	11,090.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	13	\$5.71	\$37,917.03	6,646.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	11	\$2,200.01	\$22,891.11	10.405	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	6	\$210.04	\$5,671.10	27.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	11	\$78.75	\$75,997.04	965.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$7.18	\$7,834.35	1,091.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	12	\$4.67	\$23,417.60	5,013.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	8	\$2,268.40	\$3,407.13	1.502	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	2	\$10.20	\$10,626.50	1,042.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	10	\$14.44	\$196,446.51	13,609.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	10	\$267.01	\$87,845.20	329.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	10	\$221.60	\$106,147.29	479.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	6	\$6,540.27	\$297,915.64	45.551	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$9,900.00	\$9,870.30	.997	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$2,056.08	\$87,286.75	42.453	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15171	1	\$2,500.00	\$67.50	.027	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	6	\$6,506.14	\$246,049.38	37.818	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	12	\$5,120.85	\$389,717.52	76.104	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	6	\$7,468.00	\$22,351.71	2.993	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	9	\$1,885.48	\$60,237.18	31.948	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	2	\$3,579.59	\$347.22	.097	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	12	\$5,243.12	\$252,309.49	48.122	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	9	\$1,614.47	\$21,451.48	13.287	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$2.91	\$6,097.50	2,093.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	7	\$43,846.13	\$184,679.90	4.212	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	4	\$18,297.72	\$40,529.45	2.215	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	7	\$43,587.81	\$96,547.00	2.215	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	3	\$24,970.35	\$5,643.30	.226	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$1.65	\$300.30	182.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.30	\$1,505.40	1,158.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	6	\$2.40	\$238,027.10	99,224.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	4	\$4.08	\$165,423.00	40,522.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$5.40	\$92,361.60	17,104.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 60	3	\$1.51	\$7,356.30	4,877.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$.70	\$23,732.10	33,903.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 5 31	1	\$1,950.00	\$7,800.00	4.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 32	2	\$2,366.50	\$4,733.00	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$563.00	\$1,126.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	2	\$20,740.00	\$186,660.00	9.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11125	1	\$1,378.00	\$8,268.00	6.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	5	\$1,372.39	\$120,770.00	88.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	1	\$78.40	\$156.80	2.000	EA	N	LUMINAIRE, REMOVE
0715 61100	1	\$6,353.00	\$120,707.00	19.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61121	1	\$10,700.00	\$21,400.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	2	\$7,251.80	\$290,072.00	40.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$6,429.00	\$25,716.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61221	1	\$9,570.00	\$114,840.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61242	1	\$11,706.00	\$11,706.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	1	\$7,657.00	\$222,053.00	29.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61352	1	\$7,715.00	\$100,295.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$8,343.00	\$300,348.00	36.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61452	1	\$8,029.00	\$16,058.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 63321	1	\$16,800.00	\$50,400.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 10' ARM LENGTHS
0715 65266	2	\$11,350.00	\$90,800.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	2	\$3,496.19	\$167,817.20	48.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	2	\$1,560.00	\$6,240.00	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	6	\$793.22	\$216,550.00	273.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	2	\$1,147.20	\$11,472.00	10.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511125	1	\$44,250.00	\$44,250.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511330	1	\$9,000.00	\$108,000.00	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715516115	2	\$15,992.00	\$95,952.00	6.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0906173200	1	\$21.65	\$103,573.60	4,784.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0919528100	1	\$50.00	\$1,900.00	38.000	SF	N	DIRECTIONAL INDICATORS
0920714100	8	\$10.86	\$239,696.65	22,073.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703 1	1	\$1,305.59	\$6,527.95	5.000	EA	Y	CHANNELIZING CURB, CENTERLINE, 6' UNIT LENGTH, PROJECT 446110-1-52-01
0999 16	15	\$6,800.00	\$102,000.00	15.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$553,800.00	142.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$36,000.00	8.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	15	\$60,485.20	\$1,330,674.42	22.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	8	\$38,493.00	\$423,423.00	11.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16004	1	\$25.00	\$95,200.00	3,808.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18004	1	\$17.60	\$462,809.60	26,296.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$38.50	\$53,014.50	1,377.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31204	1	\$63.80	\$6,443.80	101.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	1	\$66.00	\$15,444.00	234.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$80.15	\$71,974.80	898.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31212	2	\$109.80	\$1,180,415.00	10,751.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31216	1	\$183.00	\$3,845,562.00	21,014.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 41201	1	\$30.00	\$1,050.00	35.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42202	1	\$46.20	\$12,612.60	273.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 42216	1	\$271.00	\$92,682.00	342.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51202	1	\$115.00	\$43,700.00	380.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 2"
1055 41416	1	\$1,683.00	\$3,366.00	2.000	EA	N	UTILITY FITTINGS FOR PE PIPE, FURNISH & INSTALL, UNION, 16"
1055 51108	2	\$1,100.00	\$4,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51112	2	\$2,576.59	\$175,208.00	68.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$4,235.00	\$643,720.00	152.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51208	1	\$1,353.00	\$12,177.00	9.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51212	2	\$3,275.00	\$13,100.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$4,653.00	\$97,713.00	21.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51308	1	\$803.00	\$4,818.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"
1055 51312	1	\$2,585.00	\$7,755.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51324	1	\$6,259.00	\$18,777.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 24"
1055 51408	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51412	1	\$1,900.00	\$5,700.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51508	2	\$597.19	\$9,555.00	16.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51512	1	\$850.00	\$1,700.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1055 51516	1	\$2,860.00	\$40,040.00	14.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1080 21100	1	\$1,350.00	\$2,700.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 22102	1	\$5,500.00	\$5,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"
1080 23108	1	\$9,625.00	\$57,750.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23112	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23116	1	\$22,000.00	\$154,000.00	7.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24106	1	\$2,640.00	\$52,800.00	20.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$3,793.35	\$87,247.00	23.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24112	2	\$7,708.46	\$100,210.00	13.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$16,500.00	\$561,000.00	34.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24500	1	\$1,060.00	\$8,480.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 25112	2	\$6,000.00	\$12,000.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$9,900.00	\$59,400.00	6.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 26102	1	\$8,200.00	\$32,800.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27112	1	\$20,000.00	\$20,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27116	1	\$25,300.00	\$430,100.00	17.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27124	1	\$36,080.00	\$72,160.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 24"
1080 32106	1	\$1,320.00	\$6,600.00	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"
1080 32108	1	\$1,375.00	\$9,625.00	7.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8"
1080 32116	1	\$1,815.00	\$34,485.00	19.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16"
1644136 08	1	\$7,920.00	\$150,480.00	19.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644136 09	1	\$8,690.00	\$8,690.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 8"