



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	33	\$1,628.71	\$24,640,778.79	15,129.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	6	\$18.50	\$2,256,506.30	121,963.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$21.02	\$2,414,337.25	114,870.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$89.62	\$77,935.97	869.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	13	\$15.86	\$183,632.25	11,575.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	24	\$70.87	\$985,022.76	13,899.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 14	1	\$15,000.00	\$15,000.00	1.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 60	33	\$.23	\$192,116.85	846,813.000	ED	N	WORK ZONE SIGN
0102 61	6	\$43.66	\$3,143.64	72.000	EA	N	BUSINESS SIGN
0102 62 13	3	\$.45	\$14,338.30	32,127.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	9	\$18.55	\$235,968.00	12,723.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	10	\$23.89	\$1,729,465.67	72,402.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	6	\$19.22	\$480,656.10	25,013.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	4	\$7.80	\$78,288.98	10,042.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	7	\$9.99	\$884,962.45	88,562.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$5.85	\$221,716.60	37,877.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	33	\$.11	\$299,375.79	2,817,940.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	27	\$.04	\$73,020.62	1,691,896.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	3	\$17.26	\$77,130.42	4,470.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	28	\$6.10	\$141,176.04	23,153.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$4.84	\$19,317.86	3,989.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	10	\$598.54	\$111,927.70	187.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	33	\$10.22	\$456,656.17	44,675.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102 99106	1	\$.01	\$168.85	16,885.000	ED	Y	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY- SMART WORK ZONE, PROJECT 446024-1-52-01
0102104	26	\$24.05	\$815,266.87	33,901.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	23	\$21.90	\$643,351.47	29,380.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$280.00	\$45,640.00	163.000	DA	N	EXISTING ITS MAINTENANCE
0102115	25	\$.39	\$39,358.83	100,336.000	ED	N	TYPE III BARRICADE
0102125106	1	\$.01	\$20.46	2,046.000	ED	Y	PORTABLE TRAFFIC SENSOR- SMART WORK ZONE, PROJECT 446024-1-52-01
0102126106	1	\$.01	\$13.64	1,364.000	ED	Y	NAVIGATION APPLICATION SENSOR- SMART WORK ZONE, PROJECT 446024-1-52-01
0102150 1	2	\$6.00	\$36,312.00	6,052.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$6.00	\$36,312.00	6,052.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$35.00	\$7,910.00	226.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,500.00	\$1,228.50	.273	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$5,048.25	\$17,578.00	3.482	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 22	2	\$3,545.98	\$1,851.00	.522	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	2	\$11.67	\$3,887.70	333.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$6.00	\$1,002.00	167.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	2	\$5,010.24	\$18,102.00	3.613	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	1	\$6.60	\$79.20	12.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	23	\$2.19	\$684,092.90	312,287.000	LF	N	SEDIMENT BARRIER
0104 11	9	\$18.76	\$232,072.75	12,371.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$4.31	\$2,052.00	476.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	3	\$2,318.00	\$23,180.00	10.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	28	\$162.38	\$181,706.71	1,119.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$2.70	\$32.40	12.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	24	\$32.36	\$221,197.36	6,834.710	AC	N	LITTER REMOVAL
0107 2	23	\$81.17	\$431,124.93	5,311.170	AC	N	MOWING
0108 1	20	\$13,179.12	\$263,582.48	20.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	19	\$14,556.18	\$276,567.46	19.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	30	\$43,579.68	\$13,533,669.90	310.550	AC	N	CLEARING & GRUBBING
0110 2 2	8	\$19,706.85	\$143,860.00	7.300	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	4	\$35.66	\$1,997,000.00	56,002.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	30	\$24.22	\$1,499,834.37	61,935.000	SY	N	REMOVAL OF EXISTING CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 7 1	5	\$335.35	\$34,541.20	103.000	EA	N	MAILBOX, F&I SINGLE
0110 8 3	1	\$70.00	\$131,320.00	1,876.000	CY	Y	UNDERWATER DEBRIS REMOVAL
0110 21	12	\$10.03	\$177,928.08	17,741.000	LF	N	TREE PROTECTION BARRIER
0110 22	17	\$1,310.67	\$562,277.99	429.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	2	\$1,307.55	\$101,989.20	78.000	EA	N	TREE REMOVAL
0120 1	18	\$10.83	\$6,457,202.21	596,157.000	CY	N	REGULAR EXCAVATION
0120 4	3	\$8.69	\$443,849.36	51,071.500	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$50.59	\$372,700.22	7,367.700	CY	N	CHANNEL EXCAVATION
0120 6	19	\$18.59	\$11,321,792.58	608,963.400	CY	N	EMBANKMENT
0120 71	2	\$34,000.50	\$68,001.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	2	\$348.80	\$97,246.62	278.800	CY	N	FLOWABLE FILL
0145 2	5	\$4.47	\$491,292.21	109,939.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	16	\$2.20	\$1,504,628.80	685,023.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$.01	\$528.56	52,856.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	5	\$15.17	\$1,125,385.59	74,165.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$26.25	\$73,368.75	2,795.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$14.12	\$498,950.00	35,342.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	5	\$17.72	\$297,261.04	16,772.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$20.38	\$560,724.00	27,517.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	3	\$22.14	\$1,125,499.61	50,841.000	SY	N	OPTIONAL BASE, BASE GROUP 06



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285709	8	\$26.21	\$7,905,431.37	301,622.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	4	\$33.12	\$990,317.26	29,902.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	3	\$40.20	\$150,671.85	3,748.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	3	\$28.95	\$2,004,940.05	69,245.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	3	\$144.92	\$184,341.41	1,272.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$64.16	\$54,086.88	843.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	2	\$80.51	\$310,367.00	3,855.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$40.84	\$63,309.25	1,550.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	3	\$3.14	\$174,946.32	55,774.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$3.75	\$25,346.25	6,759.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	4	\$3.29	\$346,604.70	105,457.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	5	\$4.10	\$1,034,990.20	252,534.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	16	\$3.70	\$2,269,026.88	612,658.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	3	\$6.46	\$1,049,104.42	162,305.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	4	\$3.28	\$717,402.05	218,940.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$8.00	\$225,264.00	28,158.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	4	\$3.81	\$1,154,702.34	302,712.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	5	\$3.28	\$210,086.98	63,968.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	2	\$4.39	\$47,457.36	10,804.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 19	3	\$6.05	\$60,022.68	9,916.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 26	1	\$3.75	\$4,751.25	1,267.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0334 1 12	8	\$153.76	\$9,791,263.73	63,678.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	15	\$143.33	\$8,977,464.32	62,635.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$189.13	\$97,309.18	514.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	6	\$139.37	\$7,698,022.45	55,236.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$128.18	\$5,394,990.80	42,090.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$186.00	\$1,187,424.00	6,384.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	4	\$162.54	\$4,088,294.28	25,153.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	3	\$219.64	\$2,775,597.55	12,637.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	5	\$202.09	\$2,169,731.69	10,736.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	7	\$185.59	\$4,219,982.84	22,737.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	12	\$182.89	\$12,732,885.01	69,619.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	2	\$179.91	\$2,994,830.40	16,646.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	10	\$225.77	\$1,078,681.01	4,777.800	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$138.33	\$3,734.91	27.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 13	1	\$132.00	\$47,520.00	360.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	2	\$14.03	\$6,368.20	454.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$150.00	\$95,850.00	639.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$58.12	\$20,923.20	360.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	1	\$2,689.89	\$23,940.02	8.900	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	8	\$642.03	\$4,227,656.94	6,584.800	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$1,500.00	\$135,450.00	90.300	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	2	\$853.53	\$1,854,120.00	2,172.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$683.68	\$584,410.20	854.800	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 1	1	\$1,000.00	\$2,271,200.00	2,271.200	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$2,000.00	\$422,400.00	211.200	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	5	\$1,943.32	\$1,370,039.68	705.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	2	\$926.37	\$1,726,380.00	1,863.600	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$836.00	\$4,309,580.00	5,155.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$850.00	\$996,200.00	1,172.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	3	\$6.72	\$66,252.00	9,853.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	3	\$6.72	\$66,200.00	9,853.000	SY	N	BRIDGE DECK PLANING
0400143	1	\$.50	\$1,122.00	2,244.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	2	\$1,120.93	\$96,400.00	86.000	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$1,500.00	\$45,300.00	30.200	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	3	\$.15	\$60,241.28	404,288.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.79	\$942,408.15	526,485.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$1.29	\$576,621.50	445,570.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$1.30	\$546,726.40	419,370.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$5.00	\$1,935.00	387.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	2	\$1.63	\$270,295.67	165,850.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	4	\$1.39	\$225,715.30	162,067.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$10,104.00	1,684.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$2.00	\$11,192.00	5,596.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$3.00	\$406,455.00	135,485.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	4	\$6,685.64	\$260,740.00	39.000	EA	N	INLETS, CURB, TYPE 9, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1203	3	\$10,109.28	\$60,655.70	6.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$9,890.12	\$29,670.36	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	2	\$12,600.00	\$63,000.00	5.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$14,200.00	\$28,400.00	2.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	2	\$13,055.56	\$117,500.00	9.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	2	\$8,222.00	\$16,444.00	2.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	1	\$14,300.00	\$14,300.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$9,888.50	\$19,777.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	9	\$7,129.41	\$1,254,775.96	176.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$11,400.00	\$22,800.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	4	\$8,424.40	\$42,122.00	5.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$8,820.00	\$8,820.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	9	\$8,100.40	\$793,839.54	98.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	3	\$7,903.20	\$39,516.00	5.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$9,440.00	\$18,880.00	2.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	1	\$19,900.00	\$159,200.00	8.000	EA	N	INLETS, CURB, TYPE J-3, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1432	1	\$27,700.00	\$83,100.00	3.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	1	\$20,500.00	\$41,000.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	2	\$26,400.00	\$52,800.00	2.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	5	\$13,735.29	\$247,235.18	18.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	2	\$16,980.00	\$33,960.00	2.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$10,760.78	\$43,043.10	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	3	\$16,166.67	\$145,500.00	9.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	2	\$22,066.67	\$66,200.00	3.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	2	\$11,159.09	\$44,636.36	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$17,980.00	\$89,900.00	5.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	2	\$5,297.42	\$47,676.76	9.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	2	\$7,735.00	\$15,470.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1533	1	\$7,752.00	\$7,752.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1541	3	\$6,068.93	\$121,378.60	20.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$25,893.50	\$25,893.50	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1561	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	2	\$27,500.00	\$55,000.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1701	2	\$7,800.00	\$78,000.00	10.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	1	\$12,833.33	\$25,666.66	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1715	2	\$9,274.63	\$18,549.25	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1781	1	\$7,400.00	\$74,000.00	10.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1783	1	\$11,700.00	\$58,500.00	5.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1790	1	\$9,400.00	\$103,400.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1910	3	\$11,097.02	\$344,007.66	31.000	EA	N	INLETS, CLOSED FLUME
0425 1921	3	\$9,454.90	\$463,290.00	49.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$12,600.00	\$25,200.00	2.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	1	\$9,858.00	\$19,716.00	2.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	5	\$6,931.41	\$284,187.80	41.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	2	\$11,385.00	\$45,540.00	4.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	4	\$4,133.78	\$99,210.76	24.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	5	\$9,400.82	\$235,020.48	25.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	3	\$6,070.53	\$42,493.70	7.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	3	\$15,562.50	\$124,500.00	8.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$22,400.00	\$201,600.00	9.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$4,320.00	\$4,320.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	4	\$12,523.10	\$50,092.40	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	4	\$20,465.71	\$143,260.00	7.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$8,999.45	\$71,995.60	8.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 92	1	\$33,000.00	\$66,000.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, > 10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 4	2	\$1,476.79	\$20,675.00	14.000	EA	N	INLETS, ADJUST
0425 5	16	\$1,020.19	\$183,634.15	180.000	EA	N	MANHOLE, ADJUST
0425 5 1	11	\$849.30	\$248,844.44	293.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	15	\$768.62	\$258,256.88	336.000	EA	N	VALVE BOXES, ADJUST
0425 10	2	\$4,564.50	\$27,387.00	6.000	EA	N	YARD DRAIN
0425 14 1	1	\$1,050.00	\$25,200.00	24.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 71	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS RELOCATING
0425 82	3	\$2,952.25	\$23,618.00	8.000	EA	N	REPLACE GRATE
0430173118	1	\$168.00	\$100,296.00	597.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174118	2	\$274.50	\$15,646.41	57.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430175112	1	\$334.10	\$3,341.00	10.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	9	\$399.81	\$111,545.80	279.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	12	\$115.08	\$3,091,032.93	26,859.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	4	\$141.60	\$911,772.50	6,439.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	6	\$189.99	\$626,589.00	3,298.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	5	\$282.99	\$229,506.20	811.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$389.73	\$82,623.00	212.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	3	\$484.72	\$489,085.00	1,009.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175160	1	\$1,200.00	\$40,800.00	34.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175215	2	\$476.37	\$5,716.40	12.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175218	3	\$156.31	\$135,054.20	864.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$203.00	\$92,568.00	456.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$276.00	\$365,424.00	1,324.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$381.00	\$70,104.00	184.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430185118	1	\$140.00	\$31,500.00	225.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$190.00	\$44,650.00	235.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185142	1	\$100.00	\$33,000.00	330.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430185160	1	\$2,900.00	\$957,000.00	330.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430200 38	1	\$6,300.00	\$6,300.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430518100	1	\$2,900.00	\$11,600.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$3,450.00	\$13,800.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	2	\$5,900.00	\$17,700.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530300	1	\$16,000.00	\$16,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND
0430548100	1	\$15,200.00	\$45,600.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548200	1	\$19,100.00	\$19,100.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430610325	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611025	1	\$5,400.00	\$16,200.00	3.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611125	1	\$4,400.00	\$4,400.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611225	1	\$3,816.00	\$7,632.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	1	\$4,240.00	\$8,480.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	2	\$3,973.14	\$27,812.00	7.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430612033	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 30"
0430613123	1	\$4,000.00	\$16,000.00	4.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:4 SLOPE, 15"PIPE
0430830	3	\$788.24	\$81,425.40	103.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430963 2	1	\$100.00	\$7,200.00	72.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982125	3	\$2,143.88	\$34,302.00	16.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,350.00	\$30,550.00	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$4,300.00	\$8,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$5,750.00	\$11,500.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$8,400.00	\$8,400.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982633	1	\$4,300.00	\$8,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430984125	2	\$3,232.93	\$12,931.70	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0431 1118	1	\$120.00	\$41,640.00	347.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1130	1	\$380.00	\$80,180.00	211.000	LF	N	PIPE LINER, CURED IN PLACE, 30"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	2	\$532.66	\$64,983.96	122.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	1	\$240.00	\$196,320.00	818.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	1	\$180.00	\$1,249,920.00	6,944.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0450 2 36	1	\$428.00	\$412,164.00	963.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$320.00	\$846,080.00	2,644.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$340.00	\$1,292,000.00	3,800.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0455 34 5	1	\$100.00	\$816,500.00	8,165.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	1	\$700.00	\$676,900.00	967.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 88 7	1	\$800.00	\$782,400.00	978.000	LF	N	DRILLED SHAFT, 72" DIA
0455 89 7	1	\$4,000.00	\$44,000.00	11.000	EA	N	DRILLED SHAFT TIP GROUTING 72" DIAMETER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455101 1	1	\$125,000.00	\$125,000.00	1.000	EA	N	TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS
0455111	1	\$50.00	\$10,500.00	210.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION
0455113 24	1	\$869.00	\$430,155.00	495.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	1	\$75,539.50	\$75,539.50	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TONS
0455122 7	1	\$400.00	\$211,200.00	528.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133 2	2	\$4.12	\$82,383.40	19,984.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$49.91	\$8,324,808.00	166,798.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 5	1	\$225.00	\$185,625.00	825.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,24" SQ
0455143 23	2	\$665.54	\$629,600.00	946.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455147 2	1	\$3,200.00	\$35,200.00	11.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER
0458 1 11	5	\$81.64	\$172,186.00	2,109.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$570.00	\$42,180.00	74.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 21	2	\$65.95	\$18,070.12	274.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	4	\$733.36	\$318,793.58	434.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$6.07	\$4,005.00	660.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 71 4	1	\$257.00	\$46,260.00	180.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0470 1	1	\$3,000.00	\$600.00	.200	MB	N	TREATED TIMBER, STRUCTURAL
0508 73 4	1	\$555.56	\$50,000.00	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0515 1 1	2	\$100.51	\$1,037,259.00	10,320.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	6	\$62.41	\$162,755.60	2,608.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$88.00	\$47,872.00	544.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	2	\$128.99	\$736,035.00	5,706.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	3	\$114.20	\$814,151.04	7,129.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	1	\$283.61	\$202,214.00	713.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	1	\$71.50	\$2,788.50	39.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	2	\$54.15	\$96,059.30	1,774.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$116.89	\$49,560.00	424.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$1,446.41	\$2,892.82	2.000	EA	N	BOLLARDS
0520 1 7	9	\$29.66	\$1,967,303.86	66,331.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	25	\$32.67	\$2,949,530.71	90,284.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$69.00	\$24,702.00	358.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	2	\$18.16	\$826,621.50	45,519.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	14	\$30.55	\$167,358.80	5,479.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$22.00	\$13,970.00	635.000	LF	N	CONCRETE CURB, TYPE RA
0520 2113	1	\$100.00	\$2,100.00	21.000	LF	Y	CONCRETE CURB, RIBBON CURB, PROJECT 419251-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 3	3	\$63.61	\$61,514.00	967.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$18.00	\$3,618.00	201.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	4	\$59.09	\$285,979.50	4,840.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$23.50	\$1,786.00	76.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$105.00	\$112,035.00	1,067.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	3	\$52.74	\$55,482.01	1,052.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$176.00	\$41,536.00	236.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	3	\$42.97	\$124,137.00	2,889.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$80.43	\$170,755.16	2,123.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	2	\$153.75	\$1,200,930.00	7,811.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	2	\$249.79	\$467,115.00	1,870.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	3	\$387.19	\$286,904.64	741.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 5 4	1	\$200.00	\$60,800.00	304.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 12	1	\$110.00	\$52,800.00	480.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	3	\$159.46	\$215,750.00	1,353.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$255.00	\$76,755.00	301.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 22	1	\$500.00	\$152,500.00	305.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL
0521 8 7	2	\$353.43	\$3,618,033.68	10,237.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 8 11	2	\$539.53	\$3,530,124.36	6,543.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL
0521 9 1	1	\$50.00	\$181,550.00	3,631.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 24	1	\$610.00	\$271,450.00	445.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 8' NOISE WALL
0521 72 40	4	\$322.61	\$701,041.59	2,173.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$375.00	\$50,250.00	134.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	1	\$560.00	\$11,200.00	20.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$413.78	\$110,479.26	267.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	1	\$451.73	\$308,079.86	682.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$97.52	\$145,207.28	1,489.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0521 72106	1	\$444.00	\$3,552.00	8.000	LF	Y	SHOULDER CONCRETE BARRIER, 38" MODIFIED, PROJECT 444121-1-52-01
0522 1	20	\$61.20	\$3,625,556.77	59,240.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	26	\$79.42	\$2,925,388.69	36,835.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	2	\$77.09	\$24,900.96	323.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$87.62	\$13,317.50	152.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	5	\$140.80	\$459,279.00	3,262.000	SY	N	PATTERNED PAVEMENT
0524 1 1	2	\$178.79	\$10,369.64	58.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 4	1	\$140.00	\$19,740.00	141.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 2 2	2	\$96.09	\$34,110.24	355.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 1	1	\$550.00	\$550.00	1.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0526 1101	5	\$99.34	\$233,041.55	2,346.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	24	\$46.56	\$610,197.59	13,107.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$0.01	\$5.77	577.400	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$173.03	\$937,765.60	5,419.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$111.28	\$134,976.64	1,212.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	3	\$147.88	\$974,950.00	6,593.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	6	\$162.77	\$473,138.34	2,906.800	TN	N	BEDDING STONE
0534 72101	1	\$209.06	\$1,672,480.00	8,000.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	3	\$24.14	\$29,474.91	1,221.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	9	\$23.94	\$2,088,712.48	87,254.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	5	\$25.86	\$290,519.35	11,234.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	3	\$181.17	\$233,352.51	1,288.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	5	\$312.98	\$37,244.58	119.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	4	\$218.09	\$20,282.10	93.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$210.00	\$43,050.00	205.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	2	\$2,868.53	\$8,605.60	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8112	5	\$3,438.32	\$41,259.78	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,492.17	\$8,953.00	6.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	2	\$3,975.57	\$27,828.96	7.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$2,414.85	\$7,244.55	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	10	\$1.99	\$148,244.85	74,508.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	10	\$1,692.27	\$169,227.41	100.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	11	\$3,407.93	\$320,345.37	94.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0542 70	1	\$400.00	\$5,200.00	13.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	1	\$20,000.00	\$20,000.00	1.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	2	\$29,428.57	\$206,000.00	7.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	2	\$1,019.09	\$11,210.00	11.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	2	\$2,463.60	\$59,836.00	24.288	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$1,400.00	\$23,982.00	17.130	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$34.00	\$5,595,142.00	164,563.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$17.50	\$597,520.00	34,144.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 14	1	\$176.75	\$2,565,349.50	14,514.000	SF	N	RETAINING WALL SYSTEM, PERMANENT-WIDENING, ATTACHED TO EXISTING WALL
0550 10120	1	\$12.50	\$27,350.00	2,188.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	2	\$33.94	\$44,321.88	1,306.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$40.00	\$5,520.00	138.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10228	1	\$773.50	\$1,547.00	2.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10344	1	\$285.00	\$273,315.00	959.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10918	1	\$200.00	\$4,000.00	20.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 60225	1	\$8,480.00	\$8,480.00	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60226	1	\$3,200.00	\$6,400.00	2.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING
0550 60233	1	\$3,700.00	\$7,400.00	2.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING
0550 60513	1	\$4,200.00	\$16,800.00	4.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, SINGLE, 12.1-18.0' OPENING
0550 60525	1	\$5,500.00	\$11,000.00	2.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, DOUBLE, 20.1-24.0' OPENING
0563 3	1	\$.53	\$3,710.00	7,000.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0570 1 1	4	\$2.31	\$280,736.30	121,626.000	SY	N	PERFORMANCE TURF
0570 1 2	25	\$3.38	\$1,698,405.08	502,680.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$4.34	\$91,292.44	21,053.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$118,500.00	\$118,500.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$281,700.00	\$281,700.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	2	\$2,238.75	\$26,865.00	12.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$4,180.00	\$66,880.00	16.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	2	\$4,215.00	\$8,430.00	2.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$5,400.00	\$27,000.00	5.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	1	\$4,200.00	\$25,200.00	6.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$870.00	\$870.00	1.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	3	\$936.79	\$36,535.00	39.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70	1	\$5,500.00	\$5,500.00	1.000	LS	N	IRRIGATION SYSTEM
0590 70 1	3	\$19,185.33	\$57,556.00	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	2	\$94,370.00	\$188,740.00	2.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1200	1	\$14.00	\$30,030.00	2,145.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1800	1	\$20.00	\$42,900.00	2,145.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	7	\$2,418.38	\$36,860.99	15.242	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	3	\$2,433.81	\$12,169.06	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	4	\$1,202.91	\$49,319.26	41.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 11	29	\$14.69	\$1,195,648.77	81,386.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	30	\$43.58	\$5,171,416.32	118,678.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	7	\$53.07	\$82,946.90	1,563.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	6	\$54.26	\$142,533.76	2,627.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	6	\$28.16	\$176,315.12	6,262.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	1	\$75.00	\$10,650.00	142.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	1	\$32.95	\$15,783.05	479.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	2	\$27.88	\$136,718.20	4,904.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	2	\$33.04	\$32,414.00	981.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 3 1	1	\$265.00	\$38,425.00	145.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	19	\$11,350.50	\$1,169,102.00	103.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	8	\$10.52	\$69,556.02	6,610.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	15	\$1,512.54	\$117,977.88	78.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$25.00	\$4,275.00	171.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	1	\$5.90	\$649.00	110.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1121	5	\$3.72	\$67,498.04	18,138.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	6	\$3.47	\$124,116.73	35,719.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	3	\$4.54	\$59,092.92	13,005.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1124	3	\$4.18	\$269,241.09	64,473.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	3	\$4.92	\$4,847.60	986.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	4	\$1.03	\$35,076.40	34,166.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	9	\$48.59	\$123,607.38	2,544.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	3	\$119.37	\$4,774.72	40.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,021.67	\$56,191.81	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	7	\$58.63	\$12,487.90	213.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	6	\$49.27	\$41,979.78	852.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	3	\$116.48	\$1,164.78	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$2,889.33	\$43,340.00	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	7	\$1,293.90	\$71,164.29	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	8	\$125.23	\$9,141.63	73.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	2	\$858.90	\$9,447.87	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 51	3	\$625.01	\$3,125.07	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$11.53	\$11.53	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	9	\$330.59	\$1,728,647.00	5,229.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	5	\$5.95	\$32,815.88	5,518.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4600	1	\$3,530.00	\$3,530.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	30	\$1,672.44	\$3,460,268.98	2,069.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	13	\$2,290.55	\$350,453.80	153.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,192.60	\$311,556.19	60.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	9	\$2,174.47	\$1,074,189.14	494.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	1	\$5,030.00	\$10,060.00	2.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	2	\$1,929.52	\$121,560.00	63.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	2	\$9,108.80	\$45,544.00	5.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	1	\$1,124.51	\$1,124.51	1.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"
0635 2120	1	\$3,687.68	\$36,876.80	10.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"
0635 2121	1	\$8,633.31	\$17,266.62	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	1	\$1,880.00	\$1,880.00	1.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	5	\$1,154.41	\$69,264.78	60.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	4	\$1,386.92	\$59,637.43	43.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1111	1	\$771.00	\$3,084.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	1	\$6,451.50	\$6,451.50	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	18	\$4,834.59	\$309,413.58	64.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$959.00	\$3,836.00	4.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	4	\$1,020.18	\$4,080.72	4.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	17	\$10.29	\$307,603.67	29,895.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	4	\$1.64	\$1,537.00	938.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	11	\$2,425.76	\$135,842.42	56.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,142.25	\$2,284.50	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	1	\$743.28	\$3,716.40	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	5	\$1,912.83	\$57,384.80	30.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6111	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 8130	2	\$20,000.00	\$40,000.00	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 11	2	\$2,711.07	\$5,422.13	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	16	\$2,636.71	\$261,034.18	99.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$2,400.00	\$2,400.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$7,754.00	\$7,754.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 15	1	\$11,749.00	\$23,498.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 60	3	\$1,709.83	\$10,259.00	6.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	2	\$9,986.19	\$49,930.93	5.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	2	\$5,169.72	\$46,527.46	9.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	3	\$33,689.51	\$168,447.57	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	1	\$33,663.00	\$33,663.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3186	1	\$39,352.00	\$39,352.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3800	2	\$5,335.40	\$16,006.20	3.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0643600	1	\$1,200.00	\$1,200.00	1.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	20	\$2,547.56	\$756,625.57	297.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	7	\$2,663.12	\$69,241.05	26.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	4	\$2,639.32	\$29,032.49	11.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	17	\$680.16	\$67,335.55	99.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2120	1	\$5,500.00	\$5,500.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0649 21 1	2	\$58,206.57	\$174,619.72	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	4	\$70,011.35	\$280,045.40	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	4	\$66,627.93	\$666,279.26	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	5	\$77,243.81	\$1,004,169.59	13.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 15	3	\$76,103.80	\$380,519.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$103,869.36	\$103,869.36	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 17	1	\$112,386.88	\$112,386.88	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 18	1	\$92,877.00	\$92,877.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	1	\$118,000.00	\$118,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	5	\$87,498.10	\$1,662,463.92	19.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$125,201.17	\$125,201.17	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 25	1	\$106,710.00	\$106,710.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$117,500.00	\$235,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	2	\$103,635.50	\$414,542.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21133	1	\$91,497.00	\$91,497.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 84', PROJECT 419251-1-52-01
0649 21139	1	\$150,000.00	\$150,000.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 90', PROJECT 446185-1-52-01
0649 26 3	7	\$6,650.30	\$206,159.44	31.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 5	2	\$10,488.86	\$146,844.00	14.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$16,000.00	\$16,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 14	11	\$1,827.85	\$539,215.07	295.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	6	\$2,130.90	\$40,487.02	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$3,281.47	\$3,281.47	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	2	\$3,224.74	\$22,573.20	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$222.89	\$7,801.32	35.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$631.33	\$1,894.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$550.00	\$7,150.00	13.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2106	1	\$508.24	\$1,016.48	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2109	12	\$733.16	\$330,655.96	451.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	19	\$1,152.93	\$303,220.20	263.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	12	\$1,922.18	\$76,887.10	40.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	12	\$300.44	\$36,053.13	120.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	2	\$10,872.91	\$108,729.06	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	2	\$19,945.07	\$159,560.58	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0660 1101	1	\$790.00	\$18,170.00	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1109	6	\$416.36	\$69,532.94	167.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$436.08	\$12,646.19	29.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	3	\$28.40	\$2,726.52	96.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	2	\$3,769.98	\$392,077.76	104.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	16	\$2,996.79	\$1,447,448.40	483.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$13,431.00	\$53,724.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 12	1	\$1,195.00	\$4,780.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 60	2	\$7,114.21	\$35,571.04	5.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	5	\$15,034.65	\$736,697.86	49.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	5	\$4,785.95	\$708,321.25	148.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$3,500.00	\$10,500.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	2	\$1,525.00	\$6,100.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	5	\$362.63	\$51,493.24	142.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	1	\$783.34	\$6,266.72	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$7,360.00	\$58,880.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6422	1	\$840.00	\$1,680.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 7 21	1	\$45,000.00	\$135,000.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 22	2	\$27,500.00	\$55,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 7 32	1	\$117,795.00	\$235,590.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, SOLAR POWERED
0660 7 90	1	\$1,590.00	\$6,360.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY, REMOVE
0660 7110	1	\$16,739.65	\$16,739.65	1.000	EA	Y	VEHICLE DETECTION SYSTEM- WRONG WAY, ADJUST
0660 9 11	1	\$33,263.99	\$33,263.99	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	1	\$10,601.33	\$42,405.32	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1121	2	\$6,223.52	\$186,705.55	30.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	2	\$6,464.18	\$219,782.16	34.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1400	1	\$1,825.94	\$1,825.94	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$538.90	\$14,011.40	26.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	17	\$462.06	\$127,528.89	276.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	5	\$2,579.10	\$355,916.08	138.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 50	3	\$448.87	\$6,284.12	14.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	14	\$139.70	\$24,727.37	177.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5110	5	\$53,918.81	\$485,269.29	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	2	\$62,411.90	\$312,059.49	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5140	1	\$38,600.00	\$77,200.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	2	\$40,295.68	\$1,128,279.01	28.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5500	1	\$7,700.00	\$7,700.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	9	\$1,700.44	\$71,418.47	42.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	3	\$9,270.99	\$185,419.89	20.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 2111	1	\$7,300.00	\$14,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2122	3	\$5,477.08	\$153,358.28	28.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	3	\$13,886.77	\$111,094.14	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	2	\$1,708.99	\$13,671.92	8.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$1,144.00	\$5,720.00	5.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,090.78	\$1,090.78	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	5	\$9,061.64	\$90,616.38	10.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	5	\$3,838.83	\$99,809.67	26.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$1,800.00	\$1,800.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$640.67	\$1,922.00	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	11	\$5,058.34	\$424,900.74	84.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	1	\$820.00	\$3,280.00	4.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 3 11	1	\$4,540.00	\$4,540.00	1.000	EA	N	DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER
0684 5 1	1	\$893.90	\$3,575.60	4.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	2	\$3,461.57	\$41,538.80	12.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 90100	1	\$2,949.85	\$2,949.85	1.000	EA	N	NETWORK DEVICE, ETHERNET REPEATER
0685 1 11	6	\$3,274.30	\$111,326.26	34.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$4,009.00	\$16,036.00	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	6	\$815.46	\$30,172.20	37.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 1 1	12	\$2,897.97	\$292,694.52	101.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	12	\$2,585.32	\$261,117.52	101.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	2	\$7,050.00	\$28,200.00	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	3	\$8,452.50	\$33,810.00	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	6	\$478.12	\$4,303.06	9.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	27	\$476.57	\$778,245.70	1,633.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	21	\$1,285.86	\$543,918.65	423.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	14	\$1,805.91	\$88,489.82	49.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	6	\$2,172.30	\$39,101.37	18.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	3	\$1,333.00	\$5,332.00	4.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$1,730.00	\$1,730.00	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	1	\$4,200.00	\$4,200.00	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	15	\$354.54	\$34,390.25	97.000	AS	N	SINGLE POST SIGN, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 60	27	\$28.75	\$37,056.60	1,289.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	1	\$420.00	\$21,840.00	52.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1211	1	\$1,800.00	\$1,800.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1600	1	\$40.00	\$880.00	22.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	4	\$4,559.24	\$31,914.70	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	6	\$4,854.29	\$63,105.78	13.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	9	\$5,510.63	\$159,808.29	29.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$7,596.39	\$30,385.57	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$12,563.84	\$75,383.05	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$15,341.66	\$61,366.64	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	2	\$8,124.50	\$32,498.00	4.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	15	\$729.51	\$51,065.76	70.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	10	\$298.30	\$27,742.31	93.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$441.56	\$2,649.36	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	2	\$1,005.24	\$11,057.64	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	2	\$1,268.14	\$7,608.84	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$2,500.59	\$5,001.18	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	1	\$4,029.77	\$12,089.31	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3201	5	\$893.76	\$23,237.70	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$1,311.55	\$9,180.88	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	1	\$2,047.17	\$6,141.51	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3205	3	\$3,287.46	\$29,587.15	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	6	\$9,571.09	\$200,992.86	21.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	3	\$9,008.89	\$72,071.10	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	1	\$1,699.94	\$11,899.58	7.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	2	\$133.50	\$267.00	2.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3505	1	\$3,060.00	\$6,120.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3601	14	\$121.78	\$13,517.94	111.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$116.89	\$1,285.79	11.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	2	\$217.04	\$3,255.54	15.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	2	\$348.87	\$2,093.24	6.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$1,246.46	\$4,985.82	4.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	4	\$898.58	\$11,681.52	13.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	3	\$1,545.25	\$6,181.00	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3625	1	\$894.80	\$894.80	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$4,031.02	\$28,217.14	7.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3627	2	\$3,936.48	\$15,745.90	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 4113	4	\$125,354.26	\$1,002,834.04	8.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	3	\$156,575.24	\$782,876.20	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4126	1	\$390,000.00	\$390,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4611	4	\$7,423.79	\$44,542.76	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	3	\$24,289.00	\$97,156.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 5 21	3	\$4,775.15	\$76,402.45	16.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	11	\$4,760.37	\$328,465.62	69.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	6	\$535.71	\$21,428.28	40.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$12,400.00	\$12,400.00	1.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 12	1	\$7,200.00	\$57,600.00	8.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF
0700 6 21	2	\$7,628.47	\$38,142.36	5.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8135	1	\$62,022.36	\$124,044.72	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8136	1	\$125,000.00	\$125,000.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8600	1	\$4,779.57	\$4,779.57	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 10122	2	\$112,274.49	\$336,823.46	3.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10600	1	\$32,000.00	\$32,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11122	1	\$19,414.41	\$135,900.87	7.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, 12-20 SF
0700 11232	1	\$22,700.00	\$45,400.00	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF
0700 11262	1	\$27,100.00	\$27,100.00	1.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11500	1	\$3,000.00	\$3,000.00	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, RELOCATE
0700 12 11	1	\$7,896.33	\$23,688.99	3.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$10,600.00	\$21,200.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	1	\$11,790.25	\$11,790.25	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	3	\$11,616.67	\$34,850.00	3.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 60	1	\$1,000.00	\$2,000.00	2.000	AS	Y	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN
0700 13 12	3	\$76.69	\$8,052.54	105.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 13 15	5	\$120.40	\$30,700.84	255.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	Y	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	1	\$11,037.33	\$22,074.66	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141802	1	\$4,310.90	\$4,310.90	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	1	\$1,162.98	\$2,325.96	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0701 18101	1	\$8,300.00	\$13,462.60	1.622	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18201	1	\$8,300.00	\$7,611.10	.917	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 1	5	\$167.48	\$27,131.00	162.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	6	\$140.91	\$8,313.68	59.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	10	\$228.75	\$21,730.98	95.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 1	9	\$99.27	\$59,959.42	604.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	26	\$3.91	\$274,504.23	70,152.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	22	\$1,416.23	\$312,429.22	220.606	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	9	\$1,918.55	\$16,923.52	8.821	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,891.93	\$5,121.78	1.316	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	17	\$1.02	\$54,040.85	53,096.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	8	\$1.52	\$7,885.04	5,176.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	20	\$1.52	\$46,520.52	30,671.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	13	\$493.49	\$47,909.20	97.082	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11133	3	\$1,037.50	\$452.35	.436	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	14	\$643.31	\$11,620.76	18.064	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	11	\$64.64	\$46,996.14	727.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	17	\$37.43	\$66,282.51	1,771.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.30	\$227.90	43.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$24.00	\$264.00	11.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	22	\$858.41	\$109,114.59	127.112	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	11	\$2.00	\$14,831.13	7,403.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	4	\$460.24	\$5,066.29	11.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	10	\$321.98	\$1,466.28	4.554	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	5	\$3.51	\$2,268.05	647.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	8	\$2.99	\$6,243.46	2,088.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	26	\$30,004.74	\$930,146.89	31.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	4	\$8,377.27	\$7,372.00	.880	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	5	\$10,058.85	\$4,456.07	.443	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	25	\$2.66	\$168,823.48	63,581.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	20	\$4.04	\$58,377.19	14,451.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	26	\$5.96	\$125,118.07	21,001.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	22	\$2,415.21	\$43,836.05	18.150	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$3,960.00	\$158.40	.040	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	19	\$154.89	\$44,608.76	288.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	23	\$76.62	\$130,334.77	1,701.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$8.60	\$2,665.00	310.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	18	\$4.70	\$28,913.15	6,150.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	20	\$3,258.53	\$12,995.01	3.988	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.48	\$675.48	194.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	3	\$8.88	\$14,038.29	1,581.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	21	\$16.81	\$501,277.29	29,815.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$10,560.00	\$95.04	.009	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	21	\$355.94	\$273,361.70	768.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	19	\$207.80	\$135,488.69	652.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	6	\$4.96	\$14,012.61	2,826.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	5	\$15.90	\$102,651.05	6,457.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14341	1	\$10,580.00	\$95.22	.009	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$553.75	\$4,430.00	8.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$215.00	\$430.00	2.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	3	\$2,135.67	\$70,477.00	33.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	2	\$4,690.86	\$65,404.70	13.943	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$8,540.14	\$16,320.20	1.911	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	2	\$2,277.09	\$57,617.30	25.303	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$2,900.00	\$901.90	.311	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	1	\$4,650.00	\$64,858.20	13.948	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	25	\$5,429.28	\$774,247.21	142.606	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	17	\$7,748.88	\$23,587.59	3.044	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	18	\$1,577.53	\$107,598.82	68.207	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	5	\$3,474.14	\$2,727.20	.785	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	25	\$5,462.96	\$429,399.73	78.602	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,000.00	\$66.00	.011	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	7	\$2,241.04	\$20,359.86	9.085	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	2	\$2.41	\$1,956.64	812.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	10	\$45,951.93	\$78,531.85	1.709	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$51,600.00	\$1,548.00	.030	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103131	9	\$12,476.07	\$40,459.91	3.243	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$23,345.95	\$1,727.60	.074	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	9	\$44,476.20	\$47,055.82	1.058	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$15,000.00	\$1,140.00	.076	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	7	\$12,399.80	\$30,962.30	2.497	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	2	\$25,253.25	\$1,944.50	.077	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	4	\$.32	\$9,029.20	28,314.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	19	\$3.06	\$709,824.69	231,715.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	7	\$3.29	\$279,683.67	84,958.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	2	\$5.90	\$47,719.98	8,086.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	8	\$.55	\$38,523.12	69,675.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 21	6	\$2,619.31	\$55,005.50	21.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	3	\$3,638.02	\$265,575.58	73.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	5	\$679.62	\$19,029.28	28.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	10	\$20,793.88	\$582,228.61	28.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$20,269.53	\$20,269.53	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 41	2	\$2,116.67	\$12,700.00	6.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 38	1	\$2,183.23	\$4,366.46	2.000	EA	Y	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 436963-1-52-01
0715 11125	3	\$1,590.52	\$63,620.96	40.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	12	\$1,735.37	\$480,698.38	277.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	4	\$2,917.97	\$67,113.32	23.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$3,540.63	\$226,600.00	64.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	2	\$302.99	\$3,029.92	10.000	EA	N	LUMINAIRE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	3	\$10,004.10	\$120,049.14	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61142	1	\$12,161.37	\$97,290.96	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$11,052.00	\$44,208.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	1	\$8,700.00	\$8,700.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	2	\$9,825.00	\$39,300.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	2	\$9,633.33	\$28,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61252	3	\$12,032.93	\$36,098.79	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	1	\$8,802.31	\$17,604.62	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$8,310.00	\$149,580.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61321	1	\$10,000.00	\$180,000.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61352	2	\$13,891.00	\$277,820.00	20.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$11,000.00	\$187,000.00	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	1	\$12,901.53	\$245,129.07	19.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61442	1	\$7,555.00	\$589,290.00	78.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	2	\$9,112.50	\$36,450.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	2	\$8,909.71	\$302,930.00	34.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61552	2	\$14,213.50	\$28,426.99	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62252	3	\$14,286.35	\$114,290.76	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$15,000.00	\$45,000.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62321	2	\$13,833.33	\$41,500.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62411	1	\$9,067.85	\$136,017.75	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62442	1	\$11,434.00	\$708,908.00	62.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62452	2	\$16,533.33	\$99,200.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	3	\$15,083.85	\$60,335.41	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$15,200.00	\$60,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	4	\$12,483.36	\$399,467.50	32.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	2	\$16,298.73	\$146,688.60	9.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	2	\$13,650.70	\$450,473.00	33.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 66366	1	\$20,588.00	\$20,588.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$4,558.69	\$9,117.38	2.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	12	\$1,643.82	\$235,066.51	143.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	2	\$1,243.29	\$2,486.57	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	20	\$949.55	\$738,748.23	778.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	2	\$919.97	\$9,199.72	10.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715511220	1	\$16,473.98	\$148,265.82	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 20'
0715511320	1	\$29,386.74	\$146,933.70	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 20'
0715511330	1	\$14,100.00	\$14,100.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512145	1	\$14,170.46	\$28,340.92	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'
0715518150	1	\$17,500.00	\$17,500.00	1.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 50'
0715540000	3	\$9,398.10	\$187,961.97	20.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,744.46	\$1,744.46	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 88	1	\$57,403.38	\$57,403.38	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	3	\$2,758.83	\$85,523.62	31.000	EA	N	BENCH, RELOCATE
0908333 21	1	\$45.95	\$61,618.95	1,341.000	SY	Y	HIGH FRICTION SURFACE COURSE, PROJECT 444121-1-52-01
0920520100	1	\$450.00	\$19,800.00	44.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920714100	14	\$10.29	\$888,987.87	86,389.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	24	\$6,250.00	\$150,000.00	24.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	3	\$3,900.00	\$315,900.00	81.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 2	3	\$4,500.00	\$27,000.00	6.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	33	\$58,973.91	\$2,535,878.34	43.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	19	\$20,305.37	\$467,023.47	23.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16002	1	\$54.06	\$2,108.34	39.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16004	1	\$54.06	\$1,351.50	25.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 31204	1	\$69.96	\$2,168.76	31.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	1	\$81.62	\$4,244.24	52.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 41201	1	\$318.00	\$9,858.00	31.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 41202	1	\$83.74	\$1,339.84	16.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 51216	1	\$212.00	\$6,360.00	30.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1055 16	1	\$243.80	\$487.60	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31708	1	\$1,272.00	\$2,544.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CLEANOUT 8"
1055 51116	1	\$3,074.00	\$12,296.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51208	1	\$5,088.00	\$5,088.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1060 15	1	\$5,900.00	\$29,500.00	5.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21400	1	\$1,007.00	\$2,014.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	4	\$893.99	\$47,381.72	53.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22400	1	\$3,392.00	\$3,392.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE
1080 24106	1	\$2,438.00	\$4,876.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24500	1	\$593.60	\$14,246.40	24.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 27116	1	\$6,572.00	\$13,144.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 29116	1	\$2,544.00	\$5,088.00	2.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1644700	3	\$5,830.00	\$29,150.00	5.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$5,750.00	\$17,250.00	3.000	EA	N	FIRE HYDRANT, RELOCATE