



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	3	\$1,304.19	\$1,402,000.00	1,075.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	1	\$32.06	\$140,311.68	4,377.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$281.42	\$206,001.56	732.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	1	\$150.37	\$150,791.03	1,002.800	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	1	\$201.84	\$25,633.74	127.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	1	\$75.00	\$10,500.00	140.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	3	\$.32	\$11,740.10	36,655.000	ED	N	WORK ZONE SIGN
0102 61	1	\$34.50	\$69.00	2.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$76.46	\$97,872.00	1,280.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$74.75	\$287,937.00	3,852.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$69.00	\$58,995.00	855.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	1	\$21.70	\$80,724.00	3,720.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$28.75	\$72,680.00	2,528.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	3	\$.14	\$32,282.95	237,015.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	1	\$.04	\$7,300.80	182,520.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	2	\$6.20	\$9,138.00	1,475.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	1	\$891.25	\$17,825.00	20.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	3	\$11.75	\$41,802.83	3,557.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102107 1	1	\$29.75	\$20,230.00	680.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102115	3	\$ .73	\$2,970.50	4,090.000	ED	N	TYPE III BARRICADE
0103 2 4	1	\$38,374.03	\$76,748.06	2.000	LS	Y	TEMPORARY SHORING, SUPPORT EXISTING UTILITIES
0104 10 3	2	\$ .83	\$55,657.22	66,992.000	LF	N	SEDIMENT BARRIER
0104 18	2	\$209.51	\$9,846.90	47.000	EA	N	INLET PROTECTION SYSTEM
0107 1	2	\$25.69	\$27,787.27	1,081.780	AC	N	LITTER REMOVAL
0107 2	2	\$78.67	\$32,986.67	419.280	AC	N	MOWING
0108 1	2	\$1,736.58	\$3,473.15	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$814.33	\$1,628.65	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	2	\$22,508.69	\$406,957.15	18.080	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$200,000.00	\$2,000.00	.010	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	1	\$213.68	\$25,000.00	117.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	2	\$49.93	\$18,123.77	363.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	2	\$1,131.05	\$38,455.84	34.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$4.42	\$19,313.58	4,372.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$2,866.73	\$28,667.29	10.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$12,586.00	\$12,586.00	1.000	EA	N	TREE REMOVAL
0120 1	2	\$51.05	\$220,583.06	4,321.000	CY	N	REGULAR EXCAVATION
0120 4	1	\$35.52	\$189,545.38	5,336.300	CY	N	SUBSOIL EXCAVATION
0120 6	2	\$78.58	\$790,156.96	10,054.900	CY	N	EMBANKMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0121 70	1	\$434.00	\$30,336.60	69.900	CY	N	FLOWABLE FILL
0125 3	1	\$45.89	\$26,451.35	576.400	CY	N	SELECT BEDDING MATERIAL
0145 2	1	\$.01	\$4.11	411.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	2	\$17.90	\$411,583.35	22,995.000	SY	N	TYPE B STABILIZATION
0285701	2	\$37.77	\$240,491.10	6,367.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$84.14	\$8,498.14	101.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$52.82	\$26,462.82	501.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$90.23	\$133,540.40	1,480.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285709	1	\$49.75	\$106,266.00	2,136.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	2	\$86.04	\$56,440.59	656.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$84.70	\$424,601.10	5,013.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0286 1	2	\$42.36	\$314,706.21	7,429.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	1	\$5.51	\$44,493.25	8,075.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 5	1	\$4.94	\$149,000.28	30,162.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	2	\$5.60	\$771,397.50	137,747.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0334 1 12	1	\$236.90	\$285,985.68	1,207.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	2	\$205.84	\$2,700,830.91	13,121.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0337 7 83	2	\$235.79	\$3,307,128.52	14,025.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	2	\$401.73	\$162,017.64	403.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 4 8	1	\$2,452.76	\$520,966.22	212.400	CY	N	CONC CLASS IV, BULKHEAD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 3	1	\$750.00	\$87,525.00	116.700	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0411 1	1	\$300.00	\$300.00	1.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$500.00	\$3,000.00	6.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$500.00	\$39,500.00	79.000	GA	N	PENETRANT SEALER
0413151	1	\$125.00	\$15,625.00	125.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$3.60	\$88,509.60	24,586.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 8	1	\$1.82	\$35,875.84	19,712.000	LB	N	REINFORCING STEEL- BULKHEAD
0425 1521	1	\$4,746.09	\$56,953.08	12.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$9,285.21	\$55,711.26	6.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	1	\$7,022.43	\$7,022.43	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1524	1	\$11,140.31	\$11,140.31	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, >10'
0425 1525	1	\$3,501.23	\$3,501.23	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1571	2	\$10,397.15	\$114,368.60	11.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$13,605.34	\$68,026.70	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 2 41	1	\$6,139.18	\$30,695.90	5.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$9,522.76	\$9,522.76	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	1	\$3,455.56	\$3,455.56	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 5	1	\$1,130.05	\$2,260.10	2.000	EA	N	MANHOLE, ADJUST



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425100101	1	\$19,328.52	\$19,328.52	1.000	EA	Y	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT, PROJECTS 443921-1-52-01 & 443921-1-52-02
0430175118	1	\$227.55	\$288,078.30	1,266.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	1	\$233.61	\$44,152.29	189.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0443 70 4	2	\$513.08	\$420,722.50	820.000	LF	N	FRENCH DRAIN, 24"
0443 72 25	1	\$243.80	\$65,094.60	267.000	SY	Y	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, PROJECT 443920-1-52-03, 1.0-1.9' DEPTH
0455133 3	1	\$86.25	\$2,373,600.00	27,520.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0457 2221	1	\$2,800.00	\$151,200.00	54.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 21	1	\$85.00	\$7,650.00	90.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$1,500.00	\$33,000.00	22.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0515 2311	1	\$167.90	\$95,703.00	570.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0520 1 7	2	\$41.08	\$4,848.00	118.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 2 4	1	\$22.24	\$556.00	25.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$57.50	\$7,360.00	128.000	LF	N	VALLEY GUTTER- CONCRETE
0520 6	1	\$39.60	\$14,889.60	376.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$149.50	\$4,784.00	32.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 8 7	1	\$641.27	\$1,115,809.80	1,740.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 1	2	\$56.77	\$16,349.15	288.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	2	\$120.65	\$41,504.76	344.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$63.47	\$1,586.75	25.000	SY	N	BUS BOARDING PAD- CONCRETE
0526 1 1	1	\$200.00	\$2,400.00	12.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0527 2	2	\$46.01	\$24,663.95	536.000	SF	N	DETECTABLE WARNINGS
0536 1 1	2	\$37.71	\$358,846.53	9,516.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$23.00	\$12,926.00	562.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$316.25	\$42,061.25	133.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 3	1	\$373.75	\$6,353.75	17.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	1	\$3,680.00	\$14,720.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$3,680.00	\$14,720.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	1	\$4,140.00	\$8,280.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	2	\$6.18	\$30,289.48	4,899.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$2,001.85	\$112,103.40	56.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	2	\$4,087.03	\$188,003.25	46.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$3,539.20	\$3,539.20	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 27	1	\$14,989.64	\$29,979.28	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0546 72 3	2	\$3,569.94	\$47,530.14	13.314	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$226.97	\$324,113.16	1,428.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0570 1 1	1	\$2.17	\$43,996.75	20,275.000	SY	N	PERFORMANCE TURF
0570 1 2	2	\$6.60	\$212,806.05	32,222.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$7.14	\$61,975.20	8,680.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$76,682.38	\$153,364.75	2.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0581 1 1	1	\$628.74	\$1,886.22	3.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0630 2 11	1	\$38.78	\$2,986.06	77.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	2	\$111.07	\$139,176.00	1,253.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0632 7 2	1	\$17.86	\$12,359.12	692.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0633 6	1	\$250.00	\$85,000.00	340.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	2	\$2,618.88	\$28,807.64	11.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0700 1 11	2	\$491.40	\$90,909.04	185.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	1	\$1,953.00	\$58,590.00	30.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	1	\$2,538.90	\$20,311.20	8.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 31	1	\$2,873.44	\$20,114.08	7.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	2	\$524.99	\$1,049.97	2.000	AS	N	SINGLE POST SIGN, RELOCATE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 60	2	\$37.92	\$4,891.44	129.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 60	1	\$1,627.50	\$3,255.00	2.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$499.10	\$2,495.50	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3501	2	\$129.71	\$908.00	7.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	1	\$65.10	\$325.50	5.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 11142	1	\$35,666.36	\$71,332.72	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECT WARNING W/FLASHING BEACON, 12-20 SF
0705 10 1	2	\$309.98	\$13,018.98	42.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$167.10	\$334.20	2.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$368.90	\$368.90	1.000	EA	N	OBJECT MARKER, TYPE 3
0705 10101	1	\$3,162.50	\$18,975.00	6.000	EA	Y	OBJECT MARKER, TYPE 1, BARRIER MOUNTED PER 700-012, PROJECT 443898-1-52-02
0705 11 1	1	\$108.50	\$2,712.50	25.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	3	\$4.27	\$35,487.71	8,305.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	2	\$1,032.64	\$22,744.92	22.026	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	2	\$1,413.87	\$555.65	.393	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	1	\$.92	\$1,067.20	1,160.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	1	\$1.38	\$1,773.30	1,285.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	2	\$1.90	\$1,634.60	860.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	1	\$705.25	\$479.57	.680	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	2	\$619.55	\$110.90	.179	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	1	\$126.50	\$8,349.00	66.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	2	\$95.67	\$17,985.50	188.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	2	\$1,039.35	\$20,408.69	19.636	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	1	\$1.38	\$7,258.80	5,260.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11241	1	\$523.25	\$88.43	.169	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 90	2	\$34,395.01	\$137,580.05	4.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	2	\$2.96	\$4,088.76	1,382.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11124	2	\$3.75	\$2,747.31	733.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	2	\$7.19	\$5,136.74	714.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	2	\$2,130.98	\$522.09	.245	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	2	\$177.73	\$12,974.50	73.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	2	\$108.82	\$21,546.36	198.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	2	\$3.16	\$9,923.40	3,140.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	2	\$1,794.15	\$346.27	.193	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	2	\$22.30	\$22,808.65	1,023.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	1	\$345.03	\$7,935.69	23.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	1	\$148.65	\$1,783.80	12.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 16101	2	\$5,395.80	\$76,264.28	14.134	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	2	\$7,653.78	\$3,398.28	.444	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	1	\$1,520.08	\$4,165.02	2.740	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 14  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	1	\$3,040.13	\$231.05	.076	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	2	\$5,331.27	\$75,437.53	14.150	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	1	\$1,725.00	\$327.75	.190	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$5.43	\$4,973.88	916.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	1	\$50,000.00	\$5,350.00	.107	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103201	1	\$50,000.00	\$5,350.00	.107	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0715 1 12	1	\$5.18	\$11,810.40	2,280.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 60	1	\$.46	\$959.10	2,085.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 7 21	1	\$6,754.53	\$6,754.53	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11211	1	\$2,742.18	\$13,710.90	5.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 68000	1	\$6,357.20	\$31,786.00	5.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715500 1	1	\$3,521.30	\$17,606.50	5.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0918349 13	1	\$75,000.00	\$82,500.00	1.100	CY	Y	ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 446191-1-52-01
0919528 13	1	\$110.67	\$5,201.49	47.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 443921-1-52-01
0920714100	1	\$13.40	\$78,885.80	5,887.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 14  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 25	3	\$44,099.17	\$264,595.00	6.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	1	\$8,194.00	\$8,194.00	1.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 61116	1	\$595.53	\$8,337.42	14.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1060 15	1	\$2,389.70	\$21,507.30	9.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 24500	1	\$3,620.35	\$76,027.35	21.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY