



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	312	\$1,927.42	\$251,738,597.96	130,609.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2124	1	\$544,950.00	\$544,950.00	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 439937-1-52-01
0102 2125	1	\$531,000.00	\$531,000.00	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 439938-1-52-01
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	68	\$73.36	\$55,390,152.21	755,082.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	51	\$68.44	\$29,797,055.96	435,386.700	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	57	\$89.81	\$1,264,354.50	14,077.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	92	\$71.92	\$3,652,756.36	50,792.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	231	\$83.99	\$16,333,612.16	194,467.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 8	1	\$44.21	\$161,808.60	3,660.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, VEHICLE DETECTOR, PROJECT 445631-1-52-01
0102 25 9	1	\$44.21	\$94,388.35	2,135.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, CAMERA, PROJECT 445631-1-52-01
0102 25 10	1	\$54.31	\$33,129.10	610.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, BLUETOOTH READER/CVRSU, PROJECT 445631-1-52-01
0102 25 11	1	\$107.37	\$163,739.25	1,525.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, WRONG WAY VEHICLE DETECTION SYSTEM, PROJECT 445631-1-52-01
0102 25 12	1	\$37.89	\$231,129.00	6,100.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, HIGHLIGHTED SIGNS, PROJECT 445631-1-52-01
0102 25 13	1	\$50,000.00	\$150,000.00	3.000	EA	Y	TEMPORARY OVERHEAD SIGN STRUCTURE
0102 25 14	2	\$1,157,500.00	\$2,315,000.00	2.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 25 15	1	\$25,300.00	\$126,500.00	5.000	EA	Y	TEMPORARY SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, 401 SF AND GREATER
0102 25100	2	\$68.06	\$16,880.00	248.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 25101	1	\$63.25	\$177,100.00	2,800.000	DA	N	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM
0102 30	9	\$2,113.03	\$3,830,914.75	1,813.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	306	\$.30	\$2,274,791.05	7,707,181.000	ED	N	WORK ZONE SIGN
0102 61	40	\$55.50	\$102,787.42	1,852.000	EA	N	BUSINESS SIGN
0102 62 12	6	\$.49	\$36,482.85	74,267.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	11	\$.68	\$79,146.62	116,705.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	86	\$54.14	\$8,484,947.50	156,714.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	61	\$48.67	\$17,822,186.35	366,221.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	33	\$30.99	\$3,280,992.20	105,877.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	55	\$17.83	\$2,843,006.95	159,484.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	41	\$17.35	\$9,126,519.99	526,089.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	24	\$13.00	\$2,140,377.20	164,657.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	3	\$18.36	\$285,766.00	15,563.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	300	\$.13	\$3,452,286.97	26,997,224.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	185	\$.07	\$1,920,060.48	29,172,002.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	10	\$20.11	\$595,492.13	29,613.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	238	\$5.21	\$1,080,910.03	207,463.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78 1	20	\$4.80	\$335,578.61	69,937.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	65	\$1,685.90	\$2,105,685.54	1,249.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	299	\$13.29	\$5,800,965.37	436,460.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102 99106	1	\$.01	\$168.85	16,885.000	ED	Y	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY- SMART WORK ZONE, PROJECT 446024-1-52-01
0102104	163	\$24.35	\$5,143,114.81	211,240.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	162	\$17.86	\$3,765,510.12	210,804.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	2	\$130.73	\$46,931.64	359.000	DA	N	EXISTING ITS MAINTENANCE
0102115	207	\$.40	\$238,288.56	597,544.000	ED	N	TYPE III BARRICADE
0102120	5	\$199.35	\$169,053.00	848.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102125106	1	\$.01	\$20.46	2,046.000	ED	Y	PORTABLE TRAFFIC SENSOR- SMART WORK ZONE, PROJECT 446024-1-52-01
0102126106	1	\$.01	\$13.64	1,364.000	ED	Y	NAVIGATION APPLICATION SENSOR- SMART WORK ZONE, PROJECT 446024-1-52-01
0102150 1	68	\$5.85	\$459,703.59	78,548.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	76	\$6.51	\$564,832.94	86,713.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	38	\$40.75	\$471,149.10	11,563.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$17,825.00	\$28,216.98	1.583	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	6	\$2,971.55	\$36,603.51	12.318	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 21	38	\$13,036.33	\$785,673.47	60.268	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	21	\$2,867.38	\$68,716.75	23.965	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	10	\$10.39	\$32,712.41	3,147.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	13	\$7.11	\$66,167.63	9,307.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	2	\$72.31	\$28,489.90	394.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	36	\$10,937.54	\$545,279.90	49.854	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	4	\$2,269.69	\$594.66	.262	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	2	\$1,383,000.00	\$2,766,000.00	2.000	LS	N	TEMPORARY WORK STRUCTURE
0103 2 4	1	\$38,374.03	\$76,748.06	2.000	LS	Y	TEMPORARY SHORING, SUPPORT EXISTING UTILITIES
0104 1	35	\$8.35	\$2,041,048.01	244,345.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	7	\$49.84	\$532,118.70	10,677.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	4	\$7,318.75	\$58,550.00	8.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	5	\$8,538.33	\$76,845.00	9.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	239	\$2.42	\$6,019,437.03	2,484,964.000	LF	N	SEDIMENT BARRIER
0104 11	78	\$17.81	\$924,611.95	51,925.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	54	\$9.92	\$580,149.01	58,505.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	51	\$4,501.82	\$1,017,411.42	226.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	232	\$193.73	\$2,178,107.36	11,243.000	EA	N	INLET PROTECTION SYSTEM
0104 19	2	\$27.62	\$718.12	26.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	237	\$48.24	\$7,952,929.24	164,860.900	AC	N	LITTER REMOVAL
0107 2	234	\$67.32	\$9,186,473.92	136,452.330	AC	N	MOWING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	75	\$16,119.25	\$1,450,732.11	90.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	59	\$18,368.15	\$1,304,138.49	71.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	2	\$28,875.00	\$115,500.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	258	\$55,666.47	\$125,157,160.84	2,248.340	AC	N	CLEARING & GRUBBING
0110 1103	1	\$32,500.00	\$1,005,225.00	30.930	AC	Y	CLEARING, MULCHING, AND GRINDING, PROJECT 445657-1-52-01
0110 2 2	31	\$17,340.01	\$1,092,940.76	63.030	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	32	\$48.52	\$26,310,797.43	542,215.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	229	\$39.41	\$25,596,025.19	649,517.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 5	1	\$2,500.00	\$7,500.00	3.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110 7 1	54	\$336.30	\$210,521.71	626.000	EA	N	MAILBOX, F&I SINGLE
0110 8 3	1	\$70.00	\$131,320.00	1,876.000	CY	Y	UNDERWATER DEBRIS REMOVAL
0110 12 1	3	\$406.80	\$1,290,382.02	3,172.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	47	\$8.06	\$786,889.93	97,686.000	LF	N	TREE PROTECTION BARRIER
0110 22	40	\$846.97	\$1,219,630.64	1,440.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	13	\$1,412.83	\$375,812.65	266.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 82	1	\$3,000.00	\$47,400.00	15.800	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$3,900.00	\$3,900.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0110 86 11	1	\$68,800.00	\$68,800.00	1.000	LS	Y	DELIVERY OF SALVAGEABLE MATERIAL- HISTORIC BRIDGE RAILING SECTIONS, PROJECT 434886-2-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 1	180	\$13.37	\$48,872,013.77	3,654,332.100	CY	N	REGULAR EXCAVATION
0120 2 2	69	\$30.83	\$3,268,940.49	106,040.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$23.51	\$14,761.93	627.900	CY	N	LATERAL DITCH EXCAVATION
0120 4	38	\$14.57	\$7,182,799.85	493,097.800	CY	N	SUBSOIL EXCAVATION
0120 5	5	\$50.27	\$412,632.22	8,209.000	CY	N	CHANNEL EXCAVATION
0120 6	155	\$23.33	\$110,627,923.16	4,742,050.100	CY	N	EMBANKMENT
0120 71	39	\$47,515.87	\$2,090,698.43	44.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 73100	1	\$210.00	\$1,098,510.00	5,231.000	CY	Y	ULTRA LIGHTWEIGHT AGGREGATE FILL
0120 74	2	\$17.83	\$2,685,216.00	150,585.500	CY	N	SURCHARGE EMBANKMENT
0121 70	8	\$452.13	\$715,128.63	1,581.700	CY	N	FLOWABLE FILL
0121 70 19	1	\$505.00	\$1,515.00	3.000	CY	Y	FLOWABLE FILL, STRUCTURE ADJACENT TO RETAINING WALL, PROJECT 435471-2-52-01
0125 1	2	\$230.92	\$41,404.00	179.300	CY	N	EXCAVATION FOR STRUCTURES
0125 3	2	\$53.01	\$35,191.35	663.800	CY	N	SELECT BEDDING MATERIAL
0141 70	2	\$2,364.79	\$151,346.58	64.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	2	\$3.15	\$590,074.89	187,583.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	25	\$7.09	\$1,520,418.57	214,577.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	176	\$7.31	\$23,255,779.36	3,180,246.000	SY	N	TYPE B STABILIZATION
0162 1100	1	\$105.82	\$437,354.06	4,133.000	SY	Y	PREPARED SOIL LAYER, 24" DEPTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0173 71	1	\$591.92	\$7,103.04	12.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$88.79	\$85,238.40	960.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$195.33	\$82,038.60	420.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0210 1 1	1	\$6.85	\$42,833.05	6,253.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	2	\$5.64	\$44,138.17	7,825.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	2	\$.01	\$547.83	54,783.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	93	\$20.72	\$11,458,417.75	553,007.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	20	\$27.35	\$961,338.58	35,152.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	14	\$21.72	\$1,314,458.26	60,510.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	24	\$30.42	\$2,983,079.00	98,054.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	11	\$27.44	\$2,916,991.45	106,302.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	50	\$26.92	\$9,753,031.14	362,283.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	6	\$32.17	\$1,117,694.22	34,748.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	4	\$46.23	\$346,733.40	7,500.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	99	\$41.78	\$38,948,376.93	932,123.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	25	\$24.96	\$6,623,352.83	265,328.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	31	\$39.47	\$15,355,964.79	389,054.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	12	\$36.94	\$3,586,545.48	97,086.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	5	\$102.39	\$752,177.51	7,346.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	3	\$91.16	\$208,306.88	2,285.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	15	\$105.55	\$1,812,539.25	17,173.000	SY	N	OPTIONAL BASE, BASE GROUP 15



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT 222476-1-52-01
0285756	1	\$130.00	\$73,320.00	564.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 24" FOR PROJECT 445759-1-52-01
0285757	1	\$93.83	\$4,238,019.61	45,167.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-3-52-01
0285758	1	\$82.37	\$2,217,729.88	26,924.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-4-52-01
0285759	1	\$145.00	\$167,185.00	1,153.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 442749-1-52-01
0285760	1	\$279.10	\$31,817.40	114.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 445733-1-52-01
0285761	1	\$238.00	\$35,224.00	148.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS
0286 1	50	\$50.55	\$2,009,388.88	39,747.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	11	\$288.00	\$370,131.47	1,285.200	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0289 1103	1	\$30.00	\$10,080.00	336.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, 12"
0327 70 1	38	\$2.57	\$2,440,515.85	948,995.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	31	\$4.43	\$4,995,438.36	1,126,848.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	19	\$5.45	\$1,560,220.14	286,183.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	71	\$3.98	\$9,904,332.39	2,490,751.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	60	\$3.60	\$10,031,542.86	2,787,422.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	173	\$3.94	\$18,353,726.12	4,655,330.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	38	\$4.56	\$7,293,544.04	1,599,414.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	37	\$3.81	\$8,700,774.57	2,284,720.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	3	\$9.26	\$109,341.23	11,804.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	10	\$6.76	\$1,597,005.29	236,382.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	47	\$3.58	\$8,826,203.77	2,462,317.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	32	\$4.71	\$2,045,347.42	434,466.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	8	\$6.20	\$543,936.77	87,674.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 14	1	\$7.15	\$23,394.80	3,272.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/2" AVG DEPTH
0327 70 15	23	\$3.71	\$5,673,703.31	1,529,732.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	16	\$1.93	\$670,312.13	347,260.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	11	\$4.91	\$2,365,754.02	481,997.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$6.00	\$47,724.00	7,954.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	27	\$3.41	\$1,225,874.51	359,223.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	13	\$4.88	\$3,171,039.71	650,280.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$8.30	\$20,094.30	2,421.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	5	\$11.11	\$480,178.77	43,204.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	2	\$10.34	\$44,276.40	4,281.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	4	\$5.94	\$792,861.03	133,423.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	2	\$6.67	\$155,805.00	23,344.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 29	1	\$9.20	\$22,586.00	2,455.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 31	1	\$36.10	\$18,050.00	500.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/2" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0327 70 42	1	\$6.20	\$15,252.00	2,460.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	44	\$159.89	\$21,936,436.19	137,193.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	102	\$149.77	\$77,849,547.51	519,791.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	19	\$173.40	\$16,189,817.52	93,364.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	32	\$175.20	\$18,204,139.50	103,904.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	94	\$162.42	\$155,052,966.21	954,632.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	37	\$179.46	\$87,104,582.18	485,364.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 56	2	\$240.18	\$2,278,377.95	9,486.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER
0334 1 57	6	\$208.32	\$4,635,040.92	22,249.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	3	\$221.80	\$9,714,393.18	43,797.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	62	\$219.39	\$70,637,636.30	321,967.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	4	\$283.09	\$4,514,805.16	15,948.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	18	\$188.16	\$14,916,798.90	79,277.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	28	\$171.53	\$30,253,207.96	176,373.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	32	\$199.95	\$30,024,961.20	150,162.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	147	\$180.19	\$139,718,657.14	775,391.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	25	\$194.16	\$18,082,504.01	93,133.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 91	1	\$246.92	\$680,363.37	2,755.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, HIGH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 91							POLYMER
0337 7 93	9	\$194.99	\$8,182,520.49	41,963.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 7 95	2	\$215.51	\$838,812.55	3,892.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	120	\$359.21	\$9,912,810.80	27,596.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	5	\$138.64	\$63,774.05	460.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 5	2	\$83.01	\$3,807,373.00	45,867.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 7	4	\$132.28	\$13,221,615.48	99,955.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 9	1	\$198.00	\$23,958.00	121.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 13	3	\$210.67	\$221,203.50	1,050.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 5	12	\$4.04	\$5,540,950.15	1,372,207.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	3	\$4.32	\$153,138.52	35,425.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	7	\$246.21	\$582,785.59	2,367.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	10	\$4.17	\$4,008,426.81	960,504.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	8	\$1,255.34	\$23,960,004.07	19,086.400	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$289.00	\$1,361,479.00	4,711.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	42	\$844.15	\$9,296,060.90	11,012.300	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	2	\$819.89	\$209,563.08	255.600	CY	N	CONCRETE CLASS NS, STEPS
0400 1 30	1	\$1,070.24	\$800,645.80	748.100	CY	N	CONCRETE, CLASS I (SEAL)
0400 2 1	11	\$1,454.75	\$7,986,711.40	5,490.100	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	15	\$1,345.82	\$35,568,938.53	26,429.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	2	\$1,598.99	\$1,922,150.00	1,202.100	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	26	\$789.87	\$7,841,833.14	9,928.000	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	2	\$1,675.69	\$1,459,188.58	870.800	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 2 25	1	\$1,000.00	\$199,100.00	199.100	CY	N	CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 47	5	\$2,124.82	\$1,352,234.00	636.400	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 3 20	2	\$742.51	\$42,991.07	57.900	CY	Y	CONC CLASS III, SEAL
0400 4 1	12	\$1,572.66	\$5,588,147.61	3,553.300	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	11	\$1,481.33	\$4,076,620.23	2,752.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	25	\$1,745.46	\$16,678,200.52	9,555.200	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 8	4	\$1,156.49	\$2,492,246.22	2,155.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	8	\$1,153.04	\$10,238,343.47	8,879.400	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	6	\$1,563.96	\$28,272,102.05	18,077.200	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	2	\$1,125.45	\$1,547,940.00	1,375.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	25	\$8.66	\$942,632.96	108,812.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	16	\$9.06	\$938,351.84	103,593.000	SY	N	BRIDGE DECK PLANING
0400 20	1	\$35.40	\$41,170.20	1,163.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 45 5	1	\$115.00	\$3,910.00	34.000	SY	N	REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400 72	1	\$45.00	\$238,905.00	5,309.000	SF	N	PRECAST BULKHEAD PANELS
0400140 1	2	\$12,613.64	\$277,500.00	22.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	8	\$2.54	\$325,562.30	128,280.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	14	\$1,291.91	\$1,205,478.59	933.100	CF	N	COMPOSITE NEOPRENE PADS
0400148	11	\$1,685.11	\$335,505.00	199.100	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	3	\$214.54	\$46,985.00	219.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 2	6	\$793.88	\$114,716.00	144.500	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	10	\$854.80	\$373,719.40	437.200	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	3	\$790.26	\$83,530.07	105.700	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	3	\$273.41	\$860,650.86	3,147.800	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	4	\$78.68	\$1,094,389.60	13,910.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	4	\$633.00	\$28,485.00	45.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0405 70 9	1	\$147.50	\$267,919.00	1,816.400	CF	N	LATEX MODIFIED CONCRETE, VERY EARLY STRENGTH
0411 1	8	\$320.39	\$35,243.14	110.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	8	\$169.46	\$96,422.97	569.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	4	\$108.97	\$82,710.00	759.000	GA	N	PENETRANT SEALER
0413151	9	\$83.77	\$1,420,255.00	16,954.000	GA	N	METHACRYLATE MONOMER
0413154	11	\$1.35	\$2,256,569.15	1,675,927.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	21	\$.61	\$949,854.43	1,544,747.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	9	\$2.09	\$2,639,069.40	1,265,576.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	28	\$1.47	\$9,728,966.41	6,608,177.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	26	\$1.66	\$10,234,663.82	6,148,851.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	5	\$1.66	\$214,063.36	128,666.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	4	\$1.70	\$334,604.01	196,935.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	26	\$1.54	\$2,983,998.31	1,940,647.000	LB	N	REINFORCING STEEL- APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 2 4	1	\$7.00	\$1,512,000.00	216,000.000	LB	N	STAINLESS REINFORCING STEEL, SUPERSTRUCTURE
0415 2 5	4	\$7.72	\$174,001.50	22,525.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	3	\$1.90	\$42,366.50	22,304.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	4	\$2.29	\$760,628.00	331,825.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	2	\$2.71	\$81,800.00	30,200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	2	\$4.04	\$71,180.00	17,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	17	\$6,895.32	\$572,311.20	83.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	9	\$10,452.97	\$156,794.52	15.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$9,965.00	\$9,965.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	6	\$6,885.10	\$75,736.14	11.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$12,933.45	\$38,800.34	3.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	25	\$10,666.64	\$3,338,657.47	313.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$12,242.40	\$61,212.00	5.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	5	\$9,728.93	\$116,747.12	12.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	16	\$11,294.33	\$768,014.17	68.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	2	\$9,613.66	\$19,227.32	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	15	\$11,119.29	\$722,753.61	65.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	10	\$9,832.94	\$157,327.10	16.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	9	\$13,074.60	\$261,492.00	20.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	6	\$9,429.67	\$84,867.00	9.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	43	\$8,712.08	\$3,781,044.06	434.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	3	\$10,900.00	\$43,600.00	4.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	22	\$8,418.22	\$505,093.47	60.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$10,160.00	\$20,320.00	2.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	33	\$9,098.85	\$1,692,387.01	186.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	14	\$8,356.67	\$158,776.65	19.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$9,440.00	\$18,880.00	2.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	8	\$14,550.95	\$873,057.07	60.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	4	\$15,489.85	\$139,408.64	9.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	3	\$16,775.26	\$100,651.55	6.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	6	\$14,610.03	\$248,370.49	17.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$20,995.45	\$41,990.90	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	4	\$16,073.50	\$369,690.49	23.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$27,700.00	\$83,100.00	3.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1441	5	\$24,703.68	\$172,925.76	7.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	2	\$26,400.00	\$52,800.00	2.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	26	\$16,984.10	\$1,239,839.48	73.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	6	\$18,805.42	\$470,135.60	25.000	EA	N	INLETS, CURB, TYPE J-5, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1455	6	\$5,658.17	\$79,214.42	14.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$16,200.00	\$16,200.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	17	\$19,048.42	\$914,324.03	48.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	6	\$21,763.87	\$152,347.10	7.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	5	\$8,972.38	\$71,779.01	8.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	10	\$14,239.25	\$1,025,226.05	72.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	3	\$19,039.00	\$190,390.00	10.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	3	\$9,781.84	\$29,345.53	3.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	3	\$13,700.00	\$82,200.00	6.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1484	1	\$11,700.00	\$23,400.00	2.000	EA	N	INLETS, CURB, TYPE 8, J BOT ,>10'
0425 1501	3	\$10,785.54	\$43,142.17	4.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	3	\$11,830.03	\$165,620.41	14.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$11,150.00	\$11,150.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	2	\$6,310.32	\$82,034.15	13.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	5	\$6,898.23	\$200,048.58	29.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	2	\$12,096.76	\$36,290.28	3.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515	2	\$6,892.32	\$34,461.59	5.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	56	\$6,785.24	\$2,354,478.75	347.000	EA	N	INLETS, DT BOT, TYPE C,<10'
0425 1522	2	\$9,823.47	\$88,411.26	9.000	EA	N	INLETS, DT BOT, TYPE C,>10'
0425 1523	11	\$14,233.70	\$341,608.88	24.000	EA	N	INLETS, DT BOT, TYPE C,JBOT, <10'
0425 1524	2	\$17,282.51	\$34,565.01	2.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1525	22	\$5,539.01	\$204,943.23	37.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	7	\$9,067.17	\$81,604.51	9.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	9	\$9,308.71	\$260,643.92	28.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	3	\$7,841.15	\$117,617.29	15.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1535	2	\$14,151.10	\$70,755.48	5.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	45	\$8,351.52	\$2,446,996.08	293.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	9	\$14,886.36	\$565,681.65	38.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	3	\$17,582.74	\$175,827.44	10.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	4	\$6,927.63	\$41,565.75	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	10	\$11,363.42	\$386,356.24	34.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	16	\$9,283.70	\$1,039,774.43	112.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$17,614.56	\$88,072.81	5.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	5	\$17,737.73	\$230,590.47	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	4	\$23,754.80	\$308,812.45	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	7	\$13,310.51	\$119,794.60	9.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	11	\$8,482.23	\$305,360.26	36.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$8,600.00	\$8,600.00	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	3	\$9,321.00	\$466,050.00	50.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1564	2	\$11,489.16	\$22,978.32	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1565	1	\$4,500.00	\$4,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1569	2	\$7,830.00	\$15,660.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, MODIFY
0425 1571	5	\$11,474.83	\$424,568.60	37.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	2	\$14,004.45	\$84,026.70	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1573	1	\$14,900.00	\$29,800.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, J BOT, <10'
0425 1581	6	\$12,415.50	\$273,141.02	22.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$17,900.00	\$17,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1589	6	\$19,877.43	\$159,019.40	8.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$14,609.06	\$43,827.18	3.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1605	1	\$7,484.44	\$7,484.44	1.000	EA	N	INLETS, DT BOT, TYPE J, PARTIAL
0425 1611	1	\$22,000.00	\$22,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, <10'
0425 1619	2	\$18,900.00	\$56,700.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	27	\$8,923.70	\$2,775,269.81	311.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	5	\$24,288.46	\$242,884.55	10.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	6	\$13,258.62	\$357,982.61	27.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	4	\$22,836.83	\$114,184.13	5.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	5	\$7,668.01	\$115,020.22	15.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	14	\$8,459.50	\$313,001.42	37.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$11,003.00	\$11,003.00	1.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	7	\$11,823.49	\$248,293.33	21.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1714	2	\$16,722.22	\$150,500.00	9.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	5	\$6,657.84	\$46,604.89	7.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	2	\$9,000.29	\$63,002.00	7.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	2	\$7,976.19	\$167,500.00	21.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1782	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, >10'
0425 1783	4	\$11,034.23	\$220,684.58	20.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,900.00	\$23,600.00	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL
0425 1790	3	\$9,994.87	\$179,907.67	18.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1792	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, >10'
0425 1881	1	\$10,200.00	\$30,600.00	3.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	17	\$9,611.16	\$663,170.05	69.000	EA	N	INLETS, CLOSED FLUME
0425 1921	10	\$9,830.88	\$2,290,594.74	233.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	3	\$13,625.29	\$190,754.12	14.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	3	\$14,442.84	\$1,372,069.87	95.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1924	2	\$20,436.01	\$286,104.12	14.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'
0425 1925	2	\$7,266.67	\$21,800.00	3.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	29	\$7,708.72	\$770,872.16	100.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	8	\$10,897.58	\$130,771.00	12.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	23	\$5,005.90	\$280,330.25	56.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	47	\$8,476.32	\$1,864,790.88	220.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	5	\$10,220.22	\$91,982.02	9.000	EA	N	MANHOLES, P-8, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 63	17	\$6,748.74	\$229,457.29	34.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	26	\$15,179.44	\$1,472,405.44	97.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	6	\$22,352.50	\$1,341,150.00	60.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	8	\$6,335.60	\$164,725.54	26.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	29	\$14,895.07	\$2,278,946.35	153.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	19	\$24,222.41	\$2,131,571.84	88.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	11	\$7,464.52	\$149,290.34	20.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	2	\$7,706.12	\$46,236.69	6.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	5	\$5,615.13	\$33,690.77	6.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$15,500.00	\$15,500.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 92	1	\$33,000.00	\$66,000.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, > 10'
0425 4	10	\$2,204.35	\$81,560.93	37.000	EA	N	INLETS, ADJUST
0425 5	93	\$1,360.99	\$1,521,585.80	1,118.000	EA	N	MANHOLE, ADJUST
0425 5 1	57	\$1,511.50	\$1,313,491.82	869.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	65	\$891.20	\$1,088,149.79	1,221.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	2	\$1,308.33	\$7,850.00	6.000	EA	N	METER BOXES, ADJUST
0425 7	3	\$1,192.65	\$44,127.96	37.000	EA	N	MANHOLE COVER- REPLACE
0425 10	2	\$4,564.50	\$27,387.00	6.000	EA	N	YARD DRAIN
0425 11	9	\$6,696.87	\$73,665.60	11.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 14 1	5	\$422.72	\$47,344.74	112.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 51	1	\$6,310.26	\$6,310.26	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 71	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS RELOCATING
0425 74 1	1	\$2,576.00	\$79,856.00	31.000	EA	N	MANHOLES & INLETS CLEANING & SEALING, <10'
0425 74 2	1	\$2,010.00	\$6,030.00	3.000	EA	N	MANHOLES & INLETS CLEANING & SEALING, >10'
0425 82	19	\$1,589.34	\$122,379.04	77.000	EA	N	REPLACE GRATE
0425100 24	1	\$27,450.00	\$54,900.00	2.000	EA	Y	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE
0425100 26	1	\$35,301.56	\$35,301.56	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 6 INLET, 3.5' X 12'
0425100 27	1	\$18,786.64	\$18,786.64	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 3.5' X 6'
0425100 28	1	\$16,823.19	\$16,823.19	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 3.5' X 5'
0425100 29	1	\$18,052.25	\$36,104.50	2.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 5'
0425100 30	1	\$23,080.90	\$23,080.90	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 6' X 6'
0425100 31	1	\$46,060.76	\$46,060.76	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE E DITCH BOTTOM INLET, 6' X 16'
0425100 32	1	\$21,108.91	\$21,108.91	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 7'
0425100 33	1	\$14,204.68	\$14,204.68	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE C DITCH BOTTOM INLET, WITH 2' SUMP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET
0425100101	1	\$19,328.52	\$19,328.52	1.000	EA	Y	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT, PROJECTS 443921-1-52-01 & 443921-1-52-02
0430 94 3	1	\$28.54	\$285.40	10.000	LF	N	DESILTING PIPE, 37 - 48"
0430173115	1	\$50.00	\$4,250.00	85.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	8	\$171.08	\$655,408.52	3,831.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174112	1	\$693.00	\$6,930.00	10.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	10	\$200.14	\$83,258.81	416.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	58	\$176.72	\$1,538,732.23	8,707.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	37	\$188.97	\$796,336.61	4,214.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	11	\$323.62	\$666,658.32	2,060.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	5	\$305.82	\$174,623.00	571.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	1	\$712.00	\$9,256.00	13.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174215	3	\$126.26	\$21,337.60	169.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	28	\$200.57	\$791,449.57	3,946.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	12	\$239.20	\$591,060.94	2,471.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	3	\$344.74	\$96,527.76	280.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174230							30"SD
0430174236	4	\$502.26	\$155,700.40	310.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430174242	1	\$705.54	\$136,874.76	194.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ELLIP/OTHER, 42"SD
0430175112	12	\$367.96	\$135,040.13	367.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	48	\$243.91	\$763,674.97	3,131.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	106	\$142.83	\$22,702,842.71	158,949.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	72	\$164.24	\$10,947,582.24	66,654.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	44	\$238.65	\$7,652,884.58	32,067.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	38	\$299.77	\$7,983,976.56	26,634.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	19	\$391.90	\$5,503,106.46	14,042.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	19	\$437.17	\$6,312,780.15	14,440.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	7	\$545.15	\$2,576,379.55	4,726.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	6	\$653.98	\$5,938,775.74	9,081.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	3	\$1,217.96	\$5,081,319.00	4,172.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175184	1	\$1,474.00	\$1,696,574.00	1,151.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 84"S/CD
0430175215	8	\$216.13	\$75,212.81	348.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	36	\$200.69	\$1,733,152.17	8,636.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	17	\$235.54	\$1,132,475.77	4,808.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	8	\$275.29	\$1,401,787.46	5,092.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	9	\$412.63	\$1,637,324.15	3,968.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175242	5	\$473.57	\$705,623.07	1,490.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	3	\$786.37	\$2,569,072.82	3,267.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430175254	2	\$934.34	\$276,564.00	296.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430175260	1	\$1,265.00	\$94,875.00	75.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD
0430175272	2	\$1,777.91	\$1,098,746.00	618.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 72"S/CD
0430175284	1	\$2,900.00	\$977,300.00	337.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 84"S/CD
0430175299	1	\$5,038.00	\$1,214,158.00	241.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD
0430185118	5	\$892.46	\$824,629.58	924.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	8	\$956.44	\$2,020,959.24	2,113.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	4	\$876.67	\$2,119,794.21	2,418.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	5	\$2,573.43	\$4,606,440.08	1,790.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	4	\$2,015.47	\$3,833,424.36	1,902.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430185160	2	\$4,118.21	\$3,805,230.00	924.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 60" ,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185160							STORM AND CROSS DRAIN
0430200 23	1	\$3,749.84	\$3,749.84	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	2	\$4,753.06	\$19,012.22	4.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	1	\$5,080.00	\$5,080.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$7,060.00	\$7,060.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	2	\$9,878.02	\$19,756.04	2.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430500413	1	\$70,000.00	\$140,000.00	2.000	EA	Y	STRAIGHT CONCRETE ENDWALLS, 84" SINGLE BARREL, 0 DEGREES, SPECIAL DESIGN, PROJECT 437717-1-52-01
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	7	\$4,799.90	\$62,398.75	13.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND
0430518302	1	\$15,000.00	\$30,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", TRIPLE, 0 DEGREES, ELLIPTICAL
0430524100	12	\$5,865.79	\$146,644.83	25.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	2	\$4,086.04	\$12,258.13	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430524200	2	\$10,149.20	\$60,895.20	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430524202	2	\$9,893.43	\$29,680.28	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524212	1	\$12,286.30	\$24,572.60	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 15 DEGREES, ELLIPTICAL
0430524220	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 30 DEGREES, ROUND
0430530100	11	\$9,775.71	\$166,187.01	17.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430530102	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL
0430530110	1	\$9,517.21	\$9,517.21	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 15 DEGREES, ROUND
0430530200	2	\$14,419.45	\$43,258.36	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430530300	2	\$16,687.00	\$33,374.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND
0430530302	1	\$17,374.00	\$34,748.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ELLIPTICAL
0430530400	1	\$11,600.00	\$11,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", QUAD, 0 DEGREES, ROUND
0430536100	5	\$10,871.82	\$141,333.66	13.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536102	1	\$7,590.00	\$7,590.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL
0430536120	1	\$10,300.00	\$30,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND
0430536200	1	\$11,300.00	\$45,200.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND
0430536300	3	\$23,961.54	\$95,846.14	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430536310	1	\$22,800.00	\$22,800.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 15 DEGREES, ROUND
0430542100	2	\$14,540.00	\$29,080.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430542102	1	\$10,968.36	\$10,968.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL
0430542200	2	\$27,319.90	\$81,959.70	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430542300	1	\$51,500.00	\$51,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", TRIPLE, 0 DEGREES, ROUND
0430548100	4	\$20,783.93	\$145,487.51	7.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548130	1	\$18,600.00	\$18,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND
0430548200	1	\$19,100.00	\$19,100.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430548230	1	\$22,300.00	\$22,300.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 45 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430548300	1	\$61,600.00	\$123,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 0 DEGREES, ROUND
0430554100	1	\$23,500.00	\$23,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430560100	1	\$25,000.00	\$25,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ROUND
0430572102	1	\$65,000.00	\$130,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 72", SINGLE, 0 DEGREES, ELLIPTICAL
0430602123	1	\$4,766.44	\$4,766.44	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15"
0430602125	3	\$7,251.80	\$65,266.20	9.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 18"
0430610225	1	\$6,338.19	\$6,338.19	1.000	EA	N	U-ENDWALL, INDEX 261/430-011 1:3 SLOPE, 18"PIPE
0430610325	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611025	2	\$5,500.00	\$22,000.00	4.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611029	1	\$7,600.00	\$7,600.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE
0430611123	3	\$6,884.54	\$34,422.70	5.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	14	\$6,206.01	\$266,858.64	43.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	3	\$5,900.00	\$23,600.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611223	1	\$4,600.00	\$4,600.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 15"PIPE
0430611225	6	\$4,467.96	\$75,955.29	17.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	2	\$4,793.33	\$14,380.00	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611323	1	\$5,985.70	\$5,985.70	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE
0430611325	10	\$5,121.15	\$399,449.38	78.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611329	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430612033	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 30"
0430613123	1	\$4,000.00	\$16,000.00	4.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,15"PIPE
0430613225	1	\$2,509.98	\$10,039.92	4.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	19	\$399.48	\$959,140.35	2,401.000	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430886 36	1	\$6,000.00	\$24,000.00	4.000	EA	N	MANATEE GRATE FOR 36", UNHINGED
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48", UNHINGED
0430886 54	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANATEE GRATE FOR 54", UNHINGED
0430950	3	\$517.20	\$755,157.42	1,460.100	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	7	\$74.16	\$77,424.95	1,044.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	3	\$77.14	\$8,100.00	105.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430964 6	1	\$190.00	\$1,520.00	8.000	LF	N	PVC PIPE, 8 INCH
0430982121	1	\$2,642.00	\$2,642.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	8	\$2,868.02	\$34,416.28	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	37	\$3,019.13	\$492,117.41	163.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	37	\$2,817.57	\$698,757.95	248.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982133	12	\$5,351.68	\$144,495.33	27.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	12	\$9,223.12	\$285,916.61	31.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	7	\$10,681.54	\$181,586.24	17.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	3	\$8,026.80	\$160,536.00	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	3	\$18,721.50	\$74,886.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982145	1	\$15,330.00	\$15,330.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 72" CD
0430982623	1	\$2,750.00	\$16,500.00	6.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	10	\$3,835.57	\$76,711.30	20.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	6	\$3,923.47	\$51,005.12	13.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	2	\$4,150.00	\$12,450.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982638	2	\$7,629.62	\$22,888.87	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430982641	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD
0430984123	10	\$3,101.66	\$86,846.52	28.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	66	\$3,242.83	\$1,644,114.77	507.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	38	\$3,712.73	\$842,789.14	227.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	14	\$10,911.26	\$796,522.32	73.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	11	\$8,954.91	\$116,413.78	13.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	1	\$12,500.00	\$25,000.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984623	2	\$2,344.71	\$21,102.35	9.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	32	\$3,485.09	\$588,980.96	169.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	13	\$4,602.21	\$303,745.93	66.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984633	6	\$5,355.47	\$69,621.15	13.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	5	\$12,885.07	\$115,965.66	9.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430984640	2	\$16,941.16	\$169,411.60	10.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD
0430990	3	\$5,614.74	\$44,917.93	8.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	5	\$2,025.61	\$48,614.59	24.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$290.39	\$33,975.63	117.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	7	\$196.39	\$343,492.57	1,749.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	9	\$224.58	\$528,441.70	2,353.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	7	\$277.98	\$888,706.55	3,197.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	6	\$299.22	\$416,507.35	1,392.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	4	\$340.95	\$764,404.19	2,242.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	4	\$395.63	\$1,058,711.00	2,676.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	3	\$459.11	\$648,721.00	1,413.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0431 1530	1	\$798.58	\$290,683.12	364.000	LF	N	PIPE LINER, SLIPLINING, 30"
0432 3 1	1	\$740.00	\$740.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	2	\$876.32	\$9,639.54	11.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	1	\$1,150.00	\$2,300.00	2.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	2	\$1,657.14	\$23,200.00	14.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 9	2	\$2,283.92	\$29,690.97	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"
0433 1	2	\$2,851.98	\$11,407.93	4.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0435 1 1	1	\$7,730.00	\$77,300.00	10.000	LF	Y	STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 118" x 64", PROJECT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0435 1 1							435471-2-52-01
0435 1 2	1	\$5,960.00	\$83,440.00	14.000	LF	Y	STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 96" x 39", PROJECT 435471-2-52-01
0435 1 3	1	\$10,800.00	\$75,600.00	7.000	LF	Y	STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 140" x 53", PROJECT 435471-2-52-01
0436 1 1	18	\$512.62	\$1,951,553.08	3,807.000	LF	N	TRENCH DRAIN, STANDARD
0436 1 3	1	\$552.20	\$188,852.40	342.000	LF	N	TRENCH DRAIN, SPECIAL DESIGN
0440 1 10	1	\$41.04	\$17,647.20	430.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	2	\$48.18	\$229,537.50	4,764.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$94.00	\$100,956.00	1,074.000	LF	N	UNDERDRAIN, TYPE III
0440 70	1	\$4,930.00	\$9,860.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	4	\$73.29	\$83,844.70	1,144.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	1	\$100.00	\$2,400.00	24.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	3	\$145.39	\$60,918.80	419.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	3	\$302.81	\$321,885.00	1,063.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	9	\$275.10	\$6,913,710.90	25,132.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$550.00	\$2,096,050.00	3,811.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 70 10	1	\$834.00	\$3,352,680.00	4,020.000	LF	N	FRENCH DRAIN, 60"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0443 72 25	1	\$243.80	\$65,094.60	267.000	SY	Y	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, PROJECT 443920-1-52-03, 1.0-1.9' DEPTH
0446 1 1	3	\$42.97	\$815,595.12	18,979.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	4	\$138.87	\$97,762.90	704.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	2	\$194.58	\$1,347,280.00	6,924.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 1201	1	\$309.93	\$133,889.76	432.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	6	\$419.24	\$4,606,175.40	10,987.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	3	\$372.22	\$3,741,893.16	10,053.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	3	\$381.50	\$7,048,550.97	18,476.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	2	\$414.50	\$1,833,758.78	4,424.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	4	\$417.42	\$12,010,500.71	28,773.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	3	\$407.96	\$2,030,820.77	4,978.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$445.06	\$2,719,773.88	6,111.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 12	1	\$725.00	\$294,350.00	406.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 52-54"
0450 8 13	2	\$488.65	\$654,300.00	1,339.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 23	2	\$531.49	\$905,121.00	1,703.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 55-57"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"
0450 8 61	1	\$705.00	\$5,166,945.00	7,329.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 48-51"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 82	2	\$976.09	\$89,800.00	92.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	2	\$7,636.91	\$1,710,668.76	224.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$2,300.00	\$13,800.00	6.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$1,150.00	\$3,450.00	3.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 2 10	1	\$164.00	\$1,600,476.00	9,759.000	LF	Y	COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 11	1	\$225.00	\$41,625.00	185.000	LF	Y	TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 12	1	\$60.00	\$802,980.00	13,383.000	LF	Y	TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-2-52-01
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455 34 3	7	\$147.67	\$2,328,141.71	15,766.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 5	9	\$206.61	\$26,403,305.00	127,795.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	2	\$352.52	\$3,094,095.00	8,777.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34400	2	\$147.83	\$224,114.10	1,516.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 34402	1	\$304.92	\$579,348.00	1,900.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 24"
0455 34403	1	\$329.18	\$237,009.60	720.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 30"
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 35 4	1	\$145.00	\$206,770.00	1,426.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 5	1	\$500.00	\$345,000.00	690.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 8	1	\$239.04	\$290,433.60	1,215.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 22	1	\$900.00	\$606,600.00	674.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 35112	1	\$477.00	\$467,460.00	980.000	LF	Y	STEEL PILING, 24" DIAMETER PIPE WITH 100% DYNAMIC TESTING, PROJECT 439938-1 & 439937-1
0455 35222	1	\$300.00	\$679,500.00	2,265.000	LF	N	STEEL PILING, 24" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING
0455 76	1	\$400.00	\$57,600.00	144.000	EA	N	WRAP PILE CLUSTERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 87	2	\$18,034.29	\$757,440.00	42.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$2,264.16	\$1,245,285.80	550.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	1	\$10,776.56	\$635,816.92	59.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$2,565.95	\$8,880,756.42	3,461.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	2	\$1,544.57	\$1,705,206.99	1,104.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 9	1	\$3,428.43	\$1,913,062.83	558.000	LF	N	DRILLED SHAFT, 66" DIA
0455 89 7	1	\$4,000.00	\$44,000.00	11.000	EA	N	DRILLED SHAFT TIP GROUTING 72" DIAMETER
0455101 1	2	\$447,291.67	\$2,683,750.00	6.000	EA	N	TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"
0455111	2	\$78.11	\$73,031.25	935.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION
0455112 24	1	\$156.80	\$2,743,843.20	17,499.000	LF	N	AUGER GROUTED PILE, 24" DIAMETER
0455112100	1	\$2,000.00	\$72,000.00	36.000	LF	Y	AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01
0455113 24	1	\$869.00	\$430,155.00	495.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	2	\$83,179.83	\$249,539.50	3.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TONS
0455120 7	2	\$2,133.33	\$96,000.00	45.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 4	1	\$885.50	\$487,025.00	550.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 42" DIA
0455122 5	1	\$862.50	\$50,887.50	59.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 48" DIA
0455122 6	1	\$976.82	\$3,382,724.20	3,463.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	2	\$588.81	\$385,080.00	654.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122 9	1	\$1,445.65	\$863,051.86	597.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 66" DIA
0455133 2	14	\$43.84	\$19,693,009.68	449,189.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133 3	8	\$55.54	\$13,834,105.04	249,068.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133 10	1	\$114.42	\$1,401,330.37	12,247.000	SF	N	SOLDIER PILE WALL, TEMPORARY-CRITICAL, STEEL H-PILES WITH TIMBER LAGGING
0455133207	1	\$336.75	\$2,872,140.75	8,529.000	SF	Y	STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT 428358-4-52-01
0455143 3	8	\$379.02	\$1,181,775.68	3,118.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ
0455143 5	9	\$478.86	\$7,322,662.67	15,292.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,24" SQ
0455143 23	3	\$861.08	\$1,542,200.00	1,791.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455143 25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 5	1	\$545.00	\$24,525.00	45.000	LF	N	TEST PILES, STEEL, HP 14 X 73
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	3	\$570.73	\$784,750.00	1,375.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455147 1	1	\$2,875.00	\$14,375.00	5.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER
0455147 2	2	\$3,110.14	\$214,599.98	69.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER
0457 1 21	1	\$1,000.00	\$753,000.00	753.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"
0457 1 22	1	\$200.00	\$24,000.00	120.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0457 2221	4	\$1,685.08	\$3,021,350.00	1,793.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	26	\$81.92	\$989,629.97	12,081.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 11							JOINT WITH BACKER ROD
0458 1 12	2	\$630.87	\$249,823.64	396.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 13	1	\$356.69	\$17,121.12	48.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I MODULAR
0458 1 14	1	\$1,056.69	\$155,333.87	147.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT
0458 1 21	44	\$89.77	\$1,713,326.75	19,086.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 1 25	1	\$295.00	\$23,895.00	81.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC
0458 1 28	2	\$57.86	\$30,432.88	526.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITHOUT BACKER ROD
0458 2	23	\$804.93	\$1,542,170.28	1,915.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	9	\$16.36	\$205,264.45	12,549.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 5	1	\$100.00	\$18,700.00	187.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE LEAVES
0460 1 13	2	\$60.41	\$148,860.00	2,464.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	4	\$8.95	\$314,395.00	35,121.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	3	\$5.65	\$4,932,091.47	872,759.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	\$5.39	\$15,015,000.00	2,783,968.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	2	\$3.56	\$1,102,366.79	309,442.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	2	\$3.62	\$38,359,872.26	10,608,083.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 6 2	1	\$165.00	\$10,065.00	61.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	3	\$860.89	\$4,688,398.80	5,446.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	7	\$226.25	\$924,461.90	4,086.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0460 71 4	1	\$257.00	\$46,260.00	180.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0461113 16	1	\$22,390.20	\$89,560.80	4.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS
0461114 14	1	\$22,390.22	\$44,780.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS
0461114 15	1	\$24,851.22	\$49,702.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1000-1250KIPS
0462 2 23	1	\$26.68	\$581,604.46	21,796.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0465 2101	1	\$230,000.00	\$230,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPEED REDUCER & GEAR TRAIN
0465 2160	1	\$160,000.00	\$160,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2401	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN
0465 2460	1	\$513,000.00	\$513,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2505	2	\$55,000.00	\$220,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, SPAN LOCKS
0465 2508	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 3 17	1	\$135.00	\$27,000.00	200.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$11,000.00	\$44,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	2	\$119.44	\$43,000.00	360.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	2	\$500.00	\$120,000.00	240.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$26,000.00	\$52,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	6	\$13,152.86	\$2,588,482.06	196.800	MB	N	TREATED TIMBER, STRUCTURAL
0470 1 5	1	\$29,000.00	\$191,400.00	6.600	MB	Y	GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT 426179-1-52-01
0471 1 1	1	\$18,000.00	\$228,600.00	12.700	MB	N	FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED
0471 1 2	1	\$17,000.00	\$74,800.00	4.400	MB	N	FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED
0504 1 1	1	\$165.60	\$913,780.80	5,518.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	1	\$306.95	\$444,456.38	1,448.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,974.42	\$95,590.73	16.000	EA	N	BRIDGE DRAINS
0508 4	1	\$533,727.60	\$533,727.60	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 73 4	1	\$555.56	\$50,000.00	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0510 1	2	\$46,000.00	\$92,000.00	2.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	15	\$101.28	\$1,194,458.81	11,794.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	40	\$75.77	\$918,011.62	12,115.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	2	\$37.51	\$9,940.00	265.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2111	4	\$99.72	\$126,641.60	1,270.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	10	\$132.80	\$1,899,547.69	14,304.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2212	1	\$242.65	\$186,597.85	769.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2
0515 2231	1	\$198.35	\$142,812.00	720.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1
0515 2311	18	\$113.74	\$1,305,233.61	11,476.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	1	\$283.61	\$202,214.00	713.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	1	\$71.50	\$2,788.50	39.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2702	1	\$82.00	\$185,484.00	2,262.000	LF	Y	PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER, PROJECT 426179-1-52-01
0515 2710	1	\$490.00	\$731,570.00	1,493.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, CUSTOM INFILL PANELS
0515 3 2	1	\$143.00	\$74,646.00	522.000	LF	N	PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM
0515 4 1	7	\$62.17	\$238,501.10	3,836.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	9	\$117.22	\$341,462.88	2,913.000	LF	N	BULLET RAIL, DOUBLE RAIL
0515 4102	1	\$173.32	\$3,119.76	18.000	LF	Y	BULLET RAIL, TRIPLE RAIL, PROJECT 440248-1-52-01
0519 78	7	\$874.64	\$342,859.82	392.000	EA	N	BOLLARDS
0520 1 7	103	\$40.59	\$10,665,354.28	262,746.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	168	\$46.48	\$17,637,424.79	379,473.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$44.00	\$1,100.00	25.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	7	\$39.00	\$126,054.26	3,232.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	10	\$51.68	\$798,465.95	15,450.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	17	\$28.14	\$1,666,846.04	59,244.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	67	\$43.92	\$1,433,751.07	32,643.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	8	\$44.12	\$117,224.40	2,657.000	LF	N	CONCRETE CURB, TYPE RA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 10	1	\$60.00	\$12,000.00	200.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 2113	1	\$100.00	\$2,100.00	21.000	LF	Y	CONCRETE CURB, RIBBON CURB, PROJECT 419251-1-52-01
0520 3	28	\$67.98	\$565,977.72	8,326.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	4	\$9.44	\$114,994.36	12,184.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	37	\$80.26	\$2,826,765.25	35,219.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	11	\$150.03	\$653,249.16	4,354.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	12	\$204.88	\$805,180.69	3,930.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	1	\$172.50	\$25,185.00	146.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 41	17	\$90.16	\$659,448.71	7,314.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	6	\$112.99	\$224,063.38	1,983.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	1	\$300.00	\$3,600.00	12.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	49	\$65.12	\$4,698,471.25	72,150.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	55	\$170.99	\$3,820,057.12	22,341.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	7	\$172.17	\$1,642,888.97	9,542.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	4	\$285.74	\$3,660,924.78	12,812.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	5	\$543.30	\$4,654,423.86	8,567.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	4	\$989.79	\$2,174,577.46	2,197.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	1	\$200.00	\$60,800.00	304.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 5	1	\$169.40	\$135,523.20	800.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" VERTICAL FACE
0521 5 8	1	\$765.00	\$45,900.00	60.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE,RETROFIT-VERTICAL FACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 5 11	3	\$6,679.94	\$86,839.20	13.000	EA	N	CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING
0521 5 12	4	\$155.84	\$419,061.11	2,689.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	22	\$167.49	\$6,025,265.34	35,974.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	3	\$162.86	\$1,283,793.98	7,883.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 22	2	\$566.52	\$619,207.98	1,093.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL
0521 5100	1	\$712.00	\$43,432.00	61.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE
0521 6 11	4	\$133.73	\$322,277.38	2,410.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 6 31	1	\$360.00	\$212,400.00	590.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 8 7	9	\$449.99	\$17,745,013.48	39,434.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 8 8	1	\$530.00	\$1,644,060.00	3,102.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE
0521 8 11	3	\$543.54	\$3,578,124.36	6,583.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL
0521 8 30	1	\$1,600.00	\$8,153,600.00	5,096.000	LF	Y	CONCRETE BARRIER, WITH JUNCTION SLAB, 14' NOISE WALL, PROJECTS 437053-4-52-01 AND 437053-3-52-01
0521 9 1	3	\$68.81	\$914,193.68	13,286.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 24	1	\$610.00	\$271,450.00	445.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 8' NOISE WALL
0521 72 27	2	\$1,135.68	\$5,358,124.28	4,718.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL
0521 72 40	13	\$395.22	\$14,707,420.05	37,213.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	3	\$394.43	\$2,717,988.90	6,891.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 42	1	\$450.00	\$386,100.00	858.000	LF	N	SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION
0521 72 43	5	\$360.02	\$622,118.00	1,728.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 44	4	\$599.45	\$1,650,879.26	2,754.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	5	\$601.90	\$2,016,363.86	3,350.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	2	\$134.98	\$952,567.28	7,057.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0521 72106	1	\$444.00	\$3,552.00	8.000	LF	Y	SHOULDER CONCRETE BARRIER, 38" MODIFIED, PROJECT 444121-1-52-01
0522 1	164	\$73.12	\$21,718,092.14	297,000.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	200	\$97.37	\$23,196,391.49	238,225.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	11	\$187.20	\$141,894.33	758.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	8	\$223.62	\$95,934.92	429.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	11	\$182.09	\$1,986,368.70	10,909.000	SY	N	PATTERNED PAVEMENT
0524 1 1	14	\$118.68	\$394,013.92	3,320.100	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	33	\$136.28	\$3,583,404.09	26,294.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$104.00	\$7,488.00	72.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 4	9	\$159.55	\$105,782.40	663.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 19	1	\$2,000.00	\$8,000.00	4.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0524 1 29	17	\$134.24	\$1,698,274.26	12,651.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	3	\$122.39	\$30,474.03	249.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	12	\$132.15	\$1,563,483.92	11,831.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	3	\$139.83	\$99,000.36	708.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 3	1	\$2,100.00	\$61,320.00	29.200	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	7	\$173.81	\$96,986.00	558.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	5	\$474.98	\$199,967.82	421.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	12	\$108.70	\$381,214.96	3,507.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	188	\$42.62	\$4,431,385.58	103,964.000	SF	N	DETECTABLE WARNINGS
0530 1100	18	\$466.21	\$899,740.55	1,929.900	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	29	\$196.22	\$6,993,734.08	35,642.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	55	\$189.15	\$2,392,870.40	12,650.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 3 8	1	\$116.00	\$4,373.20	37.700	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 4 6	4	\$159.87	\$1,403,798.00	8,781.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 4 9	2	\$225.30	\$2,207,950.00	9,800.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9"
0530 5 11	2	\$313.10	\$53,226.50	170.000	SY	N	GABION, MATTRESS LESS THAN 1 FOOT THICKNESS
0530 5 12	2	\$327.55	\$26,531.50	81.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	58	\$174.33	\$3,695,293.82	21,197.200	TN	N	BEDDING STONE
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01
0534 72101	4	\$70.62	\$12,883,841.32	182,451.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0534 73	2	\$83.74	\$2,245,950.00	26,820.000	SF	N	PERIMETER WALL
0536 1 0	16	\$23.82	\$475,852.62	19,981.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	99	\$27.24	\$9,313,397.76	341,943.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 3	19	\$42.49	\$2,249,648.77	52,951.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	7	\$14.34	\$504,628.11	35,181.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$20.84	\$178,223.68	8,552.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	18	\$23.43	\$489,951.59	20,907.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	15	\$141.57	\$1,130,015.65	7,982.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	24	\$297.96	\$165,963.97	557.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	24	\$237.06	\$120,901.55	510.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	5	\$232.67	\$64,450.71	277.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	9	\$2,695.25	\$83,552.69	31.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	35	\$3,791.25	\$655,886.14	173.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	13	\$2,125.83	\$78,655.63	37.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	46	\$4,116.90	\$955,121.18	232.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	24	\$2,476.27	\$143,623.42	58.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 73	103	\$3.11	\$1,119,508.84	360,293.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	68	\$2,006.72	\$905,028.60	451.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	103	\$3,855.06	\$2,694,688.53	699.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	14	\$4,092.53	\$102,313.27	25.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	15	\$12,526.73	\$388,328.63	31.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	6	\$2,992.97	\$47,887.58	16.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	8	\$21.61	\$124,158.41	5,745.000	LF	N	GUARDRAIL RESET
0542 70	2	\$446.33	\$6,695.00	15.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	2	\$15,596.00	\$62,384.00	4.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	1	\$32,903.80	\$32,903.80	1.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	15	\$29,971.90	\$1,318,763.62	44.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	1	\$43,805.80	\$350,446.40	8.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	10	\$1,500.36	\$108,025.93	72.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	2	\$881.00	\$35,240.00	40.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	26	\$2,455.45	\$693,523.57	282.443	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	2	\$3,004.27	\$24,875.32	8.280	GM	Y	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	71	\$2,123.09	\$5,948,317.50	2,801.722	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0546 72100	1	\$2,200.00	\$120,692.00	54.860	GM	N	GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL
0548 12	8	\$51.38	\$58,409,608.26	1,136,747.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	5	\$23.27	\$11,868,701.14	510,019.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0548 14	1	\$176.75	\$2,565,349.50	14,514.000	SF	N	RETAINING WALL SYSTEM, PERMANENT-WIDENING, ATTACHED TO



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 14							EXISTING WALL
0548 20	1	\$40.00	\$391,960.00	9,799.000	SF	Y	RETAINING WALL SYSTEM, GRAVITY WALL/SEGMENTAL BLOCK WALL <5 FT HEIGHT
0550 10110	7	\$18.27	\$222,149.25	12,162.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	1	\$83.86	\$5,618.62	67.000	LF	N	FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING
0550 10120	4	\$14.85	\$357,676.70	24,093.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140	1	\$189.47	\$18,189.12	96.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	3	\$34.14	\$58,066.00	1,701.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10218	1	\$250.00	\$10,750.00	43.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXISTING
0550 10220	18	\$30.07	\$674,896.84	22,444.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$33.43	\$50,880.60	1,522.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$51.75	\$9,677.25	187.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$51.06	\$7,761.50	152.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$32.78	\$193,110.30	5,892.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$42.55	\$25,104.50	590.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT
0550 10238	2	\$24.89	\$23,026.00	925.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10250	1	\$46.00	\$54,602.00	1,187.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES
0550 10315	2	\$53.85	\$34,892.00	648.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10325	1	\$394.57	\$452,177.22	1,146.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10334	1	\$437.00	\$406,410.00	930.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10344	3	\$255.10	\$646,925.00	2,536.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10354	1	\$405.02	\$208,990.32	516.000	LF	N	FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY
0550 10363	2	\$763.56	\$1,041,499.04	1,364.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10410	3	\$105.67	\$67,097.63	635.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	1	\$115.00	\$27,945.00	243.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 10817	1	\$10.50	\$283,647.00	27,014.000	LF	Y	FENCING, BARBED WIRE, 4 WIRE, 5', PROJECTS 431521-1-52-01 AND 413048-2-52-01
0550 10918	2	\$62.13	\$9,506.20	153.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES
0550 10938	1	\$48.30	\$78,439.20	1,624.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0550 10948	1	\$69.00	\$16,767.00	243.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET EXISTING
0550 60122	1	\$1,650.00	\$3,300.00	2.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 6.1-12.0' OPENING
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0550 60124	2	\$3,311.48	\$6,622.96	2.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60126	1	\$1,980.00	\$1,980.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 24.1-30.0' OPENING
0550 60132	1	\$2,200.00	\$4,400.00	2.000	EA	N	FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING
0550 60211	2	\$2,185.45	\$24,040.00	11.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	4	\$2,116.25	\$16,930.00	8.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60213	1	\$4,140.00	\$28,980.00	7.000	EA	N	FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING
0550 60214	2	\$3,175.00	\$6,350.00	2.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60221	2	\$1,999.63	\$17,996.65	9.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60222	4	\$2,735.00	\$16,410.00	6.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60223	2	\$2,011.00	\$10,055.00	5.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60224	2	\$3,395.00	\$6,790.00	2.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING
0550 60225	3	\$7,718.40	\$23,155.21	3.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60226	1	\$3,200.00	\$6,400.00	2.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING
0550 60227	1	\$3,789.38	\$3,789.38	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING
0550 60233	1	\$3,700.00	\$7,400.00	2.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING
0550 60234	2	\$5,037.99	\$10,075.98	2.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60235	1	\$5,700.00	\$17,100.00	3.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING
0550 60236	1	\$6,500.00	\$6,500.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING
0550 60400	1	\$1,725.00	\$5,175.00	3.000	EA	N	FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTNG FENCE
0550 60513	1	\$4,200.00	\$16,800.00	4.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, SINGLE, 12.1-18.0' OPENING
0550 60525	1	\$5,500.00	\$11,000.00	2.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, DOUBLE, 20.1-24.0' OPENING
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0560 1 1	2	\$.87	\$3,155,595.32	3,610,033.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0561 1	4	\$1,428.52	\$3,640,000.00	2,548.100	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	4	\$111.53	\$617,231.00	5,534.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	1	\$.53	\$3,710.00	7,000.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	2	\$4.68	\$176,352.00	37,670.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	34	\$2.25	\$3,838,489.62	1,703,600.000	SY	N	PERFORMANCE TURF
0570 1 2	241	\$4.35	\$21,467,389.91	4,932,287.000	SY	N	PERFORMANCE TURF, SOD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 3	53	\$5.77	\$4,397,465.91	761,606.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	10	\$11.18	\$230,270.59	20,593.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	8	\$8.15	\$135,050.53	16,565.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$30.06	\$1,861,166.07	61,912.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	7	\$77,120.59	\$616,964.75	8.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	8	\$240,100.00	\$1,920,800.00	8.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON
0580 12 35	1	\$22.00	\$17,160.00	780.000	LF	N	ROOT BARRIER- 24"
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	8	\$1,437.44	\$234,302.92	163.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	8	\$2,233.16	\$788,306.70	353.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	4	\$2,012.65	\$191,202.00	95.000	EA	N	RELOCATE TREES AND PALMS, MULTI-TRUNK OR CLUSTERING
0581 1 4	3	\$1,472.85	\$70,696.60	48.000	EA	N	RELOCATE TREES AND PALMS, TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	5	\$3,280.58	\$626,590.00	191.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 7	4	\$645.26	\$133,568.80	207.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	5	\$795.22	\$446,117.25	561.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70	3	\$137,766.67	\$413,300.00	3.000	LS	N	IRRIGATION SYSTEM
0590 70 1	3	\$19,185.33	\$57,556.00	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	5	\$54,946.80	\$274,734.00	5.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1200	3	\$19.46	\$59,075.74	3,036.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	2	\$66.17	\$88,007.62	1,330.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	3	\$90.72	\$119,296.80	1,315.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0591 1800	1	\$20.00	\$42,900.00	2,145.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	78	\$2,246.51	\$846,545.04	376.826	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	49	\$2,124.85	\$452,592.45	213.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	38	\$1,820.98	\$826,725.61	454.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$1,828.50	\$1,828.50	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	209	\$17.31	\$12,489,847.61	721,599.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	205	\$37.92	\$28,370,951.55	748,128.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	61	\$41.19	\$1,089,998.14	26,463.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	20	\$71.90	\$1,246,984.29	17,344.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	24	\$19.00	\$4,183,321.78	220,187.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 16							TRAFFIC RAILINGS
0630 2 17	1	\$75.00	\$10,650.00	142.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	7	\$15.35	\$80,292.85	5,231.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	3	\$27.87	\$136,792.40	4,908.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	2	\$33.04	\$32,414.00	981.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 3 1	2	\$216.53	\$67,342.20	311.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	152	\$10,374.78	\$5,550,509.66	535.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	31	\$10.67	\$232,384.83	21,781.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	3	\$3,798.00	\$26,586.00	7.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	95	\$1,955.92	\$569,172.41	291.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	6	\$8.30	\$13,583.92	1,637.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	6	\$6.32	\$34,484.18	5,459.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1112	1	\$8.63	\$2,328.75	270.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS
0633 1121	55	\$4.32	\$1,037,262.95	239,932.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	23	\$4.07	\$719,689.41	176,976.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	12	\$4.53	\$431,976.55	95,297.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	13	\$5.89	\$3,263,525.16	553,996.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1410	1	\$4.00	\$1,164.00	291.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	20	\$5.45	\$28,095.39	5,156.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	2	\$1.43	\$473.00	330.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1620	27	\$2.01	\$519,860.12	258,115.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	62	\$54.65	\$894,036.80	16,358.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	40	\$94.03	\$271,748.36	2,890.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	45	\$1,437.15	\$465,637.39	324.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	55	\$73.35	\$100,053.58	1,364.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	26	\$60.57	\$344,454.87	5,687.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	37	\$142.97	\$31,168.53	218.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	26	\$1,756.34	\$449,623.69	256.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	54	\$1,851.27	\$725,699.47	392.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	28	\$166.86	\$47,054.63	282.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	3	\$1,047.30	\$24,087.87	23.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	17	\$775.69	\$27,924.99	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	6	\$18.95	\$227.44	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 55	3	\$782.37	\$3,129.49	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	3	\$466.67	\$1,400.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 4	1	\$4.00	\$240.00	60.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, RELOCATE
0633 4 6	1	\$2.00	\$5,882.00	2,941.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	114	\$258.29	\$10,648,809.06	41,228.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	29	\$21.19	\$1,072,699.85	50,630.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	2	\$3.41	\$630.65	185.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	2	\$.72	\$397.50	550.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4151	4	\$4,142.78	\$37,285.00	9.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4152	4	\$9,556.51	\$38,226.05	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	12	\$12,130.92	\$206,225.72	17.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4154	3	\$10,176.52	\$61,059.14	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	9	\$1,601.03	\$19,212.32	12.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	2	\$427.09	\$23,916.80	56.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	212	\$1,591.53	\$20,436,830.86	12,841.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	98	\$2,798.53	\$5,065,334.64	1,810.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	39	\$5,507.79	\$1,690,890.27	307.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 14	19	\$1,878.88	\$1,799,965.26	958.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	3	\$5,182.50	\$41,460.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	5	\$1,983.57	\$136,866.38	69.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	3	\$8,861.15	\$88,611.50	10.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	2	\$1,371.50	\$4,114.51	3.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 12" x 12"
0635 2120	2	\$3,565.65	\$42,787.80	12.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 24" x 36"
0635 2121	2	\$6,265.51	\$56,389.62	9.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"
0635 3 11	5	\$822.01	\$24,660.20	30.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	15	\$1,091.57	\$399,513.79	366.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	22	\$1,325.73	\$1,437,094.79	1,084.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 3 40	1	\$671.12	\$2,684.48	4.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	5	\$2,594.31	\$31,131.77	12.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	23	\$4,503.63	\$220,678.01	49.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	16	\$5,216.56	\$177,363.06	34.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	91	\$5,216.64	\$1,622,374.76	311.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	11	\$4,372.46	\$100,566.51	23.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1410	2	\$1,977.50	\$3,955.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1420	7	\$4,513.84	\$31,596.85	7.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	17	\$1,012.40	\$50,619.83	50.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	21	\$880.62	\$36,105.22	41.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	135	\$15.45	\$5,927,701.64	383,740.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	6	\$8.51	\$3,056.42	359.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	38	\$1.14	\$75,948.90	66,617.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	77	\$2,182.25	\$1,202,421.32	551.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	9	\$2,034.12	\$44,750.58	22.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	17	\$533.64	\$33,085.58	62.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 1	1	\$199,676.80	\$798,707.20	4.000	EA	N	EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW
0639 5 2	1	\$205,128.95	\$1,230,773.70	6.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 31	1	\$212,063.45	\$424,126.90	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 51-75 KW
0639 5 32	1	\$216,863.55	\$433,727.10	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 76-100 KW
0639 6 1	20	\$2,376.56	\$563,245.79	237.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6 2	1	\$2,750.00	\$2,750.00	1.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE EXISTING
0639 6111	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6121	5	\$4,549.73	\$150,140.96	33.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6131	4	\$4,422.38	\$114,981.88	26.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS
0639 6201	1	\$5,882.41	\$11,764.82	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 7122	1	\$17,710.00	\$17,710.00	1.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8100	3	\$19,008.01	\$57,024.02	3.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8110	1	\$2,600.00	\$2,600.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), SECO (DO NOT BID)
0639 8130	18	\$16,248.93	\$487,467.82	30.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8146	2	\$4,571.36	\$9,142.72	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 8146							CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0639 8147	1	\$6,000.00	\$6,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CITY OF FORT MEADE (DO NOT BID)
0641 2 11	17	\$2,291.31	\$112,274.23	49.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	115	\$2,414.16	\$1,426,768.25	591.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	6	\$12,541.60	\$351,164.84	28.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	3	\$12,575.43	\$251,508.60	20.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 15	4	\$13,203.71	\$118,833.40	9.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 16	1	\$14,000.00	\$56,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI
0641 2 17	2	\$30,918.71	\$185,512.28	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	15	\$33,128.22	\$2,451,488.19	74.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 19	1	\$17,436.81	\$17,436.81	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN
0641 2 60	43	\$980.85	\$130,452.49	133.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	21	\$5,661.36	\$396,294.99	70.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	22	\$10,805.87	\$875,275.40	81.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	9	\$37,600.47	\$827,210.44	22.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	8	\$34,213.99	\$1,505,415.51	44.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3169							69'
0641 3175	3	\$34,940.10	\$489,161.38	14.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	2	\$36,213.31	\$325,919.75	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3186	3	\$45,513.68	\$364,109.40	8.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3263	1	\$27,926.60	\$55,853.20	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3269	1	\$28,359.00	\$255,231.00	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 69'
0641 3275	1	\$29,411.25	\$58,822.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3280	1	\$30,946.50	\$154,732.50	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 80'
0641 3286	1	\$32,405.85	\$64,811.70	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH OUT LOWERING DEVICE, 86'
0641 3700	2	\$6,400.00	\$19,200.00	3.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	8	\$8,398.12	\$319,128.53	38.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	7	\$2,430.79	\$34,031.00	14.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	144	\$2,782.18	\$5,425,255.74	1,950.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 12	52	\$2,066.29	\$440,118.95	213.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 30	1	\$1,894.84	\$3,789.68	2.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	14	\$2,217.95	\$110,897.55	50.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	118	\$507.92	\$364,175.60	717.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,209.24	\$9,627.72	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	6	\$4,058.89	\$32,471.10	8.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2130	1	\$2,415.00	\$2,415.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	3	\$3,460.88	\$10,382.63	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 17	1	\$48,372.00	\$193,488.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	2	\$6,912.53	\$41,475.20	6.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1104	1	\$134,909.95	\$269,819.90	2.000	EA	Y	STEEL STRAIN POLE, F&I, CUSTOM TYPE, PROJECT 437053-4-52-01 AND -3
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 2260	1	\$64,000.00	\$192,000.00	3.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 60'
0649 2500	1	\$161,891.25	\$323,782.50	2.000	EA	Y	STEEL CCTV POLE, FURNISH & INSTALL SPECIAL DESIGN, 100'
0649 2605	1	\$13,800.00	\$13,800.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMPLETE/DEEP FOUNDATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 2605							REMOVAL, BOLT ON ATTACHMENT
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	13	\$71,542.75	\$1,645,483.26	23.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	2	\$132,994.34	\$398,983.02	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	18	\$73,138.15	\$2,632,973.42	36.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	2	\$80,171.00	\$160,342.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 5	4	\$89,658.51	\$358,634.05	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	30	\$81,538.98	\$3,750,793.10	46.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 7	3	\$112,333.33	\$337,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'
0649 21 8	6	\$111,722.67	\$670,336.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	3	\$88,970.55	\$355,882.21	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	34	\$91,722.28	\$5,411,614.40	59.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	4	\$111,923.62	\$447,694.49	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 12	4	\$104,746.35	\$418,985.38	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	4	\$122,612.59	\$613,062.95	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	2	\$112,983.50	\$225,967.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	24	\$90,038.83	\$4,231,824.98	47.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$103,869.36	\$103,869.36	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 17	3	\$154,689.57	\$464,068.70	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	6	\$122,215.65	\$733,293.89	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	6	\$140,315.06	\$982,205.41	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	2	\$151,500.00	\$303,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	24	\$101,987.43	\$5,813,283.42	57.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	2	\$125,200.59	\$250,401.17	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 23							78'-40'
0649 21 24	2	\$193,496.93	\$580,490.79	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	5	\$131,019.15	\$786,114.90	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	6	\$149,280.90	\$1,194,247.18	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	3	\$122,908.40	\$614,542.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21133	1	\$91,497.00	\$91,497.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 84', PROJECT 419251-1-52-01
0649 21139	1	\$150,000.00	\$150,000.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 90', PROJECT 446185-1-52-01
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, SINGLE ARM 70'
0649 26 1	1	\$5,725.00	\$17,175.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	23	\$7,095.00	\$603,075.14	85.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	13	\$10,202.53	\$622,354.60	61.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 7	2	\$9,250.00	\$18,500.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 10	1	\$6,000.00	\$12,000.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5/3 SECTION COMBINATION, 2 WAY
0650 1 11	4	\$1,628.78	\$19,545.41	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	2	\$2,531.13	\$12,655.66	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 13	3	\$1,308.19	\$31,396.44	24.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	96	\$1,787.44	\$3,138,741.18	1,756.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	6	\$3,402.49	\$47,634.92	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	59	\$2,155.21	\$344,832.93	160.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	14	\$2,927.29	\$181,492.11	62.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	32	\$2,881.06	\$282,343.95	98.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	4	\$1,740.54	\$71,362.00	41.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 24							W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 26	4	\$2,072.29	\$14,506.00	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	10	\$2,014.99	\$346,578.82	172.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	5	\$2,452.03	\$53,944.55	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	1	\$2,031.81	\$6,095.43	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 39	2	\$3,347.84	\$10,043.52	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 44	4	\$9,412.78	\$131,778.85	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,258.00	\$15,258.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	54	\$194.64	\$157,077.38	807.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	16	\$1,034.13	\$84,798.45	82.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2102	8	\$533.88	\$69,404.54	130.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2106	1	\$508.24	\$1,016.48	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2109	56	\$691.13	\$898,472.08	1,300.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0650 20 2	1	\$1,265.76	\$48,098.88	38.000	EA	Y	VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY
0653 1 11	141	\$1,095.24	\$2,017,438.56	1,842.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	65	\$2,019.69	\$523,100.37	259.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	2	\$756.41	\$1,512.81	2.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	68	\$203.06	\$123,664.07	609.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	2	\$91,672.71	\$1,100,072.48	12.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	4	\$9,746.27	\$428,836.00	44.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	5	\$15,336.57	\$153,365.66	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 15	3	\$6,952.04	\$76,472.45	11.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 17	2	\$12,351.67	\$74,110.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	10	\$10,550.65	\$422,025.85	40.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	8	\$15,591.90	\$405,389.32	26.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$13,170.82	\$79,024.90	6.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	2	\$19,339.25	\$154,713.96	8.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 40	2	\$11,267.16	\$56,335.80	5.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 50	1	\$4,375.00	\$26,250.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY
0654 2 60	3	\$701.09	\$7,010.92	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 3 10	13	\$2,101.61	\$258,498.64	123.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0659 1101	1	\$625.00	\$6,250.00	10.000	EA	N	MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY
0660 1101	2	\$597.59	\$23,306.00	39.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$321.00	\$1,284.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	3	\$524.80	\$8,921.64	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	1	\$450.00	\$900.00	2.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY
0660 1109	31	\$403.07	\$321,652.78	798.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	32	\$481.67	\$186,407.71	387.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	1	\$345.00	\$3,450.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1400	1	\$133.00	\$7,182.00	54.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660 1600	13	\$53.58	\$13,503.07	252.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	26	\$1,216.31	\$415,977.92	342.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	69	\$1,355.11	\$2,352,463.04	1,736.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$2,270.97	\$2,270.97	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	101	\$1,969.94	\$3,679,854.53	1,868.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$2,070.00	\$14,490.00	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	39	\$8,928.82	\$2,258,990.50	253.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	39	\$12,699.42	\$6,895,784.12	543.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	5	\$1,401.27	\$8,407.61	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	5	\$1,856.31	\$11,137.85	6.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 51	1	\$2,100.00	\$2,100.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT
0660 3 60	7	\$4,079.41	\$77,508.79	19.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	53	\$15,946.71	\$4,385,343.89	275.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	53	\$7,078.46	\$3,418,895.14	483.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	6	\$1,737.26	\$39,957.00	23.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	7	\$1,781.28	\$32,063.00	18.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	7	\$1,313.29	\$31,518.94	24.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 60	16	\$432.25	\$75,643.72	175.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$15,000.00	\$75,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT
0660 5 12	1	\$7,500.00	\$157,500.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 5 13	1	\$1,400.00	\$424,200.00	303.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0660 6121	15	\$4,714.19	\$212,138.60	45.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	16	\$10,895.12	\$501,175.46	46.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6422	1	\$840.00	\$1,680.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6600	4	\$607.23	\$7,894.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	13	\$59,092.66	\$2,836,447.52	48.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	13	\$67,166.47	\$3,022,491.18	45.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 7 31	1	\$116,840.06	\$116,840.06	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, SOLAR POWERED
0660 7 32	3	\$113,674.85	\$682,049.07	6.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 32							MORE LANES, SOLAR POWERED
0660 7 90	1	\$1,590.00	\$6,360.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY, REMOVE
0660 7105	1	\$11,164.47	\$11,164.47	1.000	EA	Y	VEHICLE DETECTION SYSTEM- WRONG WAY, ADJUST & TEST, PROJECT 451222-1-52-01
0660 7110	1	\$16,739.65	\$16,739.65	1.000	EA	Y	VEHICLE DETECTION SYSTEM- WRONG WAY, ADJUST
0660 9 11	4	\$24,851.60	\$124,257.99	5.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	4	\$9,600.63	\$105,606.92	11.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT
0663 1111	7	\$8,692.52	\$69,540.13	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	8	\$2,546.30	\$78,935.24	31.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	14	\$9,982.64	\$578,992.87	58.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	16	\$7,680.41	\$568,350.48	74.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	1	\$7,604.56	\$60,836.48	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1131							RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	8	\$2,048.07	\$26,624.89	13.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	2	\$2,093.54	\$10,467.68	5.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	4	\$459.80	\$17,012.52	37.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	122	\$468.00	\$923,371.59	1,973.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	39	\$2,061.62	\$1,560,649.28	757.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	2	\$6,989.90	\$307,555.68	44.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	4	\$419.94	\$8,818.80	21.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	9	\$361.56	\$16,993.54	47.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	72	\$134.91	\$105,502.95	782.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0665 1902	1	\$2,669.76	\$101,450.88	38.000	EA	Y	PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY
0670 4 1	2	\$4,991.35	\$9,982.69	2.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	32	\$46,752.42	\$3,553,184.10	76.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	32	\$41,875.72	\$4,145,695.95	99.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	12	\$48,376.99	\$1,015,916.83	21.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	13	\$48,238.74	\$1,977,788.30	41.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	3	\$40,575.97	\$1,217,279.01	30.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5141							PREEMPTION
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5500	6	\$9,309.73	\$55,858.39	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	67	\$1,462.45	\$261,778.75	179.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	6	\$12,443.20	\$136,875.19	11.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 14	2	\$32,986.24	\$230,903.70	7.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070
0671 2 40	32	\$5,195.37	\$587,076.51	113.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	2	\$1,038.86	\$14,544.00	14.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	5	\$672.23	\$3,361.13	5.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	2	\$36,852.00	\$73,704.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	15	\$2,623.98	\$251,901.81	96.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	5	\$1,005.39	\$18,097.00	18.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2111	2	\$9,361.44	\$28,084.32	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2121	1	\$8,960.00	\$8,960.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	21	\$8,602.48	\$1,384,998.89	161.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2122							336S, 24" W X 46" H X 22" D
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0676 2132	1	\$11,056.41	\$33,169.23	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2142	2	\$9,208.02	\$27,624.06	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	18	\$11,103.11	\$1,210,238.99	109.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2146	1	\$14,737.25	\$515,803.75	35.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 340 66" H x 44" W x 26" D
0676 2147	2	\$15,497.91	\$92,987.44	6.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2400	3	\$3,349.84	\$16,749.20	5.000	EA	N	ITS CABINET, RELOCATE
0676 2500	13	\$2,782.40	\$136,337.60	49.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	8	\$753.26	\$36,156.71	48.000	EA	N	ITS CABINET- REMOVE
0676 3 10	14	\$2,245.25	\$83,074.24	37.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 30	1	\$2,900.00	\$2,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D
0676 3 60	1	\$1,907.85	\$3,815.70	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0678 1100	1	\$87,905.00	\$87,905.00	1.000	LS	Y	CONTROLLER ACCESSORIES, AUTOMATED TRAFFIC SIGNAL PERFORMANCE MEASURES SYSTEM, CENTRAL SOFTWARE
0678 1102	2	\$3,588.60	\$7,177.20	2.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	3	\$790.93	\$11,073.04	14.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0678 1107	1	\$6,400.00	\$38,400.00	6.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH
0680 1112	1	\$663.50	\$663.50	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0680 1402	2	\$1,747.52	\$13,980.16	8.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT
0680 1403	1	\$1,720.04	\$27,520.64	16.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT
0680 1600	1	\$3,920.40	\$58,806.00	15.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0682 1111	2	\$9,542.47	\$19,084.93	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1112	1	\$7,500.00	\$30,000.00	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	39	\$7,922.55	\$617,959.24	78.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	3	\$10,380.53	\$62,283.19	6.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	33	\$7,200.82	\$1,346,554.24	187.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	7	\$1,822.59	\$20,048.50	11.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	3	\$1,675.37	\$5,026.11	3.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	9	\$580.82	\$13,939.70	24.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 2 11	1	\$38,512.00	\$38,512.00	1.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0682100 4	1	\$119,745.00	\$1,077,705.00	9.000	EA	Y	VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM
0684 1 1	84	\$5,456.11	\$2,711,687.85	497.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 3	1	\$287.38	\$574.76	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	3	\$1,023.07	\$15,346.00	15.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	5	\$1,050.57	\$17,859.72	17.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	8	\$308.65	\$7,716.28	25.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	2	\$7,802.67	\$23,408.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	3	\$5,615.06	\$95,456.00	17.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	9	\$1,007.90	\$110,869.22	110.000	EA	N	DEVICE SERVER, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 3 11	1	\$4,540.00	\$4,540.00	1.000	EA	N	DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER
0684 5 1	14	\$1,331.57	\$75,899.33	57.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	6	\$3,461.16	\$76,145.50	22.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	14	\$8,943.77	\$223,594.23	25.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	5	\$2,998.20	\$17,989.17	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	2	\$435.00	\$1,305.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90100	1	\$2,949.85	\$2,949.85	1.000	EA	N	NETWORK DEVICE, ETHERNET REPEATER
0684 90101	5	\$10,102.25	\$454,601.27	45.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	15	\$2,418.02	\$128,155.29	53.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	40	\$6,489.03	\$1,031,756.09	159.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	13	\$7,351.50	\$1,418,838.87	193.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	32	\$11,565.39	\$994,623.62	86.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	11	\$12,750.76	\$408,024.38	32.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	2	\$603.15	\$1,809.45	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 2 1	43	\$1,240.57	\$490,024.20	395.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	81	\$2,766.47	\$1,665,412.26	602.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	4	\$4,519.92	\$45,199.20	10.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	2	\$5,966.47	\$11,932.94	2.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	3	\$1,152.86	\$32,280.00	28.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	80	\$2,252.78	\$1,360,679.44	604.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	2	\$10,185.00	\$20,370.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	24	\$8,326.39	\$291,423.73	35.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7133	1	\$5,980.70	\$5,980.70	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT
0695 7141	1	\$5,631.45	\$16,894.35	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT
0695 7143	1	\$3,536.78	\$3,536.78	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT
0695 7162	14	\$7,800.24	\$132,604.13	17.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7162							PEDESTAL MOUNT
0695 7171	1	\$10,303.50	\$10,303.50	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, 2 PLANE BACK, BASE MOUNT
0695 7600	30	\$1,113.85	\$59,034.12	53.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	3	\$1,581.00	\$9,486.00	6.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	246	\$501.16	\$6,550,622.82	13,071.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	187	\$1,709.78	\$5,462,750.24	3,195.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	113	\$2,266.53	\$1,300,990.37	574.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	38	\$2,594.36	\$215,332.12	83.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	13	\$3,445.55	\$230,852.00	67.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	6	\$2,991.99	\$95,743.78	32.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 25	1	\$3,501.75	\$3,501.75	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1 31	15	\$5,511.88	\$534,652.61	97.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	5	\$2,844.97	\$68,279.30	24.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 33	4	\$4,073.75	\$20,368.76	5.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	2	\$262.75	\$525.50	2.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	144	\$288.92	\$242,693.86	840.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	242	\$53.49	\$510,415.60	9,542.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,500.00	\$3,500.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1106	1	\$6,739.10	\$20,217.30	3.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT, SPECIAL DESIGN, PROJECT 448520-1-52-01
0700 1111	2	\$532.65	\$52,200.00	98.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	1	\$1,080.00	\$7,560.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	1	\$3,510.00	\$3,510.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	1	\$1,800.00	\$1,800.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1600	2	\$52.54	\$3,100.00	59.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	5	\$4,100.96	\$49,211.50	12.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	28	\$5,127.19	\$256,359.55	50.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	43	\$6,132.18	\$650,010.88	106.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	58	\$7,411.95	\$1,111,792.69	150.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	34	\$9,999.79	\$749,984.27	75.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 16	19	\$15,320.23	\$720,050.58	47.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	11	\$23,589.01	\$613,314.25	26.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	4	\$25,470.14	\$101,880.55	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 40	1	\$4,347.00	\$4,347.00	1.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	19	\$6,314.86	\$208,390.49	33.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	96	\$1,098.01	\$441,399.96	402.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	81	\$278.01	\$225,184.45	810.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	20	\$616.72	\$60,438.79	98.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	9	\$992.15	\$35,717.22	36.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	10	\$1,641.71	\$37,759.31	23.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	3	\$2,296.78	\$20,671.04	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	3	\$4,127.97	\$41,279.65	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$7,650.00	\$15,300.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	80	\$1,013.21	\$447,837.86	442.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	33	\$1,509.23	\$221,856.67	147.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	11	\$1,749.66	\$101,480.23	58.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	11	\$3,035.46	\$94,099.20	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	15	\$4,644.21	\$278,652.62	60.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	23	\$7,000.78	\$1,029,115.30	147.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	15	\$9,135.80	\$694,320.60	76.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3208	9	\$12,362.14	\$420,312.62	34.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	6	\$16,589.67	\$348,383.16	21.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3210	1	\$16,767.00	\$33,534.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF
0700 3211	3	\$21,720.37	\$325,805.61	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3252	1	\$17,089.00	\$34,178.00	2.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3253	1	\$19,262.50	\$57,787.50	3.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3254	1	\$18,800.00	\$18,800.00	1.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01
0700 3293	1	\$17,089.00	\$51,267.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,262.50	\$154,100.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3295	1	\$20,194.00	\$40,388.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING
0700 3296	1	\$23,736.00	\$23,736.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3301	2	\$867.50	\$3,470.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3302	2	\$1,923.25	\$7,693.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 3401	7	\$601.29	\$22,247.90	37.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	2	\$466.31	\$3,730.46	8.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3406	1	\$1,826.64	\$1,826.64	1.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF
0700 3501	60	\$147.39	\$135,598.23	920.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	3	\$479.29	\$4,313.57	9.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	3	\$1,810.50	\$10,863.00	6.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	1	\$2,242.50	\$6,727.50	3.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	2	\$2,595.54	\$10,382.17	4.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3508	1	\$2,400.00	\$4,800.00	2.000	EA	N	SIGN PANEL, RELOCATE, 301-400 SF
0700 3601	108	\$84.36	\$102,078.35	1,210.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	33	\$166.41	\$32,949.48	198.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	17	\$161.45	\$10,978.92	68.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	17	\$277.67	\$11,662.00	42.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	11	\$772.13	\$19,303.30	25.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	16	\$1,194.56	\$68,089.76	57.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	9	\$1,681.20	\$52,117.07	31.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3608	5	\$1,902.86	\$19,028.57	10.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	4	\$2,538.35	\$10,153.40	4.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	4	\$3,798.73	\$30,389.80	8.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	5	\$1,581.32	\$31,626.34	20.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	10	\$2,216.25	\$186,165.02	84.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	8	\$2,639.31	\$134,604.88	51.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	6	\$2,618.67	\$47,135.98	18.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3629	1	\$4,968.00	\$19,872.00	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING
0700 3631	1	\$5,589.00	\$16,767.00	3.000	EA	N	SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING
0700 4111	2	\$142,443.33	\$427,330.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	3	\$109,951.25	\$439,805.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	8	\$149,487.41	\$4,335,135.00	29.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	12	\$167,816.39	\$5,370,124.59	32.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	5	\$332,999.49	\$8,990,986.30	27.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	3	\$441,446.15	\$5,738,800.00	13.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4127	3	\$510,701.60	\$2,553,508.00	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4140	1	\$10,835.00	\$21,670.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT
0700 4611	10	\$12,360.56	\$506,782.76	41.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	5	\$23,813.50	\$142,881.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	4	\$32,852.89	\$1,084,145.47	33.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4622	2	\$44,850.00	\$448,500.00	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	3	\$9,791.12	\$88,120.08	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	20	\$4,934.34	\$434,221.76	88.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	81	\$5,499.96	\$3,002,975.68	546.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	7	\$3,715.76	\$92,894.04	25.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	18	\$458.77	\$62,392.48	136.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 5 70	1	\$2,000.00	\$4,000.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RETROFIT KIT OR LED RETROFIT BULBS FOR EXISTING SIGN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 6 11	9	\$7,608.08	\$654,295.15	86.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 12	1	\$7,200.00	\$57,600.00	8.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF
0700 6 21	6	\$8,813.69	\$229,155.98	26.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 6 50	2	\$4,028.74	\$12,086.22	3.000	AS	Y	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$568.86	\$1,137.72	2.000	AS	Y	HIGHLIGHTED SIGN, REMOVE
0700 6109	1	\$9,800.20	\$19,600.40	2.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- WRONG WAY, AC POWERED , PROJECT 448520-1-52-01
0700 6110	1	\$9,360.32	\$102,963.52	11.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- WRONG WAY, SOLAR POWERED , PROJECT 448520-1-52-01
0700 6111	1	\$8,975.05	\$17,950.10	2.000	AS	Y	HIGHLIGHTED SIGN, F&I BARRIER MOUNT- WRONG WAY, SOLAR POWERED , PROJECT 448520-1-52-01
0700 6113	1	\$11,527.63	\$46,110.52	4.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- WRONG WAY, AC POWERED , PROJECT 450770-1-52-01
0700 6200	1	\$8,880.32	\$35,521.28	4.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- AC POWERED, UP TO 12 SF
0700 7132	1	\$38,449.48	\$922,787.60	24.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 12-20 SF
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 7600	1	\$2,875.00	\$57,500.00	20.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE
0700 8134	1	\$73,691.34	\$1,031,678.80	14.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8135	3	\$96,583.93	\$1,448,758.92	15.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8136	3	\$122,567.80	\$367,703.40	3.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8235	2	\$110,703.73	\$664,222.40	6.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8236	1	\$143,336.73	\$143,336.73	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF
0700 8500	1	\$7,000.00	\$14,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 8600	4	\$6,333.71	\$76,004.57	12.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	5	\$144,642.91	\$3,471,429.94	24.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE
0700 9600	4	\$5,455.23	\$81,828.50	15.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	2	\$247,725.00	\$990,900.00	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10122	3	\$108,372.12	\$433,488.46	4.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10123	4	\$143,330.60	\$2,006,628.33	14.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	4	\$183,137.71	\$1,831,377.08	10.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10600	4	\$23,374.29	\$163,620.00	7.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11122	1	\$19,414.41	\$135,900.87	7.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, 12-20 SF
0700 11142	1	\$35,666.36	\$71,332.72	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECT WARNING W/FLASHING BEACON, 12-20 SF
0700 11191	5	\$6,090.44	\$60,904.36	10.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11199	1	\$8,217.68	\$16,435.36	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF
0700 11213	1	\$15,500.00	\$31,000.00	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, ELECTRONIC WARNING SIGN, 21-30 SF
0700 11231	1	\$15,787.93	\$15,787.93	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 11232	5	\$17,105.00	\$342,100.00	20.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF
0700 11251	1	\$14,000.00	\$28,000.00	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, ELECT REGULATORY W/FLASHING BEACON, UP TO 12 SF
0700 11262	4	\$17,225.68	\$206,708.10	12.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$6,189.30	\$6,189.30	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11391	15	\$8,101.12	\$324,044.95	40.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11500	3	\$2,615.58	\$7,846.73	3.000	AS	Y	ELECTRONIC DISPLAY SIGN, RELOCATE
0700 11700	5	\$426.83	\$3,414.61	8.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	3	\$7,683.72	\$53,786.05	7.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	6	\$8,057.62	\$201,440.46	25.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	17	\$10,511.89	\$536,106.54	51.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	9	\$12,509.16	\$225,164.84	18.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	3	\$7,298.00	\$72,980.00	10.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 12 32	1	\$2,911.21	\$2,911.21	1.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS
0700 12 60	1	\$1,000.00	\$2,000.00	2.000	AS	Y	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN
0700 13 12	27	\$107.38	\$57,771.15	538.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	78	\$104.19	\$426,666.29	4,095.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 1	1	\$510.00	\$5,100.00	10.000	AS	Y	IN-STREET SIGN, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 25 9	1	\$146,050.00	\$146,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 21'-30', W/FOUNDATION AND 7'2" TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 10	1	\$221,950.00	\$221,950.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 41'-50', W/FOUNDATION AND 25' TRANSITION COLUMN, PROJECT



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 25 10							428358-4-52-01
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 13	1	\$450,800.00	\$2,254,000.00	5.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101'-150', W/FOUNDATIONS AND 20.5' TRANSITION COLUMN
0700 25 14	1	\$182,850.00	\$548,550.00	3.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 54', SPECIAL DESIGN
0700 25 15	1	\$261,050.00	\$261,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 33.5', W/FOUNDATION AND 24'-9.5" TRANSITION COLUMN
0700 25 16	1	\$350,750.00	\$701,500.00	2.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51'-100', W/FOUNDATIONS AND 9'-10.3" TRANSITION COLUMN
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	Y	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	3	\$10,219.51	\$112,414.66	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	1	\$5,300.00	\$10,600.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	6	\$7,663.78	\$820,024.68	107.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141141	1	\$7,432.93	\$118,926.88	16.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700141160	2	\$10,575.00	\$42,300.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141240	1	\$8,500.00	\$17,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$25,300.00	\$50,600.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141330	1	\$8,520.00	\$42,600.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141331	1	\$10,350.00	\$10,350.00	1.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS
0700141340	1	\$3,700.00	\$11,100.00	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, HIGHLIGHTED SIGN <12 SF
0700141360	5	\$8,162.45	\$261,198.36	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141411	2	\$13,600.00	\$27,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141411							MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141440	2	\$10,375.00	\$166,000.00	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	2	\$3,330.45	\$6,660.90	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	2	\$1,920.99	\$11,525.96	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	3	\$1,026.70	\$4,106.80	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	7	\$10,620.54	\$339,857.30	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	5	\$11,937.56	\$107,438.06	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	3	\$10,993.33	\$76,953.34	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142121	4	\$14,061.57	\$140,615.70	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	2	\$17,920.33	\$53,761.00	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	2	\$9,927.78	\$89,350.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142171	2	\$9,162.22	\$100,784.40	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142240	1	\$9,900.00	\$168,300.00	17.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142440	1	\$11,800.00	\$177,000.00	15.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN
0701 16	1	\$6.50	\$9,022.00	1,388.000	SF	N	PROFILED THERMOPLASTIC, REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS
0701 17101	5	\$9,879.27	\$182,983.81	18.522	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	3	\$9,863.93	\$210,525.79	21.343	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0701 18101	6	\$8,589.17	\$346,031.78	40.287	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18201	5	\$8,251.39	\$262,781.97	31.847	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0701 18221	2	\$4,359.67	\$6,788.00	1.557	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SKIP,6"
0704 1 1	40	\$227.64	\$2,887,656.05	12,685.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	77	\$196.61	\$376,120.57	1,913.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0704 1101	1	\$300.00	\$55,800.00	186.000	EA	Y	TUBULAR MARKER, DURABLE, INSTALL, 24" FLUORESCENT ORANGE POST
0704 1102	1	\$300.00	\$52,500.00	175.000	EA	Y	TUBULAR MARKER, DURABLE, INSTALL, 36" FLUORESCENT ORANGE POST
0705 10 1	104	\$241.94	\$319,601.83	1,321.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	27	\$160.43	\$90,161.57	562.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	39	\$342.82	\$101,818.49	297.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	9	\$196.00	\$11,172.17	57.000	EA	N	OBJECT MARKER, TYPE 4
0705 10101	1	\$3,162.50	\$18,975.00	6.000	EA	Y	OBJECT MARKER, TYPE 1, BARRIER MOUNTED PER 700-012, PROJECT 443898-1-52-02
0705 11 1	63	\$112.62	\$347,335.15	3,084.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	16	\$79.58	\$79,735.62	1,002.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	4	\$97.61	\$7,027.64	72.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	260	\$4.79	\$5,185,427.17	1,083,148.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$531.50	\$52,618.50	99.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11101	218	\$1,328.60	\$3,853,546.93	2,900.451	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	118	\$1,929.66	\$195,941.99	101.542	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	27	\$3,180.91	\$74,869.10	23.537	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	144	\$1.45	\$623,098.87	430,296.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	127	\$1.75	\$255,930.98	146,476.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	180	\$1.98	\$476,517.62	240,439.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	153	\$735.73	\$975,319.91	1,325.656	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	30	\$1,601.40	\$18,412.87	11.498	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	135	\$779.35	\$82,234.97	105.517	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	3	\$7.79	\$577.16	74.092	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	132	\$67.12	\$249,063.95	3,711.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11170	167	\$39.76	\$784,377.22	19,726.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	13	\$4.25	\$7,123.93	1,675.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	24	\$12.83	\$13,299.70	1,037.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	212	\$1,278.82	\$2,829,664.38	2,212.711	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	15	\$1,876.32	\$3,208.51	1.710	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	129	\$1.68	\$150,356.63	89,308.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	80	\$580.71	\$280,047.67	482.251	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	108	\$827.45	\$59,989.19	72.499	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	88	\$3.61	\$97,700.66	27,088.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	6	\$500.47	\$19,177.01	38.318	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,781.58	\$933.55	.524	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9" DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 11421	2	\$1.22	\$141.36	116.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	47	\$3.51	\$62,804.73	17,916.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	247	\$35,474.52	\$10,606,882.44	299.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	43	\$8,353.09	\$169,459.15	20.287	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102							AND URBAN ISLAND
0711 11103	41	\$14,395.05	\$119,536.48	8.304	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	193	\$3.80	\$1,733,921.21	456,044.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	194	\$5.27	\$1,045,971.68	198,459.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	223	\$6.86	\$987,668.78	144,022.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	5	\$75.23	\$5,040.50	67.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	3	\$30.15	\$784.00	26.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	192	\$2,882.34	\$307,756.17	106.773	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	3	\$5,230.15	\$700.84	.134	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	168	\$216.11	\$508,498.12	2,353.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	211	\$91.08	\$1,535,236.18	16,856.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	30	\$9.15	\$29,982.09	3,276.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	189	\$5.59	\$529,678.71	94,772.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	173	\$3,259.85	\$162,184.16	49.752	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	11	\$14.03	\$26,144.08	1,863.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	6	\$3,034.76	\$1,319,932.38	434.938	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	7	\$3,022.58	\$1,738,096.80	575.037	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	6	\$1,264.76	\$279,328.28	220.854	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	14	\$11.66	\$156,373.47	13,413.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	167	\$17.31	\$3,861,780.28	223,138.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	7	\$8,269.44	\$7,690.58	.930	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	130	\$326.31	\$1,091,508.38	3,345.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	119	\$183.35	\$604,682.25	3,298.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	16	\$5.70	\$22,666.20	3,979.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	16	\$13.63	\$187,965.35	13,787.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	6	\$12,653.10	\$4,403.28	.348	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	3	\$18,919.07	\$1,627.04	.086	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	5	\$23.32	\$12,875.28	552.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14526							FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	4	\$30.29	\$9,691.86	320.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	3	\$14.15	\$17,574.37	1,242.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	17	\$1,403.91	\$220,413.38	157.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	15	\$943.46	\$223,599.59	237.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	15	\$2,988.36	\$379,522.17	127.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	64	\$6,504.05	\$3,116,577.30	479.175	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	40	\$8,920.03	\$267,208.53	29.956	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	61	\$2,280.84	\$1,147,479.83	503.096	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	10	\$5,327.17	\$28,590.91	5.367	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	2	\$3,086.37	\$799.37	.259	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	62	\$6,409.41	\$2,646,428.07	412.897	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15201							YELLOW, SOLID, 6"
0711 15202	5	\$7,404.36	\$1,221.72	.165	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	6	\$2,034.54	\$12,093.29	5.944	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	225	\$5,701.93	\$7,149,245.32	1,253.829	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	112	\$7,316.19	\$327,779.90	44.802	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	156	\$2,166.57	\$931,295.88	429.849	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	42	\$4,991.48	\$30,492.97	6.109	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	224	\$5,738.01	\$4,268,937.68	743.975	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	16	\$7,686.46	\$4,342.85	.565	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	86	\$2,162.63	\$458,275.73	211.907	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	61	\$1.97	\$461,463.79	234,592.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	86	\$40,977.74	\$1,328,334.31	32.416	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	9	\$49,818.73	\$97,594.90	1.959	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	5	\$57,406.62	\$22,445.99	.391	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103131	57	\$10,077.13	\$895,282.19	88.843	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	13	\$19,776.54	\$116,404.74	5.886	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	81	\$39,046.79	\$1,086,047.38	27.814	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	7	\$18,091.91	\$8,828.85	.488	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	49	\$9,550.94	\$803,301.00	84.107	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	10	\$18,895.56	\$107,855.84	5.708	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	12	\$1.28	\$71,387.48	55,629.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	4	\$1.65	\$51,657.67	31,355.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	98	\$2.74	\$3,157,092.99	1,153,397.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	30	\$3.50	\$1,814,952.85	518,633.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	6	\$6.18	\$303,565.79	49,089.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	4	\$9.82	\$143,449.98	14,612.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 16	1	\$7.13	\$7,664.75	1,075.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	40	\$.80	\$389,125.58	485,375.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	2	\$.71	\$25,050.27	35,162.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 4844	1	\$10,065.96	\$60,395.76	6.000	EA	Y	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4844							SPECIAL FOUND, 30' HT, PROJECT 441141-1-52-01
0715 4845	1	\$10,065.96	\$110,725.56	11.000	EA	Y	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 30' HT, PROJECT 441141-1-52-01
0715 5 21	13	\$3,861.40	\$223,960.96	58.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	1	\$3,586.30	\$10,758.90	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	20	\$3,458.54	\$453,068.77	131.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	2	\$2,366.50	\$4,733.00	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	9	\$667.78	\$22,704.52	34.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	43	\$20,737.15	\$2,758,040.77	133.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	3	\$21,273.18	\$63,819.53	3.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	10	\$3,409.54	\$75,009.81	22.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	11	\$1,212.23	\$29,093.43	24.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 34	1	\$1,779.74	\$21,356.88	12.000	EA	Y	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 437053-2-52-01
0715 11 38	1	\$2,183.23	\$4,366.46	2.000	EA	Y	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 436963-1-52-01
0715 11 39	1	\$1,779.73	\$28,475.66	16.000	EA	N	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11115	1	\$1,181.44	\$33,080.32	28.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11125	13	\$1,949.92	\$386,083.70	198.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	44	\$1,754.54	\$1,803,670.23	1,028.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	3	\$4,302.31	\$554,998.23	129.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	6	\$2,827.78	\$84,833.32	30.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11214	1	\$2,844.60	\$11,378.40	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX
0715 11216	5	\$3,436.92	\$268,080.00	78.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11225	2	\$1,661.23	\$36,547.02	22.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11400	1	\$652.87	\$1,305.74	2.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	12	\$316.52	\$22,156.26	70.000	EA	N	LUMINAIRE, REMOVE
0715 19 12	1	\$116,057.58	\$696,345.45	6.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'
0715 19 13	5	\$111,221.54	\$8,119,172.09	73.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 51	1	\$3,937.50	\$63,000.00	16.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE
0715 19 61	1	\$3,100.00	\$6,200.00	2.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 19 62	2	\$8,179.39	\$40,896.96	5.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL
0715 19 63	2	\$24,086.04	\$915,269.60	38.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 21 2	3	\$1,169.05	\$49,100.00	42.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 40 3	1	\$3,090.00	\$52,530.00	17.000	EA	Y	LIGHTING FOR PEDESTRIAN BRIDGE, POLE MOUNTED, PROJECT 433899-2-52-01
0715 40 4	1	\$1,445.00	\$26,010.00	18.000	EA	Y	LIGHTING FOR PEDESTRIAN BRIDGE, ENCLOSURE MOUNTED, PROJECT 433899-2-52-01
0715 50	2	\$136,739.54	\$273,479.08	2.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 52 28	1	\$11,623.50	\$92,988.00	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN
0715 52 29	1	\$2,089.80	\$16,718.40	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA
0715 52 30	1	\$1,150.20	\$97,767.00	85.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE
0715 61100	4	\$7,287.52	\$225,913.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	10	\$10,371.71	\$425,240.15	41.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	4	\$7,526.77	\$195,696.01	26.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Confs	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61142	7	\$8,279.26	\$463,638.59	56.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	4	\$8,702.00	\$104,424.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	2	\$13,197.85	\$171,572.02	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	6	\$13,904.52	\$236,376.82	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	6	\$11,782.81	\$730,534.20	62.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	7	\$9,212.16	\$386,910.58	42.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	5	\$9,355.88	\$252,608.79	27.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	3	\$11,632.79	\$546,741.15	47.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	14	\$9,381.55	\$1,501,048.69	160.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	4	\$9,824.91	\$235,797.78	24.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	10	\$11,249.63	\$1,113,713.07	99.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61342							40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	11	\$11,596.94	\$823,383.00	71.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	3	\$12,222.59	\$1,430,043.30	117.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	2	\$12,705.73	\$266,820.41	21.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$11,971.05	\$59,855.25	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	4	\$11,941.31	\$2,543,498.71	213.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	9	\$10,625.01	\$1,413,125.81	133.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	4	\$10,904.91	\$1,264,970.00	116.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	2	\$11,313.50	\$362,032.07	32.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61542	1	\$12,170.00	\$12,170.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61552	3	\$12,863.25	\$51,452.99	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61800	1	\$15,629.48	\$78,147.39	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 25' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62121	1	\$10,000.00	\$20,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62152	1	\$11,200.00	\$11,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62242	2	\$13,334.91	\$426,717.15	32.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	3	\$14,286.35	\$114,290.76	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	3	\$15,566.40	\$155,664.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62321	3	\$13,993.34	\$55,973.36	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62342	2	\$10,414.35	\$104,143.50	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62352	4	\$16,605.58	\$199,267.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62411	1	\$9,067.85	\$136,017.75	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62421	1	\$16,834.49	\$16,834.49	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62421							45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62442	3	\$11,544.39	\$750,385.52	65.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62452	3	\$17,514.29	\$122,600.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62542	1	\$12,700.00	\$12,700.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62552	3	\$15,083.85	\$60,335.41	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 63321	1	\$16,800.00	\$50,400.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 10' ARM LENGTHS
0715 63342	1	\$15,895.00	\$254,320.00	16.000	EA	N	LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 12' ARM LENGTHS
0715 65166	2	\$13,266.67	\$79,600.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	11	\$13,185.24	\$672,447.04	51.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	2	\$14,125.00	\$56,500.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	2	\$11,788.49	\$94,307.92	8.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 66166	4	\$15,170.61	\$212,388.60	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	4	\$13,810.07	\$635,263.00	46.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66366	1	\$20,588.00	\$20,588.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66466	1	\$16,742.34	\$16,742.34	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	17	\$5,531.38	\$708,016.92	128.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	40	\$1,219.16	\$680,290.68	558.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	3	\$992.68	\$3,970.71	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	90	\$956.14	\$2,306,219.67	2,412.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	5	\$1,738.06	\$132,092.91	76.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	9	\$817.60	\$126,727.71	155.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	5	\$1,822.50	\$87,480.06	48.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715511125	2	\$27,892.18	\$55,784.36	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511135	1	\$13,500.00	\$54,000.00	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511140	1	\$14,500.00	\$43,500.00	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715511220	1	\$16,473.98	\$148,265.82	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 20'
0715511320	1	\$29,386.74	\$146,933.70	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 20'
0715511330	3	\$10,596.57	\$158,948.54	15.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512140	1	\$12,510.00	\$12,510.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715512145	1	\$14,170.46	\$28,340.92	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'
0715516115	3	\$12,795.20	\$127,952.00	10.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516315							CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'
0715518150	1	\$17,500.00	\$17,500.00	1.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 50'
0715540000	4	\$8,399.05	\$335,961.97	40.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	2	\$915.74	\$5,494.46	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 1125	1	\$603,750.00	\$603,750.00	1.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100'
0735 74 1	1	\$4,983,157.00	\$4,983,157.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 88	1	\$57,403.38	\$57,403.38	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0750 1 11	1	\$590.28	\$8,500,000.00	14,400.000	SF	N	ARCHITECTURAL, BUILDING, NEW, REST AREA
0750 1 60	1	\$6.10	\$60,000.00	9,840.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	2	\$71,988.32	\$215,964.95	3.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11 65	1	\$500,000.00	\$500,000.00	1.000	LS	Y	ARCHITECTURAL- SPECIAL, F&I BRIDGE ENCLOSURE, PROJECT 433899-2-52-01
0751 11 66	1	\$300,000.00	\$600,000.00	2.000	EA	Y	ARCHITECTURAL- SPECIAL, F&I WINDOW ACCENT DETAIL, PROJECT 433899-2-52-01
0751 11 67	1	\$250,000.00	\$500,000.00	2.000	EA	Y	ARCHITECTURAL- SPECIAL, F&I GATEWAY ICON SIGN, PROJECT 433899-2-52-01
0751 11100	1	\$100,000.00	\$200,000.00	2.000	EA	N	ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 11102	1	\$92.58	\$209,780.00	2,266.000	SF	N	ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL
0751 11611	1	\$250,000.00	\$250,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 30 1	1	\$65,000.00	\$390,000.00	6.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 36 12	1	\$1,500.00	\$3,000.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BICYCLES
0751 37	2	\$1,028.33	\$12,340.00	12.000	EA	N	TRASH RECEPTACLE
0751 38 13	1	\$2,400.00	\$7,200.00	3.000	EA	N	BENCH, F&I, CONCRETE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	3	\$2,758.83	\$85,523.62	31.000	EA	N	BENCH, RELOCATE
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0904540 13	1	\$45.16	\$1,871,565.88	41,443.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT
0904540 14	1	\$9,164.58	\$164,962.44	18.000	EA	N	HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL
0904540 15	1	\$7,062.37	\$1,016,981.28	144.000	CY	N	HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT
0904540 18	1	\$49.89	\$234,981.90	4,710.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM, LENGTH OF NEED SEGMENT - SPECIAL DESIGN
0906173 46	1	\$189.41	\$33,146.75	175.000	GA	Y	SINGLE COMPONENT POLYURETHANE INJECTION, PROJECT 441659-1-52-01
0906173200	3	\$18.31	\$286,080.20	15,620.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333 21	1	\$45.95	\$61,618.95	1,341.000	SY	Y	HIGH FRICTION SURFACE COURSE, PROJECT 444121-1-52-01
0908333100	1	\$60.00	\$112,920.00	1,882.000	SY	N	HIGH FRICTION SURFACE COURSE
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0914550 3	1	\$29.34	\$7,921.80	270.000	LF	N	FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0916400 8	1	\$305.00	\$394,365.00	1,293.000	SF	Y	PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01
0918349 13	1	\$75,000.00	\$82,500.00	1.100	CY	Y	ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 446191-1-52-01
0918349100	1	\$33,350.00	\$100,050.00	3.000	CY	N	ULTRA HIGH PERFORMANCE CONCRETE (UHPC)
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0919456 3	1	\$75.89	\$18,896.61	249.000	CY	Y	GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01
0919528 13	1	\$110.67	\$5,201.49	47.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 443921-1-52-01
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	3	\$100.66	\$14,395.00	143.000	SF	N	DIRECTIONAL INDICATORS
0920520100	6	\$298.08	\$171,990.82	577.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920530100	1	\$300.00	\$14,100.00	47.000	SY	N	FABRIC FORMED CONCRETE RIPRAP
0920681100	6	\$15,019.92	\$1,021,354.60	68.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681101	2	\$15,646.83	\$93,881.00	6.000	EA	Y	CONNECTED VEHICLE ROADSIDE UNIT, WITH BLUETOOTH INTERFACE
0920681102	4	\$5,209.86	\$281,332.70	54.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920681103	3	\$9,078.63	\$354,066.54	39.000	EA	Y	CONNECTED VEHICLE, SYSTEM INTERFACE UNIT
0920681104	1	\$18,500.00	\$296,000.00	16.000	EA	Y	CONNECTED VEHICLE, ONBOARD UNIT
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920688 7	1	\$1,160.00	\$1,160.00	1.000	EA	Y	ROAD WEATHER INFORMATION SYSTEM (RWIS), REMOVE
0920688100	1	\$19,110.00	\$19,110.00	1.000	EA	N	ROAD WEATHER INFORMATION SYSTEM (RWIS)
0920714100	39	\$10.91	\$1,626,026.09	148,980.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703 1	1	\$1,305.59	\$6,527.95	5.000	EA	Y	CHANNELIZING CURB, CENTERLINE, 6' UNIT LENGTH, PROJECT 446110-1-52-01
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0921703200	1	\$138.53	\$28,398.65	205.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	4	\$29.07	\$55,489.17	1,909.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	5	\$27.08	\$218,755.55	8,079.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	3	\$23.05	\$91,199.81	3,957.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	5	\$29.79	\$289,646.00	9,724.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	4	\$44.16	\$249,992.69	5,661.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	5	\$45.68	\$94,333.85	2,065.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	5	\$17.58	\$68,613.14	3,902.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	2	\$264,050.00	\$528,100.00	2.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	54	\$7,814.81	\$422,000.00	54.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	19	\$3,900.00	\$1,567,800.00	402.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	19	\$4,609.38	\$147,500.00	32.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	306	\$55,122.00	\$23,371,728.21	424.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	32	\$21,716.87	\$933,825.47	43.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 5	3	\$3,004,821.65	\$9,014,464.96	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	5	\$2,760,495.94	\$13,802,479.70	5.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	9	\$405,550.57	\$4,461,056.30	11.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1000100 4	1	\$1,575,500.00	\$1,575,500.00	1.000	LS	Y	SEWAGE BYPASS OPERATIONS, PROJECT 437053-4-56-01
1000100 5	1	\$57,500.00	\$57,500.00	1.000	LS	Y	CERTIFIED INDUSTRIAL HYGIENIST, PROJECT 437053-4-56-01
1050 13001	1	\$37.62	\$77,309.10	2,055.000	LF	N	UTILITY PIPE, INSTALL, 0-1.9"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 15002	1	\$80.00	\$2,800.00	35.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"
1050 15003	1	\$120.00	\$3,600.00	30.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"
1050 15004	1	\$180.00	\$1,800.00	10.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"
1050 16002	6	\$21.29	\$174,719.55	8,208.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 2-4.9"
1050 16003	4	\$33.92	\$954,045.00	28,129.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 5-7.9"
1050 16004	7	\$47.93	\$1,026,057.50	21,409.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 16006	1	\$782.00	\$1,055,700.00	1,350.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 50" OR LARGER
1050 18003	1	\$18.60	\$19,288.20	1,037.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$17.60	\$462,809.60	26,296.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$38.50	\$53,014.50	1,377.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 21260	1	\$3,795.00	\$379,500.00	100.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 60"
1050 21272	1	\$7,147.25	\$8,576,700.00	1,200.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 72"
1050 31202	1	\$110.00	\$6,490.00	59.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31204	4	\$65.43	\$68,112.56	1,041.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31204							WATER/SEWER, 4"
1050 31206	6	\$132.35	\$1,086,076.20	8,206.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	5	\$105.25	\$4,577,852.50	43,493.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	1	\$321.00	\$43,335.00	135.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	4	\$131.17	\$2,040,380.00	15,555.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31215	1	\$251.00	\$142,819.00	569.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 15"
1050 31216	1	\$183.00	\$3,845,562.00	21,014.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 41201	4	\$44.22	\$143,236.00	3,239.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 41202	2	\$67.61	\$29,479.84	436.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 42202	2	\$58.55	\$96,609.60	1,650.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 42204	1	\$100.00	\$18,400.00	184.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 42206	1	\$157.00	\$194,523.00	1,239.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42208	2	\$136.39	\$387,902.52	2,844.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42210	1	\$121.71	\$73,877.97	607.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 42212	1	\$263.00	\$66,276.00	252.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 42216	1	\$271.00	\$92,682.00	342.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 42263	1	\$5,244.00	\$262,200.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 63"
1050 51202	1	\$115.00	\$43,700.00	380.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 2"
1050 51206	1	\$161.00	\$101,752.00	632.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	1	\$119.55	\$7,770.75	65.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	1	\$225.00	\$16,200.00	72.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	2	\$288.40	\$108,725.00	377.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51216							WATER/SEWER, 16"
1050 61116	1	\$595.53	\$8,337.42	14.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1050 61118	1	\$300.00	\$66,900.00	223.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 18"
1050 61124	1	\$320.00	\$102,400.00	320.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 16	1	\$243.80	\$487.60	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 21360	1	\$48,300.00	\$96,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 22.5 DEGREES, 60"
1055 21560	1	\$63,250.00	\$126,500.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 45 DEGREES, 60"
1055 21972	1	\$143,750.00	\$143,750.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 90 DEGREES, 72"
1055 22372	1	\$35,650.00	\$35,650.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, ACCESS MANHOLE, 72"
1055 22560	1	\$12,650.00	\$189,750.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 60"
1055 22572	1	\$14,950.00	\$224,250.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 72"
1055 23272	1	\$35,650.00	\$71,300.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, AIR RELIEF, 72"
1055 23360	1	\$13,800.00	\$13,800.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 23360							VALVE, PLUG, 60"
1055 23372	1	\$686,550.00	\$686,550.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 72"
1055 25160	1	\$167,900.00	\$167,900.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, TEE, 72" - 60"
1055 26160	1	\$66,700.00	\$66,700.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 60"
1055 26172	1	\$86,250.00	\$86,250.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 72"
1055 26260	1	\$25,300.00	\$50,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 60"
1055 26272	1	\$26,450.00	\$52,900.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 72"
1055 27160	1	\$92,000.00	\$92,000.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, REDUCER, 72" - 60"
1055 31208	1	\$1,300.00	\$1,300.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 8"
1055 31212	1	\$1,800.00	\$14,400.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12"
1055 31608	1	\$1,630.00	\$92,910.00	57.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, 8" WYE
1055 31615	1	\$1,640.00	\$1,640.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, 15" WYE
1055 31708	2	\$1,431.29	\$10,019.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CLEANOUT 8"
1055 41416	1	\$1,683.00	\$3,366.00	2.000	EA	N	UTILITY FITTINGS FOR PE PIPE, FURNISH & INSTALL, UNION, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51108	5	\$1,582.98	\$166,213.24	105.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$1,640.00	\$8,200.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	4	\$2,278.09	\$264,258.00	116.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	3	\$4,146.44	\$680,016.00	164.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51208	4	\$1,693.38	\$143,936.94	85.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51212	4	\$2,228.50	\$44,570.00	20.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	2	\$4,404.52	\$110,113.00	25.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51308	3	\$1,416.76	\$18,417.82	13.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"
1055 51312	3	\$2,021.00	\$10,105.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51324	1	\$6,259.00	\$18,777.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 24"
1055 51408	3	\$2,693.28	\$126,584.04	47.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51408							UNION, 8"
1055 51412	4	\$3,438.67	\$51,580.00	15.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	3	\$738.72	\$13,297.00	18.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51512	2	\$880.00	\$4,400.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1055 51516	2	\$2,220.00	\$48,840.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1060 11211	2	\$6,695.24	\$281,200.00	42.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'
1060 11212	2	\$10,736.67	\$644,200.00	60.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12'
1060 11222	1	\$13,035.00	\$13,035.00	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	6	\$3,289.96	\$236,877.30	72.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,300.00	\$101,200.00	44.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 16							CONTRACTOR TAKES OWNERSHIP
1080 21100	1	\$1,350.00	\$2,700.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21102	1	\$570.00	\$22,230.00	39.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"
1080 21108	1	\$76,000.00	\$76,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8"
1080 21300	2	\$812.00	\$4,060.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, INSTALL- BOX FURNISHED BY UTILITY
1080 21400	3	\$1,188.76	\$24,964.00	21.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	9	\$994.80	\$111,417.18	112.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	3	\$413.75	\$3,309.98	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$5,500.00	\$5,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"
1080 22108	1	\$1,200.00	\$1,200.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 8"
1080 22400	1	\$3,392.00	\$3,392.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE
1080 23100	1	\$1,580.67	\$71,130.15	45.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	1	\$2,500.00	\$7,500.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23106	2	\$1,362.76	\$39,520.00	29.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	2	\$893.52	\$72,375.00	81.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23112	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23116	2	\$15,813.33	\$237,200.00	15.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24100	2	\$155.87	\$16,990.00	109.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24102	2	\$1,394.62	\$18,130.00	13.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24104	1	\$1,765.00	\$5,295.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	7	\$2,560.08	\$189,445.95	74.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	4	\$3,582.91	\$232,888.93	65.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	5	\$6,857.43	\$240,010.00	35.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	3	\$14,766.67	\$664,500.00	45.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24500	9	\$1,084.41	\$363,278.75	335.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	3	\$658.36	\$7,242.00	11.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	3	\$8,500.00	\$25,500.00	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	2	\$14,340.00	\$143,400.00	10.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE
1080 26102	3	\$7,376.11	\$66,385.00	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27103	1	\$9,500.00	\$104,500.00	11.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 2.5"
1080 27106	2	\$14,550.00	\$291,000.00	20.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	3	\$20,222.22	\$182,000.00	9.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	3	\$26,490.52	\$715,244.00	27.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27124	1	\$36,080.00	\$72,160.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 24"



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29106	2	\$253.03	\$37,702.12	149.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$376.15	\$44,761.85	119.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	1	\$193.62	\$2,904.30	15.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	3	\$1,054.66	\$51,678.40	49.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1080 32106	1	\$1,320.00	\$6,600.00	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"
1080 32108	1	\$1,375.00	\$9,625.00	7.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8"
1080 32116	1	\$1,815.00	\$34,485.00	19.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16"
1644112 06	1	\$10,000.00	\$120,000.00	12.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 6"
1644113 08	2	\$7,846.87	\$462,965.15	59.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644116 08	1	\$6,100.00	\$12,200.00	2.000	EA	N	FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	1	\$7,920.00	\$150,480.00	19.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644136 09	1	\$8,690.00	\$8,690.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 8"
1644400	2	\$1,275.98	\$19,139.64	15.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	5	\$4,265.00	\$42,650.00	10.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644800	2	\$5,455.93	\$21,823.70	4.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	2	\$956.98	\$41,150.00	43.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.