



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	108	\$2,825.86	\$145,512,111.45	51,493.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	21	\$122.60	\$41,637,403.34	339,619.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	16	\$79.62	\$18,871,639.23	237,034.700	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	17	\$81.70	\$188,773.84	2,310.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	33	\$75.07	\$919,211.10	12,244.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	81	\$78.04	\$5,237,386.53	67,108.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 13	1	\$50,000.00	\$150,000.00	3.000	EA	Y	TEMPORARY OVERHEAD SIGN STRUCTURE
0102 25 14	2	\$1,157,500.00	\$2,315,000.00	2.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 25 15	1	\$25,300.00	\$126,500.00	5.000	EA	Y	TEMPORARY SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, 401 SF AND GREATER
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 25101	1	\$63.25	\$177,100.00	2,800.000	DA	N	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM
0102 30	3	\$2,038.71	\$2,472,957.75	1,213.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	106	\$.31	\$844,230.14	2,742,777.000	ED	N	WORK ZONE SIGN
0102 61	9	\$40.89	\$6,910.48	169.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$1.00	\$1,438.00	1,438.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	2	\$.90	\$43,028.16	48,006.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	27	\$51.80	\$1,190,783.64	22,986.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	15	\$66.08	\$12,327,730.17	186,550.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	12	\$36.41	\$2,119,309.10	58,209.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 71 23	20	\$18.30	\$408,534.54	22,329.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	11	\$20.34	\$6,544,531.92	321,803.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	10	\$16.26	\$1,776,368.70	109,273.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$18.00	\$278,820.00	15,490.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	102	\$1.14	\$1,335,902.63	9,605,011.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	59	\$1.11	\$396,252.31	3,759,724.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	3	\$21.58	\$238,235.01	11,041.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	81	\$7.34	\$451,990.84	61,571.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	6	\$4.91	\$109,434.20	22,271.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	17	\$2,092.17	\$1,292,962.30	618.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	100	\$13.33	\$2,172,640.65	163,049.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	55	\$28.50	\$1,569,633.39	55,074.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	52	\$21.61	\$1,135,780.98	52,558.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	2	\$130.73	\$46,931.64	359.000	DA	N	EXISTING ITS MAINTENANCE
0102115	69	\$4.41	\$68,964.60	168,835.000	ED	N	TYPE III BARRICADE
0102120	1	\$150.00	\$18,600.00	124.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	20	\$6.66	\$195,058.37	29,300.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	24	\$7.19	\$232,925.56	32,391.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	12	\$36.54	\$85,976.45	2,353.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102909							AND RELOCATIONS
0102913 11	1	\$17,825.00	\$28,216.98	1.583	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	3	\$7,627.08	\$14,788.91	1.939	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	15	\$12,172.53	\$250,035.96	20.541	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	7	\$4,720.45	\$10,167.86	2.154	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	5	\$28.39	\$14,193.22	500.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	6	\$13.53	\$38,022.85	2,811.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	14	\$12,040.32	\$235,291.97	19.542	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,050.00	\$405.65	.133	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	12	\$8.57	\$1,795,252.82	209,509.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	2	\$100.76	\$339,050.00	3,365.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	1	\$5,000.00	\$10,000.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$5,000.00	\$10,000.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	80	\$2.69	\$1,802,924.71	669,494.000	LF	N	SEDIMENT BARRIER
0104 11	21	\$19.58	\$187,766.05	9,592.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	15	\$12.79	\$128,202.24	10,027.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	14	\$4,352.22	\$378,643.46	87.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	75	\$173.10	\$650,174.28	3,756.000	EA	N	INLET PROTECTION SYSTEM
0107 1	77	\$47.07	\$3,265,741.78	69,379.130	AC	N	LITTER REMOVAL
0107 2	77	\$65.38	\$3,635,705.62	55,609.670	AC	N	MOWING
0108 1	22	\$15,675.13	\$454,578.89	29.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1							MONITORING
0108 2	21	\$22,911.06	\$641,509.56	28.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	2	\$28,875.00	\$115,500.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	84	\$103,801.54	\$72,772,147.84	701.070	AC	N	CLEARING & GRUBBING
0110 2 2	12	\$11,284.56	\$319,691.63	28.330	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	11	\$51.81	\$20,278,855.78	391,424.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	77	\$43.08	\$13,299,393.43	308,720.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	15	\$328.86	\$34,530.24	105.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	2	\$398.59	\$1,161,882.02	2,915.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	12	\$9.05	\$398,669.83	44,037.000	LF	N	TREE PROTECTION BARRIER
0110 22	15	\$1,545.53	\$573,390.12	371.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	2	\$771.41	\$45,512.93	59.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	54	\$13.88	\$20,887,842.57	1,504,834.400	CY	N	REGULAR EXCAVATION
0120 2 2	27	\$32.37	\$1,122,948.53	34,694.300	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	11	\$17.93	\$2,162,651.32	120,592.500	CY	N	SUBSOIL EXCAVATION
0120 5	2	\$50.95	\$230,325.22	4,520.200	CY	N	CHANNEL EXCAVATION
0120 6	45	\$30.00	\$75,965,844.31	2,532,497.000	CY	N	EMBANKMENT
0120 71	13	\$37,662.48	\$527,274.72	14.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 73100	1	\$210.00	\$1,098,510.00	5,231.000	CY	Y	ULTRA LIGHTWEIGHT AGGREGATE FILL
0120 74	1	\$18.00	\$2,380,239.00	132,235.500	CY	N	SURCHARGE EMBANKMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0121 70	2	\$450.00	\$523,980.00	1,164.400	CY	N	FLOWABLE FILL
0141 70	1	\$2,800.00	\$140,000.00	50.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.15	\$569,583.00	180,820.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	4	\$5.07	\$107,423.74	21,206.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	54	\$6.56	\$6,219,768.53	947,458.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$.01	\$19.27	1,927.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	25	\$18.92	\$3,165,966.88	167,367.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	7	\$22.31	\$667,520.50	29,915.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$41.25	\$33,621.76	815.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	5	\$22.83	\$335,388.08	14,691.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	3	\$27.42	\$393,778.25	14,359.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	15	\$31.20	\$3,385,715.54	108,513.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$27.96	\$498,253.60	17,819.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$114.60	\$115,975.20	1,012.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	30	\$76.11	\$20,794,140.67	273,200.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	10	\$32.78	\$3,884,527.97	118,500.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	14	\$44.35	\$9,403,049.23	212,006.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	5	\$74.82	\$940,251.78	12,567.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$130.47	\$170,652.00	1,308.000	SY	N	OPTIONAL BASE, BASE GROUP 13



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285714	1	\$110.00	\$61,820.00	562.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	6	\$107.50	\$393,567.65	3,661.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT 222476-1-52-01
0285759	1	\$145.00	\$167,185.00	1,153.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 442749-1-52-01
0286 1	10	\$53.37	\$265,263.50	4,970.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	3	\$351.76	\$130,255.37	370.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	12	\$1.72	\$902,055.33	523,838.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	9	\$4.17	\$1,026,147.53	246,265.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	7	\$5.41	\$590,555.87	109,183.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	26	\$3.97	\$3,741,233.77	941,764.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	22	\$4.20	\$3,860,139.93	918,389.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	58	\$3.95	\$4,989,371.86	1,262,218.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	9	\$4.34	\$2,169,031.99	499,976.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	12	\$4.09	\$1,492,196.77	364,635.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	2	\$9.08	\$98,611.72	10,857.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	2	\$3.95	\$134,087.85	33,965.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	17	\$3.15	\$4,732,951.34	1,502,390.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	6	\$5.00	\$472,245.33	94,530.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 13	3	\$3.82	\$21,402.16	5,601.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	4	\$2.80	\$568,851.26	202,913.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	5	\$3.02	\$181,107.90	59,891.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	5	\$6.56	\$1,546,024.24	235,722.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	8	\$4.05	\$422,743.03	104,351.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	4	\$8.76	\$94,087.53	10,742.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 22	1	\$10.33	\$80,274.43	7,771.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$12.00	\$19,836.00	1,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	2	\$5.91	\$767,997.06	129,984.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0334 1 12	17	\$163.99	\$9,703,156.90	59,169.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	26	\$151.85	\$14,481,276.55	95,365.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	6	\$169.77	\$7,692,192.62	45,308.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	14	\$176.17	\$5,384,479.53	30,564.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	31	\$178.91	\$34,481,761.07	192,730.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	13	\$191.52	\$46,578,375.71	243,202.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$186.00	\$1,187,424.00	6,384.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	1	\$180.10	\$4,858,035.41	26,974.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	19	\$233.00	\$28,829,142.03	123,728.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$222.90	\$1,160,016.18	5,204.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	5	\$180.87	\$2,996,396.39	16,566.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 81	15	\$175.09	\$11,678,690.73	66,702.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	11	\$222.37	\$6,108,354.86	27,469.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	45	\$185.11	\$42,101,597.91	227,443.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	5	\$192.35	\$6,873,152.08	35,733.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$193.00	\$739,267.20	3,830.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	29	\$405.06	\$3,703,103.17	9,142.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$306.53	\$30,040.00	98.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 7	2	\$130.01	\$12,491,790.00	96,084.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 9	1	\$198.00	\$23,958.00	121.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 13	2	\$251.72	\$173,683.50	690.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE,



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3203							YELLOW SAND
0350 5	4	\$4.10	\$2,309,554.00	562,691.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	1	\$100.00	\$13,700.00	137.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	2	\$310.89	\$274,517.25	883.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	3	\$4.04	\$1,817,139.00	450,169.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	3	\$1,292.75	\$9,964,924.20	7,708.300	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	14	\$1,056.79	\$1,408,067.02	1,332.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$820.00	\$11,972.00	14.600	CY	N	CONCRETE CLASS NS, STEPS
0400 1 30	1	\$1,070.24	\$800,645.80	748.100	CY	N	CONCRETE, CLASS I (SEAL)
0400 2 1	2	\$1,405.18	\$7,146,483.50	5,085.800	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	5	\$1,375.85	\$27,581,348.12	20,046.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	8	\$730.65	\$5,371,411.95	7,351.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$2,300.00	\$379,500.00	165.000	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	7	\$1,941.60	\$1,424,162.99	733.500	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	5	\$1,316.85	\$2,863,490.23	2,174.500	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	10	\$1,720.64	\$12,553,810.15	7,296.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$3,100.00	\$244,900.00	79.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	2	\$1,599.95	\$4,479,530.00	2,799.800	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	3	\$1,614.70	\$26,302,351.05	16,289.300	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 47							REDUCING ADMIXTURE
0400 7 1	9	\$8.68	\$707,073.15	81,475.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	7	\$8.72	\$696,148.44	79,807.000	SY	N	BRIDGE DECK PLANING
0400 20	1	\$35.40	\$41,170.20	1,163.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 45 5	1	\$115.00	\$3,910.00	34.000	SY	N	REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400 72	1	\$45.00	\$238,905.00	5,309.000	SF	N	PRECAST BULKHEAD PANELS
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	5	\$2.50	\$297,968.30	119,025.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	4	\$1,223.69	\$837,249.75	684.200	CF	N	COMPOSITE NEOPRENE PADS
0400148	4	\$1,580.25	\$142,855.00	90.400	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$4,250.00	\$17,000.00	4.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 2	3	\$573.94	\$16,300.00	28.400	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	6	\$962.04	\$250,802.84	260.700	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	1	\$500.00	\$5,550.00	11.100	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 7	3	\$273.41	\$860,650.86	3,147.800	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	1	\$60.00	\$217,680.00	3,628.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$1,000.00	\$10,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0405 70 9	1	\$147.50	\$267,919.00	1,816.400	CF	N	LATEX MODIFIED CONCRETE, VERY EARLY STRENGTH
0411 1	3	\$517.08	\$15,512.50	30.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	3	\$160.05	\$77,784.80	486.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	5	\$69.09	\$623,464.00	9,024.000	GA	N	METHACRYLATE MONOMER
0413154	5	\$1.36	\$1,236,412.25	906,692.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	8	\$.62	\$625,298.34	1,008,623.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	3	\$2.50	\$1,308,290.00	523,460.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	10	\$1.47	\$7,361,927.70	5,015,901.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	8	\$1.69	\$8,669,408.62	5,131,602.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$5.00	\$1,935.00	387.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	1	\$2.50	\$28,432.50	11,373.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	9	\$1.46	\$2,120,056.23	1,451,047.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	2	\$6.45	\$119,973.50	18,587.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	2	\$2.72	\$21,443.00	7,874.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	2	\$2.89	\$505,610.00	175,147.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1201	7	\$8,773.33	\$78,960.00	9.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$10,592.09	\$63,552.52	6.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	3	\$8,692.59	\$34,770.36	4.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	1	\$14,389.00	\$14,389.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	4	\$16,775.00	\$83,875.00	5.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	2	\$18,033.33	\$54,100.00	3.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	3	\$10,258.33	\$30,775.00	3.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	2	\$7,573.84	\$15,147.67	2.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$12,253.50	\$49,014.00	4.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	15	\$9,305.58	\$790,974.38	85.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$12,200.00	\$12,200.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	5	\$7,926.06	\$261,560.00	33.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	10	\$10,582.72	\$391,560.54	37.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	3	\$7,700.00	\$38,500.00	5.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	1	\$12,703.67	\$12,703.67	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1441	1	\$23,092.64	\$46,185.28	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	9	\$15,531.41	\$310,628.15	20.000	EA	N	INLETS, CURB, TYPE J-5, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1452	2	\$18,085.00	\$361,700.00	20.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$12,137.03	\$36,411.10	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$16,200.00	\$16,200.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	5	\$19,069.00	\$190,690.00	10.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	3	\$20,033.33	\$60,100.00	3.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	2	\$12,656.79	\$37,970.36	3.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$8,958.00	\$62,706.00	7.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$9,500.00	\$9,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	2	\$9,050.00	\$36,200.00	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1484	1	\$11,700.00	\$23,400.00	2.000	EA	N	INLETS, CURB, TYPE 8, J BOT ,>10'
0425 1501	1	\$14,223.05	\$14,223.05	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$26,163.11	\$26,163.11	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	2	\$8,638.60	\$60,470.22	7.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$12,760.00	\$12,760.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515	1	\$7,011.15	\$21,033.45	3.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	17	\$6,536.74	\$640,600.04	98.000	EA	N	INLETS, DT BOT, TYPE C,<10'
0425 1522	1	\$10,900.00	\$32,700.00	3.000	EA	N	INLETS, DT BOT, TYPE C,>10'
0425 1523	1	\$11,300.00	\$11,300.00	1.000	EA	N	INLETS, DT BOT, TYPE C,JBOT, <10'
0425 1525	7	\$4,763.88	\$38,111.04	8.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	2	\$7,900.00	\$15,800.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$9,855.00	\$9,855.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1533	1	\$7,752.00	\$7,752.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1535	1	\$6,810.00	\$13,620.00	2.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	13	\$6,996.88	\$566,747.34	81.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	3	\$14,857.18	\$297,143.50	20.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$17,400.00	\$87,000.00	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	3	\$11,188.57	\$156,640.00	14.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	3	\$7,537.65	\$384,420.00	51.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$17,400.00	\$69,600.00	4.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$13,206.67	\$39,620.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$19,480.00	\$136,360.00	7.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	3	\$6,545.79	\$124,370.00	19.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$10,870.00	\$10,870.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1571	1	\$11,800.00	\$236,000.00	20.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1573	1	\$14,900.00	\$29,800.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, J BOT, <10'
0425 1581	2	\$10,169.12	\$172,875.00	17.000	EA	N	INLETS, DT BOT, TYPE H, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1582	1	\$17,900.00	\$17,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1589	2	\$23,620.00	\$47,240.00	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1611	1	\$22,000.00	\$22,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, <10'
0425 1619	2	\$18,900.00	\$56,700.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	7	\$8,234.45	\$1,251,635.74	152.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$10,845.55	\$54,227.76	5.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	2	\$12,282.86	\$85,980.00	7.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	2	\$16,376.67	\$49,130.00	3.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1711	5	\$8,969.14	\$143,506.28	16.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	3	\$15,931.93	\$111,523.49	7.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$21,300.00	\$106,500.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	3	\$7,462.98	\$37,314.89	5.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$9,300.00	\$55,800.00	6.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	1	\$8,500.00	\$93,500.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1782	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, >10'
0425 1783	1	\$11,400.00	\$125,400.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,900.00	\$23,600.00	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL
0425 1790	1	\$10,900.00	\$65,400.00	6.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1792	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, >10'
0425 1881	1	\$10,200.00	\$30,600.00	3.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	3	\$7,203.75	\$86,445.00	12.000	EA	N	INLETS, CLOSED FLUME



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1921	2	\$10,092.86	\$1,554,300.00	154.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$13,900.00	\$152,900.00	11.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	1	\$15,400.00	\$1,232,000.00	80.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1924	1	\$21,200.00	\$275,600.00	13.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'
0425 1925	2	\$7,266.67	\$21,800.00	3.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	7	\$8,206.32	\$229,777.00	28.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	2	\$12,400.00	\$37,200.00	3.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	7	\$5,323.35	\$47,910.19	9.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	16	\$7,336.54	\$550,240.72	75.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	3	\$7,428.07	\$44,568.40	6.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	4	\$5,393.74	\$48,543.70	9.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	9	\$13,246.04	\$582,825.86	44.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$21,188.89	\$572,100.00	27.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$7,502.99	\$7,502.99	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	9	\$13,467.96	\$511,782.40	38.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	6	\$27,182.65	\$924,210.00	34.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$11,886.19	\$59,430.96	5.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	1	\$6,080.00	\$18,240.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	2	\$6,035.00	\$12,070.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 4	2	\$820.00	\$9,020.00	11.000	EA	N	INLETS, ADJUST
0425 5	28	\$1,231.33	\$465,441.75	378.000	EA	N	MANHOLE, ADJUST
0425 5 1	20	\$1,076.36	\$393,948.16	366.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	24	\$885.87	\$365,865.62	413.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	2	\$1,308.33	\$7,850.00	6.000	EA	N	METER BOXES, ADJUST
0425 7	2	\$1,200.00	\$43,200.00	36.000	EA	N	MANHOLE COVER- REPLACE
0425 10	1	\$6,293.50	\$12,587.00	2.000	EA	N	YARD DRAIN
0425 11	2	\$4,795.18	\$14,385.53	3.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	2	\$814.71	\$27,700.00	34.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	7	\$1,514.11	\$51,479.59	34.000	EA	N	REPLACE GRATE
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET
0430173118	2	\$200.25	\$400,500.00	2,000.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174115	2	\$147.00	\$5,586.06	38.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	16	\$195.74	\$261,707.32	1,337.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	9	\$189.82	\$179,194.45	944.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	5	\$248.36	\$63,331.74	255.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$261.74	\$103,910.78	397.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174215	1	\$168.00	\$5,880.00	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174218	7	\$216.65	\$244,166.46	1,127.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$300.00	\$34,800.00	116.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$438.00	\$49,056.00	112.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430174236	2	\$746.92	\$26,142.22	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	4	\$413.51	\$14,473.00	35.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	16	\$238.10	\$327,864.46	1,377.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	31	\$136.67	\$6,588,672.98	48,209.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	20	\$162.78	\$2,813,289.32	17,283.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	9	\$236.09	\$1,943,960.78	8,234.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	10	\$287.03	\$1,719,028.84	5,989.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	3	\$424.46	\$1,664,732.00	3,922.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	3	\$501.25	\$1,400,002.00	2,793.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	4	\$596.15	\$1,499,925.00	2,516.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	3	\$699.18	\$3,897,251.00	5,574.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	1	\$1,600.00	\$3,654,400.00	2,284.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175215	2	\$328.99	\$19,410.51	59.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	9	\$201.36	\$486,488.05	2,416.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175224	3	\$296.73	\$123,145.00	415.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175236	3	\$455.45	\$172,161.25	378.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175248	2	\$833.73	\$2,466,182.00	2,958.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430175254	1	\$2,700.00	\$13,500.00	5.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185118	2	\$1,454.80	\$400,070.00	275.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	2	\$1,219.82	\$1,010,015.00	828.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	2	\$969.00	\$1,744,200.00	1,800.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	3	\$2,995.90	\$4,032,480.00	1,346.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	1	\$2,767.00	\$3,063,069.00	1,107.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430185160	1	\$4,795.00	\$2,848,230.00	594.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$4,300.00	\$8,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND
0430524100	2	\$5,608.00	\$56,080.00	10.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	1	\$4,778.13	\$4,778.13	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430524200	1	\$5,875.00	\$11,750.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430524220	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 30 DEGREES, ROUND
0430530100	3	\$8,561.67	\$51,370.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530400	1	\$11,600.00	\$11,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", QUAD, 0 DEGREES, ROUND
0430536100	2	\$10,753.33	\$96,780.00	9.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536102	1	\$7,590.00	\$7,590.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL
0430536120	1	\$10,300.00	\$30,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND
0430536200	1	\$11,300.00	\$45,200.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536300	1	\$14,200.00	\$14,200.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430542100	2	\$14,540.00	\$29,080.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430542200	1	\$18,500.00	\$18,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548130	1	\$18,600.00	\$18,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND
0430548230	1	\$22,300.00	\$22,300.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 45 DEGREES, ROUND
0430554100	1	\$23,500.00	\$23,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430560100	1	\$25,000.00	\$25,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ROUND
0430611025	1	\$5,800.00	\$5,800.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611029	1	\$7,600.00	\$7,600.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE
0430611123	2	\$7,830.68	\$31,322.70	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611125	4	\$6,750.73	\$81,008.72	12.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	2	\$8,300.00	\$16,600.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE
0430611223	1	\$4,600.00	\$4,600.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 15"PIPE
0430611225	1	\$4,600.00	\$27,600.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	1	\$5,900.00	\$5,900.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	4	\$5,261.33	\$294,634.53	56.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611329	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	7	\$372.18	\$536,204.35	1,440.700	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430886 36	1	\$6,000.00	\$24,000.00	4.000	EA	N	MANATEE GRATE FOR 36", UNHINGED
0430886 54	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANATEE GRATE FOR 54", UNHINGED
0430950	3	\$517.20	\$755,157.42	1,460.100	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	2	\$93.26	\$17,253.70	185.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$1,170.00	\$2,340.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	9	\$2,860.51	\$117,280.71	41.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	11	\$5,099.93	\$147,897.85	29.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	3	\$5,692.22	\$51,230.00	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982138	4	\$10,118.75	\$161,900.00	16.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	2	\$12,277.14	\$85,940.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$9,720.00	\$9,720.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	2	\$19,975.00	\$39,950.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982625	3	\$3,727.59	\$29,820.68	8.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982641	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD
0430984123	3	\$2,562.02	\$17,934.14	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	20	\$3,227.01	\$338,836.40	105.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	10	\$4,259.98	\$153,359.39	36.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	7	\$9,964.71	\$89,682.41	9.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	5	\$9,708.77	\$48,543.83	5.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	7	\$3,504.13	\$161,189.81	46.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$3,835.71	\$26,850.00	7.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$3,000.00	\$12,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	2	\$15,110.87	\$45,332.60	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430990	1	\$6,829.88	\$6,829.88	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	2	\$2,522.26	\$22,700.37	9.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1115	3	\$212.56	\$85,874.20	404.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	4	\$180.20	\$125,059.00	694.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	3	\$254.11	\$282,312.30	1,111.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	4	\$354.49	\$266,928.35	753.000	LF	N	PIPE LINER, CURED IN PLACE, 30"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1136	2	\$432.87	\$174,012.69	402.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	1	\$405.00	\$498,150.00	1,230.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	5	\$635.67	\$315,926.51	497.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	2	\$48.18	\$229,537.50	4,764.000	LF	N	UNDERDRAIN, TYPE II
0440 73 1	1	\$115.00	\$23,230.00	202.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	1	\$100.00	\$2,400.00	24.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$90.00	\$3,960.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443 70 4	2	\$394.90	\$2,549,470.00	6,456.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$550.00	\$2,096,050.00	3,811.000	LF	N	FRENCH DRAIN, 36"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0446 1 1	2	\$40.52	\$570,045.12	14,068.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$270.15	\$75,912.90	281.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1201	1	\$309.93	\$133,889.76	432.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	3	\$377.68	\$3,277,896.40	8,679.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$391.67	\$2,545,078.16	6,498.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	2	\$392.24	\$5,756,550.97	14,676.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 63	1	\$412.85	\$1,706,300.78	4,133.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	3	\$393.17	\$9,191,090.71	23,377.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	2	\$405.76	\$1,881,900.77	4,638.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$445.06	\$2,719,773.88	6,111.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	2	\$7,636.91	\$1,710,668.76	224.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$2,300.00	\$13,800.00	6.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$1,150.00	\$3,450.00	3.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455 34 3	2	\$332.88	\$269,629.09	810.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	4	\$213.13	\$23,660,843.00	111,015.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34402	1	\$304.92	\$579,348.00	1,900.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 24"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 35 4	1	\$145.00	\$206,770.00	1,426.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 8	1	\$239.04	\$290,433.60	1,215.000	LF	N	STEEL PILING, HP 14 X 117
0455 87	2	\$18,034.29	\$757,440.00	42.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$2,264.16	\$1,245,285.80	550.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	1	\$10,776.56	\$635,816.92	59.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$2,565.95	\$8,880,756.42	3,461.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$7,323.87	\$922,806.99	126.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 9	1	\$3,428.43	\$1,913,062.83	558.000	LF	N	DRILLED SHAFT, 66" DIA
0455101 1	1	\$511,750.00	\$2,558,750.00	5.000	EA	N	TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"
0455111	1	\$86.25	\$62,531.25	725.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION
0455112 24	1	\$156.80	\$2,743,843.20	17,499.000	LF	N	AUGER GROUTED PILE, 24" DIAMETER
0455112100	1	\$2,000.00	\$72,000.00	36.000	LF	Y	AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01
0455113 24	1	\$869.00	\$430,155.00	495.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	2	\$83,179.83	\$249,539.50	3.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TONS
0455122 4	1	\$885.50	\$487,025.00	550.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 42" DIA
0455122 5	1	\$862.50	\$50,887.50	59.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 48" DIA
0455122 6	1	\$976.82	\$3,382,724.20	3,463.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	1	\$1,380.00	\$173,880.00	126.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455122 9	1	\$1,445.65	\$863,051.86	597.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 66" DIA
0455133 2	7	\$46.72	\$18,136,053.47	388,185.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$82.23	\$917,791.70	11,161.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133 10	1	\$114.42	\$1,401,330.37	12,247.000	SF	N	SOLDIER PILE WALL, TEMPORARY-CRITICAL, STEEL H-PILES WITH TIMBER LAGGING
0455133207	1	\$336.75	\$2,872,140.75	8,529.000	SF	Y	STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT 428358-4-52-01
0455143 3	2	\$578.68	\$324,637.60	561.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ
0455143 5	4	\$501.84	\$6,434,612.67	12,822.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,24" SQ
0455143 23	1	\$600.00	\$381,600.00	636.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455143 25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455147 1	1	\$2,875.00	\$14,375.00	5.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER
0455147 2	1	\$3,093.10	\$179,399.98	58.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER
0458 1 11	9	\$93.24	\$638,527.60	6,848.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$644.86	\$207,643.64	322.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 14	1	\$1,056.69	\$155,333.87	147.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	18	\$84.94	\$812,304.62	9,563.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 1 25	1	\$295.00	\$23,895.00	81.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC
0458 2	9	\$847.24	\$472,248.85	557.400	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	3	\$16.94	\$189,675.79	11,197.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 13	1	\$60.00	\$144,780.00	2,413.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	1	\$80.00	\$18,880.00	236.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	2	\$5.54	\$4,818,782.40	869,823.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$5.39	\$15,000,000.00	2,782,634.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	1	\$2.56	\$614,041.79	240,242.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	1	\$3.57	\$34,834,872.26	9,752,003.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	2	\$221.97	\$191,784.00	864.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0461113 16	1	\$22,390.20	\$89,560.80	4.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS
0461114 14	1	\$22,390.22	\$44,780.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS
0461114 15	1	\$24,851.22	\$49,702.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, 1000-1250KIPS
0462 2 23	1	\$26.68	\$581,604.46	21,796.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0470 1	3	\$15,027.64	\$542,497.66	36.100	MB	N	TREATED TIMBER, STRUCTURAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0506 2	1	\$306.95	\$444,456.38	1,448.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,974.42	\$95,590.73	16.000	EA	N	BRIDGE DRAINS
0510 1	1	\$84,000.00	\$84,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	1	\$287.50	\$4,025.00	14.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	10	\$84.39	\$347,369.10	4,116.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	2	\$37.51	\$9,940.00	265.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2211	2	\$169.43	\$171,633.00	1,013.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2212	1	\$242.65	\$186,597.85	769.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2
0515 2311	5	\$145.82	\$248,916.00	1,707.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	1	\$283.61	\$202,214.00	713.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 4 1	2	\$105.00	\$56,910.00	542.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	5	\$122.97	\$160,227.88	1,303.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	2	\$747.14	\$249,544.82	334.000	EA	N	BOLLARDS
0520 1 7	29	\$49.14	\$1,697,467.53	34,543.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	54	\$50.13	\$4,467,118.52	89,112.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$44.00	\$1,100.00	25.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	2	\$80.13	\$33,252.00	415.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$51.26	\$667,366.00	13,019.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	7	\$79.21	\$591,239.41	7,464.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	25	\$38.79	\$373,610.54	9,632.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$57.18	\$57,748.65	1,010.000	LF	N	CONCRETE CURB, TYPE RA



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 10	1	\$60.00	\$12,000.00	200.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	7	\$58.67	\$173,200.80	2,952.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	9	\$83.54	\$343,177.20	4,108.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	3	\$161.53	\$80,443.80	498.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	2	\$209.97	\$41,365.00	197.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	1	\$172.50	\$25,185.00	146.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 41	8	\$51.80	\$119,548.60	2,308.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 51	1	\$300.00	\$3,600.00	12.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	15	\$67.69	\$2,018,026.81	29,811.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	14	\$177.91	\$697,747.91	3,922.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	2	\$192.36	\$197,942.32	1,029.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	1	\$297.00	\$2,435,400.00	8,200.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$550.00	\$4,107,400.00	7,468.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	2	\$912.45	\$1,634,200.00	1,791.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 5	1	\$169.40	\$135,523.20	800.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" VERTICAL FACE
0521 5 12	2	\$150.60	\$272,731.11	1,811.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	7	\$142.39	\$3,538,552.38	24,852.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$159.11	\$1,089,598.98	6,848.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 22	1	\$592.27	\$466,707.98	788.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL
0521 6 11	2	\$139.58	\$134,558.87	964.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 6 31	1	\$360.00	\$212,400.00	590.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 8 7	2	\$481.57	\$11,901,013.80	24,713.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 8 8	1	\$530.00	\$1,644,060.00	3,102.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE
0521 8 11	1	\$1,200.00	\$48,000.00	40.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL
0521 8 30	1	\$1,600.00	\$8,153,600.00	5,096.000	LF	Y	CONCRETE BARRIER, WITH JUNCTION SLAB, 14' NOISE WALL, PROJECTS 437053-4-52-01 AND 437053-3-52-01
0521 9 1	1	\$82.07	\$544,886.68	6,639.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 27	1	\$1,000.00	\$2,252,000.00	2,252.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL
0521 72 40	3	\$381.68	\$12,022,693.00	31,499.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$390.00	\$2,475,330.00	6,347.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 42	1	\$450.00	\$386,100.00	858.000	LF	N	SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION
0521 72 43	3	\$322.29	\$439,928.00	1,365.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	2	\$610.77	\$1,485,400.00	2,432.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	3	\$674.95	\$1,532,810.00	2,271.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$145.00	\$807,360.00	5,568.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	47	\$70.27	\$4,412,042.12	62,784.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	68	\$106.46	\$4,501,832.20	42,285.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$224.87	\$12,368.00	55.000	SY	N	BUS BOARDING PAD- CONCRETE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 4	1	\$250.00	\$15,000.00	60.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	5	\$142.54	\$448,279.00	3,145.000	SY	N	PATTERNED PAVEMENT
0524 1 1	3	\$95.08	\$178,468.00	1,877.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	9	\$131.82	\$2,592,688.59	19,669.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$104.00	\$7,488.00	72.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 4	2	\$293.31	\$9,385.95	32.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	2	\$199.79	\$52,144.00	261.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	2	\$190.65	\$7,816.59	41.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	3	\$130.30	\$912,077.78	7,000.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	1	\$115.00	\$73,600.00	640.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0524 3	1	\$2,100.00	\$61,320.00	29.200	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	2	\$136.60	\$28,004.00	205.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	1	\$1,110.00	\$57,720.00	52.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	3	\$88.85	\$218,915.84	2,464.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	60	\$47.17	\$1,392,117.34	29,511.000	SF	N	DETECTABLE WARNINGS
0530 1100	6	\$434.39	\$343,383.78	790.500	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	10	\$281.44	\$4,024,002.89	14,298.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	15	\$176.16	\$535,820.67	3,041.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 3 8	1	\$116.00	\$4,373.20	37.700	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 4 6	1	\$630.00	\$17,010.00	27.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 5 12	1	\$349.50	\$18,523.50	53.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	20	\$185.62	\$1,263,040.54	6,804.400	TN	N	BEDDING STONE
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01
0534 72101	1	\$70.00	\$8,822,450.00	126,035.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0534 73	1	\$115.00	\$941,850.00	8,190.000	SF	N	PERIMETER WALL
0536 1 0	5	\$22.43	\$259,915.70	11,588.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	23	\$27.92	\$2,367,655.03	84,795.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	7	\$43.06	\$1,510,328.36	35,075.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	4	\$13.90	\$435,036.89	31,299.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	4	\$26.07	\$21,588.76	828.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$198.22	\$13,677.36	69.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	7	\$260.00	\$48,880.40	188.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	6	\$205.66	\$32,288.52	157.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	2	\$435.95	\$16,130.00	37.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	3	\$2,495.81	\$44,924.61	18.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	8	\$3,783.76	\$317,835.71	84.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8112							536-001, APPROACH TL-3
0536 8113	3	\$1,876.98	\$13,138.86	7.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	13	\$4,486.76	\$192,930.77	43.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	10	\$2,588.68	\$54,362.33	21.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	24	\$3.01	\$434,164.33	144,223.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	19	\$1,935.26	\$228,360.74	118.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	24	\$3,809.34	\$643,777.83	169.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$3,258.84	\$9,776.51	3.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	4	\$13,640.21	\$95,481.44	7.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	4	\$3,165.09	\$28,485.83	9.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	4	\$16.84	\$31,011.99	1,842.000	LF	N	GUARDRAIL RESET
0542 70	2	\$446.33	\$6,695.00	15.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 2	1	\$32,903.80	\$32,903.80	1.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	6	\$32,471.41	\$616,956.70	19.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	1	\$43,805.80	\$350,446.40	8.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	4	\$2,502.52	\$62,563.01	25.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	9	\$2,341.96	\$299,845.59	128.032	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	26	\$2,166.66	\$4,548,682.28	2,099.398	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 72100	1	\$2,200.00	\$120,692.00	54.860	GM	N	GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL
0548 12	3	\$54.23	\$46,510,646.25	857,579.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	3	\$23.19	\$10,826,513.28	466,826.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	1	\$55.00	\$4,400.00	80.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$25.25	\$50,197.00	1,988.000	LF	N	FENCING, TYPE A, 5.1-6.0', STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	3	\$34.14	\$58,066.00	1,701.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	3	\$32.21	\$94,959.59	2,948.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$32.78	\$45,360.60	1,384.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$51.75	\$9,677.25	187.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ VINYL COATING
0550 10228	1	\$773.50	\$1,547.00	2.000	LF	N	FENCING, TYPE B, 5.1-6.0', RESET EXISTING
0550 10230	1	\$32.78	\$193,110.30	5,892.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$42.55	\$25,104.50	590.000	LF	N	FENCING, TYPE B, 6.1-7.0', W/ BARB WIRE ATTMT
0550 10238	2	\$24.89	\$23,026.00	925.000	LF	N	FENCING, TYPE B, 6.1-7.0', RESET EXISTING
0550 10315	2	\$53.85	\$34,892.00	648.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10334	1	\$437.00	\$406,410.00	930.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE
0550 10344	1	\$255.00	\$194,310.00	762.000	LF	N	FENCING, TYPE R, 7.1-8.0', W / PARTIAL ENCLOSURE
0550 10363	1	\$862.50	\$903,900.00	1,048.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10420	1	\$115.00	\$27,945.00	243.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 10918	1	\$41.40	\$5,506.20	133.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10938	1	\$48.30	\$78,439.20	1,624.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0550 10948	1	\$69.00	\$16,767.00	243.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET EXISTING
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0550 60211	1	\$2,300.00	\$23,000.00	10.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	1	\$3,910.00	\$3,910.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60213	1	\$4,140.00	\$28,980.00	7.000	EA	N	FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING
0550 60214	2	\$3,175.00	\$6,350.00	2.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60221	1	\$2,300.00	\$9,200.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING
0550 60222	1	\$3,795.00	\$3,795.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60224	1	\$4,600.00	\$4,600.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING
0550 60400	1	\$1,725.00	\$5,175.00	3.000	EA	N	FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTING FENCE
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0560 1 1	2	\$.87	\$3,155,595.32	3,610,033.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0561 1	3	\$1,375.53	\$3,190,000.00	2,319.100	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	3	\$81.66	\$238,781.00	2,924.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	11	\$3.25	\$1,971,215.07	606,641.000	SY	N	PERFORMANCE TURF
0570 1 2	78	\$4.98	\$6,297,177.63	1,265,715.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	14	\$5.03	\$1,260,079.11	250,686.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	2	\$11.13	\$104,635.97	9,401.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	1	\$74.20	\$6,307.00	85.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0571 1 13	1	\$30.00	\$1,848,570.00	61,619.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	3	\$55,700.00	\$167,100.00	3.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	4	\$152,775.00	\$611,100.00	4.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON
0580 12 35	1	\$22.00	\$17,160.00	780.000	LF	N	ROOT BARRIER- 24"
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	3	\$1,328.76	\$154,136.70	116.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	2	\$2,149.20	\$685,595.95	319.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	2	\$2,041.25	\$185,754.00	91.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	2	\$1,016.20	\$43,696.60	43.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	2	\$2,132.44	\$279,350.00	131.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$710.70	\$59,698.80	84.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	2	\$824.12	\$331,297.25	402.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0590 70	2	\$203,900.00	\$407,800.00	2.000	LS	N	IRRIGATION SYSTEM
0590 70 5	2	\$61,022.50	\$122,045.00	2.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1600	2	\$105.73	\$109,531.80	1,036.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	28	\$2,744.25	\$356,389.61	129.868	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	15	\$2,216.40	\$206,125.27	93.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	13	\$1,942.12	\$491,357.11	253.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$1,828.50	\$1,828.50	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	72	\$17.76	\$5,401,937.78	304,177.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	65	\$38.11	\$12,683,138.40	332,782.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	20	\$39.27	\$631,602.43	16,083.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	8	\$74.01	\$890,634.71	12,034.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	7	\$18.75	\$3,319,601.38	176,999.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	1	\$75.00	\$10,650.00	142.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	4	\$13.57	\$61,952.80	4,566.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 3 1	1	\$174.20	\$28,917.20	166.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	48	\$11,610.77	\$1,532,621.16	132.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	14	\$8.54	\$89,424.33	10,467.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$3,030.00	\$3,030.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	33	\$1,709.48	\$141,886.87	83.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 7	1	\$5.10	\$2,907.00	570.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$6.27	\$31,143.75	4,970.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1112	1	\$8.63	\$2,328.75	270.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS
0633 1121	20	\$4.62	\$596,201.20	129,027.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	7	\$4.52	\$516,431.34	114,315.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	2	\$6.00	\$103,691.00	17,279.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	5	\$6.05	\$2,441,400.37	403,565.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	8	\$6.39	\$12,328.50	1,930.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	1	\$1.40	\$308.00	220.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	8	\$1.36	\$161,928.69	118,864.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	19	\$55.21	\$541,989.14	9,816.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	15	\$93.32	\$145,578.96	1,560.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	13	\$1,412.40	\$238,694.84	169.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	17	\$63.72	\$53,080.49	833.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	6	\$63.53	\$273,432.32	4,304.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	15	\$158.81	\$15,404.91	97.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	8	\$1,713.83	\$317,058.34	185.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	20	\$2,009.56	\$383,825.82	191.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 17	9	\$176.31	\$26,093.69	148.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	2	\$1,120.58	\$3,361.74	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 55	1	\$705.25	\$705.25	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$740.00	\$740.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 6	38	\$278.97	\$3,756,619.07	13,466.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	7	\$7.58	\$148,473.36	19,593.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	1	\$.27	\$67.50	250.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	2	\$9,879.41	\$19,758.81	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	2	\$10,306.01	\$30,918.02	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	4	\$1,118.86	\$6,713.18	6.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	68	\$1,613.94	\$6,207,207.70	3,846.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	29	\$2,804.99	\$2,984,510.92	1,064.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	11	\$5,651.89	\$796,916.53	141.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 14	7	\$1,823.43	\$851,540.61	467.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	2	\$5,836.67	\$17,510.00	3.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	2	\$2,585.80	\$12,929.00	5.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$8,613.50	\$43,067.50	5.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	1	\$1,495.00	\$2,990.00	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"
0635 2120	1	\$2,955.50	\$5,911.00	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"
0635 2121	2	\$6,265.51	\$56,389.62	9.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	2	\$640.50	\$12,810.00	20.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	6	\$1,120.08	\$231,857.01	207.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	7	\$1,434.45	\$1,186,293.86	827.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	9	\$5,245.01	\$52,450.07	10.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	4	\$7,695.60	\$76,956.00	10.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	25	\$5,781.44	\$537,673.64	93.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	3	\$5,657.78	\$22,631.10	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1410	1	\$2,255.00	\$2,255.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1420	3	\$3,534.37	\$10,603.12	3.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	7	\$1,238.53	\$13,623.81	11.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1620	7	\$928.17	\$17,635.14	19.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	42	\$17.50	\$3,898,121.97	222,772.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	2	\$9.51	\$2,520.40	265.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	15	\$1.30	\$36,472.53	28,003.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	22	\$2,117.01	\$732,486.05	346.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	5	\$1,424.03	\$14,240.32	10.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	4	\$607.72	\$9,723.48	16.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 1	1	\$199,676.80	\$798,707.20	4.000	EA	N	EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW
0639 5 2	1	\$205,128.95	\$1,230,773.70	6.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 31	1	\$212,063.45	\$424,126.90	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 51-75 KW
0639 5 32	1	\$216,863.55	\$433,727.10	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 76-100 KW
0639 6 1	2	\$2,272.54	\$329,518.84	145.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6111	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	3	\$4,167.76	\$70,852.00	17.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6131	4	\$4,422.38	\$114,981.88	26.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS
0639 7122	1	\$17,710.00	\$17,710.00	1.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8100	1	\$5,624.02	\$5,624.02	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8130	3	\$23,000.00	\$207,000.00	9.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8146	1	\$7,378.47	\$7,378.47	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0641 2 11	6	\$2,075.00	\$16,600.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	36	\$2,504.53	\$593,572.83	237.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	3	\$12,035.58	\$252,747.10	21.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$12,624.70	\$227,244.60	18.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 15	1	\$17,751.40	\$17,751.40	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 18	2	\$48,210.77	\$289,264.62	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	16	\$1,325.90	\$51,710.18	39.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 60							PEDESTAL/SERVICE POLE
0641 2 70	5	\$6,762.41	\$87,911.35	13.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	7	\$9,752.88	\$312,092.00	32.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	3	\$37,672.29	\$376,722.87	10.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	3	\$33,741.53	\$1,214,695.25	36.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	3	\$34,940.10	\$489,161.38	14.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	2	\$36,213.31	\$325,919.75	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3186	1	\$36,189.35	\$144,757.40	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3263	1	\$27,926.60	\$55,853.20	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3269	1	\$28,359.00	\$255,231.00	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 69'
0641 3275	1	\$29,411.25	\$58,822.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3280	1	\$30,946.50	\$154,732.50	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 80'
0641 3286	1	\$32,405.85	\$64,811.70	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH OUT LOWERING DEVICE, 86'
0641 3800	3	\$8,760.53	\$271,576.33	31.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	2	\$2,315.75	\$13,894.48	6.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	48	\$2,813.34	\$1,538,898.68	547.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	19	\$1,714.11	\$142,271.04	83.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	3	\$2,479.95	\$54,558.92	22.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	38	\$536.54	\$122,330.71	228.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	2	\$2,725.00	\$5,450.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2130	1	\$2,415.00	\$2,415.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	1	\$830.00	\$830.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1104	1	\$134,909.95	\$269,819.90	2.000	EA	Y	STEEL STRAIN POLE, F&I, CUSTOM TYPE, PROJECT 437053-4-52-01 AND -3
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 2500	1	\$161,891.25	\$323,782.50	2.000	EA	Y	STEEL CCTV POLE, FURNISH & INSTALL SPECIAL DESIGN, 100'
0649 2605	1	\$13,800.00	\$13,800.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMPLETE/DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	4	\$69,855.50	\$908,121.44	13.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	2	\$77,856.50	\$233,569.51	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	3	\$93,137.99	\$558,827.95	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	2	\$129,600.00	\$259,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$94,039.58	\$188,079.16	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	11	\$94,916.72	\$1,328,834.05	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	2	\$112,847.25	\$225,694.49	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 12	1	\$132,461.38	\$132,461.38	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	3	\$129,549.74	\$518,198.95	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	1	\$124,000.00	\$124,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	4	\$94,418.50	\$566,511.02	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17	1	\$174,000.00	\$174,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	2	\$123,632.64	\$247,265.27	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 21	7	\$119,398.99	\$1,432,787.86	12.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$125,200.00	\$125,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 25	1	\$123,720.28	\$247,440.56	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$174,053.50	\$522,160.50	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 1	1	\$5,725.00	\$17,175.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	3	\$9,334.31	\$84,008.82	9.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	6	\$16,132.27	\$274,248.60	17.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$2,500.00	\$2,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 11	2	\$1,496.95	\$11,975.63	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 13	1	\$1,495.00	\$16,445.00	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	26	\$1,790.42	\$651,711.24	364.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$3,586.00	\$7,172.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	15	\$2,273.58	\$90,943.27	40.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$2,778.40	\$16,670.40	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	10	\$3,485.78	\$87,144.61	25.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	1	\$1,460.00	\$5,840.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 26	1	\$1,890.00	\$3,780.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	5	\$1,960.15	\$125,449.52	64.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	2	\$2,320.00	\$11,600.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 36							SECTION, 1 WAY
0650 1 38	1	\$2,031.81	\$6,095.43	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 44	1	\$9,207.77	\$46,038.85	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 60	13	\$189.55	\$37,151.52	196.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	3	\$1,094.23	\$18,601.93	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2102	3	\$477.47	\$26,261.08	55.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	15	\$669.86	\$188,899.72	282.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	46	\$1,100.34	\$572,174.64	520.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	23	\$2,134.69	\$138,754.60	65.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$698.56	\$698.56	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	19	\$237.08	\$46,230.38	195.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	1	\$8,513.00	\$102,156.00	12.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 12	1	\$14,231.00	\$28,462.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 15	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY
0654 2 17	2	\$12,351.67	\$74,110.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 22	3	\$17,576.25	\$281,220.00	16.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 50	1	\$4,375.00	\$26,250.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY
0654 3 10	4	\$1,976.25	\$47,429.88	24.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1103	1	\$444.36	\$444.36	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1109	11	\$438.11	\$113,908.97	260.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	11	\$465.60	\$30,729.40	66.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	3	\$41.08	\$2,917.03	71.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	8	\$1,548.80	\$128,550.20	83.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	20	\$1,316.11	\$564,612.22	429.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	37	\$2,060.76	\$1,009,770.94	490.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$2,070.00	\$14,490.00	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0660 3 11	14	\$8,928.69	\$1,392,875.76	156.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	14	\$13,330.81	\$3,412,687.04	256.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	3	\$1,714.40	\$6,857.61	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	3	\$1,664.46	\$6,657.85	4.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 60	3	\$3,714.79	\$40,862.64	11.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	17	\$8,008.43	\$648,682.82	81.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	17	\$9,543.70	\$1,011,632.07	106.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 41	3	\$417.70	\$4,177.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	2	\$1,588.00	\$4,764.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	3	\$1,036.00	\$10,360.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	4	\$756.42	\$10,589.85	14.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	6	\$3,687.28	\$47,934.60	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	7	\$10,417.62	\$145,846.72	14.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	3	\$698.00	\$2,094.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	3	\$55,562.50	\$1,000,125.08	18.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	6	\$73,564.96	\$1,912,688.94	26.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 9 11	2	\$24,802.00	\$74,406.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	2	\$10,488.00	\$31,464.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1111	1	\$8,150.00	\$8,150.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1112	2	\$2,713.33	\$16,280.00	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	3	\$12,353.76	\$49,415.04	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	4	\$9,119.26	\$155,027.40	17.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	1	\$7,604.56	\$60,836.48	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	3	\$1,352.98	\$4,058.95	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	1	\$163.35	\$1,143.45	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	38	\$413.78	\$213,094.59	515.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	12	\$1,809.59	\$416,206.42	230.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$2,750.00	\$16,500.00	6.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	2	\$368.21	\$6,259.56	17.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	2	\$302.50	\$2,420.00	8.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	26	\$114.46	\$27,012.82	236.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 4 1	1	\$4,433.31	\$4,433.31	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	11	\$52,345.41	\$1,308,635.30	25.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	10	\$52,334.44	\$732,682.18	14.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	3	\$47,636.07	\$285,816.42	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	3	\$56,509.16	\$621,600.72	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5500	2	\$9,500.00	\$19,000.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	20	\$1,525.42	\$61,016.96	40.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	2	\$11,076.58	\$22,153.16	2.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 14	1	\$36,883.95	\$221,303.70	6.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070
0671 2 40	8	\$4,680.55	\$98,291.55	21.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	2	\$716.07	\$1,432.13	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	8	\$2,126.85	\$87,200.92	41.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	1	\$2,050.00	\$2,050.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2111	1	\$13,484.32	\$13,484.32	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2122	7	\$9,177.90	\$926,967.78	101.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	2	\$9,208.02	\$27,624.06	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	7	\$10,780.35	\$700,722.63	65.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2146	1	\$14,737.25	\$515,803.75	35.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 340 66" H x 44" W x 26" D
0676 2147	1	\$15,000.00	\$30,000.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2400	2	\$4,324.60	\$8,649.20	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	5	\$2,204.28	\$37,472.70	17.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	4	\$756.91	\$27,248.71	36.000	EA	N	ITS CABINET- REMOVE
0676 3 10	6	\$2,551.20	\$28,063.16	11.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 60	1	\$1,907.85	\$3,815.70	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN
0678 1102	1	\$3,699.00	\$3,699.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0678 1104	1	\$980.00	\$5,880.00	6.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1112	1	\$663.50	\$663.50	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0680 1600	1	\$3,920.40	\$58,806.00	15.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0682 1111	1	\$9,141.14	\$9,141.14	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1113	13	\$8,909.99	\$249,479.62	28.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	3	\$10,380.53	\$62,283.19	6.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	9	\$7,003.85	\$672,369.97	96.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	4	\$1,986.93	\$13,908.50	7.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	1	\$2,400.00	\$2,400.00	1.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	4	\$636.86	\$8,916.00	14.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0684 1 1	28	\$5,513.83	\$1,301,263.58	236.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	2	\$715.20	\$3,576.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 5	2	\$683.30	\$3,416.50	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	2	\$406.25	\$2,437.50	6.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$9,616.00	\$19,232.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 2 1	4	\$1,018.53	\$98,797.40	97.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	5	\$1,181.63	\$37,812.25	32.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$3,500.00	\$7,000.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	4	\$11,256.49	\$56,282.47	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	3	\$2,236.33	\$6,709.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	1	\$517.50	\$1,035.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90101	3	\$14,078.60	\$366,043.72	26.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	5	\$3,030.67	\$60,613.40	20.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	10	\$6,175.69	\$234,676.04	38.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	4	\$7,383.83	\$1,196,180.50	162.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	12	\$13,076.62	\$418,451.88	32.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	5	\$12,894.23	\$180,519.24	14.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 2 1	12	\$1,339.64	\$289,362.68	216.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	25	\$2,692.33	\$471,157.35	175.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,000.00	\$7,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,722.55	\$3,722.55	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	1	\$1,100.00	\$4,400.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	25	\$2,229.66	\$399,109.64	179.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	5	\$9,485.39	\$56,912.32	6.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	4	\$7,590.30	\$37,951.50	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	12	\$1,276.02	\$22,968.34	18.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	2	\$3,240.00	\$6,480.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	76	\$553.36	\$1,768,000.91	3,195.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	53	\$1,794.91	\$1,416,183.31	789.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	34	\$2,442.63	\$366,394.58	150.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	8	\$3,177.10	\$28,593.92	9.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	4	\$3,537.86	\$152,128.00	43.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	2	\$3,034.96	\$57,664.26	19.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 25	1	\$3,501.75	\$3,501.75	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1 31	5	\$6,178.47	\$339,816.00	55.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	2	\$3,650.00	\$10,950.00	3.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	1	\$4,830.00	\$9,660.00	2.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	1	\$245.00	\$245.00	1.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	40	\$279.48	\$58,411.46	209.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	77	\$78.05	\$210,040.66	2,691.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	2	\$532.65	\$52,200.00	98.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	1	\$1,080.00	\$7,560.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1113	1	\$3,510.00	\$3,510.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	1	\$1,800.00	\$1,800.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1600	2	\$52.54	\$3,100.00	59.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	1	\$3,973.00	\$23,838.00	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	8	\$4,974.34	\$49,743.44	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	12	\$6,274.57	\$250,982.93	40.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	15	\$7,971.58	\$302,920.20	38.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	12	\$11,116.71	\$300,151.12	27.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	7	\$15,565.12	\$389,128.05	25.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	5	\$25,504.52	\$331,558.80	13.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	2	\$25,357.25	\$50,714.50	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 40	1	\$4,347.00	\$4,347.00	1.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	8	\$6,661.29	\$106,580.71	16.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	25	\$1,190.28	\$155,927.17	131.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	21	\$254.68	\$29,797.66	117.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	3	\$801.07	\$11,215.00	14.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$884.00	\$7,072.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	23	\$986.77	\$145,055.12	147.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3202	6	\$1,875.13	\$86,255.76	46.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	3	\$1,852.92	\$57,440.62	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	2	\$2,056.67	\$6,170.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	1	\$5,589.00	\$162,081.00	29.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	6	\$7,525.07	\$466,554.28	62.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	4	\$9,223.09	\$405,815.84	44.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	3	\$12,699.07	\$253,981.47	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	3	\$16,212.12	\$194,545.46	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3210	1	\$16,767.00	\$33,534.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF
0700 3211	3	\$21,720.37	\$325,805.61	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3252	1	\$17,089.00	\$34,178.00	2.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3253	1	\$19,262.50	\$57,787.50	3.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3293	1	\$17,089.00	\$51,267.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,262.50	\$154,100.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3295	1	\$20,194.00	\$40,388.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3296	1	\$23,736.00	\$23,736.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	3	\$285.01	\$6,270.20	22.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	20	\$121.46	\$30,730.44	253.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$754.55	\$754.55	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	1	\$931.50	\$1,863.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	1	\$2,242.50	\$6,727.50	3.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	1	\$2,737.00	\$8,211.00	3.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	31	\$101.80	\$27,282.55	268.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$135.45	\$1,490.00	11.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	4	\$178.22	\$3,207.88	18.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$180.00	\$360.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$1,242.00	\$3,726.00	3.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	3	\$1,689.98	\$32,109.54	19.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$2,180.05	\$32,700.74	15.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	2	\$2,627.85	\$7,883.55	3.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	2	\$3,201.70	\$6,403.40	2.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	3	\$4,055.69	\$28,389.80	7.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3625	1	\$1,863.00	\$20,493.00	11.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$2,535.90	\$109,043.60	43.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	2	\$2,888.38	\$98,205.00	34.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	2	\$3,876.00	\$27,132.00	7.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3629	1	\$4,968.00	\$19,872.00	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING
0700 3631	1	\$5,589.00	\$16,767.00	3.000	EA	N	SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING
0700 4111	1	\$145,015.00	\$290,030.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	1	\$120,750.00	\$120,750.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	2	\$180,195.00	\$1,801,950.00	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	3	\$192,152.50	\$3,074,440.00	16.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	2	\$339,530.43	\$7,809,200.00	23.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	2	\$445,733.33	\$5,348,800.00	12.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	1	\$510,700.00	\$1,532,100.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	2	\$17,493.41	\$384,855.00	22.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4611							REMOVAL, CANTILEVER
0700 4612	2	\$22,862.50	\$45,725.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	2	\$34,432.76	\$998,550.00	29.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4622	1	\$39,100.00	\$351,900.00	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	2	\$10,972.50	\$87,780.00	8.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	5	\$5,074.53	\$152,236.00	30.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	19	\$6,318.61	\$518,125.94	82.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$2,379.68	\$4,759.36	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	5	\$599.80	\$11,396.20	19.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 7132	1	\$38,449.48	\$922,787.60	24.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 12-20 SF
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 7600	1	\$2,875.00	\$57,500.00	20.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE
0700 8134	1	\$73,691.34	\$1,031,678.80	14.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF
0700 8135	1	\$99,830.35	\$1,197,964.20	12.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8135							UPS, FULL COLOR, 51-100 SF
0700 8136	2	\$121,351.70	\$242,703.40	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8235	2	\$110,703.73	\$664,222.40	6.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8600	2	\$6,872.50	\$68,725.00	10.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	3	\$150,316.37	\$2,254,745.50	15.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	4	\$5,455.23	\$81,828.50	15.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	2	\$247,725.00	\$990,900.00	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$133,975.00	\$937,825.00	7.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	2	\$196,050.00	\$1,176,300.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0700 10600	2	\$25,414.00	\$127,070.00	5.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	8	\$151.57	\$26,676.13	176.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	23	\$130.19	\$133,445.33	1,025.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 25 9	1	\$146,050.00	\$146,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 21'-30', W/FOUNDATION AND 7'2" TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 10	1	\$221,950.00	\$221,950.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 41'-50', W/FOUNDATION AND 25' TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 13	1	\$450,800.00	\$2,254,000.00	5.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101'-150', W/FOUNDATIONS AND 20.5' TRANSITION COLUMN
0700 25 14	1	\$182,850.00	\$548,550.00	3.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 54', SPECIAL DESIGN
0700 25 15	1	\$261,050.00	\$261,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 33.5', W/FOUNDATION AND 24'-9.5" TRANSITION COLUMN
0700 25 16	1	\$350,750.00	\$701,500.00	2.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51'-100', W/FOUNDATIONS AND 9'-10.3" TRANSITION COLUMN
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	Y	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	3	\$10,219.51	\$112,414.66	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	1	\$5,300.00	\$10,600.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141140	4	\$7,342.54	\$521,320.20	71.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	1	\$7,432.93	\$118,926.88	16.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700141160	1	\$8,600.00	\$17,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141240	1	\$8,500.00	\$17,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$25,300.00	\$50,600.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141330	1	\$8,520.00	\$42,600.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141331	1	\$10,350.00	\$10,350.00	1.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS
0700141340	1	\$3,700.00	\$11,100.00	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, HIGHLIGHTED SIGN <12 SF
0700141360	5	\$8,162.45	\$261,198.36	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141360							MOUNT, BLANK OUT SIGN <12 SF
0700141411	2	\$13,600.00	\$27,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141440	2	\$10,375.00	\$166,000.00	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	2	\$3,330.45	\$6,660.90	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	2	\$1,920.99	\$11,525.96	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	3	\$1,026.70	\$4,106.80	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	6	\$10,322.49	\$278,707.30	27.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	4	\$11,804.76	\$94,438.06	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	3	\$10,993.33	\$76,953.34	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142121	4	\$14,061.57	\$140,615.70	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	2	\$17,920.33	\$53,761.00	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142140	2	\$9,927.78	\$89,350.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142171	2	\$9,162.22	\$100,784.40	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142240	1	\$9,900.00	\$168,300.00	17.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142440	1	\$11,800.00	\$177,000.00	15.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN
0701 16	1	\$6.50	\$9,022.00	1,388.000	SF	N	PROFILED THERMOPLASTIC,REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS
0701 17101	3	\$10,629.15	\$132,215.99	12.439	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"
0701 17201	2	\$10,644.84	\$159,406.55	14.975	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	14	\$229.44	\$2,822,576.53	12,302.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	30	\$223.14	\$109,115.58	489.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	29	\$247.53	\$67,080.92	271.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	8	\$149.79	\$29,058.57	194.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	6	\$851.75	\$36,625.32	43.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$206.84	\$6,205.05	30.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	18	\$132.65	\$158,518.22	1,195.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	4	\$66.94	\$27,175.65	406.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	89	\$5.00	\$2,025,813.94	404,987.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$531.50	\$52,618.50	99.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	76	\$1,275.99	\$1,415,716.97	1,109.504	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	33	\$2,052.77	\$86,466.69	42.122	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	7	\$3,288.80	\$45,852.38	13.942	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	45	\$1.76	\$216,917.32	123,260.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	32	\$1.90	\$75,007.64	39,573.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	54	\$2.38	\$122,671.55	51,595.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	46	\$817.65	\$389,790.71	476.719	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	8	\$1,777.88	\$9,908.15	5.573	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	41	\$887.61	\$25,795.60	29.062	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	2	\$1,930.00	\$177.56	.092	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	36	\$90.67	\$83,600.40	922.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	52	\$48.02	\$231,050.82	4,812.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	3	\$9.11	\$692.00	76.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	8	\$21.57	\$10,979.97	509.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	74	\$1,200.21	\$1,228,533.16	1,023.601	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	6	\$2,099.94	\$718.18	.342	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	39	\$1.95	\$47,252.71	24,231.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	23	\$548.50	\$151,233.38	275.722	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	28	\$915.73	\$11,235.14	12.269	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	27	\$4.02	\$15,237.18	3,787.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	2	\$637.63	\$5,830.46	9.144	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,781.58	\$933.55	.524	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 11421	1	\$1.23	\$88.56	72.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	15	\$4.25	\$25,793.03	6,066.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	82	\$36,863.39	\$3,612,611.93	98.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	12	\$8,281.89	\$106,968.84	12.916	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	10	\$15,874.90	\$65,039.48	4.097	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	61	\$4.03	\$547,138.33	135,931.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT
0711 11124	58	\$5.31	\$374,896.11	70,640.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	69	\$7.23	\$257,010.81	35,564.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	3	\$195.09	\$4,292.00	22.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	2	\$118.00	\$708.00	6.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11140							WARNING MARKING
0711 11141	56	\$3,190.90	\$93,094.49	29.175	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$7,213.06	\$353.44	.049	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	46	\$219.75	\$115,150.85	524.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	67	\$95.52	\$398,496.23	4,172.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	8	\$7.73	\$9,158.70	1,185.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	60	\$5.82	\$182,180.80	31,318.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	54	\$3,716.72	\$37,007.40	9.957	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	3	\$3.64	\$810.88	223.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	6	\$3,034.76	\$1,319,932.38	434.938	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	7	\$3,022.58	\$1,738,096.80	575.037	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	6	\$1,264.76	\$279,328.28	220.854	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	4	\$10.34	\$24,031.13	2,323.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	52	\$17.23	\$1,089,167.75	63,228.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$9,384.75	\$1,107.40	.118	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	40	\$325.00	\$326,628.26	1,005.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	41	\$207.67	\$215,979.40	1,040.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	4	\$6.21	\$2,036.28	328.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	4	\$9.53	\$22,602.95	2,373.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	3	\$17,507.31	\$3,448.94	.197	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14527	1	\$28.46	\$5,777.38	203.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	1	\$14.23	\$12,280.49	863.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	5	\$1,469.14	\$69,049.74	47.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	4	\$955.25	\$42,031.00	44.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	3	\$3,522.18	\$169,064.78	48.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	18	\$6,477.94	\$1,129,266.06	174.325	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	11	\$9,229.80	\$119,470.59	12.944	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	16	\$2,316.63	\$466,391.65	201.323	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES,



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15131							WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	3	\$4,412.57	\$13,745.14	3.115	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	17	\$6,313.60	\$1,086,880.42	172.149	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$2,128.00	\$21.28	.010	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	73	\$5,763.51	\$2,140,608.11	371.407	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	34	\$7,292.87	\$89,622.04	12.289	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	51	\$2,254.52	\$314,669.49	139.573	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	14	\$6,253.08	\$12,199.76	1.951	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	73	\$6,063.95	\$1,283,878.59	211.723	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	7	\$8,134.14	\$1,887.12	.232	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	26	\$2,051.57	\$134,761.47	65.687	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	21	\$2.61	\$106,805.02	40,926.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	26	\$35,558.77	\$376,247.35	10.581	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	3	\$35,722.27	\$27,220.37	.762	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103103	2	\$50,366.25	\$11,282.04	.224	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	16	\$8,608.78	\$397,906.28	46.221	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	7	\$18,446.58	\$25,566.96	1.386	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	24	\$35,180.59	\$384,312.76	10.924	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	2	\$25,115.68	\$3,892.93	.155	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	12	\$8,258.49	\$364,381.25	44.122	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	4	\$16,678.18	\$19,930.42	1.195	GM	N	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES
0713107	3	\$.29	\$7,321.70	25,688.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	2	\$1.74	\$42,501.87	24,357.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	29	\$3.11	\$995,983.03	319,958.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	9	\$3.73	\$957,784.98	256,947.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	2	\$6.83	\$162,386.81	23,769.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 16	1	\$7.13	\$7,664.75	1,075.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	12	\$.85	\$147,685.30	174,676.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$1.05	\$1,318.17	1,259.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 21	4	\$3,953.19	\$102,782.83	26.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	3	\$3,965.67	\$35,691.04	9.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$2,835.00	\$2,835.00	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	5	\$634.23	\$8,245.00	13.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	13	\$22,390.82	\$1,186,713.32	53.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,900.00	\$21,900.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	2	\$4,006.50	\$8,013.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	4	\$1,076.99	\$10,769.85	10.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 34	1	\$1,779.74	\$21,356.88	12.000	EA	Y	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 437053-2-52-01
0715 11 39	1	\$1,779.73	\$28,475.66	16.000	EA	N	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL
0715 11125	4	\$1,907.95	\$215,598.16	113.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	10	\$2,049.86	\$430,470.93	210.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$11,672.62	\$140,071.38	12.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	3	\$4,730.00	\$18,920.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11213							POLE/ARM, ROADWAY, POLE TOP
0715 11216	4	\$3,516.36	\$232,080.00	66.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT / TEARDROP
0715 11500	4	\$284.72	\$11,673.32	41.000	EA	N	LUMINAIRE, REMOVE
0715 19 12	1	\$116,057.58	\$696,345.45	6.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'
0715 19 13	2	\$120,133.05	\$5,165,721.27	43.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 62	1	\$6,479.81	\$19,439.44	3.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL
0715 19 63	2	\$24,086.04	\$915,269.60	38.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 50	1	\$53,479.08	\$53,479.08	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	2	\$12,347.77	\$123,477.68	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$7,526.32	\$22,578.96	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	3	\$10,304.31	\$133,956.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61200	1	\$13,572.67	\$162,872.02	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	2	\$15,538.52	\$139,846.69	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61221	4	\$11,904.31	\$702,354.48	59.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	1	\$11,706.00	\$11,706.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61300	1	\$14,827.68	\$341,036.53	23.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	4	\$11,308.81	\$327,955.51	29.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$8,040.89	\$16,081.78	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	3	\$11,007.58	\$77,053.07	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	3	\$12,291.25	\$196,660.00	16.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$14,729.61	\$942,695.30	64.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61442	1	\$14,679.77	\$1,790,932.30	122.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	3	\$10,562.69	\$707,700.00	67.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61511	1	\$11,255.00	\$348,905.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61511							50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61552	1	\$11,513.00	\$23,026.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61800	1	\$15,629.48	\$78,147.39	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 25' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62242	1	\$6,989.43	\$34,947.15	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	1	\$13,000.00	\$13,000.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	2	\$16,036.67	\$144,330.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62321	3	\$13,993.34	\$55,973.36	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62442	1	\$16,477.52	\$16,477.52	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62452	2	\$16,533.33	\$99,200.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	1	\$14,500.00	\$14,500.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	4	\$10,746.14	\$128,953.64	12.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 65366	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	2	\$16,918.77	\$101,512.60	6.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	3	\$6,447.59	\$83,818.71	13.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	12	\$1,095.60	\$236,650.44	216.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	1	\$1,000.00	\$1,000.00	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	27	\$1,115.10	\$850,819.76	763.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	2	\$1,608.81	\$74,005.19	46.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	3	\$782.50	\$87,640.39	112.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715511125	1	\$11,534.36	\$11,534.36	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511330	2	\$16,982.85	\$50,948.54	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516115	1	\$13,084.00	\$39,252.00	3.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'
0715540000	2	\$10,231.32	\$163,701.05	16.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,744.46	\$1,744.46	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 1125	1	\$603,750.00	\$603,750.00	1.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100'
0735 74 1	1	\$4,983,157.00	\$4,983,157.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0751 2	1	\$88,982.48	\$177,964.95	2.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPTACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	1	\$2,850.00	\$74,100.00	26.000	EA	N	BENCH, RELOCATE
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0906173200	2	\$26.78	\$148,387.40	5,540.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0919456 3	1	\$75.89	\$18,896.61	249.000	CY	Y	GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	2	\$119.00	\$12,495.00	105.000	SF	N	DIRECTIONAL INDICATORS
0920520100	3	\$361.77	\$104,550.82	289.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$12,190.00	\$121,900.00	10.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920714100	11	\$13.29	\$402,005.66	30,253.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0921703200	1	\$138.53	\$28,398.65	205.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	1	\$16.00	\$8,384.00	524.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	1	\$22.00	\$34,584.00	1,572.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	1	\$20.00	\$62,880.00	3,144.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	1	\$29.00	\$45,588.00	1,572.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$39.00	\$20,436.00	524.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$11.00	\$11,528.00	1,048.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	19	\$10,263.16	\$195,000.00	19.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$362,700.00	93.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$36,000.00	8.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	107	\$50,537.94	\$7,328,001.24	145.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	11	\$18,928.07	\$264,993.00	14.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 6	2	\$805,214.50	\$1,610,429.00	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	4	\$215,073.98	\$860,295.90	4.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1000100 4	1	\$1,575,500.00	\$1,575,500.00	1.000	LS	Y	SEWAGE BYPASS OPERATIONS, PROJECT 437053-4-56-01
1000100 5	1	\$57,500.00	\$57,500.00	1.000	LS	Y	CERTIFIED INDUSTRIAL HYGIENIST, PROJECT 437053-4-56-01
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 16002	1	\$38.13	\$5,986.41	157.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$47.00	\$22,325.00	475.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	3	\$29.69	\$128,920.00	4,342.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16006	1	\$782.00	\$1,055,700.00	1,350.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 50" OR LARGER
1050 18003	1	\$18.60	\$19,288.20	1,037.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 21260	1	\$3,795.00	\$379,500.00	100.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 60"
1050 21272	1	\$7,147.25	\$8,576,700.00	1,200.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 72"
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31208	1	\$95.00	\$5,130.00	54.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31212	1	\$100.00	\$373,000.00	3,730.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 41201	1	\$30.00	\$1,050.00	35.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42263	1	\$5,244.00	\$262,200.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 63"
1050 51206	1	\$161.00	\$101,752.00	632.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51208	1	\$119.55	\$7,770.75	65.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	1	\$225.00	\$16,200.00	72.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$295.00	\$102,365.00	347.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 21360	1	\$48,300.00	\$96,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 22.5 DEGREES, 60"
1055 21560	1	\$63,250.00	\$126,500.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 45 DEGREES, 60"
1055 21972	1	\$143,750.00	\$143,750.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 90 DEGREES, 72"
1055 22372	1	\$35,650.00	\$35,650.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, ACCESS MANHOLE, 72"
1055 22560	1	\$12,650.00	\$189,750.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 60"
1055 22572	1	\$14,950.00	\$224,250.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 72"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 23272	1	\$35,650.00	\$71,300.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, AIR RELIEF, 72"
1055 23360	1	\$13,800.00	\$13,800.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 60"
1055 23372	1	\$686,550.00	\$686,550.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 72"
1055 25160	1	\$167,900.00	\$167,900.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, TEE, 72" - 60"
1055 26160	1	\$66,700.00	\$66,700.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 60"
1055 26172	1	\$86,250.00	\$86,250.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 72"
1055 26260	1	\$25,300.00	\$50,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 60"
1055 26272	1	\$26,450.00	\$52,900.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 72"
1055 27160	1	\$92,000.00	\$92,000.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, REDUCER, 72" - 60"
1055 51108	2	\$1,403.33	\$8,420.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$1,640.00	\$8,200.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51110							ELBOW, 10"
1055 51112	1	\$1,800.00	\$39,600.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51212	1	\$2,900.00	\$8,700.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51312	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51408	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51412	2	\$3,900.00	\$35,100.00	9.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	2	\$1,487.33	\$4,462.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51512	1	\$850.00	\$1,700.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1080 21100	1	\$1,350.00	\$2,700.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	2	\$652.27	\$7,175.00	11.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$435.00	\$1,305.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23112	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24106	1	\$2,700.00	\$16,200.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	1	\$4,700.00	\$9,400.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	2	\$7,490.91	\$82,400.00	11.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24500	3	\$1,335.11	\$58,745.00	44.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	2	\$755.25	\$6,042.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	2	\$8,350.00	\$16,700.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE
1080 26102	1	\$8,200.00	\$32,800.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	2	\$20,000.00	\$140,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 29106	1	\$77.00	\$4,081.00	53.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	1	\$193.62	\$2,904.30	15.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/01/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY

*Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.*