

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	105	\$543.22	\$20,423,573.40	37,597.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	28	\$312,460.45	\$9,061,352.93	29.000	LS	N	SPECIAL DETOUR 1
0102 2 2	19	\$117,897.76	\$2,357,955.12	20.000	LS	N	SPECIAL DETOUR 2
0102 2 3	15	\$49,985.24	\$749,778.56	15.000	LS	N	SPECIAL DETOUR 3
0102 2 4	13	\$123,547.83	\$1,729,669.68	14.000	LS	N	SPECIAL DETOUR 4
0102 2 5	9	\$63,369.68	\$570,327.12	9.000	LS	N	SPECIAL DETOUR 5
0102 2 6	7	\$453,047.08	\$3,171,329.57	7.000	LS	N	SPECIAL DETOUR 6
0102 2 7	5	\$87,503.17	\$437,515.84	5.000	LS	N	SPECIAL DETOUR 7
0102 2 8	5	\$79,972.34	\$399,861.68	5.000	LS	N	SPECIAL DETOUR 8
0102 2 9	5	\$113,208.54	\$566,042.72	5.000	LS	N	SPECIAL DETOUR 9
0102 2 10	4	\$31,485.57	\$125,942.26	4.000	LS	N	SPECIAL DETOUR 10
0102 3	17	\$53.83	\$248,353.68	4,613.900	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	54	\$57.16	\$1,590,797.07	27,831.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	104	\$.26	\$904,955.37	3,522,993.000	ED	N	WORK ZONE SIGN
0102 61	15	\$8.05	\$27,080.21	3,364.000	EA	N	BUSINESS SIGN
0102 62	3	\$1.48	\$3,642.00	2,460.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	21	\$40.94	\$4,044,564.14	98,797.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	8	\$33.50	\$361,982.81	10,807.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	5	\$20.65	\$222,048.70	10,755.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	13	\$8.30	\$860,223.14	103,604.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	4	\$16.33	\$14,664.80	898.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	4	\$5.18	\$34,720.00	6,704.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	1	\$7.00	\$12,208.00	1,744.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	103	\$.13	\$1,347,821.04	10,007,430.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	63	\$.30	\$194,904.20	641,859.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	58	\$5.62	\$1,669,401.23	297,112.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	6	\$14.13	\$359,015.20	25,417.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	81	\$5.80	\$363,026.55	62,540.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	65	\$3.17	\$818,147.34	257,851.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	26	\$1,155.24	\$791,339.62	685.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	99	\$12.92	\$1,985,928.56	153,704.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	48	\$11.21	\$679,928.46	60,670.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	48	\$9.23	\$569,982.86	61,729.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	1	\$159.52	\$155,532.00	975.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	23	\$4.99	\$156,636.46	31,385.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	24	\$5.05	\$163,096.86	32,311.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	9	\$50.69	\$62,809.70	1,239.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	7	\$1.95	\$91,550.70	47,040.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	19	\$1.87	\$362,413.08	193,644.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	3	\$4.48	\$3,677.19	820.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102912	1	2	\$2.43	\$1,822.41	751.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	13	\$1.87	\$191,948.99	102,507.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	21	\$2.49	\$208,280.44	83,630.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	3	\$25.97	\$27,581.00	1,062.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	3	\$3,496.13	\$55,938.00	16.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	4	\$1,748.70	\$36,722.60	21.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	75	\$1.65	\$1,402,775.79	851,093.000	LF	N	SEDIMENT BARRIER
0104	11	37	\$14.30	\$567,304.35	39,678.000	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	16	\$4.36	\$161,128.76	36,966.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	26	\$2,510.60	\$286,208.73	114.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	73	\$136.10	\$523,286.08	3,845.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	3	\$1.31	\$21,972.30	16,775.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	74	\$21.90	\$1,295,598.41	59,155.030	AC	N	LITTER REMOVAL	
0107	2	74	\$30.54	\$1,300,499.54	42,578.030	AC	N	MOWING	
0108	1	39	\$14,936.99	\$672,164.70	45.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL	
0108	2	20	\$13,062.49	\$287,374.73	22.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0110	1	1	84	\$17,355.10	\$20,277,522.33	1,168.390	AC	N	CLEARING & GRUBBING
0110	2	2	5	\$49,635.10	\$19,854.04	.400	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2	3	1	\$10,000.00	\$122,100.00	12.210	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	19	\$35.18	\$4,945,772.61	140,589.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	70	\$14.58	\$3,002,655.51	205,950.000	SY	N	REMOVAL OF EXIST CONC
0110	7	1	18	\$319.22	\$74,697.46	234.000	EA	N	MAILBOX, F&I SINGLE
0110	73	2	\$174.70	\$260,300.00	1,490.000	LF	N	REMOVE EXISTING BULKHEAD	
0110	84	1	\$50,000.00	\$50,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST	
0110	86	15	\$6,030.56	\$108,550.03	18.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	
0120	1	68	\$5.93	\$10,881,537.43	1,835,537.100	CY	N	REGULAR EXCAVATION	
0120	2	2	18	\$18.42	\$486,285.35	26,395.100	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	1	\$30.00	\$13,920.00	464.000	CY	N	LATERAL DITCH EXCAVATION	
0120	4	18	\$9.88	\$1,392,981.96	141,021.000	CY	N	SUBSOIL EXCAVATION	
0120	5	4	\$35.86	\$193,889.00	5,407.100	CY	N	CHANNEL EXCAVATION	
0120	6	56	\$8.07	\$22,699,009.31	2,812,369.400	CY	N	EMBANKMENT	
0120	71	10	\$29,764.17	\$416,698.41	14.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)	
0120	74	3	\$14.92	\$3,052,718.56	204,660.000	CY	N	SURCHARGE EMBANKMENT	
0125	1	2	\$150.51	\$113,337.12	753.000	CY	N	EXCAVATION FOR STRUCTURES	
0125	3	1	\$25.00	\$15,200.00	608.000	CY	N	SELECT BEDDING MATERIAL	
0141	70	4	\$714.75	\$42,885.14	60.000	AS	N	SETTLEMENT PLATE ASSEMBLY	
0144	1	1	\$102.92	\$35,095.72	341.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL	
0144	71	2	1	\$645.20	\$5,161.60	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144	74	2	1	\$1,939.26	\$1,939.26	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW
0145	1	1	\$5.20	\$27,149.20	5,221.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE	

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0145 2	2	\$7.14	\$305,700.00	42,810.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	64	\$4.61	\$8,921,752.95	1,936,658.000	SY	N	TYPE B STABILIZATION
0162 1 11	33	\$.63	\$776,929.55	1,224,803.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	2	\$13.81	\$3,010.66	218.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76	1	\$9.35	\$3,085.50	330.000	LF	N	GROUT PIPE INSTALLATION
0210 1 1	1	\$15.25	\$2,028.25	133.000	SY	N	REWORKING LIMEROCK BASE, 6"
0285701	32	\$13.67	\$2,576,063.31	188,443.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	2	\$7.54	\$74,011.25	9,815.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	3	\$13.52	\$156,839.00	11,597.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	10	\$16.15	\$383,656.21	23,761.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	1	\$7.00	\$446,901.00	63,843.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	22	\$19.40	\$2,405,750.76	123,992.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	4	\$10.31	\$518,603.18	50,294.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	4	\$11.62	\$191,486.88	16,479.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	32	\$17.72	\$14,733,904.33	831,289.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	11	\$25.31	\$778,075.68	30,737.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	13	\$16.65	\$3,860,650.22	231,924.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	7	\$17.26	\$1,817,204.68	105,314.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	2	\$32.21	\$253,886.85	7,883.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	3	\$99.96	\$159,936.96	1,600.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	8	\$55.73	\$5,743,764.61	103,064.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0285730	1	\$56.03	\$152,457.63	2,721.000	SY	N	OPT BASE-GRADED AGG, 16" 43188335201
0286 1	8	\$24.69	\$88,917.87	3,602.000	SY	N	TURNOUT CONSTRUCTION
0286 2	6	\$198.73	\$44,475.66	223.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	2	\$188.63	\$865,079.60	4,586.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	1	\$150.00	\$42,375.00	282.500	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	23	\$3.19	\$940,813.93	294,717.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	6	\$2.14	\$400,379.68	186,751.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	3	\$3.91	\$22,226.70	5,678.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	16	\$1.77	\$1,096,778.66	618,847.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	15	\$2.01	\$773,681.57	384,906.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	47	\$1.84	\$2,501,649.59	1,361,229.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	5	\$1.81	\$262,562.49	144,892.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	8	\$1.58	\$393,102.32	249,259.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$3.84	\$273,335.04	71,181.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	2	\$6.81	\$10,408.76	1,528.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	15	\$1.79	\$2,582,631.57	1,441,317.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	5	\$2.33	\$378,551.77	162,729.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	5	\$.96	\$223,786.06	232,635.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	9	\$2.10	\$1,158,231.68	550,266.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 16	2	\$1.15	\$103,728.75	90,139.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	3	\$1.72	\$290,309.18	169,144.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$5.70	\$57,261.83	10,045.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	14	\$1.81	\$371,758.56	205,752.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	4	\$2.16	\$729,222.54	337,216.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	1	\$1.95	\$161,068.05	82,599.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	2	\$1.73	\$32,063.08	18,502.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26	3	\$2.91	\$149,942.58	51,602.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$3.23	\$74,477.34	23,058.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29	1	\$3.56	\$11,338.60	3,185.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	1	\$1.95	\$44,588.70	22,866.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 32	1	\$1.95	\$1,795.95	921.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 35	1	\$1.95	\$13,281.45	6,811.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 42	1	\$4.63	\$333,702.62	72,074.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0334 1 11	3	\$100.40	\$193,611.61	1,928.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	17	\$98.42	\$8,162,816.82	82,939.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	31	\$100.31	\$15,650,576.29	156,022.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	12	\$105.24	\$10,757,115.25	102,219.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	10	\$106.98	\$5,961,062.50	55,723.200	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	23	\$102.68	\$21,110,397.87	205,594.600	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	16	\$110.75	\$13,137,376.59	118,626.900	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	2	\$102.44	\$22,652,840.78	221,142.600	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 56	1	\$120.50	\$4,335,120.05	35,976.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334 1 57	1	\$127.15	\$462,953.15	3,641.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0337 7 25	26	\$135.48	\$22,975,631.13	169,581.100	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 80	6	\$122.88	\$1,125,888.13	9,162.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	8	\$125.71	\$1,129,150.44	8,982.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	14	\$142.15	\$3,943,252.53	27,740.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	32	\$109.45	\$17,962,873.62	164,123.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	10	\$126.68	\$2,267,307.59	17,898.600	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 91	1	\$134.20	\$359,226.56	2,676.800	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0337 7 93	1	\$113.48	\$1,459,602.46	12,862.200	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0339 1	39	\$191.35	\$607,084.86	3,172.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$60.00	\$138,180.00	2,303.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	1	\$130.00	\$13,260.00	102.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	1	\$95.00	\$3,040.00	32.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 13	1	\$85.00	\$6,472,155.00	76,143.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 5	2	\$2.81	\$1,089,010.00	387,893.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	1	\$4.20	\$67,662.00	16,110.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	3	\$98.44	\$125,122.80	1,271.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0352 70	2	\$6.56	\$351,823.50	53,601.000	SY	N	GRINDING CONCRETE PAVT
0370 1	2	\$150.59	\$153,750.00	1,021.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	12	\$643.11	\$3,486,739.47	5,421.700	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	1	\$750.00	\$21,750.00	29.000	CY	N	CONC CLASS NS, STEPS
0400 1 2	20	\$1,840.47	\$831,158.41	451.600	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	1	\$650.00	\$212,810.00	327.400	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	1	\$1,391.19	\$136,336.62	98.000	CY	N	CONC CLASS II, CULVERTS
0400 2 2	3	\$495.46	\$773,516.66	1,561.200	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	10	\$643.55	\$4,684,966.45	7,279.900	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	2	\$843.91	\$301,950.00	357.800	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	15	\$341.22	\$1,363,259.26	3,995.300	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 47	2	\$892.05	\$118,910.00	133.300	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 20	2	\$251.19	\$622,140.00	2,476.800	CY	N	CONC CLASS III, SEAL
0400 4 1	10	\$1,211.85	\$3,866,903.69	3,190.900	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	2	\$822.34	\$43,666.50	53.100	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	4	\$795.12	\$2,171,950.00	2,731.600	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	16	\$1,070.82	\$6,330,590.17	5,911.900	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$300.00	\$228,000.00	760.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	3	\$801.73	\$416,820.00	519.900	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	5	\$552.52	\$1,427,109.00	2,582.900	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	5	\$562.19	\$2,991,109.00	5,320.500	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4104	1	\$2,400.00	\$849,600.00	354.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7	6	\$6.24	\$130,777.45	20,971.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	10	\$9.15	\$262,596.60	28,711.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 60 1	1	\$69,000.00	\$69,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	1	\$4.01	\$91,841.03	22,903.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$200,000.00	\$200,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 95 1	1	\$2,335,000.00	\$4,670,000.00	2.000	EA	N	COFFERDAM, BASCULE PIER
0400140 1	1	\$3,500.00	\$105,000.00	30.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 7	1	\$66.32	\$182,711.60	2,755.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	2	\$1.58	\$26,625.00	16,817.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	11	\$857.72	\$229,181.61	267.200	CF	N	COMPOSITE NEOPRENE PADS
0400148	4	\$2,579.12	\$58,804.00	22.800	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	2	\$331.25	\$5,300.00	16.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	1	\$1,200.00	\$12,000.00	10.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	4	\$619.89	\$487,540.00	786.500	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	3	\$374.37	\$18,718.40	50.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 7	2	\$161.34	\$470,357.37	2,915.400	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0404 6	1	\$1,200.00	\$18,000.00	15.000	CY	N	GROUT- PRECAST DECK PANEL
0411 1	4	\$115.25	\$6,453.80	56.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0411 2	4	\$40.59	\$49,029.40	1,208.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$81.08	\$2,999.96	37.000	GA	N	PENETRANT SEALER
0413151	2	\$85.14	\$33,291.40	391.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$.98	\$43,063.30	43,882.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	12	\$1.30	\$832,132.68	639,306.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	5	\$1.28	\$500,686.35	392,322.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	17	\$1.00	\$3,015,481.54	3,027,793.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	18	\$1.14	\$2,793,998.12	2,460,235.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	2	\$1.01	\$241,296.50	239,729.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	2	\$1.39	\$45,413.50	32,731.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	15	\$1.03	\$808,303.83	786,449.000	LB	N	REINF STEEL- APPROACH SLABS
0415 10 5	1	\$1.45	\$89,743.40	61,892.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	6	\$6,239.97	\$355,678.32	57.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1205	2	\$3,950.00	\$7,900.00	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$6,947.00	\$41,682.00	6.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	7	\$6,126.24	\$483,973.17	79.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$8,200.00	\$24,600.00	3.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	2	\$3,807.34	\$7,614.68	2.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	6	\$6,796.50	\$217,487.86	32.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	3	\$3,712.44	\$14,849.74	4.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	5	\$5,762.53	\$80,675.47	14.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	4	\$4,196.96	\$29,378.72	7.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$5,100.00	\$15,300.00	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$5,020.03	\$25,100.14	5.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	31	\$5,455.66	\$2,133,164.59	391.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	6	\$7,782.99	\$249,055.65	32.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	6	\$3,984.81	\$39,848.05	10.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	25	\$5,933.41	\$735,742.79	124.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	2	\$8,202.29	\$57,416.00	7.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	4	\$5,154.33	\$30,926.00	6.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	4	\$8,169.98	\$122,549.76	15.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$7,768.42	\$147,600.00	19.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	3	\$9,182.20	\$45,911.00	5.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1431	3	\$6,903.92	\$62,135.30	9.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	2	\$7,787.60	\$31,150.41	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	19	\$7,501.41	\$517,597.58	69.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	7	\$8,581.48	\$463,399.77	54.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$4,514.21	\$4,514.21	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$15,965.00	\$15,965.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	12	\$8,402.54	\$235,271.00	28.000	EA	N	INLETS, CURB, TYPE J-6, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1462	4	\$9,496.38	\$170,934.76	18.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$3,110.00	\$3,110.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$5,600.00	\$5,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	6	\$5,533.74	\$398,429.20	72.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	3	\$9,089.17	\$36,356.67	4.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$8,236.67	\$8,236.67	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	2	\$3,413.50	\$6,827.00	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1511	3	\$4,359.51	\$65,392.64	15.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	1	\$6,350.00	\$38,100.00	6.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1521	23	\$4,301.03	\$537,628.72	125.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$11,120.00	\$11,120.00	1.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	4	\$5,698.55	\$666,730.00	117.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	5	\$9,338.70	\$821,805.66	88.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	4	\$4,106.00	\$28,742.00	7.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	4	\$6,758.69	\$47,310.86	7.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	2	\$4,040.00	\$60,600.00	15.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	17	\$4,271.19	\$734,645.31	172.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	4	\$6,667.27	\$33,336.34	5.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	9	\$7,125.50	\$199,513.92	28.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	3	\$7,724.86	\$46,349.18	6.000	EA	N	INLETS, DT BOT,TYPE D, J BOT,>10'
0425 1545	1	\$2,650.00	\$2,650.00	1.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	9	\$6,552.29	\$393,137.46	60.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	7	\$5,447.99	\$157,991.66	29.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$4,778.40	\$4,778.40	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1555	1	\$1,755.00	\$1,755.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	4	\$4,703.81	\$23,519.05	5.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	6	\$5,140.83	\$241,618.83	47.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$7,000.00	\$21,000.00	3.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$12,750.00	\$153,000.00	12.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	1	\$5,592.77	\$50,334.93	9.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1571	1	\$10,266.40	\$10,266.40	1.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1581	4	\$6,958.00	\$34,790.00	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$8,500.00	\$8,500.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1584	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	8	\$8,468.03	\$118,552.39	14.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$4,500.00	\$22,500.00	5.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	15	\$3,921.30	\$521,532.77	133.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	4	\$6,043.07	\$42,301.47	7.000	EA	N	INLETS, GUTTER, TYPE S, >10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1703	4	\$6,172.48	\$358,003.84	58.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	3	\$9,075.26	\$63,526.84	7.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	6	\$4,888.24	\$83,100.00	17.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	3	\$5,753.75	\$23,015.00	4.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1719	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1881	4	\$7,047.37	\$133,900.00	19.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	1	\$9,000.00	\$54,000.00	6.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	2	\$9,911.11	\$89,200.00	9.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	1	\$12,000.00	\$24,000.00	2.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1891	6	\$6,115.45	\$489,236.24	80.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	2	\$8,388.89	\$151,000.00	18.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	1	\$5,550.00	\$22,200.00	4.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	2	\$7,200.00	\$50,400.00	7.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	9	\$5,226.50	\$146,341.88	28.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	7	\$6,595.53	\$362,754.00	55.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	2	\$8,000.00	\$144,000.00	18.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	7	\$3,940.49	\$43,345.38	11.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	24	\$4,272.23	\$576,751.62	135.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	9	\$5,824.19	\$104,835.50	18.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	11	\$3,973.57	\$83,444.89	21.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	10	\$7,012.63	\$666,200.00	95.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	6	\$8,038.27	\$651,100.00	81.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	2	\$3,320.25	\$13,281.00	4.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	22	\$7,460.82	\$499,874.68	67.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	12	\$10,921.41	\$677,127.36	62.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	5	\$2,549.73	\$25,497.32	10.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 43	4	\$5,167.00	\$67,171.00	13.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 63	2	\$3,875.00	\$7,750.00	2.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	1	\$1,270.00	\$3,810.00	3.000	EA	N	INLETS, ADJUST
0425 5	15	\$1,045.42	\$71,088.44	68.000	EA	N	MANHOLE, ADJUST
0425 5 1	10	\$1,191.43	\$162,034.31	136.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	13	\$1,029.04	\$166,704.04	162.000	EA	N	VALVE BOXES, ADJUST
0425 7	3	\$1,312.97	\$5,251.88	4.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$1,300.00	\$1,300.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	2	\$2,204.27	\$19,838.43	9.000	EA	N	YARD DRAIN
0425 11	7	\$3,555.22	\$131,543.01	37.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 74 1	1	\$2,701.28	\$8,103.84	3.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	1	\$3,000.00	\$9,000.00	3.000	EA	N	INLET CAP, PRECAST
0425 82	2	\$1,069.46	\$2,138.91	2.000	EA	N	REPLACE GRATE



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425100 7	1	\$22,345.00	\$22,345.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 8	1	\$27,789.00	\$27,789.00	1.000	EA	N	SPECIAL DRAIN INLET 240992-5
0425100 9	1	\$21,789.00	\$21,789.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 10	1	\$33,289.00	\$33,289.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 11	1	\$91,200.00	\$91,200.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 12	1	\$75,299.00	\$75,299.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0430 94 1	4	\$6.62	\$27,384.10	4,136.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	3	\$6.93	\$14,379.81	2,076.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	2	\$10.71	\$4,271.95	399.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	2	\$14.61	\$8,310.38	569.000	LF	N	DESILTING PIPE, 49 - 60"
0430173112	1	\$62.17	\$9,822.86	158.000	LF	N	PIPE CULV OPT MATL, ROUND, 12", GD
0430173115	2	\$64.80	\$44,385.96	685.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	3	\$59.77	\$37,773.92	632.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	1	\$227.63	\$910.52	4.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430174112	1	\$400.00	\$6,400.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	2	\$158.59	\$50,591.00	319.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	17	\$109.17	\$313,635.61	2,873.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	10	\$87.72	\$119,294.55	1,360.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	3	\$83.12	\$125,930.12	1,515.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	5	\$133.91	\$50,618.80	378.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174218	12	\$83.62	\$107,113.73	1,281.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	4	\$114.14	\$68,254.49	598.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	2	\$139.24	\$16,569.40	119.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	2	\$125.22	\$11,269.68	90.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	18	\$146.54	\$200,322.01	1,367.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	39	\$74.66	\$7,671,899.94	102,755.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	33	\$82.38	\$4,772,770.14	57,934.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	19	\$108.79	\$2,678,638.47	24,622.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	24	\$118.24	\$3,427,661.58	28,990.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	12	\$147.80	\$1,659,778.95	11,230.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	10	\$221.65	\$1,723,987.80	7,778.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	7	\$240.61	\$859,461.24	3,572.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	5	\$248.45	\$1,023,133.92	4,118.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$978.65	\$33,274.14	34.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$900.00	\$15,300.00	17.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	1	\$175.00	\$6,650.00	38.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	15	\$103.15	\$513,680.97	4,980.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	9	\$116.04	\$350,432.73	3,020.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	9	\$131.15	\$381,122.43	2,906.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	4	\$183.35	\$371,843.70	2,028.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175242	1	\$205.97	\$24,922.37	121.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	2	\$241.32	\$374,523.00	1,552.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$305.00	\$39,955.00	131.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$709.17	\$62,406.96	88.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430184 30	1	\$1,605.07	\$115,565.04	72.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185118	3	\$507.45	\$597,780.00	1,178.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	2	\$530.93	\$963,630.00	1,815.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	2	\$750.64	\$950,315.00	1,266.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	2	\$736.82	\$447,250.00	607.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$2,194.54	\$70,225.28	32.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	2	\$1,064.26	\$272,450.00	256.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430185160	1	\$1,514.82	\$349,923.42	231.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,60"
0430200 25	1	\$1,800.00	\$1,800.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430611025	1	\$4,100.00	\$4,100.00	1.000	EA	N	U-ENDWALL, INDEX 261,BAFFLES,1:6 SLP, 18"
0430611123	1	\$1,800.00	\$1,800.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 15"
0430611125	2	\$2,033.33	\$24,400.00	12.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	2	\$3,085.71	\$21,600.00	7.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611225	1	\$1,959.87	\$3,919.74	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611325	2	\$1,980.00	\$19,800.00	10.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430612129	1	\$3,589.00	\$7,178.00	2.000	EA	N	U-ENDWALL, GRATE, 1:4 SLP,24"
0430612133	1	\$6,586.19	\$6,586.19	1.000	EA	N	U-ENDWALL, GRATE,1:4 SLP,30"
0430821 23	1	\$550.00	\$1,100.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	1	\$650.00	\$4,550.00	7.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430822 29	1	\$760.00	\$760.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 38	1	\$1,050.00	\$1,050.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 41	1	\$1,300.00	\$3,900.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430830	8	\$298.10	\$310,890.08	1,042.900	CY	N	PIPE FILLING AND PLUGGING
0430880 01	2	\$6,694.71	\$26,778.82	4.000	EA	N	FLAP GATES, 0-24"
0430880 02	2	\$11,821.02	\$47,284.09	4.000	EA	N	FLAP GATES, 25-36"
0430886 36	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	1	\$4,000.00	\$4,000.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE
0430950	3	\$303.66	\$312,468.72	1,029.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	2	\$45.00	\$3,375.00	75.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	2	\$1,325.00	\$2,650.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	17	\$1,445.00	\$135,830.42	94.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	17	\$1,837.58	\$97,391.99	53.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	8	\$2,704.96	\$40,574.46	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	12	\$3,826.78	\$99,496.32	26.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	3	\$4,714.74	\$23,573.69	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	4	\$5,690.63	\$45,525.00	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982142	1	\$9,085.00	\$9,085.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	3	\$8,184.60	\$32,738.41	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	1	\$12,500.00	\$12,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982625	2	\$1,900.00	\$9,500.00	5.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	4	\$2,472.17	\$14,833.02	6.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	7	\$3,352.50	\$50,287.54	15.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	2	\$3,160.00	\$6,320.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430984123	1	\$950.00	\$5,700.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	15	\$1,357.66	\$154,772.92	114.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	9	\$1,480.99	\$96,264.62	65.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	5	\$3,235.42	\$203,831.21	63.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	6	\$3,877.14	\$69,788.50	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	10	\$1,474.71	\$67,836.62	46.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	3	\$2,522.21	\$45,399.84	18.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	2	\$2,805.17	\$11,220.68	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	1	\$2,760.00	\$2,760.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430991	3	\$655.40	\$24,249.62	37.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	3	\$192.91	\$66,361.80	344.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	1	\$185.00	\$117,290.00	634.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0436 1 1	10	\$280.10	\$1,217,313.56	4,346.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	2	\$33.10	\$23,500.00	710.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	3	\$74.21	\$117,842.30	1,588.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$33.00	\$50,589.00	1,533.000	LF	N	UNDERDRAIN, TYPE III
0440 70	3	\$2,192.90	\$13,157.41	6.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	1	\$22.05	\$441.00	20.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	3	\$38.20	\$13,639.00	357.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$27.28	\$295,715.20	10,840.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$.55	\$852,500.00	1,550,000.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	1	\$251.34	\$58,310.88	232.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	5	\$152.07	\$1,739,990.00	11,442.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$215.00	\$447,415.00	2,081.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	3	\$163.29	\$1,354,495.00	8,295.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$285.00	\$1,301,310.00	4,566.000	LF	N	FRENCH DRAIN, 42"
0443 70 8	2	\$183.65	\$160,690.00	875.000	LF	N	FRENCH DRAIN, 48"
0446 1 1	1	\$23.00	\$369,357.00	16,059.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$20.00	\$34,120.00	1,706.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	3	\$180.71	\$1,185,468.27	6,560.000	LF	N	PREST BEAMS, TYPE II
0450 1 5	1	\$1,100.00	\$366,300.00	333.000	LF	N	PREST BEAMS, TYPE VI
0450 2 36	2	\$250.00	\$711,250.00	2,845.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	5	\$269.13	\$2,667,380.00	9,911.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 54	2	\$280.77	\$987,740.00	3,518.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	2	\$285.68	\$2,687,375.00	9,407.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$300.00	\$358,200.00	1,194.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 8 22	2	\$352.87	\$251,240.00	712.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450 8 23	1	\$360.00	\$91,800.00	255.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450 88 18	1	\$72.00	\$417,744.00	5,802.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 18"
0451 70	1	\$3,800.00	\$53,200.00	14.000	EA	N	PREST SOIL ANCHORS
0455 14 2	1	\$255.00	\$89,250.00	350.000	LF	N	CONC SHEET PILING, 8"X30"
0455 34 3	4	\$129.86	\$2,391,260.00	18,414.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	6	\$124.22	\$2,791,559.96	22,473.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$204.00	\$2,013,480.00	9,870.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 6	3	\$64.27	\$1,462,374.00	22,754.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 8	1	\$1.00	\$1,588.00	1,588.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 13	1	\$1.00	\$1,275.00	1,275.000	LF	N	STEEL PILING, HP 16 X 121
0455 35 21	1	\$90.00	\$122,490.00	1,361.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 39 12	1	\$250.00	\$1,380,000.00	5,520.000	LF	N	MICROPILES, FURNISH AND INSTALL, 12"
0455 76	1	\$550.00	\$200,200.00	364.000	EA	N	WRAP PILE CLUSTERS
0455 87	1	\$3,900.00	\$261,300.00	67.000	EA	N	ANCHOR BAR, STEEL
0455 88 5	1	\$2,200.00	\$103,400.00	47.000	LF	N	DRILLED SHAFT, 48" DIA
0455107 5	1	\$360.00	\$16,920.00	47.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455112 6	1	\$156.50	\$8,094,806.00	51,724.000	LF	N	AUGER GROUTED PILE , 36" DIAMETER
0455119103	1	\$75,000.00	\$150,000.00	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120 1	1	\$600.00	\$7,200.00	12.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455133 2	7	\$18.61	\$6,016,941.77	323,265.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$53.31	\$550,470.00	10,326.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	4	\$193.54	\$530,300.00	2,740.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	6	\$280.38	\$710,191.60	2,533.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	1	\$350.00	\$652,750.00	1,865.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455144 6	2	\$170.92	\$300,310.00	1,757.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 21	1	\$150.00	\$49,500.00	330.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0457 1 22	2	\$588.79	\$164,860.00	280.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2221	4	\$1,564.81	\$3,481,712.00	2,225.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	1	\$1,850.00	\$349,650.00	189.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	14	\$34.43	\$282,846.89	8,216.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1	\$325.00	\$98,475.00	303.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	4	\$46.08	\$159,117.36	3,453.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	2	\$291.63	\$123,650.00	424.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$90.00	\$84,150.00	935.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 2	1	\$400.00	\$27,600.00	69.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	3	\$6.79	\$16,150.40	2,379.000	SY	N	PILES, POLYETHYLENE SHEETING

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 1	1	\$45.60	\$78,432.00	1,720.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 13	1	\$20.00	\$5,400.00	270.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	1	\$32.00	\$101,504.00	3,172.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	1	\$1.40	\$69,787.92	49,761.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.31	\$1,557,198.20	675,160.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$4.73	\$8,987,000.00	1,900,000.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 15	1	\$58.25	\$599,975.00	10,300.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	1	\$349.00	\$523,500.00	1,500.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 2	1	\$250.00	\$283,250.00	1,133.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 81	2	\$133.33	\$20,000.00	150.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0462 2 11	1	\$22.00	\$115,258.00	5,239.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0465 1	1	*****	\$10,000,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 3 14	1	\$7,000.00	\$28,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	1	\$100.00	\$106,800.00	1,068.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$1,400.00	\$366,800.00	262.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	1	\$12,000.00	\$24,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	2	\$105.04	\$124,995.00	1,190.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	2	\$345.80	\$411,500.00	1,190.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	2	\$50,000.00	\$100,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	3	\$331.67	\$66,797.80	201.400	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$19,500.00	\$308,100.00	15.800	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0504 1 5	1	\$52.00	\$541,840.00	10,420.000	SF	N	RDWY FLOOR, STEEL, 5.5" ARMORED
0508 1 1	1	\$4,300,000.00	\$4,300,000.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 2 1	1	\$207,196.20	\$207,196.20	1.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$33,630.00	\$33,630.00	1.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	2	\$193,732.40	\$387,464.80	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 79 1	1	\$110,000.00	\$110,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0512 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0515 1 1	8	\$44.37	\$416,942.30	9,397.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	11	\$44.85	\$124,860.27	2,784.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	3	\$148.50	\$110,782.00	746.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$211.00	\$85,033.00	403.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2311	7	\$80.01	\$244,264.18	3,053.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$110.00	\$97,680.00	888.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2411	1	\$175.00	\$472,500.00	2,700.000	LF	N	PED/BICYCLE RAILING,SM, 42" TYPE 1
0515 4 1	1	\$32.07	\$10,775.52	336.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	4	\$43.99	\$122,823.00	2,792.000	LF	N	BULLET RAIL, DOUBLE RAIL
0515 4 42	1	\$29.00	\$8,874.00	306.000	LF	N	BULLET RAIL, RELOCATE- DOUBLE RAIL
0520 1 7	36	\$19.34	\$2,370,119.95	122,551.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	54	\$19.87	\$4,347,923.40	218,789.000	LF	N	CONCRETE CURB & GUTTER, TYPE F

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 11	1	\$21.61	\$9,249.08	428.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	1	\$32.00	\$7,424.00	232.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	1	\$25.77	\$1,906.98	74.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	8	\$30.42	\$41,798.98	1,374.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	26	\$16.68	\$236,026.47	14,152.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$24.91	\$27,346.80	1,098.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	5	\$31.87	\$20,779.68	652.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	16	\$51.16	\$675,933.15	13,213.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	4	\$54.64	\$126,217.10	2,310.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	2	\$107.55	\$85,290.50	793.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$62.00	\$1,674.00	27.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 41	8	\$37.85	\$189,221.40	4,999.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 6	17	\$21.14	\$613,547.91	29,026.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	21	\$40.12	\$561,573.95	13,999.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	3	\$84.30	\$128,901.00	1,529.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 13	7	\$111.89	\$562,462.44	5,027.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 31	1	\$150.00	\$27,750.00	185.000	LF	N	CONC TRAF RAIL- BRG, 32" 40926715201
0521 6 11	2	\$64.28	\$169,499.00	2,637.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	1	\$210.00	\$19,530.00	93.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521 8 3	1	\$291.00	\$25,026.00	86.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	2	\$365.90	\$532,020.00	1,454.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 8 7	1	\$330.00	\$89,100.00	270.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 72 40	1	\$631.00	\$25,240.00	40.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521 72 56	2	\$464.92	\$479,799.90	1,032.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0522 1	53	\$40.45	\$4,844,682.54	119,775.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	59	\$52.50	\$3,062,850.09	58,338.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$100.23	\$5,312.19	53.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$168.93	\$19,258.08	114.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	3	\$91.96	\$459,501.00	4,997.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	5	\$107.97	\$78,387.94	726.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	1	\$256.00	\$47,360.00	185.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	12	\$64.90	\$209,510.43	3,228.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	15	\$49.43	\$387,926.89	7,848.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	1	\$177.30	\$43,793.10	247.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 29	4	\$52.55	\$88,490.69	1,684.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	2	\$151.73	\$7,586.46	50.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$123.06	\$492.24	4.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	6	\$70.36	\$675,952.15	9,607.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526 1 1	2	\$100.00	\$6,300.00	63.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	5	\$172.69	\$100,851.00	584.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0527 2	57	\$25.65	\$602,873.78	23,500.000	SF	N	DETECTABLE WARNINGS
0530 1	11	\$467.23	\$443,213.70	948.600	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	14	\$81.06	\$1,241,264.88	15,312.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	20	\$68.42	\$2,095,119.40	30,621.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	1	\$35.00	\$15,319.50	437.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 4	3	\$79.70	\$382,499.88	4,799.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 6	1	\$179.95	\$27,352.40	152.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 74	21	\$91.01	\$838,013.37	9,207.900	TN	N	BEDDING STONE
0534 72101	4	\$28.66	\$10,383,826.50	362,330.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 0	5	\$20.20	\$32,103.42	1,589.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	31	\$22.76	\$1,213,622.96	53,328.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	7	\$32.70	\$94,600.06	2,893.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	1	\$84.59	\$120,540.75	1,425.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	2	\$68.05	\$20,074.00	295.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536 5 1	1	\$9.50	\$4,750.00	500.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 6	12	\$19.89	\$59,639.65	2,999.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$175.00	\$3,500.00	20.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	8	\$302.18	\$27,800.34	92.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	8	\$190.86	\$30,537.58	160.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 7 4	2	\$214.00	\$5,350.00	25.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536 8 11	8	\$2,866.38	\$120,388.06	42.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	4	\$1,951.78	\$15,614.24	8.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	15	\$3,004.83	\$234,376.66	78.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	35	\$4.34	\$496,716.02	114,531.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	23	\$2,960.73	\$195,408.38	66.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	22	\$920.80	\$80,109.98	87.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	6	\$3,216.48	\$28,948.34	9.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	2	\$9,924.58	\$69,472.06	7.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28	1	\$2,997.00	\$5,994.00	2.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	3	\$9.13	\$24,078.00	2,637.000	LF	N	GUARDRAIL RESET
0542 70	1	\$90.00	\$4,680.00	52.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	5	\$19,395.26	\$349,114.61	18.000	EA	N	CRASH CUSHION
0546 72 1	5	\$1,931.57	\$154,270.74	79.868	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	2	\$1,758.13	\$46,363.58	26.371	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0546 72 3	1	\$922.29	\$25,720.82	27.888	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	6	\$30.99	\$11,145,944.97	359,686.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	3	\$12.77	\$1,355,200.00	106,118.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10120	1	\$8.50	\$53,261.00	6,266.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210	1	\$17.00	\$6,137.00	361.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	1	\$17.20	\$5,005.20	291.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10218	6	\$18.21	\$20,374.56	1,119.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	5	\$15.25	\$119,953.79	7,868.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$25.00	\$949,725.00	37,989.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	6	\$18.68	\$787,313.51	42,138.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	3	\$16.95	\$50,513.54	2,981.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$20.00	\$17,360.00	868.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10238	1	\$10.00	\$5,880.00	588.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10250	1	\$16.00	\$145,968.00	9,123.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10325	1	\$85.00	\$68,425.00	805.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343	2	\$284.39	\$171,200.00	602.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10918	3	\$26.58	\$28,255.50	1,063.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$15.00	\$5,610.00	374.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60211	2	\$1,746.50	\$3,493.00	2.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60222	3	\$2,100.00	\$10,500.00	5.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60224	4	\$1,502.21	\$21,031.00	14.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	1	\$3,500.00	\$7,000.00	2.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232	1	\$3,000.00	\$6,000.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	2	\$3,252.67	\$6,505.33	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60235	1	\$3,350.00	\$26,800.00	8.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237	1	\$8,230.00	\$8,230.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0561 1	3	\$1,541.99	\$2,223,707.90	1,442.100	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	1	\$42.00	\$195,300.00	4,650.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	14	\$2.06	\$1,226,143.23	593,949.000	SY	N	PERFORMANCE TURF
0570 1 2	80	\$3.37	\$8,908,660.48	2,643,383.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	5	\$3.57	\$87,661.70	24,576.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	2	\$5.48	\$94,443.40	17,229.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	3	\$7.45	\$23,183.36	3,113.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	6	\$49,032.50	\$392,260.00	8.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	5	\$64,138.00	\$320,690.00	5.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 1	1	\$135.00	\$2,295.00	17.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	3	\$451.72	\$146,358.00	324.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 7	1	\$135.00	\$135.00	1.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	1	\$360.00	\$49,680.00	138.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1	2	\$47,325.00	\$94,650.00	2.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 70	1	\$20,000.00	\$20,000.00	1.000	LS	N	IRRIGATION SYSTEM
0590 70 1	3	\$6,813.05	\$20,439.15	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	57	\$7.65	\$3,397,617.69	444,156.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	63	\$20.30	\$6,140,644.95	302,499.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	17	\$20.97	\$105,566.29	5,035.000	LF	N	CONDUIT, F& I, ABOVEGROUND



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 15	11	\$17.85	\$216,450.05	12,123.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	2	\$6.12	\$88,634.00	14,477.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632 7 1	42	\$5,533.28	\$796,792.18	144.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	8	\$4.49	\$47,153.58	10,513.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	20	\$781.05	\$53,892.54	69.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$2.49	\$697.20	280.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1112	1	\$4.24	\$47,763.60	11,265.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	15	\$2.71	\$93,043.35	34,364.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	7	\$1.57	\$120,109.92	76,310.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	9	\$3.72	\$454,964.93	122,188.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	1	\$2.50	\$123,165.00	49,266.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	9	\$4.74	\$22,755.99	4,801.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	2	\$1.01	\$13,721.28	13,541.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	7	\$.59	\$73,684.30	125,136.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	17	\$44.17	\$185,152.66	4,192.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	11	\$83.86	\$114,223.80	1,362.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	14	\$831.31	\$74,817.69	90.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	12	\$30.01	\$8,431.67	281.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	5	\$95.20	\$74,162.24	779.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	9	\$95.01	\$8,456.18	89.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	8	\$1,647.17	\$34,590.67	21.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	14	\$988.38	\$193,722.26	196.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	4	\$228.71	\$21,041.66	92.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 44	1	\$60.39	\$120.78	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, REL
0633 3 45	1	\$795.27	\$795.27	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	1	\$181.16	\$362.32	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	4	\$570.29	\$4,562.34	8.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	2	\$137.28	\$2,745.54	20.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 56	3	\$445.05	\$7,565.80	17.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 57	1	\$189.39	\$189.39	1.000	EA	N	FIBER OPTIC CONN HW, ADJ/MOD, CON PAN
0633 4 1	1	\$4.69	\$3,672.27	783.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	1	\$.41	\$328.00	800.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	6	\$4.84	\$13,206.00	2,730.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 6	2	\$1.11	\$958.80	862.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4152	1	\$4,596.69	\$9,193.38	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	4	\$4,864.07	\$29,184.42	6.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	1	\$927.12	\$927.12	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	2	\$19.71	\$1,852.40	94.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	63	\$698.46	\$4,086,689.91	5,851.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	30	\$1,375.77	\$564,064.59	410.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 13	11	\$2,692.84	\$166,956.23	62.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	5	\$1,061.37	\$26,534.28	25.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	1	\$382.85	\$2,297.10	6.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	7	\$324.34	\$30,163.88	93.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$229.73	\$17,000.00	74.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$784.85	\$1,569.70	2.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	1	\$18,680.00	\$18,680.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	5	\$2,796.75	\$30,764.30	11.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	4	\$3,283.63	\$45,970.76	14.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	32	\$2,072.82	\$342,014.84	165.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	4	\$2,070.03	\$8,280.10	4.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	2	\$1,446.52	\$4,339.56	3.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	4	\$298.29	\$2,982.86	10.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	7	\$686.57	\$8,238.80	12.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	38	\$5.88	\$612,368.99	104,116.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	11	\$.68	\$9,710.62	14,296.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	17	\$869.92	\$90,471.24	104.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	2	\$316.75	\$1,267.00	4.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	7	\$204.05	\$3,876.94	19.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	7	\$1,718.68	\$103,120.75	60.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	1	\$899.67	\$1,799.34	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	7	\$1,379.10	\$48,268.40	35.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	36	\$1,315.76	\$202,626.88	154.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	3	\$7,079.35	\$219,460.00	31.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$10,200.00	\$122,400.00	12.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	1	\$11,600.00	\$104,400.00	9.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 18	2	\$9,894.07	\$79,152.52	8.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 60	12	\$417.05	\$17,099.14	41.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	14	\$3,316.65	\$334,981.38	101.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	9	\$3,415.09	\$133,188.54	39.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	5	\$22,911.34	\$252,024.79	11.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	1	\$22,000.00	\$44,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$22,000.00	\$44,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$24,700.00	\$49,400.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	1	\$19,000.00	\$19,000.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$2,000.00	\$2,000.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	3	\$6,510.00	\$32,550.00	5.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	1	\$332.05	\$1,660.25	5.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	41	\$1,349.89	\$755,935.99	560.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	10	\$1,094.56	\$99,604.67	91.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 40	6	\$1,183.57	\$18,937.08	16.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	28	\$233.44	\$40,152.26	172.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2400	1	\$715.00	\$715.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, RELOCATE
0649 1 15	1	\$26,700.00	\$213,600.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	2	\$37,549.79	\$225,298.72	6.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	2	\$1,448.80	\$5,795.20	4.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	1	\$3,500.00	\$7,000.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	2	\$5,862.60	\$23,450.40	4.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 1101	1	\$44,000.00	\$88,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, CUST 43583715201
0649 21 1	12	\$27,232.43	\$680,810.81	25.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	13	\$29,306.67	\$996,426.63	34.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	1	\$35,741.06	\$107,223.18	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	2	\$42,044.57	\$252,267.42	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	19	\$35,178.52	\$1,055,355.68	30.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	3	\$37,524.63	\$112,573.90	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	1	\$50,120.44	\$50,120.44	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	2	\$49,272.80	\$98,545.60	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	16	\$40,247.85	\$1,247,683.46	31.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	2	\$47,821.88	\$143,465.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	2	\$52,318.62	\$156,955.86	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	3	\$51,179.63	\$153,538.89	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	2	\$66,999.46	\$133,998.91	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	15	\$44,064.69	\$1,806,652.24	41.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$59,447.79	\$59,447.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 17	1	\$51,939.72	\$51,939.72	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	2	\$63,644.20	\$127,288.39	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	3	\$64,717.15	\$194,151.44	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	2	\$66,850.00	\$133,700.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	18	\$48,606.72	\$1,847,055.27	38.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$58,885.90	\$58,885.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	1	\$62,032.48	\$186,097.44	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	1	\$55,163.22	\$55,163.22	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	3	\$65,139.80	\$195,419.41	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	1	\$67,426.60	\$67,426.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	2	\$66,720.32	\$133,440.64	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 22 3	1	\$16,261.05	\$16,261.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I EX FOU, 40'
0649 26 1	1	\$1,351.97	\$1,351.97	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	15	\$3,306.57	\$195,087.77	59.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	5	\$6,503.44	\$130,068.72	20.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	1	\$3,000.00	\$3,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 40101	1	\$4,600.00	\$4,600.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY- CUT EXIST ARM
0650 1 13	3	\$741.60	\$22,989.56	31.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	31	\$886.95	\$642,152.73	724.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	2	\$1,223.33	\$7,340.00	6.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	9	\$1,111.87	\$57,817.33	52.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 17	1	\$3,430.00	\$6,860.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 18	8	\$1,148.42	\$37,897.83	33.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	11	\$1,610.99	\$57,995.68	36.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$901.37	\$14,421.92	16.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 34	5	\$978.80	\$96,901.49	99.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	4	\$1,226.03	\$20,842.54	17.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 39	2	\$1,486.63	\$5,946.50	4.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 60	8	\$92.63	\$7,595.54	82.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	3	\$463.82	\$2,319.08	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	4	\$216.15	\$10,159.07	47.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	41	\$608.74	\$308,024.57	506.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	23	\$1,059.64	\$128,216.91	121.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	3	\$399.66	\$2,797.62	7.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	10	\$83.57	\$9,359.39	112.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 11	2	\$7,296.32	\$211,593.20	29.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	2	\$9,503.47	\$114,041.60	12.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, BB SIGN
0654 2 21	3	\$6,185.34	\$86,594.74	14.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	1	\$7,200.00	\$14,400.00	2.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 60	1	\$900.00	\$2,700.00	3.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0654 3 10	2	\$1,084.71	\$56,405.16	52.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0659 1102	1	\$610.00	\$1,220.00	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660 1101	1	\$500.00	\$5,500.00	11.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1109	10	\$178.67	\$17,688.81	99.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	10	\$200.11	\$31,417.06	157.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$350.00	\$350.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	4	\$20.13	\$1,409.44	70.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	13	\$792.89	\$126,862.28	160.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	18	\$821.01	\$325,120.98	396.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2105	1	\$1,047.83	\$1,047.83	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	24	\$935.79	\$433,272.55	463.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	8	\$631.81	\$49,913.35	79.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	8	\$8,014.67	\$633,158.77	79.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 41	1	\$664.10	\$1,328.20	2.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660 3 42	1	\$1,668.33	\$1,668.33	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 52	1	\$1,200.00	\$1,200.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 60	4	\$411.86	\$11,120.15	27.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	20	\$5,242.22	\$560,917.61	107.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	20	\$5,286.27	\$1,004,391.79	190.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 42	3	\$2,397.67	\$28,772.04	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	1	\$400.00	\$400.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$1,600.00	\$3,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	3	\$286.50	\$2,578.52	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6112	1	\$12,000.00	\$156,000.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	3	\$1,778.66	\$28,458.56	16.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	3	\$7,401.82	\$118,429.16	16.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	1	\$1,129.51	\$1,129.51	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	2	\$1,998.30	\$3,996.60	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$400.00	\$2,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	5	\$4,429.80	\$62,017.14	14.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	4	\$4,283.86	\$85,677.12	20.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	4	\$5,976.18	\$29,880.91	5.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	4	\$2,420.25	\$19,361.98	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	3	\$2,028.59	\$8,114.36	4.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	1	\$230.37	\$230.37	1.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0665 1 11	39	\$215.25	\$154,978.67	720.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	4	\$1,265.99	\$51,905.60	41.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	3	\$130.71	\$1,176.42	9.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$360.58	\$1,081.74	3.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	12	\$48.75	\$7,069.37	145.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	11	\$26,512.46	\$1,033,985.91	39.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	8	\$26,279.06	\$420,464.89	16.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	4	\$31,432.32	\$251,458.57	8.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	5	\$23,459.55	\$187,676.40	8.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5122	1	\$29,000.00	\$87,000.00	3.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5140	1	\$28,538.74	\$142,693.70	5.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	1	\$28,298.60	\$28,298.60	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5400	28	\$1,377.38	\$118,454.86	86.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	24	\$608.54	\$34,687.03	57.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 60	1	\$498.08	\$996.16	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1600	1	\$600.00	\$1,200.00	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	3	\$3,391.95	\$74,622.94	22.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2112	1	\$4,000.00	\$4,000.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2121	1	\$6,300.00	\$31,500.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	4	\$6,483.03	\$213,940.10	33.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2123	1	\$7,144.07	\$21,432.21	3.000	EA	N	ITS CAB, F&I, POLE W/SUN, 24'X66'X30'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2132	1	\$5,500.00	\$5,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2143	4	\$9,871.15	\$98,711.49	10.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2400	4	\$2,596.69	\$23,370.19	9.000	EA	N	ITS CABINET- RELOCATE
0676 2500	3	\$1,275.18	\$16,577.40	13.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	3	\$726.19	\$15,250.00	21.000	EA	N	ITS CABINET- REMOVE
0676 3 10	3	\$1,273.44	\$40,750.00	32.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 50	1	\$450.00	\$450.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY
0676 3 60	1	\$114.00	\$114.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0680 1112	2	\$37,800.00	\$189,000.00	5.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	2	\$8,100.00	\$153,900.00	19.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0682 1111	1	\$8,611.11	\$8,611.11	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1112	1	\$5,685.00	\$11,370.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1113	5	\$6,808.66	\$108,938.60	16.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	7	\$6,843.79	\$246,376.50	36.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1400	6	\$1,740.04	\$19,140.44	11.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	7	\$515.07	\$5,665.73	11.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	17	\$4,318.56	\$418,900.44	97.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	2	\$680.86	\$1,361.71	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	3	\$477.14	\$13,360.00	28.000	EA	N	DEVICE SERVER, F&I
0684 3 11	3	\$2,462.29	\$9,849.14	4.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 3 41	1	\$200.49	\$200.49	1.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684 3 61	1	\$137.00	\$274.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684 5 1	4	\$457.63	\$25,627.30	56.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$3,100.00	\$3,100.00	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684 6 11	1	\$7,500.00	\$30,000.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 12	1	\$5,000.00	\$40,000.00	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 40	2	\$575.03	\$1,150.05	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	2	\$390.00	\$1,170.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685 1 11	16	\$5,696.09	\$233,539.79	41.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	4	\$3,208.16	\$115,493.89	36.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	4	\$7,992.61	\$87,918.70	11.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 14	1	\$400.00	\$800.00	2.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0687 1 50	1	\$14,000.00	\$14,000.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, MODI, AC POWERED
0695 1 1	12	\$1,423.10	\$206,348.83	145.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 5 1	1	\$4,220.00	\$4,220.00	1.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695 6 12	13	\$1,135.20	\$182,767.39	161.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7132	4	\$4,925.85	\$44,332.68	9.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7141	1	\$3,702.66	\$7,405.32	2.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7143	1	\$4,220.00	\$4,220.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7162	8	\$4,781.28	\$66,937.96	14.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7600	9	\$638.87	\$10,221.86	16.000	EA	N	TMS CABINET, REMOVE
0695 8 11	1	\$6,000.00	\$6,000.00	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700 1 11	72	\$351.78	\$838,303.05	2,383.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	48	\$1,114.09	\$791,001.24	710.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	27	\$1,577.10	\$227,102.68	144.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	6	\$1,789.63	\$26,844.43	15.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	1	\$1,071.51	\$1,071.51	1.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	1	\$1,178.66	\$2,357.32	2.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 31	1	\$1,850.00	\$11,100.00	6.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	2	\$2,290.28	\$16,031.95	7.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	1	\$2,700.00	\$5,400.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 50	45	\$297.59	\$97,313.22	327.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	70	\$34.59	\$74,030.97	2,140.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,050.00	\$3,050.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 11	2	\$2,795.91	\$30,754.96	11.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	8	\$3,586.28	\$60,966.78	17.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	12	\$3,941.22	\$153,707.66	39.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	19	\$4,226.15	\$262,021.08	62.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	13	\$6,074.91	\$315,895.23	52.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	3	\$10,001.12	\$300,033.74	30.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	1	\$15,550.00	\$15,550.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 50	8	\$4,995.32	\$104,901.63	21.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	21	\$631.00	\$131,248.18	208.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	15	\$154.31	\$10,184.14	66.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	3	\$429.47	\$6,871.44	16.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3104	1	\$964.36	\$964.36	1.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	1	\$1,601.90	\$1,601.90	1.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3107	1	\$5,625.41	\$5,625.41	1.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3201	29	\$455.93	\$151,369.33	332.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	7	\$622.88	\$9,966.10	16.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	2	\$1,186.84	\$22,550.00	19.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	2	\$1,526.99	\$6,107.96	4.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	5	\$2,651.62	\$37,122.70	14.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	6	\$4,884.06	\$205,130.40	42.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	4	\$6,893.10	\$199,900.00	29.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	3	\$8,939.09	\$98,330.00	11.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	2	\$14,250.00	\$57,000.00	4.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3211	1	\$20,000.00	\$40,000.00	2.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3401	1	\$480.00	\$960.00	2.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	8	\$132.39	\$3,177.31	24.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3502	1	\$65.00	\$260.00	4.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	27	\$71.74	\$18,652.10	260.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$24.60	\$368.94	15.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$230.00	\$1,150.00	5.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	4	\$214.19	\$1,499.33	7.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	5	\$343.58	\$3,435.80	10.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	4	\$843.08	\$10,960.00	13.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	4	\$937.34	\$10,310.75	11.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3625	1	\$1,398.57	\$2,797.14	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	3	\$1,352.31	\$16,227.69	12.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	3	\$1,822.06	\$10,932.38	6.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4111	1	\$56,000.00	\$56,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	4	\$63,018.18	\$693,200.00	11.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	4	\$66,196.43	\$926,750.00	14.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	8	\$75,373.21	\$1,808,957.12	24.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	2	\$163,538.46	\$2,126,000.00	13.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	2	\$185,285.71	\$1,297,000.00	7.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$236,000.00	\$236,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	1	\$9,100.00	\$9,100.00	1.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	6	\$5,232.39	\$104,647.76	20.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	3	\$11,074.52	\$121,819.69	11.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	2	\$1,970.00	\$5,910.00	3.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	8	\$3,517.33	\$66,829.18	19.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	27	\$3,260.40	\$867,265.37	266.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	3	\$530.97	\$2,123.88	4.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	1	\$3,871.71	\$19,358.55	5.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	1	\$5,000.00	\$30,000.00	6.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 7500	1	\$7,150.00	\$42,900.00	6.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8135	1	\$50,860.95	\$152,582.85	3.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	1	\$112,220.36	\$112,220.36	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	2	\$8,410.09	\$25,230.28	3.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	2	\$1,880.20	\$3,760.40	2.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	4	\$121,137.55	\$1,090,237.96	9.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$12,900.00	\$12,900.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	3	\$3,662.50	\$14,650.00	4.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$132,500.00	\$265,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$25,500.00	\$51,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10123	3	\$27,476.57	\$137,382.84	5.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	3	\$69,509.54	\$347,547.70	5.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	5	\$27,760.75	\$194,325.26	7.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11222	1	\$7,500.00	\$37,500.00	5.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231	1	\$9,881.04	\$39,524.16	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11251	1	\$12,800.00	\$51,200.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11262	1	\$12,500.00	\$50,000.00	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	2	\$5,940.00	\$59,400.00	10.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	6	\$5,769.20	\$161,537.55	28.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700	1	\$357.80	\$1,789.00	5.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	1	\$4,600.00	\$18,400.00	4.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	2	\$5,343.67	\$16,031.00	3.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	1	\$2,705.33	\$10,821.32	4.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	2	\$348.80	\$2,790.40	8.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 13 10	1	\$48.01	\$288.06	6.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	5	\$89.55	\$3,313.50	37.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	5	\$79.64	\$5,096.78	64.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	4	\$5,669.54	\$109,853.10	19.376	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	3	\$5,595.98	\$81,639.80	14.589	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$3,300.00	\$4,065.60	1.232	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	8	\$5,561.59	\$402,464.39	72.365	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	9	\$5,657.39	\$186,801.30	33.019	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	2	\$2,065.58	\$30,876.22	14.948	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	21	\$183.64	\$35,993.23	196.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	6	\$85.47	\$6,324.84	74.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$53.42	\$427.34	8.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$188.50	\$3,770.00	20.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	21	\$49.58	\$51,112.52	1,031.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	10	\$66.74	\$33,572.05	503.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	20	\$202.01	\$31,108.79	154.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 5	1	\$103.89	\$1,038.90	10.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0706 3	8	\$3.63	\$27,476.67	7,561.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	66	\$1,013.21	\$748,495.01	738.737	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	30	\$1,501.22	\$34,682.72	23.103	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	6	\$1,535.66	\$22,371.51	14.568	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	37	\$.81	\$114,916.82	142,225.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	34	\$1.08	\$37,634.91	34,847.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	53	\$1.49	\$114,559.26	76,660.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	47	\$460.22	\$210,198.41	456.734	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	2	\$823.90	\$2,177.56	2.643	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	39	\$614.45	\$26,125.62	42.519	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	1	\$1,250.00	\$10.00	.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	36	\$46.00	\$66,462.97	1,445.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11170	51	\$32.33	\$194,817.87	6,026.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	2	\$5.00	\$680.49	136.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	12	\$2.59	\$1,382.72	533.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	67	\$1,032.71	\$590,673.38	571.963	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	12	\$1,514.18	\$2,963.25	1.957	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	38	\$1.24	\$42,698.14	34,469.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	15	\$440.32	\$29,243.55	66.414	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	32	\$851.25	\$12,223.94	14.360	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	23	\$2.67	\$12,568.97	4,703.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	2	\$594.02	\$4,864.40	8.189	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 12101	1	\$1,700.00	\$14,728.80	8.664	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	1	\$1,900.00	\$1,919.00	1.010	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12201	1	\$1,700.00	\$14,217.10	8.363	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	1	\$750.00	\$1,282.50	1.710	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
0710 90	78	\$26,431.55	\$2,352,408.25	89.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	6	\$5,985.74	\$16,478.73	2.753	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	8	\$8,899.18	\$129,794.58	14.585	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	47	\$2.65	\$228,598.05	86,207.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	56	\$3.78	\$167,259.22	44,217.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	63	\$5.49	\$208,539.62	37,981.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	54	\$2,145.77	\$81,573.62	38.016	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	2	\$3,893.98	\$401.08	.103	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	43	\$116.40	\$72,982.17	627.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	56	\$66.04	\$260,866.64	3,950.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	10	\$8.02	\$3,450.45	430.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	53	\$3.89	\$73,676.07	18,928.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	44	\$2,606.43	\$36,547.33	14.022	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	4	\$5.41	\$2,546.67	471.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	16	\$8.39	\$209,069.78	24,915.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	47	\$15.83	\$912,699.43	57,664.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	1	\$10,908.62	\$316.35	.029	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	46	\$243.42	\$298,914.81	1,228.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	44	\$150.32	\$201,430.03	1,340.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	1	\$11,716.67	\$210.90	.018	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	3	\$564.46	\$9,595.88	17.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	3	\$393.38	\$8,260.88	21.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	6	\$2,406.72	\$190,130.99	79.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	22	\$4,688.57	\$818,520.48	174.578	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	9	\$5,394.17	\$41,535.12	7.700	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	18	\$1,513.02	\$381,129.26	251.900	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15133	6	\$3,201.81	\$13,588.47	4.244	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	19	\$4,551.01	\$675,821.14	148.499	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	3	\$5,474.78	\$4,275.80	.781	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	3	\$1,718.26	\$2,788.73	1.623	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	61	\$4,251.06	\$892,913.99	210.045	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	36	\$5,392.91	\$70,026.98	12.985	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	39	\$1,706.88	\$186,811.50	109.446	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	9	\$3,020.83	\$6,769.67	2.241	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	61	\$4,306.77	\$575,573.32	133.644	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	18	\$6,549.51	\$17,369.30	2.652	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	10	\$1,411.59	\$28,353.20	20.086	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	10	\$4.02	\$17,728.71	4,409.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	21	\$24,699.84	\$126,265.56	5.112	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	4	\$29,043.39	\$10,107.10	.348	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	2	\$37,022.22	\$2,998.80	.081	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	14	\$8,996.36	\$126,101.91	14.017	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	2	\$17,572.04	\$7,661.41	.436	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	21	\$24,911.37	\$108,489.02	4.355	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	2	\$9,127.27	\$502.00	.055	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	11	\$8,787.48	\$111,390.12	12.676	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713103333	3	\$13,338.69	\$15,499.56	1.162	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN, 12"
0713107	1	\$2.00	\$2,460.00	1,230.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	6	\$.85	\$18,092.85	21,233.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	35	\$1.34	\$2,151,233.18	1,606,485.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	24	\$1.92	\$806,478.60	419,552.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	1	\$3.25	\$78,988.00	24,304.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	3	\$5.08	\$36,440.70	7,169.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 60	20	\$.46	\$144,514.93	312,402.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	7	\$4,621.39	\$129,399.00	28.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	8	\$5,369.09	\$209,394.35	39.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	20	\$5,109.23	\$3,821,705.43	748.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	12	\$5,956.30	\$2,960,279.55	497.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	6	\$6,148.36	\$2,483,937.28	404.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	2	\$4,830.86	\$19,323.44	4.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	2	\$8,005.94	\$24,017.83	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	6	\$6,550.80	\$1,139,839.85	174.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	4	\$7,545.93	\$135,826.70	18.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 25	1	\$8,890.00	\$26,670.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 31	4	\$6,126.00	\$79,638.06	13.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	5	\$5,440.00	\$141,439.90	26.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 33	1	\$5,800.00	\$5,800.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 40'
0715 4 41	2	\$9,727.44	\$243,185.91	25.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	1	\$9,500.00	\$114,000.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	5	\$3,717.43	\$37,174.28	10.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	21	\$645.79	\$239,589.08	371.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	3	\$306.38	\$5,514.91	18.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	1	\$1,700.00	\$18,700.00	11.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	5	\$2,716.22	\$67,905.44	25.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	2	\$1,946.64	\$13,626.46	7.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	2	\$187.50	\$750.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	19	\$12,704.17	\$698,729.18	55.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$13,312.00	\$66,560.00	5.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	5	\$2,694.22	\$18,859.51	7.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	5	\$1,035.85	\$9,322.62	9.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	2	\$1,013.33	\$15,200.00	15.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	9	\$1,122.74	\$107,783.05	96.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	13	\$1,097.72	\$390,789.62	356.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	5	\$1,363.38	\$91,346.20	67.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	1	\$1,850.00	\$48,100.00	26.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	5	\$147.64	\$5,019.81	34.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	4	\$58,834.83	\$4,059,603.10	69.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	1	\$1,619.03	\$53,427.99	33.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	3	\$4,098.33	\$245,900.00	60.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	2	\$1,008.39	\$124,032.00	123.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	35	\$633.22	\$1,410,174.98	2,227.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	5	\$353.99	\$26,195.14	74.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	4	\$465.58	\$31,194.00	67.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500100	1	\$1,500.00	\$85,500.00	57.000	EA	N	POLE CABLE DIST SYS, ALTERNATE
0715511120	1	\$5,313.00	\$10,626.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	1	\$4,912.85	\$167,036.90	34.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	1	\$32,531.14	\$32,531.14	1.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	1	\$8,999.07	\$80,991.63	9.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	1	\$17,000.00	\$204,000.00	12.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511330	1	\$9,052.12	\$63,364.84	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511350	1	\$4,350.00	\$26,100.00	6.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,50'
0715511740	1	\$20,000.00	\$60,000.00	3.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,SSTEE,40'
0715512140	1	\$5,654.41	\$28,272.05	5.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512350	1	\$5,500.00	\$11,000.00	2.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,50'
0715513135	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513145	1	\$8,350.00	\$66,800.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715515120	1	\$2,331.00	\$30,303.00	13.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,20'
0715515125	1	\$2,477.00	\$4,954.00	2.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'
0715515135	1	\$3,645.00	\$21,870.00	6.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715516115	1	\$5,000.00	\$40,000.00	8.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	2	\$8,431.82	\$371,000.00	44.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516125	1	\$12,500.00	\$37,500.00	3.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516140	1	\$1,000.00	\$4,000.00	4.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715517150	1	\$5,505.00	\$38,535.00	7.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,50
0715540000	1	\$1,245.20	\$2,490.40	2.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74 1	1	\$1,300,000.00	\$1,300,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$1,300,000.00	\$1,300,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0735 88 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0770 76100	1	\$2,478.00	\$4,956.00	2.000	EA	N	WEIGH IN MOTION SYS, PIE SENS PAIR
0770 76101	1	\$578.61	\$5,786.10	10.000	EA	N	WEIGH IN MOTION SYS, LOOP
0918678 1	1	\$2,470.00	\$32,110.00	13.000	EA	N	DATA INTERFACE MONITORING SYSTEM, 432883
0999 16	18	\$12,072.22	\$217,300.00	18.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	14	\$3,300.00	\$1,052,700.00	319.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	14	\$4,903.23	\$152,000.00	31.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	99	\$48,356.76	\$7,543,654.20	156.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	2	\$111,000.00	\$222,000.00	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	4	\$254,553.75	\$1,018,215.00	4.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	3	\$201,869.82	\$605,609.46	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 13003	1	\$119.30	\$7,158.00	60.000	LF	N	UTILITY PIPE,INSTALL, 5-7.9"
1050 13004	1	\$177.10	\$38,962.00	220.000	LF	N	UTILITY PIPE,INSTALL, 8-19.9"
1050 15004	1	\$259.80	\$51,960.00	200.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 15005	1	\$399.75	\$39,975.00	100.000	LF	N	UTILITY PIPE, ADJUST/MOD,20-49.9"
1050 16002	4	\$19.01	\$101,612.48	5,346.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	5	\$18.30	\$146,825.33	8,024.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	8	\$19.83	\$429,520.85	21,656.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	5	\$25.05	\$182,860.00	7,301.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	3	\$4.30	\$48,680.84	11,324.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	5	\$7.67	\$38,800.90	5,058.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	4	\$7.93	\$268,318.30	33,822.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$75.00	\$15,000.00	200.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31102	1	\$5.75	\$125,350.00	21,800.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31202	1	\$22.75	\$6,188.00	272.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$2,950.00	\$11,800.00	4.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	4	\$113.60	\$19,199.14	169.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	8	\$46.75	\$237,339.70	5,077.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	7	\$58.52	\$764,856.34	13,069.000	LF	N	UTILITY PIPE- PVC, F&I 8"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31210	4	\$45.61	\$275,986.33	6,051.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	4	\$55.16	\$1,391,661.50	25,230.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31214	1	\$140.00	\$2,100.00	15.000	LF	N	UTILITY PIPE- PVC, F&I 14"
1050 31216	2	\$54.92	\$589,958.04	10,743.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31218	1	\$58.00	\$701,336.00	12,092.000	LF	N	UTILITY PIPE- PVC, F&I 18"
1050 31220	1	\$80.00	\$41,600.00	520.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1	\$400.00	\$4,000.00	10.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 41102	1	\$12.65	\$3,036.00	240.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 2"
1050 41104	1	\$30.00	\$40,020.00	1,334.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 4"
1050 41201	3	\$25.04	\$84,575.00	3,378.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	3	\$35.96	\$83,641.86	2,326.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 41212	1	\$64.50	\$60,630.00	940.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 12"
1050 42208	1	\$212.00	\$3,180.00	15.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42216	2	\$231.75	\$727,692.80	3,140.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42218	1	\$120.00	\$275,280.00	2,294.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"
1050 42230	1	\$585.49	\$76,113.70	130.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$1,035.00	\$132,480.00	128.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51204	3	\$80.24	\$453,532.18	5,652.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4"
1050 51206	7	\$93.26	\$260,849.85	2,797.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	7	\$95.48	\$639,999.04	6,703.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	3	\$130.31	\$20,328.52	156.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10"
1050 51212	5	\$116.65	\$1,153,069.10	9,885.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51216	4	\$142.51	\$1,522,328.00	10,682.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16"
1050 51218	1	\$97.00	\$659,794.00	6,802.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18"
1050 51224	1	\$310.00	\$14,880.00	48.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24"
1050 51230	2	\$575.18	\$373,290.00	649.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,30"
1050 61104	1	\$165.00	\$8,250.00	50.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61112	1	\$225.00	\$16,875.00	75.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	1	\$290.00	\$37,700.00	130.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	1	\$350.00	\$69,650.00	199.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	2	\$447.50	\$171,840.00	384.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	2	\$753.05	\$566,290.00	752.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1055 11194	1	\$575.00	\$8,050.00	14.000	EA	N	UTILITY FITTING, F&I,CONC, SPE,8.0-19.9"
1055 11273	2	\$1,062.35	\$24,434.11	23.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11414	2	\$1,560.34	\$321,430.00	206.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	1	\$3,350.00	\$10,050.00	3.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	2	\$2,443.38	\$83,075.00	34.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	1	\$5,900.00	\$5,900.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	2	\$925.71	\$6,480.00	7.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	1	\$3,150.00	\$6,300.00	2.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11444	3	\$1,397.56	\$41,926.72	30.000	EA	N	UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11454	2	\$525.93	\$14,200.00	27.000	EA	N	UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	1	\$1,865.00	\$1,865.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11494	1	\$1,745.00	\$15,705.00	9.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 31110	1	\$686.75	\$1,373.50	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	1	\$635.50	\$24,784.50	39.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	1	\$1,506.00	\$55,722.00	37.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	1	\$2,177.00	\$17,416.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31210	1	\$800.00	\$800.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	1	\$1,130.00	\$23,730.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$3,285.00	\$3,285.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	1	\$2,945.00	\$8,835.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31310	1	\$450.00	\$450.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31508	1	\$1,332.50	\$6,662.50	5.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$875.00	\$3,500.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$744.00	\$744.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31608	1	\$500.00	\$1,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 8" WYE
1055 41118	1	\$1,650.00	\$3,300.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, ELBOW, 18"
1055 41318	1	\$1,540.00	\$3,080.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, REDUC, 18"
1055 41416	1	\$2,307.00	\$9,228.00	4.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 16"
1055 41420	1	\$4,291.00	\$4,291.00	1.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 20"
1055 51108	6	\$759.98	\$203,674.46	268.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	4	\$1,017.73	\$51,904.26	51.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	5	\$1,091.22	\$359,011.70	329.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51114	1	\$1,615.00	\$6,460.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 14"
1055 51116	5	\$1,809.03	\$240,600.99	133.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51130	2	\$6,647.14	\$139,590.00	21.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 30"
1055 51208	5	\$892.01	\$40,140.50	45.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	2	\$1,185.33	\$5,926.64	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	4	\$1,175.96	\$85,844.92	73.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	4	\$2,018.35	\$125,138.00	62.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51230	1	\$11,510.00	\$11,510.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 30"
1055 51308	4	\$615.06	\$10,456.04	17.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310	2	\$682.40	\$2,729.59	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	2	\$866.73	\$6,067.14	7.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	2	\$2,073.86	\$31,107.94	15.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51336	1	\$7,420.00	\$14,840.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 36"
1055 51412	2	\$1,296.55	\$14,262.02	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$2,575.00	\$10,300.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51418	1	\$3,107.00	\$12,428.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 18"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51430	2	\$6,903.33	\$41,420.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 30"
1055 51508	6	\$589.08	\$30,631.93	52.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	4	\$745.53	\$7,455.32	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	4	\$602.48	\$13,254.46	22.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	3	\$1,120.00	\$6,720.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51530	1	\$4,710.00	\$4,710.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 30"
1055 51536	1	\$7,470.00	\$7,470.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 36"
1055 51608	1	\$890.00	\$2,670.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 8"
1055 51610	1	\$1,215.00	\$2,430.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 10"
1055 51612	1	\$2,380.00	\$23,800.00	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 12"
1055 51616	1	\$4,425.00	\$8,850.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 16"
1060 11211	4	\$6,546.88	\$104,750.00	16.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	3	\$7,670.19	\$176,414.33	23.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11213	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 11222	3	\$6,225.76	\$205,450.00	33.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	6	\$1,012.34	\$122,493.20	121.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	4	\$1,735.65	\$46,862.49	27.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 11	1	\$280.00	\$14,840.00	53.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 25	1	\$4,350.00	\$17,400.00	4.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1070 1 1	2	\$19.35	\$42,025.00	2,172.000	SF	N	UTILITY AUX, 8" CONC SLAB
1070 1 10	1	\$350.00	\$700.00	2.000	EA	N	UTILITY AUXILIARY ITEM, SIGN UP TO 12 SF
1070 1 11	1	\$810.00	\$810.00	1.000	EA	N	UTILITY AUXILIARY ITEM, SIGN 12-20 SF
1080 21101	2	\$562.79	\$48,400.00	86.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1.5"
1080 21102	1	\$550.00	\$550.00	1.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106	2	\$711.34	\$24,897.00	35.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	2	\$913.45	\$20,096.00	22.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21110	2	\$4,833.33	\$29,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21112	3	\$699.60	\$6,996.00	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21116	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,16"
1080 21118	1	\$1,200.00	\$37,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 18"
1080 21124	1	\$1,650.00	\$1,650.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,24"
1080 21130	1	\$600.00	\$1,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,30"
1080 21500	2	\$442.16	\$29,625.00	67.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$220.56	\$18,086.00	82.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23104	1	\$480.00	\$3,360.00	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	3	\$548.80	\$27,440.00	50.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	2	\$2,175.86	\$47,869.02	22.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	2	\$3,992.39	\$15,969.57	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	6	\$1,322.21	\$50,243.80	38.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114	1	\$2,310.00	\$18,480.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2018/06/01 to 2018/11/30**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23116	3	\$6,565.45	\$72,220.00	11.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	1	\$13,482.00	\$40,446.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 24102	1	\$530.00	\$40,280.00	76.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	3	\$1,293.66	\$36,222.54	28.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	10	\$1,246.45	\$188,214.63	151.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	10	\$1,912.27	\$229,472.64	120.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	3	\$2,589.37	\$15,536.24	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	7	\$3,002.61	\$261,227.38	87.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	4	\$7,993.31	\$415,652.00	52.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24118	1	\$12,300.00	\$378,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 18"
1080 24120	1	\$9,540.00	\$19,080.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	1	\$18,750.00	\$18,750.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	2	\$26,096.00	\$130,480.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	3	\$724.59	\$31,882.00	44.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25102	2	\$1,609.00	\$4,827.00	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25600	1	\$440.00	\$440.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26102	4	\$3,272.31	\$340,320.00	104.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26112	2	\$3,673.33	\$11,020.00	3.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	3	\$4,615.17	\$69,227.60	15.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26118	1	\$5,961.00	\$23,844.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 18"
1080 26130	2	\$4,050.00	\$12,150.00	3.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 27104	1	\$10,300.00	\$10,300.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	2	\$6,166.67	\$37,000.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	3	\$5,993.48	\$71,921.80	12.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$9,100.00	\$36,400.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	4	\$7,850.67	\$211,967.97	27.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27120	2	\$16,827.00	\$67,308.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27130	1	\$47,380.00	\$94,760.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 29104	1	\$309.00	\$4,944.00	16.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	4	\$156.67	\$14,100.00	90.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	2	\$211.13	\$29,980.00	142.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$285.00	\$13,680.00	48.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	3	\$335.56	\$178,185.00	531.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	1	\$927.00	\$51,912.00	56.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29118	1	\$520.00	\$256,880.00	494.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 18"
1080 29124	1	\$2,000.00	\$2,000.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$3,090.00	\$179,220.00	58.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32102	1	\$923.95	\$4,619.75	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 2"
1080 32106	1	\$831.00	\$1,662.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32110	1	\$903.00	\$1,806.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 10"

Florida Department of Transportation  
Item Average Unit Cost  
From 2018/06/01 to 2018/11/30

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 32112	1	\$925.00	\$3,700.00	4.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$900.00	\$1,800.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 33106	1	\$2,000.00	\$12,000.00	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	2	\$2,625.00	\$31,500.00	12.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$2,560.00	\$12,800.00	5.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	2	\$3,816.67	\$80,150.00	21.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33116	1	\$6,650.00	\$26,600.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 16"
1501 1	1	\$6,400.00	\$12,800.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	7	\$3,845.16	\$407,587.00	106.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1 PUMP, 6"
1644116 08	1	\$4,799.00	\$14,397.00	3.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644400	2	\$836.00	\$4,180.00	5.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644800	1	\$1,650.00	\$1,650.00	1.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	5	\$325.22	\$12,358.30	38.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.