

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 11**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	5	\$800.50	\$3,281,246.43	4,099.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	1	\$105,500.00	\$211,000.00	2.000	LS	N	SPECIAL DETOUR 1
0102 2 2	1	\$28,500.00	\$57,000.00	2.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$29,500.00	\$59,000.00	2.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$11,500.00	\$11,500.00	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$22,500.00	\$22,500.00	1.000	LS	N	SPECIAL DETOUR 5
0102 3	2	\$48.29	\$7,856.25	162.700	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	5	\$56.28	\$390,235.60	6,934.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	5	\$ .24	\$31,179.43	131,388.000	ED	N	WORK ZONE SIGN
0102 61	2	\$55.83	\$1,005.00	18.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$37.00	\$73,704.00	1,992.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 74 1	5	\$ .12	\$112,911.72	929,032.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	1	\$ .27	\$19,587.15	72,545.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	2	\$5.00	\$3,160.00	632.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$32.65	\$9,697.05	297.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	5	\$5.91	\$12,055.50	2,039.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	4	\$3.64	\$18,870.10	5,180.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	2	\$938.00	\$46,900.00	50.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	5	\$11.39	\$113,223.00	9,943.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	4	\$9.62	\$31,244.70	3,249.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	4	\$3.95	\$11,289.80	2,859.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	1	\$6.00	\$3,720.00	620.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	1	\$5.00	\$3,610.00	722.000	ED	N	RADAR SPEED DISPLAY UNIT
0104 10 3	5	\$1.28	\$149,474.84	116,527.000	LF	N	SEDIMENT BARRIER
0104 11	1	\$8.50	\$54,859.00	6,454.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$3.00	\$1,680.00	560.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	1	\$1,000.00	\$14,000.00	14.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	5	\$146.32	\$41,701.70	285.000	EA	N	INLET PROTECTION SYSTEM
0107 1	5	\$18.43	\$211,503.66	11,478.030	AC	N	LITTER REMOVAL
0107 2	5	\$43.92	\$257,622.95	5,865.750	AC	N	MOWING
0108 1	3	\$15,830.00	\$47,490.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	1	\$7,490.00	\$7,490.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	5	\$12,423.26	\$1,290,777.14	103.900	AC	N	CLEARING & GRUBBING
0110 4 10	4	\$25.18	\$152,507.35	6,057.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	1	\$100.00	\$300.00	3.000	EA	N	MAILBOX, F&I SINGLE
0110 73	1	\$42.00	\$52,290.00	1,245.000	LF	N	REMOVE EXISTING BULKHEAD
0120 1	3	\$4.81	\$1,455,540.32	302,881.000	CY	N	REGULAR EXCAVATION
0120 2 2	2	\$16.72	\$4,787.52	286.300	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$16.85	\$305,675.85	18,141.000	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$9.85	\$163,716.85	16,621.000	CY	N	CHANNEL EXCAVATION

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 11  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 6	3	\$8.31	\$1,844,308.84	221,938.000	CY	N	EMBANKMENT
0120 71	2	\$31,075.00	\$62,150.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$7.50	\$275,205.00	36,694.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$2,750.00	\$57,750.00	21.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$2.10	\$367,878.00	175,180.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0160 4	4	\$2.36	\$522,912.04	221,346.000	SY	N	TYPE B STABILIZATION
0162 1 11	1	\$3.20	\$678.40	212.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	3	\$18.24	\$1,497,489.42	82,086.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704	1	\$26.00	\$57,902.00	2,227.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	2	\$34.20	\$134,295.50	3,927.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	2	\$32.07	\$1,707,738.80	53,252.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	1	\$79.75	\$61,726.50	774.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	1	\$14.60	\$1,235,335.20	84,612.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285715	1	\$300.00	\$2,100.00	7.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 2	1	\$720.00	\$2,088.00	2.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	1	\$5.10	\$22,776.60	4,466.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 3	1	\$10.28	\$84,429.64	8,213.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	2	\$2.66	\$289,040.35	108,709.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	1	\$5.87	\$23,157.15	3,945.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	4	\$3.13	\$433,620.65	138,562.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	1	\$9.40	\$1,590,028.80	169,152.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 9	1	\$11.26	\$1,630,695.72	144,822.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11	1	\$5.03	\$799,835.39	159,013.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 15	1	\$7.35	\$372,189.30	50,638.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 27	1	\$17.03	\$377,980.85	22,195.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	1	\$17.36	\$654,315.76	37,691.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	1	\$17.03	\$205,058.23	12,041.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	2	\$96.05	\$156,376.55	1,628.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	2	\$121.60	\$5,323,074.84	43,774.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	3	\$99.95	\$218,093.50	2,182.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	2	\$115.10	\$6,520,989.98	56,657.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	1	\$152.27	\$21,972.56	144.300	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	2	\$105.70	\$1,368,639.85	12,948.900	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	2	\$116.85	\$6,722,432.98	57,532.500	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	2	\$142.26	\$3,194,443.85	22,455.700	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 81	1	\$157.00	\$43,410.50	276.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	1	\$133.50	\$760,843.20	5,699.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	2	\$138.42	\$734,384.00	5,305.300	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 11**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 85	1	\$112.50	\$187,143.75	1,663.500	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	3	\$236.04	\$544,944.68	2,308.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 8	1	\$59.40	\$3,531,270.60	59,449.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 5	1	\$2.90	\$319,507.50	110,175.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0352 70	1	\$3.65	\$216,988.85	59,449.000	SY	N	GRINDING CONCRETE PAVT
0400 0 11	2	\$479.15	\$35,888.50	74.900	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	2	\$1,460.45	\$29,501.00	20.200	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	1	\$1,338.75	\$2,779,378.88	2,076.100	CY	N	CONC CLASS II, CULVERTS
0400 2 2	1	\$1,470.00	\$75,852.00	51.600	CY	N	CONC CLASS II, ENDWALLS
0400 2 11	1	\$745.00	\$85,675.00	115.000	CY	N	CONC CLASS II, RETAINING WALLS
0401 70 3	1	\$485.00	\$4,850.00	10.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0411 1	1	\$200.00	\$3,200.00	16.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	1	\$100.00	\$76,000.00	760.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	1	\$.01	\$6,183.94	618,394.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$1.35	\$20,933.10	15,506.000	LB	N	REINF STEEL- RETAINING WALL
0425 1341	1	\$9,555.00	\$19,110.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	1	\$5,197.50	\$166,320.00	32.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$7,297.50	\$14,595.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	1	\$3,912.00	\$3,912.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$5,932.50	\$213,570.00	36.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$7,770.00	\$7,770.00	1.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	1	\$5,800.00	\$11,600.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1451	1	\$9,576.00	\$38,304.00	4.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$10,038.00	\$120,456.00	12.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	1	\$9,765.00	\$39,060.00	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$12,153.75	\$48,615.00	4.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1529	1	\$2,459.00	\$2,459.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	2	\$7,452.00	\$29,808.00	4.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1544	1	\$22,680.00	\$45,360.00	2.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1551	1	\$5,943.00	\$83,202.00	14.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$8,526.00	\$17,052.00	2.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1561	1	\$4,425.75	\$13,277.25	3.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$9,738.75	\$9,738.75	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1582	1	\$17,325.00	\$34,650.00	2.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1910	1	\$3,912.00	\$15,648.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 2 61	1	\$3,832.50	\$30,660.00	8.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$7,350.00	\$36,750.00	5.000	EA	N	MANHOLES, P-8, >10'
0425 2 91	1	\$7,035.00	\$112,560.00	16.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$11,004.00	\$319,116.00	29.000	EA	N	MANHOLES, J-8, >10'
0425 5	1	\$450.00	\$900.00	2.000	EA	N	MANHOLE, ADJUST

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 11**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 11	1	\$2,160.00	\$2,160.00	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430 94 1	2	\$9.28	\$10,899.50	1,174.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 4	2	\$14.45	\$4,740.00	328.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$22.00	\$4,510.00	205.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430174124	1	\$120.75	\$3,381.00	28.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$112.35	\$41,120.10	366.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174236	1	\$198.45	\$19,845.00	100.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175115	1	\$150.00	\$2,700.00	18.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	2	\$81.01	\$382,045.20	4,716.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	1	\$102.90	\$301,394.10	2,929.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	1	\$130.20	\$133,324.80	1,024.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	1	\$121.80	\$934,571.40	7,673.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	1	\$134.40	\$506,822.40	3,771.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	1	\$163.80	\$539,393.40	3,293.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$223.65	\$539,891.10	2,414.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$275.10	\$108,939.60	396.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$337.05	\$20,897.10	62.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$535.50	\$54,621.00	102.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175218	1	\$95.55	\$11,179.35	117.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$139.65	\$72,757.65	521.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	1	\$166.95	\$33,056.10	198.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$196.35	\$57,137.85	291.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175248	1	\$299.25	\$55,959.75	187.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430610233	1	\$4,357.50	\$8,715.00	2.000	EA	N	U-ENDWALL,261/430-011,1:3 SLP, 30"
0430830	2	\$54.96	\$35,501.00	646.000	CY	N	PIPE FILLING AND PLUGGING
0430950	2	\$64.62	\$77,065.20	1,192.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	1	\$1,750.00	\$5,250.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982133	1	\$3,150.00	\$3,150.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$4,515.00	\$9,030.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$4,882.50	\$4,882.50	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$6,615.00	\$6,615.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982143	1	\$10,762.50	\$10,762.50	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$11,865.00	\$11,865.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430984125	1	\$3,690.00	\$3,690.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$4,095.00	\$8,190.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$5,880.00	\$5,880.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984141	1	\$11,445.00	\$11,445.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984143	1	\$17,850.00	\$17,850.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984638	1	\$7,927.50	\$31,710.00	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0431 1 1	1	\$155.00	\$104,160.00	672.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 11  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0431	1 2	1	\$355.00	\$29,465.00	83.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0432	3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432	3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0433	1	1	\$1,500.00	\$1,500.00	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436	1 1	1	\$637.00	\$20,384.00	32.000	LF	N	TRENCH DRAIN, STANDARD
0446	1 1	1	\$23.10	\$262,069.50	11,345.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	1	\$21.00	\$38,115.00	1,815.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0455133	3	1	\$76.00	\$77,064.00	1,014.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0460	1 1	1	\$25.00	\$78,900.00	3,156.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460	71 1	1	\$170.00	\$289,680.00	1,704.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0515	1 1	1	\$154.00	\$1,078.00	7.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515	1 2	1	\$110.00	\$2,530.00	23.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515	2211	1	\$173.00	\$31,140.00	180.000	LF	N	PED/BICYCLE RAILING, STL, 42" TYPE 1
0515	2311	1	\$52.00	\$30,940.00	595.000	LF	N	PED/BICYCLE RAILING, ALUM, 42" TYPE 1
0520	1 7	3	\$16.15	\$711,880.00	44,082.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520	1 10	4	\$26.64	\$122,819.60	4,611.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520	5 11	1	\$41.50	\$201,648.50	4,859.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520	5 21	1	\$41.50	\$79,140.50	1,907.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520	5 41	1	\$40.24	\$18,631.12	463.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520	6	1	\$24.00	\$2,448.00	102.000	LF	N	SHOULDER GUTTER- CONCRETE
0520	70	1	\$85.00	\$36,720.00	432.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0522	1	4	\$36.29	\$500,430.20	13,790.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522	2	4	\$73.00	\$232,074.30	3,179.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0523	1 3	2	\$48.60	\$150,316.50	3,093.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0524	1 2	3	\$110.55	\$13,598.00	123.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	2 29	1	\$40.50	\$4,455.00	110.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0527	2	4	\$35.96	\$107,781.00	2,997.000	SF	N	DETECTABLE WARNINGS
0530	3 3	1	\$78.00	\$5,227,419.60	67,018.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	3	\$166.84	\$66,585.80	399.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	4 6	1	\$88.00	\$17,072.00	194.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530	74	2	\$62.02	\$1,653,402.40	26,659.200	TN	N	BEDDING STONE
0536	1 0	1	\$17.50	\$1,750.00	100.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	2	\$19.73	\$309,212.04	15,676.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	1	\$22.50	\$76,905.00	3,418.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1 11	1	\$29.40	\$48,686.40	1,656.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536	5 1	1	\$6.87	\$23,481.66	3,418.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	6	1	\$14.40	\$619.20	43.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 3	1	\$205.50	\$411.00	2.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8 13	1	\$3,000.00	\$18,000.00	6.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	3	\$1.69	\$44,542.98	26,380.000	LF	N	GUARDRAIL REMOVAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 11  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 25	3	\$769.11	\$10,767.49	14.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	1	\$2,998.76	\$11,995.04	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0544 75 1	1	\$15,656.58	\$31,313.16	2.000	EA	N	CRASH CUSHION
0550 10220	1	\$14.08	\$90,365.44	6,418.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$28.00	\$12,404.00	443.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$11.00	\$42,746.00	3,886.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 60234	1	\$1,749.52	\$5,248.56	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	1	\$2,200.00	\$2,200.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0561 2	1	\$7.00	\$5,439.00	777.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	5	\$3.19	\$610,820.49	191,205.000	SY	N	PERFORMANCE TURF, SOD
0580 2 1	1	\$1,060.00	\$21,200.00	20.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	1	\$2,065.00	\$16,520.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0590 70 1	1	\$59,564.18	\$59,564.18	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	4	\$4.59	\$133,937.55	29,202.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	4	\$17.95	\$157,903.00	8,797.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 15	1	\$12.60	\$3,666.60	291.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	4	\$5,559.57	\$38,917.00	7.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 6	2	\$642.67	\$1,928.00	3.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1420	1	\$5.10	\$255.00	50.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 2 31	1	\$49.50	\$594.00	12.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 12	1	\$100.00	\$100.00	1.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 15	1	\$1,145.00	\$1,145.00	1.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0635 2 11	4	\$707.82	\$214,470.00	303.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	1	\$1,084.00	\$1,084.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	1	\$3,350.00	\$6,700.00	2.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 12	1	\$551.00	\$551.00	1.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1122	2	\$1,303.20	\$6,516.00	5.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 2 1	2	\$2.45	\$294.00	120.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$.80	\$44.00	55.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 3 11	1	\$298.50	\$895.50	3.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0641 2 11	1	\$834.00	\$2,502.00	3.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	1	\$1,265.00	\$2,530.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0646 1 11	4	\$1,100.44	\$29,712.00	27.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$860.13	\$17,202.50	20.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 60	3	\$268.94	\$4,841.00	18.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 6	1	\$35,807.00	\$35,807.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	2	\$38,892.50	\$77,785.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 15	2	\$42,487.20	\$212,436.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 21	2	\$45,496.00	\$272,976.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 11  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 3	2	\$2,450.73	\$26,958.00	11.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	2	\$1,023.68	\$48,113.00	47.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 19	2	\$1,690.78	\$15,217.00	9.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 60	1	\$39.00	\$702.00	18.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$480.00	\$480.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0653 1 11	4	\$636.24	\$20,996.00	33.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	4	\$1,226.56	\$11,039.00	9.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	3	\$49.32	\$1,085.00	22.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660 1600	2	\$23.68	\$189.40	8.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2102	1	\$741.50	\$13,347.00	18.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 4 11	4	\$3,251.38	\$52,022.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	4	\$5,515.89	\$104,802.00	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 42	1	\$938.00	\$3,752.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0665 1 11	4	\$153.04	\$7,652.00	50.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 60	2	\$26.56	\$425.00	16.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	1	\$22,826.00	\$45,652.00	2.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5400	1	\$635.00	\$635.00	1.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	1	\$443.00	\$886.00	2.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 40	1	\$587.00	\$1,761.00	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0682 1113	1	\$7,166.00	\$7,166.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1400	1	\$780.00	\$780.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	1	\$1,683.00	\$1,683.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0695 1 1	3	\$1,460.45	\$32,130.00	22.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 6 12	3	\$1,041.82	\$22,920.00	22.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7131	1	\$4,430.00	\$4,430.00	1.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0700 1 11	5	\$367.55	\$94,092.00	256.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	5	\$1,377.96	\$133,662.25	97.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	4	\$1,388.57	\$41,657.00	30.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	2	\$1,686.80	\$16,868.00	10.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 50	2	\$340.80	\$3,408.00	10.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	5	\$15.24	\$5,119.20	336.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,475.00	\$3,475.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	1	\$4,050.00	\$4,050.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	3	\$3,516.13	\$28,129.00	8.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	1	\$5,460.00	\$5,460.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	1	\$8,367.00	\$16,734.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	1	\$13,405.40	\$67,027.00	5.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 50	1	\$339.00	\$339.00	1.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	3	\$733.69	\$11,739.00	16.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3201	2	\$540.00	\$4,860.00	9.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 11**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3202	1	\$1,000.00	\$1,000.00	1.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3204	1	\$1,900.00	\$1,900.00	1.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3501	1	\$159.50	\$159.50	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3602	1	\$310.00	\$310.00	1.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	1	\$310.00	\$310.00	1.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 4114	1	\$50,800.00	\$50,800.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4610	1	\$3,575.00	\$3,575.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 5 22	1	\$2,398.00	\$16,786.00	7.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	1	\$1,095.00	\$4,380.00	4.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 11391	1	\$3,800.00	\$3,800.00	1.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0705 10 1	3	\$145.13	\$3,338.00	23.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$165.56	\$16,556.00	100.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$185.00	\$3,885.00	21.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	2	\$54.23	\$1,681.00	31.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 4	1	\$159.50	\$11,324.50	71.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0710 11101	5	\$1,011.39	\$143,705.24	142.087	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	3	\$1,619.79	\$1,835.22	1.133	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	3	\$ .63	\$4,197.00	6,640.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	2	\$1.15	\$997.20	865.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	4	\$1.53	\$3,374.25	2,211.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	5	\$257.95	\$49,900.77	193.454	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	2	\$342.54	\$1,281.09	3.740	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	3	\$60.34	\$2,353.20	39.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	4	\$40.49	\$13,930.00	344.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11190	1	\$3.00	\$84.00	28.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	5	\$1,004.98	\$88,487.20	88.049	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	1	\$1,140.00	\$22.80	.020	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	2	\$1.46	\$1,128.40	775.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11241	2	\$479.58	\$215.33	.449	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	3	\$2.94	\$4,913.10	1,671.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	5	\$27,974.79	\$223,798.28	8.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$7,950.00	\$135.15	.017	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	1	\$9,835.00	\$668.78	.068	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	4	\$1.92	\$25,968.60	13,511.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	5	\$2.72	\$15,767.10	5,801.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	4	\$4.47	\$11,798.60	2,637.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	4	\$1,462.85	\$6,440.93	4.403	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	3	\$118.63	\$8,778.50	74.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	4	\$64.05	\$21,521.90	336.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11224	4	\$2.72	\$4,847.00	1,781.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 11  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	3	\$1,736.53	\$731.08	.421	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14123	2	\$12.63	\$16,520.00	1,308.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	4	\$13.51	\$65,524.95	4,851.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	1	\$8,400.00	\$5,098.80	.607	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	3	\$148.20	\$15,857.00	107.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$106.00	\$11,235.50	106.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14241	1	\$8,400.00	\$1,184.40	.141	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14560	1	\$862.00	\$29,308.00	34.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	1	\$570.00	\$57,570.00	101.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 15101	2	\$4,513.68	\$186,744.68	41.373	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	1	\$7,200.00	\$15,573.60	2.163	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	2	\$1,756.65	\$62,852.80	35.780	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	2	\$4,489.68	\$166,400.88	37.063	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 16101	4	\$4,766.78	\$78,380.17	16.443	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	3	\$7,293.36	\$12,668.56	1.737	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	4	\$1,267.30	\$13,738.76	10.841	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	1	\$2,850.00	\$96.90	.034	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	3	\$4,785.60	\$31,939.12	6.674	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	2	\$7,550.00	\$181.20	.024	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	1	\$1,080.00	\$2,682.72	2.484	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0713103101	1	\$22,440.00	\$6,619.80	.295	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103131	2	\$6,441.50	\$16,187.50	2.513	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	1	\$22,440.00	\$6,597.36	.294	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	2	\$6,441.50	\$16,187.50	2.513	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107	1	\$3.00	\$5,859.00	1,953.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	3	\$.94	\$64,391.10	68,570.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	1	\$1.30	\$57,042.70	43,879.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 60	2	\$.47	\$560.80	1,192.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 13	1	\$6,350.00	\$44,450.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	1	\$5,204.00	\$109,284.00	21.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	1	\$5,796.00	\$17,388.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	1	\$4,660.00	\$32,620.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	1	\$5,150.00	\$30,900.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 24	1	\$6,146.00	\$590,016.00	96.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 41	1	\$5,070.00	\$20,280.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	1	\$5,370.00	\$21,480.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	1	\$2,297.00	\$2,297.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	2	\$411.77	\$5,353.00	13.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 31	1	\$1,775.00	\$5,325.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	1	\$155.00	\$465.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 11  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 11	2	\$11,077.60	\$55,388.00	5.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11125	1	\$844.00	\$6,752.00	8.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	1	\$1,077.00	\$3,231.00	3.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715500 1	2	\$686.85	\$97,532.50	142.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0999 16	4	\$6,750.00	\$27,000.00	4.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,300.00	\$148,500.00	45.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	1	\$4,000.00	\$8,000.00	2.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	5	\$56,250.00	\$450,000.00	8.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.