

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	23	\$1,091.15	\$11,285,809.85	10,343.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	5	\$459,980.44	\$2,759,882.65	6.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$45,348.12	\$226,740.62	5.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$25,000.00	\$25,000.00	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$247,500.00	\$495,000.00	2.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$90,000.00	\$90,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$2,900,000.00	\$2,900,000.00	1.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$47,000.00	\$47,000.00	1.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$65,000.00	\$65,000.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$350,000.00	\$350,000.00	1.000	LS	N	SPECIAL DETOUR 9
0102 2 10	1	\$51,500.00	\$51,500.00	1.000	LS	N	SPECIAL DETOUR 10
0102 3	6	\$28.94	\$24,359.93	841.800	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	12	\$54.75	\$400,108.00	7,308.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	23	\$.24	\$116,261.37	484,093.000	ED	N	WORK ZONE SIGN
0102 61	6	\$75.92	\$6,756.44	89.000	EA	N	BUSINESS SIGN
0102 62	1	\$.35	\$1,060.50	3,030.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	5	\$58.80	\$966,655.04	16,441.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	5	\$6.88	\$117,453.66	17,073.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74 1	23	\$.11	\$357,098.22	3,145,661.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	18	\$.26	\$22,172.40	83,843.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	19	\$2.14	\$343,415.36	160,765.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$19.05	\$17,773.65	933.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	22	\$5.48	\$154,467.63	28,200.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	13	\$3.46	\$327,102.96	94,558.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	10	\$1,009.92	\$287,826.74	285.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99	23	\$11.37	\$545,098.52	47,957.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	13	\$5.35	\$106,739.50	19,936.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	13	\$4.18	\$96,902.59	23,181.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	5	\$5.37	\$108,479.50	20,216.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	4	\$5.27	\$100,893.90	19,136.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 1	4	\$2.12	\$26,344.92	12,431.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	5	\$2.08	\$48,534.02	23,326.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	1	\$4.00	\$68.00	17.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 2	4	\$2.08	\$33,594.42	16,185.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	1	\$9.50	\$26,533.50	2,793.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 7	1	\$2,550.00	\$7,650.00	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$1,350.00	\$4,050.00	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	18	\$1.07	\$381,674.12	356,892.000	LF	N	SEDIMENT BARRIER

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 11	9	\$15.60	\$336,424.68	21,564.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$2.62	\$327,680.78	125,069.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	3	\$4,269.38	\$111,003.86	26.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	20	\$134.15	\$214,236.01	1,597.000	EA	N	INLET PROTECTION SYSTEM
0107 1	16	\$12.69	\$229,495.33	18,089.970	AC	N	LITTER REMOVAL
0107 2	16	\$17.47	\$238,465.30	13,652.670	AC	N	MOWING
0108 1	12	\$5,470.50	\$92,998.53	17.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	11	\$11,998.27	\$179,974.09	15.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	1	\$2,019.57	\$2,019.57	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	19	\$9,493.54	\$5,700,073.80	600.416	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$24,055.88	\$38,489.40	1.600	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 2 3	2	\$10,847.92	\$133,212.50	12.280	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110 3	3	\$21.27	\$772,934.31	36,347.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	21	\$17.58	\$1,023,357.34	58,220.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	2	\$186.66	\$15,679.32	84.000	EA	N	MAILBOX, F&I SINGLE
0110 86	1	\$1,850.00	\$1,850.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	17	\$5.80	\$2,570,276.13	443,441.700	CY	N	REGULAR EXCAVATION
0120 2 2	1	\$100.00	\$37,200.00	372.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$8.61	\$219,783.88	25,539.300	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$16.00	\$29,568.00	1,848.000	CY	N	CHANNEL EXCAVATION
0120 6	14	\$11.51	\$13,246,218.04	1,150,591.000	CY	N	EMBANKMENT
0120 71	2	\$35,500.00	\$71,000.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 1	1	\$60.00	\$672.00	11.200	CY	N	EXCAVATION FOR STRUCTURES
0145 2	1	\$3.71	\$56,139.72	15,132.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	14	\$3.99	\$4,648,920.96	1,165,167.000	SY	N	TYPE B STABILIZATION
0162 1 11	7	\$5.54	\$153,769.85	285,797.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	1	\$14.81	\$2,754.66	186.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0285701	3	\$5.10	\$275,048.23	53,894.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	3	\$10.36	\$131,520.35	12,697.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	3	\$9.51	\$646,757.65	68,015.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	2	\$13.42	\$10,373.68	773.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	1	\$7.00	\$446,901.00	63,843.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	2	\$11.20	\$231,219.64	20,642.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	2	\$8.54	\$392,245.98	45,921.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	1	\$9.50	\$127,765.50	13,449.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	12	\$15.04	\$8,518,297.31	566,419.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285711	1	\$13.50	\$288,927.00	21,402.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	1	\$13.00	\$850,161.00	65,397.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	1	\$27.00	\$166,374.00	6,162.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	1	\$87.66	\$68,462.46	781.000	SY	N	OPTIONAL BASE,BASE GROUP 14

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285715	2	\$53.23	\$3,994,301.00	75,037.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	2	\$27.90	\$11,187.55	401.000	SY	N	TURNOUT CONSTRUCTION
0286 2	1	\$300.00	\$1,560.00	5.200	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	16	\$2.48	\$1,308,631.48	527,026.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 4	2	\$2.91	\$66,746.50	22,957.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	3	\$3.44	\$34,665.80	10,090.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	8	\$4.01	\$1,068,011.04	266,617.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 8	2	\$3.30	\$375,429.14	113,921.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$5.50	\$156,882.00	28,524.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11	3	\$4.19	\$29,628,266.60	627,215.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	2	\$2.12	\$218,374.10	102,956.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$3.15	\$53,880.75	17,105.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	2	\$2.75	\$424,670.48	154,404.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 17	1	\$4.45	\$166,403.30	37,394.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19	2	\$2.93	\$29,070.02	9,917.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	1	\$8.45	\$29,600.35	3,503.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$4.95	\$93,173.85	18,823.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26	2	\$6.22	\$87,442.30	14,062.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 29	1	\$7.70	\$14,245.00	1,850.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 33	1	\$10.75	\$107,747.25	10,023.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0334 1 11	2	\$106.22	\$439,849.50	4,140.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	4	\$106.34	\$3,912,078.13	36,787.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	12	\$100.47	\$4,805,978.95	47,833.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	5	\$103.74	\$9,773,497.82	94,211.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	1	\$130.00	\$139,880.00	1,076.000	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	6	\$112.84	\$2,166,142.63	19,197.100	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	4	\$105.86	\$17,696,558.17	167,175.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	5	\$128.90	\$7,785,212.35	60,399.400	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 82	12	\$151.12	\$2,991,595.59	19,795.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	5	\$123.51	\$4,691,796.45	37,987.800	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	3	\$139.31	\$535,066.35	3,840.900	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	10	\$211.64	\$735,423.19	3,474.800	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 13	1	\$101.44	\$97,686.72	963.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0400 0 11	8	\$410.33	\$3,816,099.43	9,300.000	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	2	\$3,712.99	\$380,210.28	102.400	CY	N	CONC CLASS I, ENDWALLS
0400 2 4	3	\$658.39	\$2,176,686.87	3,306.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 8	1	\$450.00	\$70,425.00	156.500	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	4	\$298.96	\$703,546.92	2,353.300	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	1	\$750.00	\$8,250.00	11.000	CY	N	CONC CLASS II, RETAINING WALLS
0400 3 20	1	\$300.00	\$17,640.00	58.800	CY	N	CONC CLASS III, SEAL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 1	1	\$2,100.00	\$185,850.00	88.500	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	1	\$1,291.12	\$1,759,538.34	1,362.800	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	4	\$1,037.20	\$2,161,218.31	2,083.700	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 11	1	\$1,000.00	\$22,100.00	22.100	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$930.00	\$158,565.00	170.500	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	1	\$5.00	\$93,215.00	18,643.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	3	\$9.43	\$80,225.85	8,505.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400143	1	\$2.00	\$19,616.00	9,808.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	2	\$902.27	\$118,377.95	131.200	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$2,036.00	\$18,324.00	9.000	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	1	\$1.75	\$40,855.50	23,346.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	3	\$1.56	\$6,882.60	4,416.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	4	\$.97	\$1,180,974.71	1,221,215.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	4	\$.99	\$559,364.29	562,181.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 8	1	\$1.00	\$12,473.00	12,473.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	4	\$1.05	\$491,139.42	466,626.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	3	\$4,349.94	\$26,099.61	6.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	2	\$8,595.54	\$25,786.61	3.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$10,600.00	\$10,600.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$8,880.00	\$8,880.00	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$8,880.00	\$8,880.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	12	\$5,008.12	\$425,690.19	85.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$12,300.00	\$12,300.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	1	\$3,925.00	\$31,400.00	8.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$8,885.00	\$17,770.00	2.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	10	\$4,815.07	\$442,986.47	92.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$4,234.86	\$135,515.52	32.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$8,163.76	\$8,163.76	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1451	5	\$8,176.19	\$122,642.87	15.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$11,330.00	\$22,660.00	2.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1459	1	\$15,965.00	\$15,965.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	3	\$11,120.07	\$88,960.58	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	2	\$4,609.17	\$13,827.50	3.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1481	1	\$5,670.59	\$22,682.36	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1511	1	\$3,800.00	\$7,600.00	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	8	\$4,056.32	\$64,901.06	16.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$11,634.00	\$23,268.00	2.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1541	5	\$4,032.01	\$536,257.49	133.000	EA	N	INLETS, DT BOT, TYPE D, <10'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1542	2	\$8,245.53	\$49,473.20	6.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	1	\$5,800.00	\$29,000.00	5.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1549	2	\$4,128.45	\$119,725.00	29.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	5	\$4,828.31	\$197,960.72	41.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	3	\$4,180.33	\$62,705.00	15.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$4,200.00	\$16,800.00	4.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	1	\$9,755.00	\$78,040.00	8.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1584	1	\$20,804.55	\$20,804.55	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	1	\$6,600.00	\$33,000.00	5.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$3,800.00	\$155,800.00	41.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$6,500.00	\$19,500.00	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1704	1	\$9,500.00	\$47,500.00	5.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	1	\$5,700.00	\$17,100.00	3.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1881	2	\$6,000.00	\$12,000.00	2.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1891	1	\$6,500.00	\$286,000.00	44.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$7,500.00	\$75,000.00	10.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1910	3	\$3,147.30	\$88,124.52	28.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	5	\$3,762.09	\$229,487.54	61.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$6,208.34	\$136,583.52	22.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	7	\$3,365.02	\$117,775.78	35.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$5,423.97	\$43,391.73	8.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	6	\$3,198.04	\$54,366.62	17.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$6,287.10	\$81,732.36	13.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$11,460.78	\$57,303.89	5.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	3	\$8,760.00	\$61,320.00	7.000	EA	N	MANHOLES, J-8, <10'
0425 2 93	1	\$4,000.00	\$8,000.00	2.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 63	1	\$3,750.00	\$3,750.00	1.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	2	\$1,991.24	\$61,728.39	31.000	EA	N	INLETS, ADJUST
0425 5	9	\$1,096.70	\$169,988.30	155.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$875.00	\$9,625.00	11.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$442.47	\$30,087.97	68.000	EA	N	VALVE BOXES, ADJUST
0425 8	1	\$1,300.00	\$1,300.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 11	2	\$2,166.67	\$13,000.00	6.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430173112	1	\$62.17	\$9,822.86	158.000	LF	N	PIPE CULV OPT MATL, ROUND, 12", GD
0430173115	1	\$59.39	\$33,495.96	564.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	2	\$56.06	\$29,933.92	534.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	1	\$227.63	\$910.52	4.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430174115	1	\$105.00	\$18,270.00	174.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	2	\$129.54	\$10,493.00	81.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174130	1	\$110.00	\$11,000.00	100.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175115	8	\$163.50	\$71,122.70	435.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	10	\$81.49	\$2,468,321.23	30,291.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	8	\$79.12	\$2,309,574.82	29,190.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	7	\$122.25	\$1,040,234.89	8,509.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	4	\$176.74	\$257,859.90	1,459.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	3	\$131.26	\$182,841.00	1,393.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	4	\$325.77	\$52,123.84	160.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$200.00	\$425,600.00	2,128.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$369.37	\$129,648.87	351.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175172	1	\$900.00	\$15,300.00	17.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175218	4	\$72.98	\$628,111.63	8,607.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	2	\$112.75	\$107,227.63	951.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	2	\$138.87	\$62,908.38	453.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$170.00	\$35,360.00	208.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175248	1	\$230.00	\$312,570.00	1,359.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430185118	1	\$540.00	\$382,860.00	709.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	2	\$620.72	\$1,091,853.86	1,759.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	2	\$781.70	\$1,041,222.38	1,332.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$750.00	\$305,250.00	407.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 24"
0430610225	1	\$3,947.72	\$15,790.88	4.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:3 SLP, 18"
0430610325	1	\$7,855.00	\$23,565.00	3.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430611125	1	\$1,800.00	\$14,400.00	8.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	1	\$2,050.00	\$4,100.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611325	1	\$1,700.00	\$13,600.00	8.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430821 23	1	\$550.00	\$1,100.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	1	\$650.00	\$4,550.00	7.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430822 29	1	\$760.00	\$760.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 38	1	\$1,050.00	\$1,050.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 41	1	\$1,300.00	\$3,900.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430830	5	\$378.89	\$214,375.73	565.800	CY	N	PIPE FILLING AND PLUGGING
0430950	1	\$155.79	\$71,911.11	461.590	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$150.00	\$1,800.00	12.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	2	\$1,451.96	\$56,626.60	39.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	2	\$1,521.04	\$19,773.50	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	2	\$1,643.68	\$6,574.73	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982625	1	\$1,626.81	\$65,072.40	40.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	1	\$1,931.51	\$9,657.55	5.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	1	\$2,326.08	\$2,326.08	1.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984125	1	\$1,438.94	\$18,706.22	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$1,514.68	\$15,146.80	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,500.00	\$14,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984625	1	\$1,438.94	\$43,168.20	30.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	1	\$2,978.87	\$11,915.48	4.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$3,938.16	\$3,938.16	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0431 1 1	1	\$250.00	\$12,750.00	51.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0436 1 1	3	\$168.31	\$203,660.75	1,210.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	2	\$159.29	\$111,500.00	700.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	3	\$129.16	\$183,410.00	1,420.000	LF	N	FRENCH DRAIN, 24"
0450 1 1	1	\$170.00	\$963,390.00	5,667.000	LF	N	PREST BEAMS, TYPE II
0450 2 36	1	\$271.65	\$290,937.15	1,071.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$280.00	\$1,321,600.00	4,720.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$351.18	\$638,094.06	1,817.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	1	\$415.22	\$873,622.88	2,104.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 88 18	1	\$72.00	\$417,744.00	5,802.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 18"
0455 34 3	2	\$130.70	\$2,046,620.52	15,659.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	2	\$132.80	\$1,213,122.55	9,135.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 6	1	\$125.00	\$1,358,750.00	10,870.000	LF	N	STEEL PILING, HP 14 X 89
0455133 2	1	\$16.44	\$346,785.36	21,094.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$45.00	\$256,050.00	5,690.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$203.38	\$415,096.43	2,041.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	2	\$364.60	\$344,550.85	945.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 6	1	\$170.00	\$271,150.00	1,595.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0458 1 11	3	\$32.40	\$195,331.84	6,029.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1	\$335.69	\$68,145.07	203.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	1	\$38.00	\$6,080.00	160.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0459 71	1	\$10.33	\$3,222.96	312.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 1	1	\$1.40	\$69,787.92	49,761.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.31	\$1,557,198.20	675,160.000	LB	N	STRUCT STEEL, LOW ALLOY
0462 2 11	1	\$22.00	\$115,258.00	5,239.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0515 1 2	6	\$28.46	\$472,220.12	16,595.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	2	\$99.42	\$77,152.00	776.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 4 2	3	\$48.75	\$37,730.64	774.000	LF	N	BULLET RAIL, DOUBLE RAIL
0515 4 42	1	\$29.00	\$8,874.00	306.000	LF	N	BULLET RAIL, RELOCATE- DOUBLE RAIL
0519 78	1	\$656.36	\$37,412.52	57.000	EA	N	BOLLARDS
0520 1 7	5	\$10.81	\$1,066,224.43	98,591.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	19	\$15.06	\$1,590,980.31	105,637.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$21.51	\$9,465.08	440.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	1	\$18.00	\$3,420.00	190.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 2	2	\$11.79	\$2,641.03	224.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$16.76	\$40,664.46	2,426.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$21.56	\$16,320.92	757.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$18.00	\$1,152.00	64.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	3	\$33.61	\$69,131.54	2,057.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	1	\$18.41	\$17,526.32	952.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 21	1	\$281.00	\$2,248.00	8.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$77.47	\$16,733.52	216.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	4	\$36.79	\$89,461.35	2,432.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 6	2	\$18.33	\$202,377.00	11,040.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	4	\$86.09	\$185,003.40	2,149.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	1	\$95.00	\$39,045.00	411.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 6 31	1	\$105.00	\$47,250.00	450.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 3	1	\$291.00	\$25,026.00	86.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0522 1	17	\$33.27	\$2,042,186.86	61,383.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	18	\$49.62	\$1,859,761.45	37,483.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$100.23	\$5,312.19	53.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	5	\$124.99	\$37,620.83	301.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	2	\$88.46	\$385,240.00	4,355.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	9	\$45.12	\$320,521.34	7,103.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	1	\$86.76	\$17,178.48	198.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	2	\$41.31	\$238,427.70	5,771.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 2 2	1	\$77.69	\$308,292.00	3,968.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526 1 2	6	\$127.51	\$58,399.13	458.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	19	\$26.85	\$315,102.85	11,736.000	SF	N	DETECTABLE WARNINGS
0530 1	2	\$384.94	\$212,716.63	552.600	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	4	\$100.07	\$484,372.75	4,840.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$86.53	\$21,452.00	247.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	1	\$35.00	\$15,319.50	437.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 4	1	\$64.00	\$254,208.00	3,972.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 74	3	\$120.10	\$241,748.90	2,012.900	TN	N	BEDDING STONE
0534 72101	2	\$27.93	\$10,009,976.50	358,425.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 0	3	\$28.77	\$4,776.20	166.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	8	\$19.35	\$1,466,920.02	75,825.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	1	\$33.00	\$726.00	22.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	2	\$37.07	\$55,906.00	1,508.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 6	6	\$14.27	\$445,760.50	31,234.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	4	\$224.46	\$34,567.56	154.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	6	\$249.81	\$37,722.06	151.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	5	\$3,070.98	\$30,709.81	10.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8 12	1	\$1,500.00	\$1,500.00	1.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	4	\$3,185.79	\$127,431.60	40.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	8	\$1.27	\$132,823.99	104,682.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	4	\$2,894.99	\$104,219.54	36.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	8	\$768.27	\$74,522.06	97.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	2	\$2,157.34	\$8,629.36	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0538 1	4	\$4.89	\$96,797.02	19,810.000	LF	N	GUARDRAIL RESET
0542 70	1	\$78.00	\$15,834.00	203.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	3	\$24,111.11	\$217,000.00	9.000	EA	N	CRASH CUSHION
0546 72 1	1	\$1,340.00	\$32,050.12	23.918	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 12	1	\$26.88	\$1,896,410.88	70,551.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0550 10218	2	\$27.99	\$30,453.56	1,088.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	2	\$21.15	\$19,251.00	910.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$25.00	\$948,950.00	37,958.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	1	\$25.64	\$337,089.08	13,147.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$14.72	\$8,081.28	549.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10250	1	\$23.76	\$64,270.80	2,705.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256	1	\$29.89	\$658,805.49	22,041.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10420	1	\$48.00	\$3,504.00	73.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 60211	1	\$1,398.28	\$9,787.96	7.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$1,294.99	\$3,884.97	3.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60225	1	\$2,210.40	\$4,420.80	2.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60400	1	\$3,227.80	\$6,455.60	2.000	EA	N	FENCE GATE, RESET EXISTING
0561 1	1	\$2,186.24	\$924,997.92	423.100	TN	N	COATING EXISTING STRUCTURAL STEEL
0563 4	1	\$.46	\$21,759.84	47,304.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	2	\$.75	\$31,925.91	42,755.000	SY	N	PERFORMANCE TURF
0570 1 2	19	\$3.14	\$4,168,205.13	1,328,055.000	SY	N	PERFORMANCE TURF, SOD
0571 1 13	1	\$25.00	\$575.00	23.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 2 1	2	\$173.42	\$3,295.00	19.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	1	\$360.00	\$112,680.00	313.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 5	2	\$2,650.00	\$31,800.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7	2	\$469.58	\$5,635.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	3	\$366.01	\$54,170.00	148.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 70 1	3	\$13,313.05	\$39,939.15	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	19	\$7.67	\$1,714,380.52	223,425.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	21	\$22.45	\$1,694,388.53	75,465.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	4	\$19.51	\$86,581.40	4,437.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	3	\$19.58	\$65,096.50	3,325.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	10	\$5,622.87	\$151,817.46	27.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	8	\$2.72	\$33,533.88	12,349.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0632	7 4	1	\$850.00	\$850.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632	7 6	5	\$826.57	\$11,571.99	14.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632	7 7	1	\$1.00	\$450.00	450.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633	1121	7	\$2.42	\$34,103.70	14,094.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	3	\$2.03	\$235,190.05	115,751.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	2	\$4.32	\$19,368.60	4,483.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1124	1	\$2.50	\$123,165.00	49,266.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633	1420	2	\$8.43	\$18,363.60	2,178.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	1620	2	\$5.52	\$38,607.25	74,402.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633	2 31	5	\$45.06	\$114,103.08	2,532.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	4	\$59.28	\$12,211.04	206.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	4	\$784.43	\$32,946.10	42.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	3	\$26.30	\$6,129.05	233.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 13	2	\$116.67	\$63,820.00	547.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633	3 15	6	\$1,596.66	\$54,286.34	34.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633	3 16	3	\$571.79	\$70,330.00	123.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633	3 17	1	\$250.00	\$18,750.00	75.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633	3 51	3	\$537.50	\$3,225.00	6.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 52	1	\$150.00	\$2,550.00	17.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633	3 56	1	\$300.00	\$3,600.00	12.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633	4 6	1	\$4.41	\$328.00	800.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633	8 1	3	\$4.82	\$5,223.00	1,084.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633	8 6	1	\$1.20	\$580.80	484.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634	4152	1	\$1,423.00	\$1,423.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634	4153	2	\$1,542.55	\$10,797.88	7.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634	4600	2	\$750.00	\$1,500.00	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634	4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0635	2 11	22	\$639.41	\$1,230,859.60	1,925.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635	2 12	11	\$1,214.92	\$335,319.18	276.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635	2 13	4	\$2,543.77	\$132,275.85	52.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635	3 11	1	\$455.00	\$4,095.00	9.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635	3 12	3	\$388.76	\$19,049.00	49.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639	1112	2	\$2,695.96	\$21,567.70	8.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639	1121	1	\$12,200.00	\$24,400.00	2.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639	1122	6	\$1,782.52	\$121,211.24	68.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639	1123	1	\$1,500.00	\$4,500.00	3.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639	1410	1	\$1,493.80	\$1,493.80	1.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639	1420	1	\$1,300.00	\$2,600.00	2.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639	1610	1	\$617.99	\$3,089.95	5.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639	1620	2	\$737.67	\$2,213.00	3.000	AS	N	ELECTRICAL POWER SRV,REM UND

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 1	11	\$5.41	\$367,076.37	67,851.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	5	\$.77	\$6,557.62	8,467.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$756.41	\$48,410.00	64.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$712.38	\$2,849.52	4.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	1	\$300.00	\$300.00	1.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	3	\$1,644.43	\$77,288.44	47.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641 2 11	2	\$1,471.90	\$30,910.00	21.000	EA	N	PREST CNC POLE, F&I, TYP P-II, PEDESTAL
0641 2 12	7	\$1,176.83	\$42,366.04	36.000	EA	N	PREST CNC POLE, F&I, TYP P-II SRV POLE
0641 2 13	3	\$6,955.33	\$208,660.00	30.000	EA	N	PREST CNC POLE, F&I, TYP P-III
0641 2 14	1	\$10,200.00	\$122,400.00	12.000	EA	N	PREST CNC POLE, F&I, TYP P-IV
0641 2 15	1	\$11,600.00	\$104,400.00	9.000	EA	N	PREST CNC POLE, F&I, TYP P-V
0641 2 18	1	\$10,299.81	\$247,195.44	24.000	EA	N	PREST CNC POLE, F&I, TYP P-VIII
0641 2 60	2	\$317.50	\$1,270.00	4.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	3	\$1,706.74	\$61,442.76	36.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	1	\$4,400.00	\$57,200.00	13.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	2	\$22,215.00	\$133,290.00	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	1	\$22,000.00	\$44,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$22,000.00	\$44,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$24,700.00	\$49,400.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3800	1	\$5,500.00	\$16,500.00	3.000	EA	N	CONCRETE CCTV POLE, REMOVE
0646 1 11	12	\$1,125.90	\$164,381.71	146.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$1,432.92	\$40,121.80	28.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	3	\$1,061.97	\$7,433.80	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	8	\$349.28	\$13,971.24	40.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2400	1	\$715.00	\$715.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, RELOCATE
0649 1 17	1	\$7,000.00	\$7,000.00	1.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$900.00	\$900.00	1.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 21 1	2	\$28,745.37	\$57,490.74	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	2	\$31,286.34	\$156,431.68	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	3	\$32,120.26	\$224,841.84	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	2	\$37,649.78	\$225,898.65	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 15	2	\$45,051.50	\$180,206.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18	1	\$55,413.00	\$55,413.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	1	\$62,000.00	\$62,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	1	\$60,000.00	\$60,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	3	\$51,117.38	\$204,469.50	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 27	1	\$68,000.00	\$68,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 26 3	4	\$3,788.95	\$34,100.51	9.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	1	\$5,000.00	\$35,000.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 13	1	\$900.00	\$4,500.00	5.000	AS	N	VEH TRAF SIGNAL, F&I ALUMINUM, 2 S 1-2 W

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	7	\$872.20	\$181,418.32	208.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	1	\$1,700.00	\$5,100.00	3.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 18	4	\$1,196.06	\$9,568.44	8.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	5	\$1,273.46	\$40,750.58	32.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 34	1	\$798.38	\$4,790.28	6.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 60	3	\$60.63	\$1,455.00	24.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$601.33	\$5,411.98	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0653 1 11	12	\$751.74	\$93,966.95	125.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	9	\$1,022.23	\$30,667.02	30.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	3	\$350.34	\$2,802.70	8.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	6	\$79.80	\$5,266.60	66.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660 1109	2	\$113.00	\$8,136.00	72.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	2	\$160.83	\$965.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$30.00	\$60.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2102	2	\$987.32	\$88,858.44	90.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	3	\$1,106.96	\$184,862.52	167.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	2	\$285.19	\$15,400.00	54.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	2	\$7,842.59	\$423,500.00	54.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 52	1	\$1,200.00	\$1,200.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	1	\$400.00	\$5,200.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	10	\$9,533.46	\$247,869.92	26.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	9	\$4,172.59	\$317,116.63	76.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	1	\$913.00	\$1,826.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$913.00	\$1,826.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	1	\$116.42	\$698.52	6.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$16,956.90	\$16,956.90	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	1	\$16,729.12	\$16,729.12	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	1	\$2,865.38	\$5,730.76	2.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 6112	1	\$12,000.00	\$156,000.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	2	\$2,130.00	\$25,560.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	2	\$7,093.33	\$85,120.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	1	\$925.00	\$925.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$400.00	\$2,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1121	1	\$5,069.32	\$5,069.32	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	1	\$4,490.56	\$4,490.56	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0665 1 11	10	\$304.38	\$47,482.84	156.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	3	\$1,867.52	\$70,965.60	38.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	2	\$413.33	\$1,240.00	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	7	\$61.25	\$5,696.38	93.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	3	\$27,003.18	\$189,022.24	7.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5111	1	\$29,869.45	\$119,477.80	4.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	1	\$27,550.00	\$27,550.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5122	1	\$29,000.00	\$87,000.00	3.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5141	1	\$28,298.60	\$28,298.60	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5400	8	\$1,701.77	\$49,351.42	29.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	6	\$930.22	\$10,232.41	11.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 50	1	\$1,855.00	\$1,855.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0676 1116	1	\$20,413.00	\$20,413.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1131	1	\$3,250.00	\$6,500.00	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I W/O CONTROL
0676 1600	2	\$685.00	\$2,055.00	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	1	\$2,900.00	\$55,100.00	19.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2121	1	\$6,300.00	\$31,500.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	2	\$6,586.67	\$197,600.00	30.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2131	1	\$8,500.00	\$8,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676 2142	1	\$8,409.54	\$16,819.08	2.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2143	2	\$9,822.22	\$88,400.00	9.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	1	\$13,413.00	\$13,413.00	1.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	1	\$2,400.00	\$14,400.00	6.000	EA	N	ITS CABINET- RELOCATE
0676 2500	1	\$3,500.00	\$3,500.00	1.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$783.75	\$15,675.00	20.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,300.00	\$36,400.00	28.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 50	1	\$450.00	\$450.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY
0682 1111	1	\$8,611.11	\$8,611.11	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1113	2	\$7,080.40	\$106,206.00	15.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	1	\$4,700.00	\$42,300.00	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1400	3	\$1,665.14	\$11,656.00	7.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$540.49	\$2,702.47	5.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	8	\$5,184.59	\$274,783.16	53.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	1	\$455.00	\$455.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	2	\$476.30	\$12,860.00	27.000	EA	N	DEVICE SERVER, F&I
0684 3 11	1	\$1,969.14	\$1,969.14	1.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 3 41	1	\$155.00	\$310.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684 5 1	2	\$440.19	\$23,330.00	53.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$3,100.00	\$3,100.00	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684 6 11	1	\$7,500.00	\$30,000.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 12	1	\$5,000.00	\$40,000.00	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 60	1	\$750.00	\$750.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685 1 11	4	\$4,349.61	\$30,447.28	7.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	1	\$2,100.00	\$58,800.00	28.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 14	1	\$400.00	\$800.00	2.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0687	1 50	1	\$14,000.00	\$14,000.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, MODI, AC POWERED
0695	1 1	6	\$1,356.28	\$99,008.62	73.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	6 12	6	\$1,329.76	\$97,072.82	73.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	1	\$3,750.00	\$7,500.00	2.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	3	\$4,156.57	\$37,409.10	9.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	2	\$3,985.00	\$11,955.00	3.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7600	2	\$350.00	\$1,400.00	4.000	EA	N	TMS CABINET, REMOVE
0700	1 11	19	\$359.23	\$392,276.38	1,092.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	13	\$1,303.88	\$302,500.28	232.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	8	\$1,453.21	\$55,222.01	38.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	2	\$1,685.71	\$11,800.00	7.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	1	\$1,048.39	\$2,096.78	2.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 31	1	\$1,621.64	\$19,459.68	12.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	1	\$2,250.00	\$4,500.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 40	1	\$120.00	\$120.00	1.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	13	\$327.83	\$40,322.79	123.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	17	\$28.92	\$19,696.62	681.000	AS	N	SINGLE POST SIGN, REMOVE
0700	2 12	1	\$3,294.93	\$3,294.93	1.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	3	\$3,926.00	\$19,630.00	5.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	5	\$4,678.72	\$79,538.23	17.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	4	\$6,054.07	\$230,054.50	38.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	3	\$11,326.09	\$260,500.00	23.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 17	1	\$15,700.00	\$31,400.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700	2 50	4	\$4,644.95	\$65,029.36	14.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	7	\$931.51	\$67,068.71	72.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	5	\$216.65	\$6,282.89	29.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3102	1	\$504.89	\$6,058.68	12.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700	3104	1	\$1,275.00	\$1,275.00	1.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700	3201	8	\$294.33	\$25,312.77	86.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700	3202	1	\$650.00	\$1,300.00	2.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700	3203	1	\$1,200.00	\$16,800.00	14.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700	3204	1	\$4,155.00	\$8,310.00	2.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700	3205	2	\$2,833.33	\$8,500.00	3.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700	3206	2	\$5,205.56	\$93,700.00	18.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700	3207	3	\$7,600.00	\$121,600.00	16.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700	3208	1	\$9,000.00	\$72,000.00	8.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700	3209	1	\$13,500.00	\$27,000.00	2.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700	3211	1	\$20,000.00	\$40,000.00	2.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700	3401	1	\$480.00	\$960.00	2.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700	3501	3	\$188.67	\$1,698.00	9.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3502	1	\$253.06	\$253.06	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	9	\$46.56	\$5,308.21	114.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3605	1	\$2,140.00	\$2,140.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	1	\$1,000.00	\$8,000.00	8.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$1,377.14	\$9,640.00	7.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3625	1	\$1,300.00	\$1,300.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	1	\$900.00	\$900.00	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$915.00	\$1,830.00	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4111	1	\$56,000.00	\$56,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	2	\$65,687.50	\$525,500.00	8.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	1	\$80,500.00	\$483,000.00	6.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	2	\$91,111.11	\$820,000.00	9.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	1	\$188,000.00	\$1,880,000.00	10.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	1	\$193,000.00	\$772,000.00	4.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$236,000.00	\$236,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4610	3	\$4,285.71	\$30,000.00	7.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	1	\$11,200.00	\$100,800.00	9.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	2	\$2,266.67	\$6,800.00	3.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	1	\$2,574.95	\$30,899.40	12.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	6	\$3,094.86	\$139,268.54	45.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	2	\$926.06	\$1,852.11	2.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	2	\$255.00	\$510.00	2.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	1	\$3,871.71	\$19,358.55	5.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	1	\$5,000.00	\$30,000.00	6.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 7131	1	\$41,589.98	\$41,589.98	1.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL, >12
0700 7500	1	\$7,150.00	\$42,900.00	6.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8136	1	\$80,000.00	\$160,000.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	1	\$9,300.00	\$18,600.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	1	\$2,500.00	\$2,500.00	1.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	1	\$139,000.00	\$417,000.00	3.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$12,900.00	\$12,900.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	1	\$6,050.00	\$12,100.00	2.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$132,500.00	\$265,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$25,500.00	\$51,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10124	1	\$80,000.00	\$80,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$6,888.77	\$6,888.77	1.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	1	\$5,900.00	\$11,800.00	2.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11222	1	\$7,500.00	\$37,500.00	5.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231	1	\$9,881.04	\$39,524.16	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPED FEEDB
0700 11321	1	\$5,013.00	\$5,013.00	1.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11391	3	\$6,134.36	\$98,149.70	16.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700	1	\$178.00	\$178.00	1.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	1	\$6,385.88	\$76,630.56	12.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 22	1	\$2,705.33	\$10,821.32	4.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	1	\$85.00	\$680.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	3	\$127.70	\$1,532.40	12.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	1	\$200.00	\$2,000.00	10.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0705 10 1	8	\$199.54	\$15,165.35	76.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$165.34	\$69,775.19	422.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$189.95	\$949.74	5.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	3	\$55.00	\$23,595.51	429.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$79.33	\$15,548.59	196.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	9	\$170.84	\$18,109.14	106.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	1	\$95.00	\$4,845.00	51.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706 3	1	\$3.00	\$34,089.00	11,363.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	17	\$890.04	\$212,265.94	238.489	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	8	\$1,169.69	\$6,509.30	5.565	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	4	\$1,925.77	\$18,194.65	9.448	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	9	\$.61	\$20,096.65	33,148.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	6	\$.98	\$6,602.44	6,716.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	14	\$1.40	\$32,144.33	23,143.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	13	\$348.70	\$65,144.49	186.821	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	10	\$459.67	\$10,858.38	23.622	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	11	\$43.09	\$18,182.42	422.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	14	\$32.78	\$33,696.86	1,028.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11201	16	\$876.14	\$147,148.67	167.952	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	4	\$1,401.59	\$10,228.77	7.298	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	11	\$.59	\$9,047.73	15,458.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	1	\$350.00	\$317.10	.906	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	5	\$359.71	\$327.70	.911	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	8	\$2.96	\$3,944.05	1,332.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	17	\$35,608.66	\$712,173.11	20.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$7,500.00	\$1,522.50	.203	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	3	\$8,550.60	\$38,828.26	4.541	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	16	\$2.18	\$77,527.83	35,641.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	13	\$2.80	\$46,137.91	16,452.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	17	\$4.89	\$82,301.60	16,826.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	16	\$1,288.98	\$24,243.18	18.808	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	13	\$90.99	\$24,384.90	268.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11170	16	\$55.63	\$66,754.26	1,200.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$3.40	\$819.40	241.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	17	\$2.49	\$44,542.96	17,877.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	10	\$1,516.36	\$3,213.17	2.119	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$6.82	\$1,909.60	280.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12201	1	\$3,300.00	\$99.00	.030	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 14123	6	\$4.73	\$48,085.41	10,168.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	13	\$14.62	\$339,610.42	23,236.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	17	\$254.12	\$173,819.98	684.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	16	\$114.86	\$62,022.12	540.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14241	1	\$22,800.00	\$1,482.00	.065	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14560	1	\$790.07	\$21,331.89	27.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	1	\$754.39	\$29,421.21	39.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	1	\$3,200.00	\$12,800.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	6	\$4,606.71	\$323,902.20	70.311	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	5	\$5,629.76	\$29,387.37	5.220	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	6	\$1,267.51	\$144,623.23	114.100	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	2	\$2,234.06	\$2,026.29	.907	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	6	\$4,568.29	\$241,763.26	52.922	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	3	\$6,525.55	\$52,230.49	8.004	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	13	\$4,133.34	\$279,326.76	67.579	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	7	\$5,460.22	\$26,891.56	4.925	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	11	\$992.76	\$33,747.77	33.994	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	3	\$4,343.39	\$768.78	.177	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	13	\$4,115.98	\$157,691.28	38.312	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	3	\$7,359.94	\$3,893.41	.529	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	4	\$1,430.97	\$5,263.11	3.678	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	1	\$2.00	\$392.00	196.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	5	\$23,699.54	\$46,024.51	1.942	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	2	\$29,357.14	\$4,110.00	.140	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103131	5	\$6,755.34	\$14,537.49	2.152	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	1	\$12,000.00	\$3,924.00	.327	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	6	\$23,561.10	\$36,496.15	1.549	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103331	5	\$7,372.40	\$12,820.60	1.739	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713103333	1	\$12,000.00	\$3,924.00	.327	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN, 12"
0713107	3	\$1.71	\$62,944.96	36,888.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.00	\$4,482.00	4,482.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	19	\$1.35	\$975,422.88	724,999.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	8	\$2.05	\$122,369.05	59,676.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 15	1	\$5.00	\$34,490.00	6,898.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 60	13	\$ .34	\$28,671.14	83,590.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	4	\$4,516.92	\$58,720.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	2	\$4,647.50	\$37,179.97	8.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	11	\$5,497.70	\$1,006,078.74	183.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	7	\$5,949.36	\$999,492.97	168.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	3	\$6,280.42	\$2,034,855.96	324.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 23	2	\$7,167.86	\$100,350.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	2	\$9,060.00	\$45,300.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 31	3	\$6,075.71	\$42,530.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	2	\$5,274.00	\$31,644.02	6.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	1	\$5,330.00	\$5,330.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 60	5	\$2,876.58	\$51,778.40	18.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	8	\$458.35	\$73,793.90	161.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 21	2	\$1,773.04	\$24,822.49	14.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	4	\$1,677.01	\$58,695.37	35.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	1	\$150.00	\$300.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	5	\$12,325.21	\$271,154.52	22.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$10,780.00	\$21,560.00	2.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	3	\$3,162.67	\$12,650.67	4.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	2	\$796.00	\$3,184.00	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	3	\$1,133.70	\$45,348.00	40.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	9	\$1,083.58	\$196,127.51	181.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	2	\$1,579.19	\$53,692.48	34.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	1	\$1,350.68	\$21,610.88	16.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	2	\$1,954.00	\$48,850.00	25.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	3	\$135.22	\$12,170.00	90.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$54,000.00	\$270,000.00	5.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	1	\$6,500.00	\$6,500.00	1.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	2	\$5,900.00	\$147,500.00	25.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	3	\$624.79	\$38,112.00	61.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	15	\$824.94	\$759,774.15	921.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$600.00	\$3,000.00	5.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	1	\$350.00	\$4,900.00	14.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511140	1	\$13,500.00	\$162,000.00	12.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511320	1	\$10,255.00	\$20,510.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715511335	1	\$13,000.00	\$91,000.00	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715511350	1	\$4,350.00	\$26,100.00	6.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,50'
0715512140	1	\$9,950.00	\$19,900.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512350	1	\$5,500.00	\$11,000.00	2.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,50'
0715540000	1	\$1,400.00	\$2,800.00	2.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 74 1	1	\$1,300,000.00	\$1,300,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$1,300,000.00	\$1,300,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0735 88 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0751 35 13	1	\$53,038.70	\$53,038.70	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42	1	\$2,300.00	\$2,300.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43	2	\$8,750.00	\$35,000.00	4.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12	1	\$541.20	\$2,164.80	4.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	1	\$993.30	\$3,973.20	4.000	EA	N	TRASH RECEPACLE
0918678 1	1	\$2,470.00	\$32,110.00	13.000	EA	N	DATA INTERFACE MONITORING SYSTEM, 432883
0999 16	12	\$7,750.00	\$93,000.00	12.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,300.00	\$313,500.00	95.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	4	\$4,000.00	\$32,000.00	8.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	23	\$34,681.56	\$1,595,351.85	46.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	1	\$31.00	\$7,378.00	238.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$32.00	\$384.00	12.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	3	\$21.98	\$26,964.75	1,227.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$57.00	\$25,422.00	446.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18004	1	\$15.15	\$22,725.00	1,500.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 51204	1	\$124.00	\$30,008.00	242.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4
1050 51206	3	\$52.43	\$19,557.00	373.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	1	\$146.42	\$5,856.80	40.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51212	2	\$98.47	\$144,358.80	1,466.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51216	1	\$324.00	\$105,300.00	325.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16
1050 51218	1	\$321.11	\$64,222.00	200.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 51230	1	\$690.00	\$298,770.00	433.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,30
1055 16	1	\$316.00	\$632.00	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 51108	1	\$737.14	\$2,948.56	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	2	\$1,073.48	\$57,968.10	54.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	1	\$1,545.00	\$18,540.00	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51118	1	\$3,281.80	\$65,636.00	20.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51130	1	\$6,180.00	\$74,160.00	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 30"
1055 51212	1	\$1,340.00	\$1,340.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	1	\$1,700.00	\$1,700.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51412	2	\$1,090.61	\$14,177.97	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$2,575.00	\$10,300.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51430	1	\$6,695.00	\$26,780.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 30"
1055 51512	1	\$504.89	\$1,009.78	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1060 11211	1	\$7,674.37	\$7,674.37	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 16	1	\$1,060.27	\$2,120.54	2.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21102	1	\$2,750.00	\$22,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/11/30**

**Contract Type: CC AREAS: 12**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21110	1	\$600.00	\$3,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21112	1	\$600.00	\$1,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21116	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,16"
1080 21130	1	\$600.00	\$1,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,30"
1080 21500	1	\$429.16	\$27,895.40	65.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$635.00	\$5,080.00	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$2,050.00	\$2,050.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23112	1	\$4,846.97	\$19,387.88	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23124	1	\$6,513.11	\$19,539.33	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 24106	3	\$1,629.34	\$13,034.70	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24112	1	\$3,029.36	\$12,117.44	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	1	\$4,326.00	\$8,652.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24130	1	\$41,200.00	\$41,200.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 26116	1	\$1,600.00	\$1,600.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26130	1	\$5,150.00	\$5,150.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 27104	1	\$10,300.00	\$10,300.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	1	\$10,000.00	\$10,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	1	\$6,664.58	\$6,664.58	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$18,000.00	\$18,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	2	\$16,547.39	\$231,663.40	14.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27118	1	\$15,626.43	\$31,252.86	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18
1080 27130	1	\$47,380.00	\$94,760.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 29104	1	\$309.00	\$4,944.00	16.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	1	\$400.00	\$1,600.00	4.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29116	1	\$927.00	\$51,912.00	56.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29130	1	\$3,090.00	\$179,220.00	58.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32112	1	\$681.61	\$4,089.66	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$900.00	\$1,800.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1644113 08	2	\$4,134.73	\$86,829.40	21.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644800	1	\$3,275.00	\$9,825.00	3.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	2	\$557.50	\$11,707.60	21.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
 Weighted average is weighted on Quantity at the contract level.