

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	29	\$476.31	\$5,227,551.55	10,975.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	6	\$74,677.50	\$597,420.00	8.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$51,516.67	\$309,100.00	6.000	LS	N	SPECIAL DETOUR 2
0102 2 3	3	\$26,926.25	\$107,705.00	4.000	LS	N	SPECIAL DETOUR 3
0102 2 4	3	\$19,322.50	\$77,290.00	4.000	LS	N	SPECIAL DETOUR 4
0102 2 5	2	\$27,738.33	\$83,215.00	3.000	LS	N	SPECIAL DETOUR 5
0102 2 6	2	\$38,391.67	\$115,175.00	3.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$77,825.00	\$155,650.00	2.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$100.00	\$100.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$100.00	\$100.00	1.000	LS	N	SPECIAL DETOUR 9
0102 2 10	1	\$100.00	\$100.00	1.000	LS	N	SPECIAL DETOUR 10
0102 3	5	\$12.44	\$48,000.20	3,859.600	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	22	\$21.38	\$276,852.20	12,948.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	29	\$.19	\$169,693.16	905,316.000	ED	N	WORK ZONE SIGN
0102 61	5	\$31.51	\$13,550.00	430.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$40.00	\$8,000.00	200.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 16	1	\$40.00	\$18,000.00	450.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 74 1	29	\$.07	\$161,413.46	2,348,677.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	28	\$.20	\$22,797.46	113,243.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	23	\$7.78	\$273,061.38	35,090.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	29	\$5.38	\$122,132.88	22,691.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	17	\$2.49	\$54,507.71	21,900.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	12	\$816.48	\$422,119.93	517.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	29	\$7.93	\$352,700.89	44,494.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	19	\$10.45	\$217,816.50	20,839.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	19	\$9.79	\$204,101.70	20,839.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102911 1	1	\$1.70	\$16,201.00	9,530.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	3	\$1.59	\$51,190.50	32,111.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 2	3	\$1.73	\$29,587.60	17,086.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 10 3	7	\$1.98	\$173,571.93	87,606.000	LF	N	SEDIMENT BARRIER
0104 11	6	\$22.69	\$114,202.00	5,034.000	LF	N	FLOATING TURBIDITY BARRIER
0104 18	21	\$85.27	\$83,906.10	984.000	EA	N	INLET PROTECTION SYSTEM
0107 1	23	\$8.97	\$42,123.81	4,695.260	AC	N	LITTER REMOVAL
0107 2	22	\$10.05	\$36,890.12	3,670.220	AC	N	MOWING
0108 1	20	\$5,802.80	\$145,070.02	25.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	18	\$5,600.04	\$128,801.01	23.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	1	\$18,240.00	\$18,240.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUT
0110 1 1	24	\$14,934.00	\$3,382,103.38	226.470	AC	N	CLEARING & GRUBBING
0110 2 2	8	\$39,684.42	\$28,969.63	.730	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	5	\$48.81	\$2,634,617.42	53,977.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 4 10	25	\$17.78	\$784,195.09	44,111.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	4	\$202.35	\$17,200.00	85.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$90.00	\$1,638,000.00	18,200.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 73	1	\$250.00	\$117,500.00	470.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$15,000.00	\$12,000.00	.800	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 84	1	\$50,000.00	\$50,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST
0110 86	25	\$1,686.49	\$62,400.25	37.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	15	\$5.54	\$766,264.88	138,321.900	CY	N	REGULAR EXCAVATION
0120 2 2	3	\$12.62	\$13,283.50	1,052.300	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$13.12	\$185,184.00	14,110.000	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$28.73	\$213,201.00	7,420.100	CY	N	CHANNEL EXCAVATION
0120 6	14	\$11.66	\$1,830,153.26	156,971.700	CY	N	EMBANKMENT
0120 11	1	\$43.00	\$61,920.00	1,440.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV
0120 71	5	\$23,466.67	\$140,800.00	6.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$9.00	\$34,425.00	3,825.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	18	\$.52	\$329,181.55	637,602.000	SY	N	TYPE B STABILIZATION
0162 1 11	9	\$10.56	\$50,369.96	4,769.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	4	\$9.95	\$47,190.27	4,742.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0180 72	1	\$21.00	\$24,990.00	1,190.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 8	1	\$1.00	\$5,069.00	5,069.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 2	1	\$82.70	\$5,193.56	62.800	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	2	\$15.17	\$18,072.00	1,191.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	2	\$6.30	\$772,017.50	122,504.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285706	4	\$15.05	\$292,502.00	19,431.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	8	\$11.30	\$1,326,351.15	117,397.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	4	\$11.40	\$3,197,588.33	280,573.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	3	\$20.93	\$158,251.30	7,560.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285715	2	\$56.83	\$82,125.00	1,445.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0327 70 1	14	\$3.97	\$605,419.37	152,630.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 4	4	\$3.32	\$171,269.00	51,594.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	5	\$2.93	\$368,037.75	125,590.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	9	\$3.78	\$768,259.71	203,248.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 8	2	\$2.61	\$58,258.56	22,338.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	1	\$3.25	\$21,898.50	6,738.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0334 1 12	2	\$186.99	\$90,482.50	483.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	16	\$100.89	\$4,228,065.30	41,905.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	2	\$104.22	\$2,290,805.60	21,979.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 53	1	\$225.00	\$9,607.50	42.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	4	\$150.65	\$3,737,599.20	24,809.400	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	2	\$141.13	\$1,747,621.00	12,383.400	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 80	2	\$134.61	\$511,980.80	3,803.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 82	19	\$130.42	\$3,138,422.01	24,064.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	4	\$117.60	\$1,704,985.00	14,498.100	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	3	\$109.18	\$586,043.72	5,367.800	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	15	\$158.76	\$307,903.87	1,939.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 7	1	\$90.00	\$107,010.00	1,189.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0352 70	1	\$14.00	\$33,530.00	2,395.000	SY	N	GRINDING CONCRETE PAVT
0400 0 11	4	\$571.64	\$333,264.00	583.000	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	1	\$750.00	\$21,750.00	29.000	CY	N	CONC CLASS NS, STEPS
0400 1 2	2	\$2,124.77	\$46,320.00	21.800	CY	N	CONC CLASS I, ENDWALLS
0400 2 4	3	\$613.90	\$410,576.00	668.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$396.30	\$235,479.00	594.200	CY	N	CONC CLASS II, APPROACH SLABS
0400 3 20	1	\$250.00	\$604,500.00	2,418.000	CY	N	CONC CLASS III, SEAL
0400 4 1	2	\$1,442.28	\$287,880.00	199.600	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	2	\$898.35	\$2,244,360.00	2,498.300	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	6	\$1,200.37	\$3,732,425.00	3,109.400	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$300.00	\$228,000.00	760.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	2	\$722.33	\$235,480.00	326.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$520.00	\$804,804.00	1,547.700	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$500.00	\$2,019,500.00	4,039.000	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4104	1	\$2,400.00	\$849,600.00	354.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7	2	\$4.39	\$83,044.00	18,898.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8106	1	\$8,500.00	\$289,000.00	34.000	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE
0400 9	2	\$12.00	\$38,544.00	3,212.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 72	1	\$42.60	\$76,893.00	1,805.000	SF	N	PRECAST BULKHEAD PANELS
0400 95 1	1	\$2,335,000.00	\$4,670,000.00	2.000	EA	N	COFFERDAM, BASCULE PIER
0400142 3	1	\$130.00	\$1,244,360.00	9,572.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143	1	\$1.20	\$77,586.00	64,655.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	3	\$716.16	\$30,580.00	42.700	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$3,421.78	\$34,560.00	10.100	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 2	1	\$750.00	\$2,225,250.00	2,967.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0404 6	1	\$1,200.00	\$18,000.00	15.000	CY	N	GROUT- PRECAST DECK PANEL
0411 1	1	\$160.00	\$4,480.00	28.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	1	\$150.00	\$40,500.00	270.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	2	\$1.08	\$42,450.10	39,298.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$1.25	\$456,573.75	365,259.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	5	\$1.22	\$775,781.33	634,568.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	6	\$1.27	\$1,885,842.20	1,487,759.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	2	\$1.52	\$40,013.00	26,327.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	2	\$1.27	\$26,262.10	20,627.000	LB	N	REINF STEEL- BULKHEAD

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 9	3	\$1.08	\$107,358.10	99,712.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	4	\$6,201.69	\$365,900.00	59.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1211	2	\$8,344.00	\$41,720.00	5.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1312	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	1	\$3,569.00	\$3,569.00	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	1	\$8,960.00	\$17,920.00	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	1	\$9,240.00	\$9,240.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	1	\$6,500.00	\$45,500.00	7.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$4,278.00	\$42,780.00	10.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	8	\$6,840.40	\$478,828.00	70.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	4	\$8,678.57	\$243,000.00	28.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	3	\$4,744.67	\$28,468.00	6.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	9	\$7,500.07	\$202,502.00	27.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	2	\$8,202.29	\$57,416.00	7.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1412	1	\$7,200.00	\$115,200.00	16.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1451	6	\$7,566.09	\$166,454.00	22.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	3	\$8,471.31	\$220,254.00	26.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	3	\$7,630.00	\$38,150.00	5.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	2	\$7,860.00	\$39,300.00	5.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1469	1	\$5,600.00	\$5,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1521	5	\$5,220.09	\$182,703.00	35.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1524	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1529	1	\$7,000.00	\$21,000.00	3.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1561	1	\$3,300.00	\$145,200.00	44.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$4,800.00	\$120,000.00	25.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$5,800.00	\$23,200.00	4.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1571	2	\$5,304.47	\$652,450.00	123.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$5,400.00	\$10,800.00	2.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1701	1	\$5,400.00	\$5,400.00	1.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	3	\$6,455.02	\$322,751.00	50.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1711	1	\$3,465.00	\$571,725.00	165.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$4,008.00	\$100,200.00	25.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$13,000.00	\$13,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1881	1	\$8,000.00	\$48,000.00	6.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1891	1	\$4,800.00	\$9,600.00	2.000	EA	N	INLETS, BARRIER WALL, <10'
0425 2 41	4	\$6,736.36	\$74,100.00	11.000	EA	N	MANHOLES, P-7, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 42	1	\$10,000.00	\$100,000.00	10.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	4	\$3,381.09	\$37,192.00	11.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	3	\$4,928.57	\$34,500.00	7.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$12,000.00	\$12,000.00	1.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$2,098.00	\$20,980.00	10.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$6,633.21	\$351,560.00	53.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$7,714.75	\$470,600.00	61.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	2	\$13,486.60	\$67,433.00	5.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$16,009.09	\$176,100.00	11.000	EA	N	MANHOLES, J-8, >10'
0425 5	15	\$528.82	\$77,736.50	147.000	EA	N	MANHOLE, ADJUST
0425 6	2	\$405.00	\$1,215.00	3.000	EA	N	VALVE BOXES, ADJUST
0425 7	2	\$815.20	\$4,076.00	5.000	EA	N	MANHOLE COVER- REPLACE
0425 10	1	\$2,300.00	\$18,400.00	8.000	EA	N	YARD DRAIN
0425 11	2	\$1,808.00	\$18,080.00	10.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174112	1	\$400.00	\$6,400.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	1	\$200.00	\$41,600.00	208.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	3	\$66.32	\$85,359.00	1,287.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174136	1	\$426.00	\$6,816.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430175112	2	\$185.71	\$2,600.00	14.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	3	\$96.26	\$26,665.00	277.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	10	\$78.68	\$1,689,390.30	21,472.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	6	\$78.73	\$1,218,899.38	15,482.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	3	\$214.50	\$257,620.00	1,201.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	4	\$101.14	\$260,750.00	2,578.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175148	2	\$436.24	\$317,150.00	727.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$1,000.00	\$8,000.00	8.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$210.00	\$452,550.00	2,155.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430830	4	\$327.77	\$110,556.00	337.300	CY	N	PIPE FILLING AND PLUGGING
0430886 36	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	1	\$4,000.00	\$4,000.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE
0430982629	1	\$3,192.00	\$12,768.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0436 1 1	1	\$405.53	\$25,953.92	64.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 4	5	\$132.75	\$3,154,040.75	23,759.000	LF	N	FRENCH DRAIN, 24"
0443 70 6	2	\$151.94	\$1,144,120.00	7,530.000	LF	N	FRENCH DRAIN, 36"
0443 70 8	2	\$183.65	\$160,690.00	875.000	LF	N	FRENCH DRAIN, 48"
0443 72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0450 2 36	2	\$241.76	\$505,030.00	2,089.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$310.00	\$559,240.00	1,804.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 82	1	\$400.00	\$619,200.00	1,548.000	LF	N	BEAM REPAIR
0450 83 1	1	\$5,000.00	\$620,000.00	124.000	EA	N	BEAM REPAIR, STRAND SPLICES

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	1	\$110.00	\$79,200.00	720.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	2	\$162.44	\$471,080.00	2,900.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 39 12	1	\$250.00	\$1,380,000.00	5,520.000	LF	N	MICROPILES, FURNISH AND INSTALL, 12"
0455 76	1	\$3,500.00	\$805,000.00	230.000	EA	N	WRAP PILE CLUSTERS
0455 81102	1	\$4,900.00	\$303,800.00	62.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 88 5	1	\$900.00	\$145,800.00	162.000	LF	N	DRILLED SHAFT, 48" DIA
0455119103	1	\$75,000.00	\$150,000.00	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455122 5	1	\$50.00	\$8,100.00	162.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455143 3	1	\$350.00	\$42,000.00	120.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	1	\$160.00	\$30,400.00	190.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0457 2221	1	\$800.00	\$382,400.00	478.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	4	\$37.89	\$24,777.00	654.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 21	1	\$20.50	\$75,071.00	3,662.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0460 1 1	1	\$45.60	\$78,432.00	1,720.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 2	1	\$93.00	\$35,712.00	384.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 2 2	1	\$2.47	\$49,832.25	20,175.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$4.73	\$8,987,000.00	1,900,000.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 15	2	\$43.61	\$614,947.00	14,100.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	1	\$225.00	\$349,425.00	1,553.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 2	1	\$250.00	\$283,250.00	1,133.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0465 1	1	*****	\$10,000,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 3 14	1	\$7,000.00	\$28,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	1	\$100.00	\$106,800.00	1,068.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$1,400.00	\$366,800.00	262.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	1	\$12,000.00	\$24,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	2	\$105.04	\$124,995.00	1,190.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	2	\$345.80	\$411,500.00	1,190.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	2	\$50,000.00	\$100,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	1	\$50,000.00	\$50,000.00	1.000	MB	N	TREATED TIMBER, STRUCTURAL
0504 1 5	1	\$52.00	\$541,840.00	10,420.000	SF	N	RDWY FLOOR, STEEL, 5.5" ARMORED
0508 1 1	1	\$4,300,000.00	\$4,300,000.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 4	1	\$278,303.00	\$278,303.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 79 1	1	\$110,000.00	\$110,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0510 1	1	\$55,000.00	\$55,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0512 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0515 1 1	2	\$55.41	\$56,743.00	1,024.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	7	\$37.05	\$98,449.02	2,657.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$175.00	\$74,550.00	426.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2311	1	\$52.00	\$6,708.00	129.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2411	1	\$175.00	\$472,500.00	2,700.000	LF	N	PED/BICYCLE RAILING,SM, 42" TYPE 1

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 4 2	3	\$81.51	\$45,808.65	562.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	4	\$19.92	\$14,263.00	716.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	22	\$21.60	\$1,770,885.80	81,992.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$18.70	\$317.90	17.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$23.35	\$80,523.92	3,448.000	LF	N	CONCRETE CURB, TYPE D
0520 3	2	\$34.55	\$3,869.50	112.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$45.44	\$82,743.90	1,821.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 41	10	\$47.02	\$185,018.90	3,935.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 6	1	\$38.00	\$1,938.00	51.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	9	\$92.27	\$121,609.95	1,318.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	1	\$72.00	\$28,656.00	398.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 6 12	1	\$65.00	\$8,385.00	129.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0522 1	22	\$38.85	\$1,164,482.25	29,973.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	24	\$50.70	\$960,962.25	18,954.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0523 1 3	1	\$247.00	\$18,772.00	76.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0526 1 1	2	\$100.00	\$6,300.00	63.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	3	\$169.97	\$94,675.00	557.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	23	\$26.16	\$244,625.92	9,352.000	SF	N	DETECTABLE WARNINGS
0530 1	2	\$515.05	\$53,204.50	103.300	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	1	\$65.00	\$141,615.50	2,178.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$101.41	\$10,151.00	100.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 4	1	\$150.00	\$118,650.00	791.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 9	1	\$200.00	\$28,200.00	141.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530 74	2	\$56.32	\$49,622.00	881.100	TN	N	BEDDING STONE
0536 1 1	11	\$21.18	\$667,655.81	31,516.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	1	\$30.00	\$443,130.00	14,771.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 2	1	\$22.00	\$26,598.00	1,209.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	1	\$18.08	\$2,748.16	152.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 3	4	\$217.30	\$21,295.00	98.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	2	\$3,155.00	\$25,240.00	8.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 13	5	\$2,949.76	\$41,296.68	14.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	10	\$4.63	\$36,633.20	7,908.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	4	\$3,126.47	\$46,897.00	15.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	10	\$851.03	\$73,188.25	86.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	2	\$3,000.00	\$15,000.00	5.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$1,786.38	\$3,572.76	2.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0538 1	1	\$30.00	\$540.00	18.000	LF	N	GUARDRAIL RESET
0544 75 1	2	\$12,242.19	\$550,898.70	45.000	EA	N	CRASH CUSHION
0546 72 2	1	\$300,000.00	\$19,800.00	.066	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0548 13	2	\$11.96	\$29,900.00	2,500.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10128	1	\$15.00	\$2,205.00	147.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10218	3	\$18.11	\$17,224.00	951.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	3	\$16.46	\$52,605.15	3,195.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$28.26	\$2,515.00	89.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATMT
0550 10230	1	\$20.00	\$17,360.00	868.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10238	2	\$11.56	\$9,176.00	794.000	LF	N	FENCING, TYPE B, 6.1-7.0', RESET EXISTING
0550 10240	1	\$28.00	\$16,268.00	581.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10918	3	\$26.58	\$28,255.50	1,063.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$15.00	\$5,610.00	374.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60135	1	\$4,500.00	\$13,500.00	3.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60214	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60225	1	\$3,500.00	\$7,000.00	2.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232	1	\$3,000.00	\$6,000.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0561 1	2	\$1,880.73	\$603,713.40	321.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$.80	\$170,124.80	212,656.000	SY	N	PERFORMANCE TURF
0570 1 2	22	\$3.78	\$589,396.53	156,096.000	SY	N	PERFORMANCE TURF, SOD
0580 1 1	3	\$47,438.67	\$142,316.00	3.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	5	\$92,100.00	\$644,700.00	7.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 2	5	\$6,833.84	\$334,858.00	49.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 5	1	\$800.00	\$800.00	1.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0590 70	1	\$25,000.00	\$25,000.00	1.000	LS	N	IRRIGATION SYSTEM
0590 70 1	2	\$5,750.00	\$11,500.00	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	11	\$9.40	\$316,682.25	33,696.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	25	\$14.77	\$2,162,291.48	146,428.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0632 7 1	14	\$5,498.94	\$192,463.02	35.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	13	\$5.00	\$100,649.08	20,113.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	14	\$591.69	\$17,159.15	29.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$1.90	\$1,102.00	580.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1124	1	\$3.45	\$60,513.00	17,540.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1620	1	\$.30	\$5,517.00	18,390.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	1	\$38.00	\$7,752.00	204.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 11	1	\$875.00	\$3,500.00	4.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	1	\$55.00	\$660.00	12.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0635 2 11	25	\$619.59	\$1,623,952.13	2,621.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	6	\$695.36	\$18,079.24	26.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0639 1112	1	\$2,293.89	\$9,175.56	4.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1122	14	\$2,390.68	\$88,455.14	37.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	7	\$1,927.45	\$28,911.80	15.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1610	2	\$264.79	\$1,059.14	4.000	AS	N	ELECTRICAL POWER SRV,REM OHD

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1620	4	\$753.39	\$6,027.10	8.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	14	\$4.24	\$93,889.39	22,154.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	7	\$.38	\$1,675.30	4,381.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$1,558.47	\$12,467.78	8.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 60	8	\$247.48	\$2,969.80	12.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	4	\$1,977.11	\$19,771.06	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641 2 12	15	\$1,491.46	\$92,470.71	62.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 60	1	\$1,966.50	\$1,966.50	1.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	1	\$2,200.00	\$8,800.00	4.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	2	\$457.38	\$4,573.80	10.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0646 1 11	20	\$1,221.32	\$228,385.97	187.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$900.70	\$2,702.09	3.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 60	14	\$208.22	\$8,536.98	41.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	4	\$24,831.35	\$173,819.45	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	9	\$29,339.34	\$762,822.87	26.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	9	\$31,444.57	\$503,113.07	16.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	10	\$37,680.59	\$715,931.14	19.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12	1	\$47,500.00	\$47,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	3	\$48,379.36	\$193,517.45	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 15	7	\$46,268.41	\$647,757.70	14.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 19	1	\$52,507.40	\$52,507.40	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	1	\$54,559.80	\$54,559.80	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	3	\$41,606.38	\$540,883.00	13.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 25	1	\$52,952.10	\$158,856.30	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	1	\$55,620.50	\$55,620.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 26 3	12	\$1,853.53	\$120,479.62	65.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40101	1	\$4,600.00	\$4,600.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY- CUT EXIST ARM
0650 1 14	17	\$847.49	\$222,888.75	263.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	3	\$1,436.00	\$4,308.00	3.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	13	\$1,151.77	\$72,561.68	63.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 46	1	\$4,764.96	\$4,764.96	1.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	1	\$5,666.42	\$5,666.42	1.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 60	3	\$44.39	\$710.26	16.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$514.56	\$4,631.00	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	3	\$195.41	\$1,563.28	8.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	19	\$663.89	\$123,483.89	186.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	13	\$1,061.54	\$43,523.27	41.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	8	\$56.48	\$3,049.81	54.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 11	1	\$8,975.20	\$143,603.20	16.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	2	\$9,503.47	\$114,041.60	12.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, BB SIGN

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0654	3 10	1	\$1,069.47	\$17,111.52	16.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660	1101	1	\$.01	\$.05	5.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660	1109	6	\$173.05	\$9,864.00	57.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	2101	14	\$781.28	\$168,757.00	216.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660	2102	1	\$1,100.00	\$4,400.00	4.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	4 11	8	\$5,594.50	\$330,075.62	59.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	8	\$2,387.11	\$207,678.48	87.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0665	1 11	19	\$235.94	\$51,434.83	218.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 12	1	\$4,000.00	\$4,000.00	1.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665	1 60	8	\$66.42	\$3,055.10	46.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5120	14	\$25,216.29	\$731,272.48	29.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670	5121	1	\$28,344.50	\$28,344.50	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670	5400	16	\$2,091.49	\$85,750.97	41.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670	5600	11	\$684.93	\$17,123.30	25.000	AS	N	TRAF CNTL ASSEM, REMOVE
0682	1113	1	\$6,800.00	\$27,200.00	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1600	1	\$350.00	\$1,400.00	4.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0695	1 1	8	\$1,304.67	\$73,061.52	56.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	5 1	1	\$2,499.86	\$2,499.86	1.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	8	\$1,422.89	\$79,681.86	56.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7132	2	\$5,032.64	\$15,097.93	3.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	5	\$4,382.84	\$35,062.71	8.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7600	1	\$660.81	\$660.81	1.000	EA	N	TMS CABINET, REMOVE
0695	8 11	1	\$2,758.03	\$2,758.03	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	22	\$349.92	\$362,870.00	1,037.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	14	\$942.71	\$180,057.00	191.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	12	\$1,449.10	\$84,048.00	58.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	1	\$1,795.00	\$12,565.00	7.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	1	\$684.00	\$4,788.00	7.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 31	1	\$895.00	\$1,790.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 50	13	\$255.39	\$19,409.50	76.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	21	\$25.07	\$20,578.50	821.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 80	1	\$170.00	\$170.00	1.000	AS	N	SINGLE POST SIGN, REPAIR
0700	2 12	2	\$3,660.00	\$10,980.00	3.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	2	\$3,037.50	\$24,300.00	8.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	5	\$4,682.29	\$32,776.00	7.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	3	\$6,649.17	\$79,790.00	12.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 50	1	\$3,767.00	\$3,767.00	1.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	5	\$657.71	\$13,812.00	21.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	2	\$435.70	\$871.40	2.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3102	1	\$625.00	\$625.00	1.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3201	15	\$548.56	\$42,787.55	78.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	2	\$580.29	\$6,963.52	12.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3205	2	\$3,653.13	\$21,918.80	6.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	2	\$6,089.54	\$12,179.08	2.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3501	8	\$153.28	\$36,941.00	241.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$225.00	\$225.00	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	9	\$89.24	\$3,480.28	39.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3607	1	\$670.00	\$670.00	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3625	1	\$1,289.91	\$3,869.73	3.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	1	\$1,692.90	\$1,692.90	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 4114	1	\$106,020.00	\$106,020.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4140	1	\$12,200.00	\$12,200.00	1.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4640	1	\$1,800.00	\$1,800.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	12	\$2,361.92	\$146,438.83	62.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	4	\$2,360.89	\$80,270.15	34.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	2	\$905.47	\$1,810.94	2.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	1	\$1,200.00	\$1,200.00	1.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 11263	1	\$10,671.20	\$42,684.80	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11600	1	\$166.30	\$665.20	4.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 12 12	2	\$2,907.68	\$63,969.00	22.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 22	1	\$2,199.10	\$8,796.40	4.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	2	\$348.80	\$2,790.40	8.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 13 12	1	\$67.00	\$268.00	4.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0705 10 1	7	\$187.26	\$6,741.30	36.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$310.00	\$310.00	1.000	EA	N	OBJECT MARKER, TYPE 2
0705 11 1	1	\$65.00	\$130.00	2.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$65.00	\$2,795.00	43.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	10	\$101.86	\$9,371.00	92.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	1	\$38.00	\$1,976.00	52.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	1	\$.01	\$122.86	12,286.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0706 3	1	\$2.75	\$687.50	250.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	19	\$644.44	\$62,313.15	96.694	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	11	\$790.27	\$6,407.50	8.108	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	2	\$1,716.53	\$3,561.81	2.075	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	11	\$.51	\$14,247.79	27,684.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	10	\$.99	\$14,749.11	14,970.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	11	\$1.09	\$16,762.40	15,429.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	15	\$361.40	\$19,978.04	55.279	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	9	\$440.01	\$2,074.63	4.715	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	9	\$33.68	\$4,209.50	125.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11170	15	\$22.41	\$17,634.00	787.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11201	19	\$641.30	\$54,660.06	85.233	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	1	\$935.13	\$36.47	.039	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	6	\$.81	\$4,906.08	6,069.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	3	\$349.84	\$4,879.27	13.947	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	5	\$351.54	\$387.75	1.103	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	12	\$2.54	\$5,682.68	2,235.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	1	\$400.00	\$364.00	.910	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	24	\$10,800.13	\$367,204.33	34.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$4,900.00	\$44.10	.009	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	3	\$8,374.87	\$11,381.45	1.359	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	18	\$1.65	\$61,469.36	37,233.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	22	\$2.42	\$40,985.08	16,908.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	22	\$3.13	\$45,875.79	14,643.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	18	\$1,374.15	\$8,679.12	6.316	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	20	\$97.32	\$29,099.30	299.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	22	\$53.69	\$55,675.20	1,037.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11224	18	\$2.70	\$22,446.14	8,323.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	12	\$1,347.59	\$1,175.10	.872	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$1.00	\$38.00	38.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	7	\$10.12	\$47,235.83	4,666.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	22	\$17.11	\$441,146.79	25,782.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	11	\$188.01	\$58,660.00	312.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	9	\$100.32	\$25,280.00	252.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	1	\$700.00	\$3,500.00	5.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	1	\$450.00	\$2,250.00	5.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	2	\$3,392.00	\$16,960.00	5.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	2	\$3,862.78	\$94,240.30	24.397	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	1	\$4,950.00	\$24,997.50	5.050	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	2	\$1,449.28	\$19,087.01	13.170	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	1	\$3,850.00	\$52,294.55	13.583	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 16101	23	\$3,402.22	\$158,975.47	46.727	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	20	\$5,098.15	\$24,093.85	4.726	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	22	\$1,306.52	\$43,477.01	33.277	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	4	\$4,478.59	\$761.36	.170	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	23	\$3,425.91	\$124,730.52	36.408	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	5	\$7,397.73	\$4,016.97	.543	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	4	\$1,210.97	\$7,899.13	6.523	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	2	\$5.28	\$2,416.00	458.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	6	\$22,457.33	\$32,338.56	1.440	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103102	1	\$20,000.00	\$2,000.00	.100	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103131	5	\$9,420.18	\$20,536.00	2.180	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	6	\$23,554.91	\$32,741.32	1.390	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	1	\$6,500.00	\$10,263.50	1.579	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107	1	\$1.00	\$412.00	412.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	18	\$2.04	\$773,612.13	379,833.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	7	\$2.56	\$126,654.10	49,457.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 60	11	\$.42	\$39,420.44	94,804.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	4	\$5,697.88	\$39,885.14	7.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	2	\$6,048.08	\$78,625.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	10	\$5,702.63	\$541,749.98	95.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	3	\$5,232.82	\$753,526.10	144.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	2	\$5,911.07	\$1,726,032.70	292.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 23	3	\$8,743.16	\$157,376.85	18.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	3	\$10,555.44	\$84,443.50	8.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 32	4	\$5,189.16	\$124,539.90	24.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 42	1	\$9,500.00	\$114,000.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	1	\$3,606.00	\$3,606.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	10	\$451.85	\$43,377.90	96.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	1	\$220.27	\$881.08	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 31	1	\$2,241.24	\$4,482.48	2.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	3	\$184.20	\$921.00	5.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	6	\$13,523.83	\$229,905.10	17.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	2	\$1,053.06	\$5,265.30	5.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	1	\$1,000.00	\$10,000.00	10.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	1	\$5,000.00	\$20,000.00	4.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	9	\$1,092.84	\$333,317.20	305.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	3	\$928.33	\$20,423.20	22.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	1	\$1,850.00	\$48,100.00	26.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	1	\$116.42	\$582.10	5.000	EA	N	LUMINAIRE, REMOVE
0715 21 2	2	\$1,300.00	\$127,400.00	98.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	16	\$826.86	\$625,108.00	756.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	1	\$600.00	\$17,400.00	29.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500100	1	\$1,500.00	\$85,500.00	57.000	EA	N	POLE CABLE DIST SYS, ALTERNATE
0715511140	1	\$17,000.00	\$204,000.00	12.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511740	1	\$20,000.00	\$60,000.00	3.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,SSTEE,40'
0715512140	1	\$6,633.09	\$6,633.09	1.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715516115	1	\$5,000.00	\$40,000.00	8.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	2	\$8,431.82	\$371,000.00	44.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516125	2	\$11,809.98	\$47,239.90	4.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516140	1	\$1,000.00	\$4,000.00	4.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0750 1 17	1	\$318.87	\$124,997.04	392.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	1	\$1,666.66	\$279,998.88	168.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$151.51	\$29,998.98	198.000	SF	N	ARCH, BUILDING,REMOVE
0999 16	4	\$15,000.00	\$60,000.00	4.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,300.00	\$270,600.00	82.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	4	\$4,000.00	\$32,000.00	8.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	30	\$32,157.52	\$2,411,814.26	75.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	1	\$11.00	\$1,705.00	155.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$2.20	\$682.00	310.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	2	\$12.34	\$14,951.40	1,212.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 18002	1	\$2.80	\$1,545.60	552.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	2	\$3.87	\$16,034.00	4,142.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	2	\$6.81	\$95,601.50	14,030.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31206	1	\$110.00	\$27,720.00	252.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	1	\$30.00	\$62,970.00	2,099.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$36.00	\$9,432.00	262.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 41201	2	\$25.00	\$83,200.00	3,328.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	1	\$36.00	\$2,520.00	70.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42216	1	\$180.00	\$147,600.00	820.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 51204	1	\$85.00	\$19,380.00	228.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4"
1050 51206	2	\$82.19	\$108,075.00	1,315.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	2	\$97.97	\$369,060.00	3,767.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	1	\$105.00	\$13,335.00	127.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10"
1050 51212	2	\$111.33	\$130,595.00	1,173.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51216	2	\$137.08	\$1,411,750.00	10,299.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16"
1055 51108	2	\$800.00	\$131,200.00	164.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	1	\$900.00	\$9,900.00	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	2	\$1,025.71	\$28,720.00	28.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	2	\$1,812.07	\$210,200.00	116.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51208	2	\$759.09	\$16,700.00	22.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	2	\$1,218.75	\$9,750.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	2	\$1,994.92	\$117,700.00	59.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51308	2	\$633.33	\$7,600.00	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51508	2	\$607.31	\$19,434.00	32.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	1	\$680.00	\$1,360.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	2	\$699.89	\$4,199.34	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	2	\$1,104.00	\$5,520.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1060 11211	2	\$8,733.33	\$52,400.00	6.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$9,000.00	\$9,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 13
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 11222	1	\$9,050.00	\$45,250.00	5.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	14	\$823.86	\$141,704.50	172.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$770.00	\$3,080.00	4.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1070 1 1	2	\$19.35	\$42,025.00	2,172.000	SF	N	UTILITY AUX, 8" CONC SLAB
1070 1 11	1	\$810.00	\$810.00	1.000	EA	N	UTILITY AUXILIARY ITEM, SIGN 12-20 SF
1080 21101	2	\$562.79	\$48,400.00	86.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1.5"
1080 21102	1	\$550.00	\$550.00	1.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21110	1	\$26,000.00	\$26,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21500	2	\$442.16	\$29,625.00	67.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$220.56	\$18,086.00	82.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23104	1	\$480.00	\$3,360.00	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	2	\$602.31	\$7,830.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$1,500.00	\$24,000.00	16.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$3,200.00	\$9,600.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	2	\$2,712.67	\$8,138.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	2	\$6,972.00	\$69,720.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 24104	1	\$900.00	\$6,300.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	2	\$1,214.10	\$60,705.00	50.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	2	\$1,808.75	\$86,820.00	48.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,600.00	\$7,800.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	2	\$2,977.71	\$20,844.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	2	\$7,000.00	\$217,000.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24500	13	\$402.25	\$111,422.00	277.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 26102	2	\$664.00	\$36,520.00	55.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 33108	1	\$2,500.00	\$25,000.00	10.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1501 1	1	\$6,400.00	\$12,800.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	2	\$2,066.00	\$72,310.00	35.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644900	2	\$115.63	\$1,850.00	16.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.