

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 02
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	9	\$427.69	\$628,707.80	1,470.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	2	\$39,093.55	\$78,187.09	2.000	LS	N	SPECIAL DETOUR 1
0102 2 2	1	\$4,900.00	\$4,900.00	1.000	LS	N	SPECIAL DETOUR 2
0102 3	4	\$68.77	\$43,674.54	635.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	1	\$44.26	\$95,159.00	2,150.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	9	\$.51	\$29,991.36	58,954.000	ED	N	WORK ZONE SIGN
0102 62	1	\$2.80	\$2,352.00	840.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 74 1	9	\$.14	\$35,070.25	255,093.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	4	\$.74	\$974.60	1,324.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 76	4	\$5.73	\$4,602.59	803.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	7	\$3.83	\$52,009.02	13,572.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	2	\$1,142.13	\$12,563.40	11.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	9	\$14.03	\$46,809.05	3,337.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102150 1	2	\$5.92	\$5,078.34	858.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	2	\$5.92	\$5,078.34	858.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$112.10	\$7,847.00	70.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 2	1	\$3.74	\$4,704.92	1,258.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 1	1	\$2.49	\$1,566.21	629.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	1	\$3.74	\$1,679.26	449.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 10 3	8	\$2.59	\$53,436.90	20,620.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$7.65	\$19,198.00	2,511.000	LF	N	FLOATING TURBIDITY BARRIER
0104 15	1	\$3,500.00	\$7,000.00	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	4	\$210.68	\$14,958.48	71.000	EA	N	INLET PROTECTION SYSTEM
0107 1	6	\$29.78	\$97,949.84	3,289.220	AC	N	LITTER REMOVAL
0107 2	6	\$30.96	\$66,948.95	2,162.740	AC	N	MOWING
0110 1 1	6	\$12,898.72	\$329,433.27	25.540	AC	N	CLEARING & GRUBBING
0110 3	2	\$111.43	\$169,489.53	1,521.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	3	\$15.74	\$123,473.30	7,843.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	2	\$116.11	\$3,134.86	27.000	EA	N	MAILBOX, F&I SINGLE
0120 1	3	\$16.73	\$21,991.12	1,314.100	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$13.86	\$148,172.52	10,692.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 71	3	\$23,362.16	\$70,086.48	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0160 4	5	\$8.21	\$66,142.43	8,055.000	SY	N	TYPE B STABILIZATION
0162 1 11	5	\$1.97	\$30,108.34	15,312.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	2	\$17.21	\$9,467.85	550.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704	1	\$7.69	\$25,569.25	3,325.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	3	\$21.51	\$43,197.00	2,008.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	1	\$45.09	\$6,673.32	148.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285711	1	\$24.00	\$12,984.00	541.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0286 1	3	\$40.45	\$34,098.06	843.000	SY	N	TURNOUT CONSTRUCTION

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 02
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 1	2	\$1.66	\$100,595.72	60,657.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 5	2	\$2.18	\$117,292.60	53,848.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	4	\$.84	\$334,579.05	397,663.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 8	1	\$1.10	\$26,709.10	24,281.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	1	\$4.34	\$490.42	113.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	1	\$4.43	\$8,935.31	2,017.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 15	1	\$1.40	\$198,594.20	141,853.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	1	\$1.10	\$49,914.70	45,377.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 18	1	\$9.18	\$20,866.14	2,273.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	1	\$5.61	\$465.63	83.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 22	1	\$9.30	\$10,434.60	1,122.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0334 1 12	2	\$85.66	\$379,743.33	4,432.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	2	\$84.63	\$2,418,495.25	28,577.000	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	2	\$106.03	\$745,709.09	7,032.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 57	1	\$127.15	\$462,953.15	3,641.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 58	1	\$107.43	\$2,857,122.34	26,595.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337 7 25	1	\$141.40	\$565,232.36	3,997.400	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	1	\$135.35	\$781,808.67	5,776.200	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	2	\$88.75	\$2,757,532.80	31,069.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	1	\$82.95	\$385,186.62	4,643.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	1	\$94.00	\$156,904.80	1,669.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 94	1	\$129.39	\$191,937.13	1,483.400	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	6	\$161.40	\$111,640.30	691.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0352 70	1	\$13.24	\$30,094.52	2,273.000	SY	N	GRINDING CONCRETE PAVT
0400 1 2	2	\$2,524.05	\$20,192.40	8.000	CY	N	CONC CLASS I, ENDWALLS
0400 2 10	2	\$746.48	\$63,600.00	85.200	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 47	1	\$700.00	\$48,510.00	69.300	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 4 5	1	\$500.00	\$52,750.00	105.500	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 7	1	\$20.00	\$5,140.00	257.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0401 70 1	1	\$1,200.00	\$12,000.00	10.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 4	1	\$235.92	\$4,718.40	20.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0411 1	1	\$81.70	\$1,143.80	14.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	1	\$7.61	\$4,109.40	540.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$93.13	\$26,076.40	280.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$.40	\$10,980.80	27,452.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 4	2	\$1.09	\$13,323.60	12,198.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	1	\$1.00	\$20,979.00	20,979.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 9	2	\$2.24	\$35,706.00	15,906.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1311	1	\$5,420.00	\$5,420.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1351	1	\$5,279.00	\$5,279.00	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 02
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1421	1	\$17,272.00	\$17,272.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1501	1	\$4,009.19	\$8,018.38	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$2,965.52	\$14,827.60	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1515	1	\$3,540.69	\$3,540.69	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1701	1	\$3,325.00	\$3,325.00	1.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 2 41	1	\$8,055.00	\$8,055.00	1.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	1	\$3,370.00	\$3,370.00	1.000	EA	N	MANHOLES, P-8, <10'
0425 5	1	\$1,600.00	\$1,600.00	1.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$1,291.00	\$5,164.00	4.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$189.50	\$758.00	4.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$2,200.00	\$2,200.00	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	1	\$57.50	\$3,680.00	64.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	1	\$96.25	\$3,850.00	40.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174218	1	\$50.00	\$6,050.00	121.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175118	2	\$105.36	\$48,358.50	459.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	2	\$114.43	\$36,273.00	317.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175136	1	\$165.00	\$7,920.00	48.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430611133	1	\$4,500.00	\$4,500.00	1.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430982125	2	\$2,229.25	\$6,687.74	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430984125	2	\$918.93	\$12,865.00	14.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$974.22	\$4,871.10	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984625	1	\$900.00	\$3,600.00	4.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430991	2	\$1,026.53	\$37,981.77	37.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	1	\$175.13	\$20,315.08	116.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	1	\$216.68	\$45,069.44	208.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$450.00	\$180,900.00	402.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0446 1 1	1	\$25.43	\$1,267,888.94	49,858.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$28.09	\$177,922.06	6,334.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 8 22	1	\$350.00	\$177,800.00	508.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0455 35 21	1	\$90.00	\$122,490.00	1,361.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455144 21	1	\$150.00	\$49,500.00	330.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0457 2231	1	\$1,850.00	\$349,650.00	189.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	2	\$77.51	\$13,021.50	168.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 2	1	\$1,161.00	\$11,493.90	9.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0520 1 7	1	\$64.78	\$6,607.56	102.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	2	\$30.60	\$27,446.25	897.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 6	2	\$19.98	\$18,400.00	921.000	LF	N	SHOULDER GUTTER- CONCRETE
0521 5 13	1	\$100.00	\$27,200.00	272.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0522 1	2	\$48.79	\$27,517.16	564.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	1	\$77.80	\$9,024.80	116.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 02
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0524	1 2	4	\$68.41	\$23,533.78	344.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1 4	1	\$54.84	\$410,148.36	7,479.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0527	2	3	\$23.96	\$6,158.83	257.000	SF	N	DETECTABLE WARNINGS
0530	1	1	\$250.00	\$6,175.00	24.700	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	1	\$60.00	\$44,664.00	744.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	2	\$96.51	\$12,093.00	125.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3 8	2	\$141.33	\$2,120.00	15.000	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530	74	1	\$56.58	\$17,824.00	315.000	TN	N	BEDDING STONE
0536	1 0	1	\$13.25	\$2,239.25	169.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	5	\$15.96	\$115,815.54	7,258.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	1	\$23.09	\$59,526.02	2,578.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	5 1	1	\$10.24	\$26,398.72	2,578.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	7 4	1	\$100.00	\$600.00	6.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536	8 11	3	\$2,959.29	\$17,755.76	6.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536	8 12	1	\$2,250.00	\$9,000.00	4.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536	8 13	1	\$2,322.50	\$9,290.00	4.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	5	\$5.08	\$30,552.51	6,018.000	LF	N	GUARDRAIL REMOVAL
0536	85 24	4	\$2,629.00	\$18,402.98	7.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85 25	2	\$934.52	\$7,476.12	8.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536	85 26	3	\$2,991.42	\$8,974.25	3.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536	85 27	1	\$2,766.74	\$2,766.74	1.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0546	71	2	\$748.00	\$5,984.00	8.000	PS	N	RUMBLE STRIPS
0550	10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0570	1 1	2	\$.85	\$5,296.26	6,263.000	SY	N	PERFORMANCE TURF
0570	1 2	7	\$2.12	\$315,223.99	148,442.000	SY	N	PERFORMANCE TURF, SOD
0630	2 11	1	\$6.64	\$8,114.08	1,222.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	1	\$16.60	\$3,552.40	214.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0635	2 11	1	\$614.21	\$2,456.84	4.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0700	1 11	7	\$321.39	\$27,961.22	87.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	2	\$1,224.47	\$2,448.94	2.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 50	4	\$178.40	\$1,605.58	9.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	6	\$14.63	\$599.67	41.000	AS	N	SINGLE POST SIGN, REMOVE
0700	2 11	1	\$2,850.00	\$2,850.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700	2 12	1	\$3,349.55	\$3,349.55	1.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	1	\$4,980.13	\$9,960.26	2.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 50	1	\$207.00	\$207.00	1.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	3	\$161.09	\$483.28	3.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	2	\$120.47	\$240.93	2.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3401	1	\$221.33	\$221.33	1.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700	3501	1	\$28.02	\$28.02	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 02
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	1	\$55.34	\$55.34	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 12 21	1	\$5,669.20	\$5,669.20	1.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 13 12	1	\$55.34	\$221.36	4.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0701 18101	4	\$4,959.87	\$257,015.53	51.819	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	3	\$4,868.41	\$41,147.79	8.452	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	2	\$99.92	\$1,198.98	12.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 1	1	\$56.04	\$448.32	8.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$50.14	\$5,866.05	117.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 3	1	\$12.46	\$361.34	29.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	6	\$861.11	\$67,533.78	78.426	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	3	\$1,456.80	\$1,925.89	1.322	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	1	\$2,324.06	\$1,905.73	.820	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	1	\$1.00	\$112.00	112.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	4	\$1.23	\$1,708.39	1,387.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	4	\$2.07	\$1,779.72	858.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	3	\$674.42	\$18,358.43	27.221	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	3	\$684.41	\$622.13	.909	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	4	\$46.52	\$1,302.48	28.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	3	\$41.18	\$3,994.88	97.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	1	\$1.12	\$13.44	12.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11201	6	\$1,052.61	\$60,511.20	57.487	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11224	1	\$1.43	\$1,924.78	1,346.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	4	\$527.04	\$18,622.44	35.334	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	1	\$682.85	\$127.01	.186	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 90	7	\$22,801.49	\$182,411.89	8.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11103	1	\$8,765.03	\$7,231.15	.825	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	1	\$3.10	\$347.20	112.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	4	\$3.54	\$4,522.53	1,277.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	5	\$5.74	\$5,037.02	878.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	3	\$2,709.73	\$1,381.96	.510	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	4	\$102.50	\$2,869.96	28.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	4	\$72.24	\$7,440.26	103.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	2	\$11.11	\$488.64	44.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	1	\$3.86	\$5,195.56	1,346.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	2	\$1,990.12	\$1,020.93	.513	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14160	3	\$217.95	\$2,179.54	10.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$131.07	\$1,048.56	8.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	2	\$4,546.17	\$54,794.98	12.053	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	1	\$5,344.06	\$2,303.29	.431	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	2	\$2,286.04	\$32,452.62	14.196	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 02
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15201	2	\$4,548.90	\$61,291.86	13.474	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15231	1	\$2,315.75	\$986.51	.426	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	5	\$3,990.26	\$27,780.21	6.962	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	3	\$5,405.63	\$4,129.90	.764	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	1	\$2,250.00	\$1,642.50	.730	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	5	\$4,020.32	\$51,866.09	12.901	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16231	3	\$1,754.81	\$33,509.83	19.096	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	2	\$2.20	\$9,728.44	4,416.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	2	\$21,455.31	\$19,266.87	.898	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103131	1	\$11,686.74	\$1,040.12	.089	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103201	2	\$21,564.32	\$16,669.22	.773	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	1	\$8,976.94	\$556.57	.062	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	1	\$11,686.74	\$1,040.12	.089	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0715 1 12	1	\$1.86	\$11,517.12	6,192.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 60	1	\$1.11	\$6,771.00	6,100.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0904540 13	1	\$13.74	\$267,930.00	19,500.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	1	\$2,766.74	\$27,667.40	10.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	1	\$2,189.05	\$87,562.00	40.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$21.02	\$408,839.00	19,450.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0999 25	8	\$40,580.87	\$405,808.65	10.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.