

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	9	\$468.13	\$1,599,138.40	3,416.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	4	\$613,676.24	\$2,454,704.97	4.000	LS	N	SPECIAL DETOUR 1
0102 2 2	2	\$375,690.79	\$751,381.58	2.000	LS	N	SPECIAL DETOUR 2
0102 2 3	2	\$127,318.01	\$254,636.02	2.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$47,628.72	\$47,628.72	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$42,617.14	\$42,617.14	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$34,875.91	\$34,875.91	1.000	LS	N	SPECIAL DETOUR 6
0102 3	5	\$25.70	\$51,514.10	2,004.400	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	4	\$60.44	\$58,266.40	964.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	9	\$ .28	\$67,016.63	236,311.000	ED	N	WORK ZONE SIGN
0102 61	3	\$31.52	\$220.62	7.000	EA	N	BUSINESS SIGN
0102 62	1	\$1.70	\$2,550.00	1,500.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	2	\$56.09	\$31,130.00	555.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	1	\$40.00	\$33,200.00	830.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	1	\$12.00	\$2,604.00	217.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 73	1	\$7.00	\$12,208.00	1,744.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	9	\$ .13	\$118,601.41	880,316.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	7	\$ .28	\$20,283.18	71,735.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	3	\$15.22	\$57,724.50	3,792.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	7	\$6.14	\$21,929.00	3,572.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	9	\$3.30	\$171,841.28	52,133.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	3	\$233.90	\$17,074.42	73.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	9	\$14.04	\$91,669.30	6,527.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	3	\$6.75	\$19,976.00	2,960.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	3	\$6.75	\$19,976.00	2,960.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	2	\$5.20	\$5,098.00	980.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	2	\$5.20	\$5,098.00	980.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$34.32	\$21,139.80	616.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0104 1	3	\$1.96	\$23,754.80	12,118.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 10 3	9	\$2.00	\$271,917.76	136,005.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$11.32	\$19,312.07	1,706.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$7.49	\$31,368.32	4,190.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	4	\$3,515.54	\$52,733.07	15.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	9	\$168.20	\$68,794.16	409.000	EA	N	INLET PROTECTION SYSTEM
0107 1	7	\$15.71	\$121,160.83	7,711.650	AC	N	LITTER REMOVAL
0107 2	7	\$16.48	\$110,493.89	6,705.770	AC	N	MOWING
0108 1	2	\$8,166.67	\$24,500.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- SETTTL
0108 2	2	\$13,833.33	\$41,500.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	9	\$7,381.80	\$1,195,335.38	161.930	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$15,106.02	\$52,720.00	3.490	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 3	3	\$21.46	\$219,920.87	10,249.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	6	\$27.72	\$186,225.50	6,718.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	3	\$125.61	\$6,908.44	55.000	EA	N	MAILBOX, F&I SINGLE
0120 1	7	\$4.08	\$965,492.32	236,431.000	CY	N	REGULAR EXCAVATION
0120 2 2	7	\$12.30	\$255,714.00	20,783.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$9.84	\$105,658.50	10,743.000	CY	N	SUBSOIL EXCAVATION
0120 6	2	\$7.03	\$3,144,363.42	447,207.000	CY	N	EMBANKMENT
0120 71	2	\$13,875.00	\$55,500.00	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$8.09	\$31,000.88	3,832.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$990.86	\$24,771.50	25.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 2	1	\$5.00	\$325,300.00	65,060.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	9	\$2.18	\$397,333.61	182,168.000	SY	N	TYPE B STABILIZATION
0162 1 11	8	\$1.02	\$511,203.86	503,321.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	6	\$7.36	\$233,492.72	31,746.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285703	1	\$19.71	\$2,719.98	138.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285706	7	\$12.25	\$265,041.51	21,631.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	4	\$12.22	\$1,025,225.00	83,920.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	1	\$40.00	\$29,960.00	749.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0286 1	4	\$30.63	\$348,358.00	11,372.000	SY	N	TURNOUT CONSTRUCTION
0286 2	1	\$215.00	\$3,074.50	14.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	5	\$ .65	\$78,493.98	120,862.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 5	1	\$1.11	\$14,384.49	12,959.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	5	\$1.09	\$289,406.70	264,819.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	1	\$25.00	\$12,475.00	499.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	3	\$3.14	\$404,458.00	128,640.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	3	\$ .91	\$253,681.74	279,186.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	3	\$2.28	\$260,832.17	114,240.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$ .90	\$204,357.60	227,064.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	1	\$1.05	\$7,528.50	7,170.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	1	\$1.00	\$2,694.00	2,694.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 19	2	\$1.00	\$8,211.00	8,211.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0334 1 52	7	\$95.31	\$3,842,023.51	40,311.300	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	1	\$92.53	\$1,477,630.08	15,969.200	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 56	1	\$120.50	\$4,335,120.05	35,976.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334 1 58	1	\$108.13	\$2,507,275.19	23,187.600	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337 7 25	2	\$127.68	\$2,178,269.92	17,060.400	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	1	\$129.83	\$1,340,871.26	10,327.900	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	4	\$100.37	\$3,008,937.80	29,977.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	2	\$95.31	\$519,783.34	5,453.400	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	1	\$153.52	\$40,897.73	266.400	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 94	1	\$122.10	\$235,335.54	1,927.400	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	8	\$118.98	\$295,810.20	2,486.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$180.00	\$84,420.00	469.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400 1 2	2	\$1,134.33	\$29,492.56	26.000	CY	N	CONC CLASS I, ENDWALLS
0400 2 4	2	\$723.62	\$334,170.00	461.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$1,250.00	\$84,000.00	67.200	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	2	\$400.00	\$70,200.00	175.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 3 20	1	\$1,132.27	\$4,529.08	4.000	CY	N	CONC CLASS III, SEAL
0400 4 5	1	\$950.00	\$104,025.00	109.500	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	1	\$1,500.00	\$9,000.00	6.000	CY	N	CONC CLASS IV, BULKHEAD
0400 9	2	\$11.72	\$19,295.00	1,647.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400147	2	\$1,160.63	\$14,740.00	12.700	CF	N	COMPOSITE NEOPRENE PADS
0415 1 4	2	\$ .99	\$112,626.25	113,845.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	2	\$1.01	\$25,512.35	25,318.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 8	1	\$2.00	\$522.00	261.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	2	\$1.07	\$36,839.40	34,572.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1205	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1341	1	\$4,000.00	\$12,000.00	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	2	\$6,614.29	\$92,600.00	14.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$2,900.00	\$2,900.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	2	\$7,000.00	\$28,000.00	4.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1431	1	\$14,500.00	\$58,000.00	4.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$13,500.00	\$27,000.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	1	\$13,000.00	\$52,000.00	4.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1471	1	\$6,000.00	\$24,000.00	4.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	3	\$2,370.82	\$54,528.96	23.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$3,075.00	\$9,225.00	3.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	1	\$3,058.54	\$3,058.54	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	2	\$3,130.75	\$90,791.84	29.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$3,575.27	\$32,177.43	9.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	1	\$4,665.85	\$4,665.85	1.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	1	\$3,800.00	\$3,800.00	1.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	1	\$5,398.88	\$26,994.40	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$3,935.70	\$47,228.40	12.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1701	2	\$4,374.43	\$43,744.26	10.000	EA	N	INLETS, GUTTER, TYPE S, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1705	1	\$1,623.72	\$3,247.44	2.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	2	\$10,333.33	\$31,000.00	3.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1891	1	\$3,600.00	\$7,200.00	2.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1910	2	\$3,583.33	\$21,500.00	6.000	EA	N	INLETS, CLOSED FLUME
0425 2 43	2	\$5,000.00	\$10,000.00	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	3	\$4,128.21	\$49,538.46	12.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	2	\$4,866.67	\$14,600.00	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$12,500.00	\$50,000.00	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$3,500.00	\$17,500.00	5.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	3	\$8,883.78	\$71,070.23	8.000	EA	N	MANHOLES, J-8, <10'
0425 5	2	\$1,530.23	\$65,800.00	43.000	EA	N	MANHOLE, ADJUST
0425 5 1	3	\$1,631.98	\$181,150.00	111.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$683.58	\$137,400.00	201.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$4,700.00	\$56,400.00	12.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 78	1	\$3,000.00	\$9,000.00	3.000	EA	N	INLET CAP, PRECAST
0425 82	1	\$1,100.00	\$1,100.00	1.000	EA	N	REPLACE GRATE
0430 94 3	1	\$42.34	\$25,742.72	608.000	LF	N	DESILTING PIPE, 37 - 48"
0430174115	1	\$50.00	\$33,350.00	667.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	5	\$51.68	\$67,702.57	1,310.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	1	\$66.13	\$2,512.94	38.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174218	3	\$59.55	\$19,176.26	322.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	2	\$66.84	\$7,820.10	117.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430175115	1	\$122.28	\$1,467.36	12.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	7	\$74.36	\$313,039.82	4,210.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	3	\$63.80	\$143,733.94	2,253.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	1	\$74.70	\$96,138.90	1,287.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	1	\$92.03	\$333,792.81	3,627.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	1	\$363.62	\$17,453.76	48.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175215	1	\$175.00	\$6,650.00	38.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	2	\$102.01	\$90,486.35	887.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$85.41	\$6,747.39	79.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	1	\$108.89	\$30,489.20	280.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$191.93	\$42,416.53	221.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$240.83	\$104,761.05	435.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430185124	1	\$541.00	\$45,985.00	85.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430611325	1	\$3,100.00	\$6,200.00	2.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430950	1	\$104.03	\$231,882.87	2,229.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	4	\$831.69	\$17,465.40	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	2	\$925.78	\$4,628.88	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982133	1	\$1,564.48	\$3,128.96	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$1,885.05	\$3,770.10	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982625	1	\$842.42	\$842.42	1.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982633	1	\$1,138.89	\$2,277.78	2.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$3,134.85	\$6,269.70	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,901.92	\$3,901.92	1.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984123	1	\$1,500.00	\$1,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	5	\$837.73	\$54,452.26	65.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	2	\$1,144.37	\$4,577.48	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984138	1	\$2,000.00	\$4,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	3	\$669.51	\$14,059.68	21.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	2	\$1,114.74	\$7,803.20	7.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430991	1	\$525.00	\$3,150.00	6.000	EA	N	MITERED END SECT, REPLACE SLAB
0440 1 10	1	\$30.00	\$8,100.00	270.000	LF	N	UNDERDRAIN, TYPE I
0440 73 2	1	\$70.00	\$1,540.00	22.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0450 1 1	1	\$200.00	\$120,000.00	600.000	LF	N	PREST BEAMS, TYPE II
0450 2 36	1	\$250.00	\$342,750.00	1,371.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0455 34 3	2	\$153.75	\$319,800.00	2,080.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455133 3	1	\$27.00	\$15,741.00	583.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$197.58	\$89,900.00	455.000	LF	N	TEST PILES-PREST CONCRETE, 18" SQ
0458 1 11	2	\$60.41	\$9,485.00	157.000	LF	N	BRIDGE DECK EXPANSION JNT, NEW, POURED
0515 1 1	1	\$100.00	\$1,500.00	15.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$68.81	\$5,505.00	80.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$85.00	\$65,620.00	772.000	LF	N	PED/BICYCLE RAILING, ALUM, 42" TYPE 1
0520 1 7	5	\$27.90	\$99,676.88	3,573.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	5	\$40.52	\$292,142.00	7,209.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$43.00	\$4,472.00	104.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$50.00	\$3,800.00	76.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	2	\$31.93	\$8,814.00	276.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$25.00	\$8,650.00	346.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$45.00	\$3,060.00	68.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$148.57	\$73,689.84	496.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 6	3	\$28.15	\$49,095.20	1,744.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$72.18	\$10,754.82	149.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 13	1	\$165.00	\$59,400.00	360.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0522 1	5	\$75.53	\$428,683.00	5,676.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	6	\$103.74	\$311,110.91	2,999.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0523 1	2	\$90.00	\$239,130.00	2,657.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 1	1	\$58.00	\$54,578.00	941.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	1	\$65.00	\$42,510.00	654.000	SY	N	CONCRETE DITCH PAVT, NR, 4"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0524	1 29	2	\$65.17	\$46,012.00	706.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0527	2	5	\$24.06	\$71,819.30	2,985.000	SF	N	DETECTABLE WARNINGS
0530	1	2	\$610.20	\$35,758.00	58.600	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	2	\$80.00	\$233,656.00	2,920.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	3	\$106.26	\$23,100.62	217.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	74	5	\$81.78	\$86,753.50	1,060.800	TN	N	BEDDING STONE
0536	1 0	1	\$20.00	\$15,160.00	758.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	7	\$15.52	\$161,350.16	10,398.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	1	\$19.84	\$299,841.92	15,113.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	5 1	1	\$5.29	\$79,947.77	15,113.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	6	1	\$20.00	\$6,140.00	307.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 1	1	\$175.00	\$3,500.00	20.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536	7 2	2	\$335.00	\$2,345.00	7.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	8 11	6	\$2,328.06	\$51,217.36	22.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536	73	7	\$1.40	\$8,755.47	6,266.000	LF	N	GUARDRAIL REMOVAL
0536	85 24	3	\$2,645.45	\$29,100.00	11.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85 25	2	\$652.69	\$9,790.42	15.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536	85 27	1	\$1,340.97	\$1,340.97	1.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0538	1	1	\$8.15	\$4,816.65	591.000	LF	N	GUARDRAIL RESET
0550	60112	1	\$2,649.37	\$2,649.37	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0570	1 1	4	\$ .70	\$291,620.24	417,414.000	SY	N	PERFORMANCE TURF
0570	1 2	9	\$2.37	\$970,794.16	409,181.000	SY	N	PERFORMANCE TURF, SOD
0571	1 13	1	\$50.00	\$2,250.00	45.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580	1 1	1	\$27,000.00	\$27,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	1	\$11,000.00	\$11,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590	1	1	\$7,500.00	\$7,500.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0630	2 11	5	\$9.35	\$14,740.50	1,577.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	5	\$16.50	\$255,279.50	15,474.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0632	7 1	3	\$3,537.50	\$56,600.00	16.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 6	2	\$513.33	\$7,700.00	15.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0635	2 11	4	\$615.43	\$144,625.00	235.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635	2 12	1	\$620.00	\$3,100.00	5.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635	2 13	1	\$2,500.00	\$2,500.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0639	1122	1	\$2,700.00	\$2,700.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0641	2 60	2	\$436.00	\$2,180.00	5.000	EA	N	PREST CNC POLE, REMOVE
0646	1 11	3	\$1,382.35	\$70,500.00	51.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646	1 12	1	\$600.00	\$16,200.00	27.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646	1 60	2	\$250.00	\$6,250.00	25.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0650	1 14	1	\$1,000.00	\$5,000.00	5.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650	1 16	1	\$1,400.00	\$8,400.00	6.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0650	1 60	2	\$71.25	\$570.00	8.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0653	1 11	2	\$779.63	\$21,050.00	27.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653	1 12	3	\$1,286.21	\$37,300.00	29.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653	1 60	2	\$113.50	\$3,178.00	28.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660	2101	2	\$663.04	\$30,500.00	46.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660	2102	2	\$632.45	\$59,450.00	94.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2106	3	\$923.83	\$98,850.00	107.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	4 52	1	\$1,600.00	\$3,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0665	1 11	3	\$176.94	\$18,225.00	103.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 12	1	\$1,700.00	\$15,300.00	9.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665	1 60	2	\$50.32	\$3,120.00	62.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5400	3	\$1,547.22	\$27,850.00	18.000	AS	N	TRAF CNTL ASSEM, MODIFY
0695	7600	3	\$414.29	\$2,900.00	7.000	EA	N	TMS CABINET, REMOVE
0700	1 11	8	\$310.71	\$70,219.64	226.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	6	\$1,071.88	\$63,240.81	59.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	2	\$1,424.53	\$14,245.28	10.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 31	1	\$2,000.00	\$6,000.00	3.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 40	1	\$110.00	\$220.00	2.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	6	\$118.09	\$5,077.89	43.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	9	\$17.92	\$3,368.49	188.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700	2 12	3	\$3,780.52	\$30,244.18	8.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 14	1	\$4,021.84	\$4,021.84	1.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	2	\$6,611.87	\$19,835.60	3.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	1	\$7,408.66	\$7,408.66	1.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 60	4	\$765.76	\$15,315.21	20.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	5	\$162.57	\$4,226.72	26.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3204	1	\$1,550.00	\$3,100.00	2.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700	3501	3	\$80.40	\$2,170.87	27.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700	3502	1	\$65.00	\$260.00	4.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700	3601	4	\$49.09	\$2,110.68	43.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700	3604	1	\$260.00	\$520.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700	11251	1	\$12,800.00	\$51,200.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700	11321	1	\$6,000.00	\$48,000.00	8.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700	12 21	1	\$6,000.00	\$12,000.00	2.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700	13 12	1	\$77.00	\$308.00	4.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700	13 15	1	\$105.84	\$423.36	4.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701	17101	1	\$5,300.00	\$3,651.70	.689	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701	18101	2	\$5,598.89	\$161,242.50	28.799	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701	18201	1	\$5,100.00	\$46,573.20	9.132	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 1	3	\$164.12	\$5,744.25	35.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$52.94	\$3,758.61	71.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 4	2	\$189.58	\$1,895.80	10.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	3	\$52.18	\$1,147.97	22.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$47.91	\$3,210.16	67.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	1	\$200.00	\$800.00	4.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0710 11101	9	\$672.49	\$78,577.58	116.846	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	4	\$1,618.13	\$3,767.01	2.328	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	1	\$1,322.97	\$899.62	.680	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	4	\$1.34	\$16,374.85	12,230.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	6	\$1.62	\$4,185.75	2,588.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	7	\$2.05	\$15,222.25	7,438.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	4	\$483.67	\$30,388.56	62.829	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$950.00	\$30.40	.032	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	5	\$589.57	\$2,128.35	3.610	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	5	\$50.86	\$1,780.26	35.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	6	\$32.93	\$14,027.06	426.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11190	2	\$6.52	\$176.00	27.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	9	\$941.27	\$90,227.38	95.857	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	1	\$2,100.00	\$375.90	.179	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	6	\$1.72	\$5,255.54	3,063.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	4	\$486.06	\$9,196.24	18.920	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	4	\$604.71	\$1,508.76	2.495	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	3	\$8.37	\$385.00	46.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	9	\$24,678.96	\$320,826.46	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$2,800.00	\$974.40	.348	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	1	\$7,408.66	\$5,037.89	.680	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	3	\$3.10	\$9,291.15	2,994.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	6	\$3.51	\$14,419.61	4,110.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	7	\$4.85	\$20,378.56	4,200.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	4	\$2,183.37	\$6,576.30	3.012	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	6	\$117.16	\$5,155.00	44.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	6	\$67.18	\$31,441.72	468.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$10.50	\$304.50	29.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	6	\$3.97	\$9,512.19	2,394.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	5	\$2,001.84	\$5,110.69	2.553	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14123	4	\$7.73	\$80,324.70	10,388.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	5	\$13.53	\$61,349.00	4,534.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	6	\$222.76	\$26,285.82	118.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	5	\$139.18	\$11,412.94	82.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	3	\$3,908.05	\$117,335.34	30.024	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	2	\$7,254.99	\$21,757.71	2.999	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	3	\$1,895.75	\$71,628.99	37.784	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	3	\$3,867.40	\$113,782.65	29.421	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	1	\$5,200.00	\$930.80	.179	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	7	\$3,994.24	\$126,206.11	31.597	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	3	\$7,327.61	\$3,583.20	.489	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	2	\$2,000.00	\$12,280.00	6.140	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	1	\$5,300.00	\$169.60	.032	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	8	\$3,894.66	\$98,834.81	25.377	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16231	4	\$1,335.05	\$17,704.05	13.261	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	3	\$119.65	\$251,036.00	2,098.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	5	\$23,899.87	\$17,136.21	.717	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103131	2	\$10,741.99	\$3,566.34	.332	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103201	4	\$23,366.89	\$11,286.21	.483	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	1	\$10,000.00	\$610.00	.061	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	1	\$13,500.00	\$1,566.00	.116	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0715 1 12	3	\$2.50	\$37,484.75	14,989.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	1	\$2.50	\$3,682.50	1,473.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 60	1	\$1.25	\$1,331.25	1,065.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 12	1	\$8,000.00	\$152,000.00	19.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 60	1	\$5,000.00	\$20,000.00	4.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 7 11	1	\$10,000.00	\$10,000.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 19 13	1	\$81,000.00	\$162,000.00	2.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715500 1	1	\$825.00	\$15,675.00	19.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$525.00	\$1,050.00	2.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0999 20 1	1	\$3,300.00	\$26,400.00	8.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	1	\$4,000.00	\$8,000.00	2.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	8	\$33,557.01	\$671,140.19	20.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16003	2	\$9.76	\$72,795.75	7,458.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 5-7.9"
1050 16004	1	\$100.00	\$1,800.00	18.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 18003	1	\$50.00	\$16,100.00	322.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 5- 7.9"
1050 31202	1	\$39.74	\$1,589.60	40.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31204	1	\$120.00	\$3,480.00	29.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	2	\$20.97	\$140,812.50	6,714.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	1	\$150.00	\$132,600.00	884.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 42202	1	\$47.69	\$8,107.30	170.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 51206	1	\$175.00	\$15,225.00	87.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	1	\$200.00	\$37,600.00	188.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11273	1	\$500.00	\$1,000.00	2.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 31608	1	\$500.00	\$1,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 8" WYE
1055 51108	1	\$500.00	\$2,000.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51208	1	\$750.00	\$750.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	1	\$1,000.00	\$1,000.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51508	1	\$1,000.00	\$4,000.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1060 11212	1	\$7,500.00	\$22,500.00	3.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11213	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 15	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$3,000.00	\$9,000.00	3.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21106	1	\$125.58	\$4,646.46	37.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 23112	1	\$7,500.00	\$7,500.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 24106	2	\$1,154.77	\$46,190.88	40.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 29106	1	\$95.37	\$21,076.77	221.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1644113 08	1	\$3,788.60	\$41,674.60	11.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.