

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	14	\$381.50	\$1,510,746.10	3,960.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	1	\$61,493.80	\$61,493.80	1.000	LS	N	SPECIAL DETOUR 1
0102 2 2	1	\$50,378.12	\$50,378.12	1.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$46,147.90	\$46,147.90	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$41,020.35	\$41,020.35	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$49,224.43	\$49,224.43	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$59,079.18	\$59,079.18	1.000	LS	N	SPECIAL DETOUR 6
0102 3	2	\$31.41	\$7,347.50	233.900	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	3	\$61.15	\$24,947.36	408.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	14	\$ 3.37	\$74,991.46	201,656.000	ED	N	WORK ZONE SIGN
0102 71 13	2	\$31.63	\$135,110.88	4,272.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	2	\$6.28	\$61,448.00	9,784.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74 1	14	\$ 1.16	\$126,513.16	766,933.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	4	\$ 0.68	\$4,089.36	6,034.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	2	\$2.13	\$1,216.74	572.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	7	\$7.31	\$14,556.26	1,990.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	9	\$3.57	\$161,866.79	45,330.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	2	\$1,333.33	\$16,000.00	12.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	14	\$15.76	\$150,850.32	9,571.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	3	\$11.39	\$20,509.00	1,800.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	3	\$12.51	\$22,509.00	1,800.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	6	\$8.44	\$18,474.68	2,188.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	7	\$8.05	\$22,049.68	2,738.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	4	\$52.82	\$43,579.15	825.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 2	1	\$2.50	\$4,075.00	1,630.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 2	1	\$2.50	\$6,112.50	2,445.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	6	\$3.03	\$6,078.04	2,009.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 10 3	12	\$2.64	\$195,960.00	74,196.000	LF	N	SEDIMENT BARRIER
0104 11	4	\$7.53	\$34,487.50	4,583.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$5.41	\$19,131.00	3,536.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	1	\$2,800.00	\$5,600.00	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	9	\$147.09	\$38,684.32	263.000	EA	N	INLET PROTECTION SYSTEM
0107 1	11	\$46.63	\$346,244.63	7,425.750	AC	N	LITTER REMOVAL
0107 2	11	\$62.41	\$406,634.07	6,515.730	AC	N	MOWING
0108 1	3	\$31,316.01	\$93,948.04	3.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	1	\$29,000.00	\$29,000.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	11	\$9,496.49	\$844,902.67	88.970	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$45,144.45	\$19,863.56	.440	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	2	\$37.86	\$884,787.79	23,372.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	7	\$9.21	\$599,112.01	65,054.000	SY	N	REMOVAL OF EXIST CONC

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 7 1	2	\$180.77	\$2,350.00	13.000	EA	N	MAILBOX, F&I SINGLE
0110 86	1	\$3,000.00	\$3,000.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	6	\$13.70	\$441,340.29	32,208.400	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$13.96	\$92,375.32	6,616.800	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$13.16	\$170,724.20	12,974.000	CY	N	SUBSOIL EXCAVATION
0120 6	6	\$11.45	\$581,418.96	50,781.200	CY	N	EMBANKMENT
0120 71	4	\$60,920.03	\$243,680.13	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 1	1	\$11.05	\$2,729.35	247.000	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$32.00	\$4,288.00	134.000	CY	N	SELECT BEDDING MATERIAL
0160 4	6	\$3.14	\$355,491.63	113,213.000	SY	N	TYPE B STABILIZATION
0162 1 11	5	\$2.28	\$69,353.49	30,377.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	8	\$18.42	\$1,669,026.80	90,613.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704	1	\$20.00	\$43,240.00	2,162.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	1	\$12.25	\$80,837.75	6,599.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	4	\$18.65	\$346,037.82	18,552.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285711	1	\$16.86	\$35,490.30	2,105.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285713	1	\$50.85	\$87,512.85	1,721.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285715	1	\$62.00	\$347,696.00	5,608.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0327 70 1	2	\$1.11	\$68,105.19	61,467.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$2.53	\$54,992.08	21,736.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 4	4	\$2.52	\$271,785.60	107,790.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	3	\$1.90	\$1,193,419.39	626,489.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	6	\$2.52	\$556,470.86	220,689.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	1	\$2.20	\$6,749.60	3,068.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	1	\$.61	\$69,616.86	114,126.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 12	2	\$1.51	\$253,580.94	168,312.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 15	2	\$2.08	\$802,542.46	385,840.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	2	\$.96	\$103,000.05	107,047.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 19	3	\$1.41	\$151,392.61	107,654.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	1	\$2.76	\$304,262.40	110,240.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0334 1 12	2	\$215.98	\$250,210.56	1,158.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	4	\$82.02	\$2,807,723.59	34,230.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	1	\$105.63	\$3,700,387.91	35,031.600	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	2	\$98.06	\$6,011,428.71	61,302.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	1	\$96.88	\$6,133,753.75	63,312.900	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	3	\$120.51	\$5,933,330.48	49,236.600	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 81	1	\$115.00	\$110,423.00	960.200	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 83	6	\$94.60	\$6,312,981.67	66,735.500	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0339 1	4	\$216.73	\$46,077.13	212.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 9	1	\$69.79	\$338,132.55	4,845.000	SY	N	PLAIN CEMENT CONC PAVT, 10"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 15	1	\$72.19	\$3,651,586.77	50,583.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350 5	1	\$1.99	\$139,908.94	70,306.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0352 70	1	\$4.50	\$253,633.50	56,363.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$1,087.62	\$283,216.25	260.400	CY	N	CONC PAVT SLAB REPLACEMENT
0400 1 2	4	\$1,802.76	\$50,477.33	28.000	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	1	\$1,007.00	\$143,799.60	142.800	CY	N	CONC CLASS II, CULVERTS
0400 2 4	1	\$700.00	\$698,320.00	997.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 8	1	\$1,075.00	\$78,152.50	72.700	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	2	\$459.37	\$76,485.00	166.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 4 5	2	\$939.33	\$334,400.00	356.000	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	1	\$950.00	\$48,450.00	51.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 25	1	\$1,000.00	\$179,200.00	179.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$93,390.00	84.900	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7	1	\$20.00	\$5,940.00	297.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	1	\$12.25	\$45,459.75	3,711.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400147	1	\$880.00	\$20,768.00	23.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$1,500.00	\$10,200.00	6.800	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 4	1	\$2,730.00	\$5,460.00	2.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 7	1	\$149.37	\$332,557.37	2,226.400	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	1	\$200.00	\$2,200.00	11.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	1	\$135.00	\$14,040.00	104.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	1	\$1.50	\$39,172.50	26,115.000	LB	N	REINF STEEL- ROADWAY
0415 1 4	2	\$1.12	\$335,430.50	298,426.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	2	\$1.10	\$169,194.35	153,855.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 8	2	\$1.07	\$12,741.31	11,898.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	2	\$1.08	\$35,443.68	32,774.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1345	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1355	1	\$5,009.16	\$10,018.32	2.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$4,400.00	\$26,400.00	6.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1421	1	\$7,790.00	\$7,790.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1441	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	1	\$8,105.00	\$16,210.00	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$9,145.00	\$27,435.00	3.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1541	1	\$4,380.00	\$8,760.00	2.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1701	1	\$3,900.00	\$35,100.00	9.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1713	1	\$5,415.00	\$5,415.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 2 71	2	\$10,123.33	\$30,370.00	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	2	\$10,177.50	\$203,550.00	20.000	EA	N	MANHOLES, J-8, <10'
0425 5	1	\$1,000.00	\$2,000.00	2.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$711.03	\$13,509.59	19.000	EA	N	MANHOLE, ADJUST, UTILITIES

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 6	3	\$455.42	\$10,474.64	23.000	EA	N	VALVE BOXES, ADJUST
0430173118	1	\$95.00	\$7,220.00	76.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430174118	2	\$81.43	\$45,196.05	555.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	2	\$155.72	\$12,457.76	80.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$100.00	\$9,100.00	91.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174218	1	\$68.00	\$4,080.00	60.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175118	3	\$69.53	\$47,833.25	688.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	3	\$141.23	\$5,649.34	40.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	2	\$110.27	\$40,140.00	364.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	1	\$155.00	\$83,700.00	540.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	2	\$267.89	\$46,880.00	175.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	1	\$305.00	\$102,480.00	336.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175218	1	\$72.25	\$10,982.00	152.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$110.00	\$17,050.00	155.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175236	1	\$275.00	\$152,900.00	556.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$300.00	\$307,800.00	1,026.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	1	\$325.00	\$575,250.00	1,770.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430611225	1	\$5,200.00	\$10,400.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430830	1	\$250.00	\$4,175.00	16.700	CY	N	PIPE FILLING AND PLUGGING
0430950	1	\$683.89	\$237,993.72	348.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982625	1	\$840.00	\$1,680.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430984125	2	\$943.23	\$36,785.97	39.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	2	\$1,435.84	\$8,615.02	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430991	3	\$1,016.66	\$31,516.44	31.000	EA	N	MITERED END SECT, REPLACE SLAB
0436 1 1	1	\$548.33	\$5,483.30	10.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	1	\$35.00	\$15,400.00	440.000	LF	N	UNDERDRAIN, TYPE I
0440 70	1	\$2,975.00	\$5,950.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	1	\$22.05	\$441.00	20.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0446 1 1	1	\$18.63	\$337,836.42	18,134.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$20.83	\$47,679.87	2,289.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 63	1	\$450.00	\$226,350.00	503.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 84	1	\$380.00	\$955,320.00	2,514.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 12	1	\$270.00	\$174,690.00	647.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0451 70	1	\$4,000.00	\$60,000.00	15.000	EA	N	PREST SOIL ANCHORS
0455 35 22	1	\$234.00	\$184,626.00	789.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 88 5	1	\$449.93	\$257,359.96	572.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 7	1	\$981.19	\$645,623.02	658.000	LF	N	DRILLED SHAFT, 72" DIA
0455103135	1	\$359,542.39	\$719,084.78	2.000	EA	N	LOAD TEST - STATNAMIC, COMPR, 3500TN
0455107 5	1	\$460.57	\$139,552.71	303.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 7	1	\$1,338.58	\$232,912.92	174.000	LF	N	DRILLED SHAFT CASING, 72" DIA

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455111	1	\$220.00	\$165,880.00	754.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455120	7	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122	5	\$251.43	\$142,560.81	567.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122	7	\$436.91	\$207,095.34	474.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133	2	\$16.50	\$90,403.50	5,479.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	\$36.05	\$648,903.00	18,002.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455144	22	\$264.00	\$79,992.00	303.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 2221	1	\$1,328.00	\$849,920.00	640.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	2	\$43.55	\$8,754.00	201.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1	\$425.00	\$19,975.00	47.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	1	\$105.21	\$486,390.11	4,623.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0515 1 2	1	\$109.58	\$3,287.40	30.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$100.00	\$1,300.00	13.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0520 1 7	1	\$34.50	\$8,763.00	254.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	4	\$22.34	\$99,746.00	4,465.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$16.00	\$42,176.00	2,636.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$175.00	\$3,325.00	19.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	2	\$21.82	\$33,255.51	1,524.000	LF	N	CONCRETE CURB, TYPE D
0520 5 12	1	\$45.00	\$16,380.00	364.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 46	1	\$57.20	\$13,098.80	229.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$51.12	\$71,721.36	1,403.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	2	\$21.28	\$25,487.96	1,198.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$75.22	\$85,826.02	1,141.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 13	1	\$115.00	\$187,450.00	1,630.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0522 1	3	\$52.72	\$54,984.28	1,043.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	5	\$57.79	\$153,722.16	2,660.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0524 1 2	1	\$101.97	\$3,772.89	37.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 2 2	1	\$200.00	\$1,600.00	8.000	SY	N	CONC SLOPE PAVT, NR, 4"
0527 2	4	\$30.24	\$34,447.35	1,139.000	SF	N	DETECTABLE WARNINGS
0530 1	2	\$640.05	\$47,300.00	73.900	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	2	\$90.01	\$281,200.00	3,124.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$202.87	\$5,579.00	27.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$97.59	\$110,554.80	1,132.900	TN	N	BEDDING STONE
0536 1 1	3	\$22.79	\$80,796.00	3,545.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	1	\$31.23	\$39,630.87	1,269.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	1	\$84.59	\$120,540.75	1,425.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 7 2	2	\$346.24	\$9,348.40	27.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 8 11	1	\$2,500.00	\$5,000.00	2.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 13	2	\$2,660.55	\$15,963.30	6.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	4	\$2.45	\$18,084.40	7,386.000	LF	N	GUARDRAIL REMOVAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 24	2	\$3,811.01	\$26,677.09	7.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	2	\$962.90	\$14,443.44	15.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	2	\$3,087.05	\$6,174.09	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$11,062.01	\$66,372.06	6.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0546 72 2	1	\$1,009.83	\$26,563.58	26.305	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0546 72 3	1	\$922.29	\$25,720.82	27.888	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	1	\$90.00	\$388,710.00	4,319.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0550 10120	1	\$10.00	\$4,730.00	473.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	1	\$16.00	\$12,368.00	773.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0570 1 1	1	\$ 32	\$7,262.72	22,696.000	SY	N	PERFORMANCE TURF
0570 1 2	11	\$2.03	\$788,719.84	388,709.000	SY	N	PERFORMANCE TURF, SOD
0630 2 11	5	\$4.84	\$136,602.96	28,222.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	4	\$15.69	\$195,575.66	12,467.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 15	2	\$14.04	\$17,968.00	1,280.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	1	\$5,366.96	\$21,467.84	4.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	1	\$23.85	\$2,862.00	120.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	1	\$477.07	\$1,908.28	4.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0635 2 11	5	\$712.44	\$190,934.04	268.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 30	1	\$2,146.79	\$8,587.16	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 12	2	\$351.79	\$10,553.82	30.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1112	1	\$3,057.66	\$6,115.32	2.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	1	\$1,431.19	\$5,724.76	4.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	1	\$4,019.80	\$8,039.60	2.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1610	1	\$357.80	\$1,431.20	4.000	AS	N	ELECTRICAL POWER SRV,REM OH
0639 2 1	1	\$2.39	\$1,374.25	575.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	1	\$1.19	\$624.75	525.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 60	1	\$357.80	\$1,431.20	4.000	EA	N	ELEC SERV DISCON, REMOVE
0641 2 12	3	\$1,361.88	\$10,895.06	8.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0646 1 11	1	\$1,788.99	\$5,366.97	3.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$954.13	\$8,587.17	9.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0649 21 3	1	\$4,174.31	\$4,174.31	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 26 3	1	\$4,174.31	\$4,174.31	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	1	\$1,311.92	\$28,862.24	22.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 19	1	\$1,788.99	\$17,889.90	10.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 60	1	\$119.26	\$3,816.32	32.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0653 1 11	2	\$1,005.97	\$18,107.46	18.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	2	\$1,399.91	\$4,199.73	3.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	2	\$158.23	\$3,164.60	20.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660 1110	1	\$268.35	\$6,440.40	24.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	2	\$668.20	\$9,354.80	14.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2106	4	\$1,262.07	\$50,482.61	40.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	2	\$235.73	\$5,657.60	24.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 60	2	\$72.92	\$1,604.30	22.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5111	1	\$29,816.46	\$119,265.84	4.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5400	1	\$2,495.00	\$2,495.00	1.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	1	\$536.70	\$2,146.80	4.000	AS	N	TRAF CNTL ASSEM, REMOVE
0700 1 11	10	\$359.41	\$114,652.52	319.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	9	\$1,155.64	\$64,715.84	56.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	4	\$1,849.93	\$55,498.04	30.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	2	\$2,370.80	\$11,854.02	5.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 50	7	\$188.45	\$3,768.98	20.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	11	\$29.78	\$12,865.23	432.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,561.36	\$7,122.72	2.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	2	\$4,588.82	\$36,710.56	8.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	2	\$4,227.97	\$25,367.85	6.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	2	\$7,281.81	\$43,690.88	6.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	1	\$11,000.00	\$22,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 50	3	\$3,414.08	\$13,656.30	4.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	5	\$250.67	\$11,280.05	45.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	2	\$336.27	\$672.54	2.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3201	1	\$596.33	\$11,330.27	19.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	1	\$775.23	\$775.23	1.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3401	1	\$55.00	\$110.00	2.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3601	3	\$62.06	\$1,365.38	22.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 7500	1	\$1,643.71	\$3,287.42	2.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 11262	1	\$9,971.81	\$19,943.62	2.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11391	1	\$4,293.57	\$21,467.85	5.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700	1	\$357.80	\$1,789.00	5.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 50	1	\$1,314.97	\$3,944.91	3.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 13 15	1	\$107.34	\$214.68	2.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 18101	3	\$5,618.35	\$258,247.37	45.965	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	3	\$5,856.75	\$96,753.58	16.520	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	2	\$2,574.83	\$29,298.96	11.379	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	6	\$160.75	\$8,198.16	51.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$65.07	\$2,342.52	36.000	EA	N	OBJECT MARKER, TYPE 2
0710 11101	9	\$1,038.43	\$253,699.63	244.311	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	3	\$1,700.22	\$302.64	.178	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	5	\$1.17	\$5,693.09	4,870.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	4	\$.87	\$5,888.48	6,752.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	8	\$1.47	\$10,054.97	6,818.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	4	\$531.29	\$79,041.29	148.773	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	7	\$679.72	\$3,152.55	4.638	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	3	\$57.85	\$2,950.17	51.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	6	\$27.61	\$41,393.23	1,499.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11201	9	\$1,068.43	\$186,595.27	174.645	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11224	7	\$.84	\$3,892.87	4,633.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	3	\$431.89	\$14,927.56	34.563	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	6	\$935.15	\$10,137.03	10.840	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	1	\$12.26	\$196.16	16.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	1	\$1,246.54	\$198.20	.159	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	11	\$58,411.97	\$642,531.66	11.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	4	\$3.34	\$6,887.92	2,063.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	5	\$4.70	\$20,162.72	4,294.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	9	\$6.68	\$32,932.35	4,930.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	8	\$2,304.03	\$10,363.53	4.498	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	3	\$133.26	\$4,797.33	36.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	6	\$80.44	\$75,936.66	944.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$19.68	\$924.96	47.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	7	\$4.39	\$16,119.29	3,673.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	7	\$2,617.58	\$17,003.81	6.496	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$1.79	\$59.07	33.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	1	\$10.26	\$19,771.02	1,927.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	4	\$16.41	\$21,928.07	1,336.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	6	\$232.48	\$32,546.52	140.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$157.41	\$22,038.04	140.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	3	\$5,584.57	\$325,128.34	58.219	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15131	3	\$1,678.07	\$101,206.19	60.311	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	3	\$5,298.00	\$267,464.11	50.484	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 16101	9	\$4,442.28	\$192,466.04	43.326	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	4	\$10,679.46	\$5,147.50	.482	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	2	\$1,778.42	\$11,129.36	6.258	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	9	\$4,529.76	\$164,367.00	36.286	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	2	\$5,697.55	\$301.97	.053	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	2	\$1,338.00	\$5,339.95	3.991	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	2	\$1.64	\$24,100.98	14,722.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	4	\$33,561.24	\$31,446.88	.937	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103131	2	\$9,941.38	\$5,060.16	.509	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	4	\$33,561.24	\$31,446.88	.937	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	2	\$9,804.55	\$5,000.32	.510	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0715 1 12	3	\$1.17	\$60,347.29	51,746.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 04
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 13	3	\$1.97	\$212,621.01	108,063.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 15	2	\$4.77	\$2,313.10	485.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 60	1	\$1.10	\$7,768.20	7,062.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 13	1	\$8,218.52	\$49,311.12	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 70	1	\$1,095.81	\$3,287.43	3.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 7 11	2	\$12,622.08	\$50,488.32	4.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11125	2	\$889.38	\$14,230.00	16.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	1	\$1,835.46	\$290,002.68	158.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11500	1	\$49.32	\$7,792.56	158.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	2	\$50,938.32	\$2,445,039.51	48.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715500 2	2	\$307.78	\$14,773.47	48.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0999 25	14	\$52,099.54	\$833,592.70	16.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$76,000.00	\$76,000.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	1	\$128,000.00	\$128,000.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1050 15003	1	\$106.73	\$8,218.21	77.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.