

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 1 | 7 | \$415.69 | \$698,351.40 | 1,680.000 | DA | N | MAINTENANCE OF TRAFFIC |
| 0102 14 | 3 | \$64.29 | \$32,400.00 | 504.000 | HR | N | TRAFFIC CONTROL OFFICER |
| 0102 60 | 6 | \$ 3.30 | \$20,682.56 | 68,918.000 | ED | N | WORK ZONE SIGN |
| 0102 61 | 1 | \$72.00 | \$144.00 | 2.000 | EA | N | BUSINESS SIGN |
| 0102 71 13 | 2 | \$37.65 | \$190,297.50 | 5,054.000 | LF | N | TEMPORARY BARRIER, F&I,LOW PROFILE,CONC |
| 0102 71 15 | 1 | \$30.00 | \$10,500.00 | 350.000 | LF | N | TEMPORARY BARRIER, F&I, ANCHORED |
| 0102 71 23 | 1 | \$13.70 | \$51,950.40 | 3,792.000 | LF | N | TEMPORARY BARRIER, REL,LOW PROFILE CONC |
| 0102 71 25 | 1 | \$12.00 | \$3,420.00 | 285.000 | LF | N | TEMPORARY BARRIER, REL, ANCHORED |
| 0102 74 1 | 6 | \$ 1.19 | \$13,197.55 | 68,469.000 | ED | N | CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC |
| 0102 74 2 | 3 | \$2.17 | \$1,482.37 | 683.000 | ED | N | CHANNELIZING DEVICE, TYPE III, 6' |
| 0102 74 7 | 3 | \$11.94 | \$3,093.50 | 259.000 | LF | N | CHANNELIZING DEVICE- PED LCD |
| 0102 76 | 4 | \$7.16 | \$6,857.30 | 958.000 | ED | N | ARROW BOARD /ADVANCE WARNING ARROW PANEL |
| 0102 78 | 3 | \$2.50 | \$22,291.00 | 8,905.000 | EA | N | TEMPORARY RETROREFLECTIVE PAVT MARKER |
| 0102 89 1 | 1 | \$1,100.00 | \$2,200.00 | 2.000 | LO | N | TEMPORARY CRASH CUSHION, RED OPT |
| 0102 99 | 6 | \$14.46 | \$60,365.70 | 4,176.000 | ED | N | PORTABLE CHANGEABLE MESSAGE SIGN,TEMP |
| 0102104 | 3 | \$19.76 | \$49,399.60 | 2,500.000 | ED | N | TEMPORARY SIGNALIZATION AND MAINT, INTER |
| 0102107 1 | 3 | \$6.72 | \$16,795.00 | 2,500.000 | ED | N | TEMP TRAFFIC DETECTION & MAINTEN, INTER |
| 0102120 | 1 | \$40.00 | \$10,400.00 | 260.000 | ED | N | TEMP TRAFF SIGNAL- 2LN, 2WAY |
| 0102150 1 | 1 | \$6.00 | \$3,360.00 | 560.000 | ED | N | PORTABLE REGULATORY,SIGN |
| 0102150 2 | 1 | \$6.00 | \$3,360.00 | 560.000 | ED | N | RADAR SPEED DISPLAY UNIT |
| 0102909 | 2 | \$10.11 | \$4,144.80 | 410.000 | DA | N | TEMPORARY RAISED RUMBLE STRIPS |
| 0102911 2 | 1 | \$2.30 | \$839.50 | 365.000 | LF | N | PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID |
| 0102911 3 | 1 | \$1.25 | \$7,800.00 | 6,240.000 | SF | N | PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER |
| 0102912 2 | 1 | \$5.03 | \$10,190.78 | 2,026.000 | LF | N | PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID |
| 0104 1 | 1 | \$3.00 | \$3,786.00 | 1,262.000 | SY | N | ARTIFICIAL COVERINGS / ROLL EROSION CNTL |
| 0104 10 3 | 5 | \$1.08 | \$26,843.90 | 24,779.000 | LF | N | SEDIMENT BARRIER |
| 0104 11 | 1 | \$7.00 | \$2,240.00 | 320.000 | LF | N | FLOATING TURBIDITY BARRIER |
| 0104 12 | 1 | \$9.00 | \$1,296.00 | 144.000 | LF | N | STAKED TURBIDITY BARRIER- NYL REINF PVC |
| 0104 15 | 1 | \$3,000.00 | \$6,000.00 | 2.000 | EA | N | SOIL TRACKING PREVENTION DEVICE |
| 0104 18 | 5 | \$112.37 | \$21,349.84 | 190.000 | EA | N | INLET PROTECTION SYSTEM |
| 0107 1 | 5 | \$26.33 | \$31,293.12 | 1,188.620 | AC | N | LITTER REMOVAL |
| 0107 2 | 5 | \$35.80 | \$34,794.11 | 971.820 | AC | N | MOWING |
| 0110 1 1 | 5 | \$8,278.87 | \$176,919.44 | 21.370 | AC | N | CLEARING & GRUBBING |
| 0110 4 10 | 5 | \$9.60 | \$69,042.31 | 7,190.000 | SY | N | REMOVAL OF EXIST CONC |
| 0110 7 1 | 2 | \$150.00 | \$300.00 | 2.000 | EA | N | MAILBOX, F&I SINGLE |
| 0120 1 | 4 | \$8.46 | \$55,677.77 | 6,581.400 | CY | N | REGULAR EXCAVATION |
| 0120 2 2 | 1 | \$35.23 | \$25,682.67 | 729.000 | CY | N | BORROW EXCAVATION, TRUCK MEASURE |
| 0120 4 | 2 | \$12.45 | \$13,945.00 | 1,120.000 | CY | N | SUBSOIL EXCAVATION |
| 0120 6 | 4 | \$17.48 | \$108,722.39 | 6,219.100 | CY | N | EMBANKMENT |
| 0120 71 | 1 | \$14,015.71 | \$14,015.71 | 1.000 | LS | N | REGULAR EXCAVATION (3-R PROJECTS ONLY) |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0160 4 | 4 | \$9.55 | \$177,551.80 | 18,595.000 | SY | N | TYPE B STABILIZATION |
| 0162 1 11 | 1 | \$4.48 | \$41,058.72 | 85,539.000 | SY | N | PREPARED SOIL LAYER, FINISH SOIL, 6" |
| 0173 76 | 1 | \$9.35 | \$3,085.50 | 330.000 | LF | N | GROUT PIPE INSTALLATION |
| 0285701 | 1 | \$8.80 | \$58,546.40 | 6,653.000 | SY | N | OPTIONAL BASE,BASE GROUP 01 |
| 0285704 | 1 | \$55.82 | \$113,091.32 | 2,026.000 | SY | N | OPTIONAL BASE,BASE GROUP 04 |
| 0285706 | 2 | \$81.70 | \$86,929.60 | 1,064.000 | SY | N | OPTIONAL BASE,BASE GROUP 06 |
| 0285709 | 3 | \$44.69 | \$331,141.24 | 7,409.000 | SY | N | OPTIONAL BASE,BASE GROUP 09 |
| 0285710 | 1 | \$45.89 | \$96,965.57 | 2,113.000 | SY | N | OPTIONAL BASE,BASE GROUP 10 |
| 0285712 | 1 | \$80.00 | \$68,080.00 | 851.000 | SY | N | OPTIONAL BASE,BASE GROUP 12 |
| 0286 2 | 1 | \$245.30 | \$4,366.34 | 17.800 | TN | N | TURNOUT CONSTRUCTION-ASPHALT |
| 0327 70 4 | 1 | \$89.00 | \$78,723.17 | 88,453.000 | SY | N | MILLING EXIST ASPH PAVT, 3" AVG DEPTH |
| 0327 70 5 | 2 | \$3.32 | \$63,463.40 | 19,129.000 | SY | N | MILLING EXIST ASPH PAVT, 2" AVG DEPTH |
| 0327 70 6 | 4 | \$1.76 | \$127,526.85 | 72,264.000 | SY | N | MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH |
| 0327 70 15 | 1 | \$86.00 | \$106,488.64 | 123,824.000 | SY | N | MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH |
| 0327 70 19 | 2 | \$74.00 | \$15,254.68 | 20,521.000 | SY | N | MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |
| 0334 1 12 | 1 | \$84.00 | \$43,680.00 | 520.000 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC B |
| 0334 1 13 | 1 | \$93.76 | \$420,035.42 | 4,479.900 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC C |
| 0334 1 52 | 1 | \$437.39 | \$8,091.72 | 18.500 | TN | N | SUPERPAVE ASPH CONC, TRAF B, PG76-22 |
| 0334 1 53 | 2 | \$125.23 | \$90,880.44 | 725.700 | TN | N | SUPERPAVE ASPH CONC, TRAF C, PG76-22 |
| 0334 1 54 | 1 | \$87.09 | \$2,016,760.55 | 23,157.200 | TN | N | SUPERPAVE ASPH CONC, TRAF D, PG76-22 |
| 0337 7 25 | 2 | \$113.27 | \$668,564.56 | 5,902.200 | TN | N | ASPH CONC FC,INC BIT,FC-5,PG76-22 |
| 0337 7 83 | 3 | \$107.45 | \$543,857.75 | 5,061.400 | TN | N | ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22 |
| 0337 7 85 | 1 | \$89.72 | \$867,529.60 | 9,669.300 | TN | N | ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22 |
| 0339 1 | 2 | \$179.82 | \$7,642.45 | 42.500 | TN | N | MISCELLANEOUS ASPHALT PAVEMENT |
| 0400 1 2 | 1 | \$5,500.00 | \$8,800.00 | 1.600 | CY | N | CONC CLASS I, ENDWALLS |
| 0425 1311 | 3 | \$5,754.55 | \$63,300.00 | 11.000 | EA | N | INLETS, CURB, TYPE P-1, <10' |
| 0425 1321 | 2 | \$7,307.50 | \$14,615.00 | 2.000 | EA | N | INLETS, CURB, TYPE P-2, <10' |
| 0425 1331 | 1 | \$5,100.00 | \$15,300.00 | 3.000 | EA | N | INLETS, CURB, TYPE P-3, <10' |
| 0425 1335 | 1 | \$4,112.00 | \$4,112.00 | 1.000 | EA | N | INLETS, CURB, TYPE P-3, PARTIAL |
| 0425 1341 | 1 | \$5,100.00 | \$10,200.00 | 2.000 | EA | N | INLETS, CURB, TYPE P-4, <10' |
| 0425 1345 | 1 | \$4,112.00 | \$8,224.00 | 2.000 | EA | N | INLETS, CURB, TYPE P-4, PARTIAL |
| 0425 1351 | 3 | \$6,992.00 | \$69,920.00 | 10.000 | EA | N | INLETS, CURB, TYPE P-5, <10' |
| 0425 1361 | 3 | \$5,932.00 | \$23,728.00 | 4.000 | EA | N | INLETS, CURB, TYPE P-6, <10' |
| 0425 1365 | 1 | \$4,112.00 | \$8,224.00 | 2.000 | EA | N | INLETS, CURB, TYPE P-6, PARTIAL |
| 0425 1411 | 1 | \$8,036.00 | \$16,072.00 | 2.000 | EA | N | INLETS, CURB TYPE J-1, <10' |
| 0425 1431 | 1 | \$8,753.00 | \$8,753.00 | 1.000 | EA | N | INLETS, CURB, TYPE J-3, <10' |
| 0425 1441 | 1 | \$8,129.00 | \$24,387.00 | 3.000 | EA | N | INLETS, CURB, TYPE J-4, <10' |
| 0425 1451 | 1 | \$3,570.00 | \$7,140.00 | 2.000 | EA | N | INLETS, CURB, TYPE J-5, <10' |
| 0425 1521 | 3 | \$2,884.67 | \$17,308.00 | 6.000 | EA | N | INLETS, DT BOT, TYPE C, <10' |
| 0425 1523 | 1 | \$5,230.00 | \$5,230.00 | 1.000 | EA | N | INLETS, DT BOT, TYPE C,J BOT,<10' |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0425 1529 | 1 | \$3,328.00 | \$3,328.00 | 1.000 | EA | N | INLETS, DT BOT, TYPE C, MODIFY |
| 0425 1551 | 1 | \$2,888.00 | \$23,104.00 | 8.000 | EA | N | INLETS, DT BOT, TYPE E, <10' |
| 0425 1553 | 1 | \$6,092.00 | \$36,552.00 | 6.000 | EA | N | INLETS, DT BOT, TYPE E, J BOT, <10' |
| 0425 1910 | 1 | \$5,652.00 | \$16,956.00 | 3.000 | EA | N | INLETS, CLOSED FLUME |
| 0425 2 61 | 1 | \$9,000.00 | \$9,000.00 | 1.000 | EA | N | MANHOLES, P-8, <10' |
| 0425 2 63 | 1 | \$2,597.00 | \$5,194.00 | 2.000 | EA | N | MANHOLES, P-8, PARTIAL |
| 0425 2 91 | 1 | \$7,340.00 | \$14,680.00 | 2.000 | EA | N | MANHOLES, J-8, <10' |
| 0425 2 92 | 1 | \$14,357.00 | \$14,357.00 | 1.000 | EA | N | MANHOLES, J-8, >10' |
| 0425 2 93 | 1 | \$2,597.00 | \$10,388.00 | 4.000 | EA | N | MANHOLES, J-8, PARTIAL |
| 0425 3 43 | 1 | \$9,000.00 | \$27,000.00 | 3.000 | EA | N | JUNCTION BOX, DRAINAGE, P-7, PARTIAL |
| 0425 5 | 1 | \$1,572.00 | \$1,572.00 | 1.000 | EA | N | MANHOLE, ADJUST |
| 0425 6 | 1 | \$549.00 | \$1,098.00 | 2.000 | EA | N | VALVE BOXES, ADJUST |
| 0425100 7 | 1 | \$22,345.00 | \$22,345.00 | 1.000 | EA | N | SPECIAL DRAIN MANHOLE 240992-5 |
| 0425100 8 | 1 | \$27,789.00 | \$27,789.00 | 1.000 | EA | N | SPECIAL DRAIN INLET 240992-5 |
| 0425100 9 | 1 | \$21,789.00 | \$21,789.00 | 1.000 | EA | N | SPECIAL DRAIN MANHOLE 240992-5 |
| 0425100 10 | 1 | \$33,289.00 | \$33,289.00 | 1.000 | EA | N | SPECIAL DRAIN MANHOLE 240992-5 |
| 0425100 11 | 1 | \$91,200.00 | \$91,200.00 | 1.000 | EA | N | SPECIAL DRAIN MANHOLE 240992-5 |
| 0425100 12 | 1 | \$75,299.00 | \$75,299.00 | 1.000 | EA | N | SPECIAL DRAIN MANHOLE 240992-5 |
| 0430174118 | 2 | \$80.29 | \$21,840.00 | 272.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 18"SD |
| 0430174130 | 1 | \$72.00 | \$16,200.00 | 225.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 30"SD |
| 0430174218 | 2 | \$69.39 | \$70,009.90 | 1,009.000 | LF | N | PIPE CULV, OPT MATL, OTHER, 18"SD |
| 0430175115 | 2 | \$408.28 | \$4,491.10 | 11.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 15"S/CD |
| 0430175118 | 5 | \$83.57 | \$132,708.07 | 1,588.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 18"S/CD |
| 0430175124 | 2 | \$79.84 | \$97,563.96 | 1,222.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 24"S/CD |
| 0430175130 | 1 | \$91.05 | \$22,125.15 | 243.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 30"S/CD |
| 0430175136 | 2 | \$124.42 | \$29,611.61 | 238.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 36"S/CD |
| 0430175142 | 1 | \$114.61 | \$49,969.96 | 436.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 42"S/CD |
| 0430175148 | 1 | \$127.87 | \$35,164.25 | 275.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 48"S/CD |
| 0430175154 | 1 | \$755.69 | \$95,216.94 | 126.000 | LF | N | PIPE CULV, OPT MATL, ROUND, 54"S/CD |
| 0430175236 | 1 | \$186.90 | \$174,377.70 | 933.000 | LF | N | PIPE CULV, OPT MATL, OTHER, 36"S/CD |
| 0430185124 | 1 | \$409.86 | \$37,707.12 | 92.000 | LF | N | PIPE CULV, OPT MATL, ROUND, JACK&BORE, 24" |
| 0430830 | 1 | \$347.45 | \$2,432.15 | 7.000 | CY | N | PIPE FILLING AND PLUGGING |
| 0430880 01 | 1 | \$6,799.00 | \$20,397.00 | 3.000 | EA | N | FLAP GATES, 0-24" |
| 0430880 02 | 1 | \$11,390.00 | \$34,170.00 | 3.000 | EA | N | FLAP GATES, 25-36" |
| 0430982125 | 2 | \$1,410.62 | \$2,821.23 | 2.000 | EA | N | MITERED END SECT, OPTIONAL RD, 18" CD |
| 0430984125 | 2 | \$1,552.47 | \$26,392.00 | 17.000 | EA | N | MITERED END SECT, OPTIONAL RD, 18" SD |
| 0430984133 | 1 | \$3,000.00 | \$18,000.00 | 6.000 | EA | N | MITERED END SECT, OPTIONAL RD, 30" SD |
| 0430984625 | 2 | \$1,434.50 | \$2,869.00 | 2.000 | EA | N | MITERED END SECT, OPT / OTHER, 18" SD |
| 0436 1 1 | 1 | \$449.23 | \$11,679.98 | 26.000 | LF | N | TRENCH DRAIN, STANDARD |
| 0455133 2 | 1 | \$59.69 | \$151,194.77 | 2,533.000 | SF | N | SHEET PILING STEEL, TEMPORARY-CRITICAL |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description | |
|------|-----------------|---------------------|-----------------|-------------------|--------------|------|-------------|--|
| 0457 | 1 12 | 1 | \$500.00 | \$36,000.00 | 72.000 | LF | N | STD INTEGRAL PILE JKT, NON-STR, 16 to 30 |
| 0458 | 1 21 | 1 | \$55.00 | \$10,175.00 | 185.000 | LF | N | BRIDGE DECK EXPANSION JNT, REHAB,POURED |
| 0515 | 1 2 | 1 | \$72.15 | \$649.35 | 9.000 | LF | N | PIPE HANDRAIL - GUIDERAIL, ALUMINUM |
| 0515 | 2312 | 1 | \$110.00 | \$16,720.00 | 152.000 | LF | N | PED/BICYCLE RAILING,ALUM, 42" TYPE 2 |
| 0520 | 1 7 | 3 | \$17.89 | \$58,420.40 | 3,266.000 | LF | N | CONCRETE CURB & GUTTER, TYPE E |
| 0520 | 1 10 | 4 | \$21.80 | \$187,654.74 | 8,608.000 | LF | N | CONCRETE CURB & GUTTER, TYPE F |
| 0520 | 2 1 | 1 | \$25.77 | \$1,906.98 | 74.000 | LF | N | CONCRETE CURB, TYPE A |
| 0520 | 2 2 | 1 | \$23.30 | \$7,316.20 | 314.000 | LF | N | CONCRETE CURB, TYPE B |
| 0520 | 2 4 | 2 | \$43.59 | \$4,620.60 | 106.000 | LF | N | CONCRETE CURB, TYPE D |
| 0520 | 3 | 1 | \$33.80 | \$1,216.80 | 36.000 | LF | N | VALLEY GUTTER- CONCRETE |
| 0520 | 5 11 | 1 | \$49.37 | \$15,403.44 | 312.000 | LF | N | TRAF SEP CONC-TYPE I, 4' WIDE |
| 0520 | 5 12 | 1 | \$208.46 | \$1,667.68 | 8.000 | LF | N | TRAF SEP CONC-TYPE I, 6' WIDE |
| 0520 | 70 | 1 | \$110.00 | \$35,750.00 | 325.000 | SY | N | CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT |
| 0521 | 72 56 | 1 | \$600.00 | \$253,800.00 | 423.000 | LF | N | SHLDR CONC BARRIER,56" PIER PROT |
| 0522 | 1 | 5 | \$48.17 | \$177,397.00 | 3,683.000 | SY | N | CONCRETE SIDEWALK AND DRIVEWAYS, 4" |
| 0522 | 2 | 5 | \$43.89 | \$146,998.17 | 3,349.000 | SY | N | CONCRETE SIDEWALK AND DRIVEWAYS, 6" |
| 0524 | 1 1 | 1 | \$80.00 | \$21,520.00 | 269.000 | SY | N | CONCRETE DITCH PAVT, NR, 3" |
| 0524 | 1 2 | 2 | \$100.98 | \$7,674.79 | 76.000 | SY | N | CONCRETE DITCH PAVT, NR, 4" |
| 0524 | 1 29 | 1 | \$93.40 | \$1,587.80 | 17.000 | SY | N | CONC DITCH PAVT, 4", REINFORCED |
| 0527 | 2 | 5 | \$30.24 | \$21,260.91 | 703.000 | SF | N | DETECTABLE WARNINGS |
| 0536 | 1 1 | 2 | \$20.30 | \$9,579.50 | 472.000 | LF | N | GUARDRAIL- ROADWAY, GEN TL-3 |
| 0536 | 1 12 | 1 | \$94.00 | \$2,914.00 | 31.000 | LF | N | GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL |
| 0536 | 7 4 | 1 | \$250.00 | \$4,750.00 | 19.000 | EA | N | SPECIAL GUARDRAIL POST- FRANG LEAVE OUT |
| 0536 | 8 13 | 1 | \$3,400.00 | \$6,800.00 | 2.000 | EA | N | APPROACH TRANS CONN TO RIGID BA, F&I, 3 |
| 0536 | 73 | 2 | \$4.40 | \$3,623.00 | 823.000 | LF | N | GUARDRAIL REMOVAL |
| 0536 | 85 24 | 1 | \$3,300.00 | \$3,300.00 | 1.000 | EA | N | GUARDRAIL END TREATMENT- PARA APP TERM |
| 0536 | 85 25 | 1 | \$850.00 | \$850.00 | 1.000 | EA | N | GUARDRAIL END TREAT- TRAIL AN TYPE II |
| 0536 | 85 27 | 1 | \$3,100.00 | \$3,100.00 | 1.000 | EA | N | GUARDRAIL END TREAT- DOUB FACE APPR TER |
| 0544 | 75 1 | 1 | \$22,000.00 | \$22,000.00 | 1.000 | EA | N | CRASH CUSHION |
| 0550 | 10220 | 1 | \$23.45 | \$1,407.00 | 60.000 | LF | N | FENCING, TYPE B, 5.1-6.0', STANDARD |
| 0550 | 10222 | 1 | \$25.77 | \$2,293.53 | 89.000 | LF | N | FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT |
| 0550 | 60222 | 1 | \$1,800.00 | \$1,800.00 | 1.000 | EA | N | FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING |
| 0550 | 60237 | 1 | \$8,230.00 | \$8,230.00 | 1.000 | EA | N | FENCE GATE,TYP B,SLI CANT, > THAN 30' |
| 0561 | 1 | 1 | \$3,128.58 | \$2,724,993.18 | 871.000 | TN | N | COATING EXISTING STRUCTURAL STEEL |
| 0570 | 1 1 | 2 | \$.34 | \$30,395.58 | 89,398.000 | SY | N | PERFORMANCE TURF |
| 0570 | 1 2 | 5 | \$2.23 | \$179,557.16 | 80,556.000 | SY | N | PERFORMANCE TURF, SOD |
| 0571 | 1 11 | 1 | \$7.50 | \$3,262.50 | 435.000 | SY | N | PLASTIC EROSION MAT, TRM, TYPE 1 |
| 0590 | 70 1 | 1 | \$14,000.00 | \$14,000.00 | 1.000 | LS | N | IRRIGATION SYSTEM REPAIRS |
| 0630 | 2 11 | 4 | \$11.99 | \$44,547.28 | 3,715.000 | LF | N | CONDUIT, F& I, OPEN TRENCH |
| 0630 | 2 12 | 3 | \$26.60 | \$138,545.14 | 5,208.000 | LF | N | CONDUIT, F& I, DIRECTIONAL BORE |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0630 2 14 | 1 | \$23.63 | \$1,559.42 | 66.000 | LF | N | CONDUIT, F& I, ABOVEGROUND |
| 0630 2 15 | 1 | \$21.92 | \$7,146.82 | 326.000 | LF | N | CONDUIT, F& I, BRIDGE MOUNT |
| 0632 7 1 | 2 | \$5,009.34 | \$25,046.68 | 5.000 | PI | N | SIGNAL CABLE- NEW OR RECO, FUR & INSTALL |
| 0632 7 2 | 1 | \$20.00 | \$660.00 | 33.000 | LF | N | SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL |
| 0632 7 6 | 1 | \$664.10 | \$1,328.20 | 2.000 | PI | N | SIGNAL CABLE, REMOVE- INTERSECTION |
| 0632 7 7 | 1 | \$2.49 | \$697.20 | 280.000 | LF | N | SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE |
| 0633 1121 | 1 | \$2.48 | \$5,339.44 | 2,153.000 | LF | N | FIBER OPTIC CABLE, F&I, UG,2-12 |
| 0633 1122 | 1 | \$3.16 | \$12,807.48 | 4,053.000 | LF | N | FIBER OPTIC CABLE, F&I, UG,13-48 |
| 0633 1610 | 1 | \$1.92 | \$4,172.16 | 2,173.000 | LF | N | FIBER OPTIC CABLE, REM, OV |
| 0633 1620 | 1 | \$1.30 | \$1,765.40 | 1,358.000 | LF | N | FIBER OPTIC CABLE, REM, UG |
| 0633 2 31 | 1 | \$42.96 | \$6,357.38 | 148.000 | EA | N | FIBER OPTIC CONNECTION, INSTALL, SPLICE |
| 0633 3 11 | 1 | \$924.29 | \$4,621.45 | 5.000 | EA | N | FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE |
| 0633 3 12 | 1 | \$52.04 | \$468.36 | 9.000 | EA | N | FIBER OPTIC CONN HDWR, SPLICE TRAY |
| 0633 3 13 | 1 | \$53.28 | \$4,475.52 | 84.000 | EA | N | FIBER OPTIC CONN HDWR, PRETERM CONNECT A |
| 0633 3 16 | 1 | \$1,115.10 | \$6,690.60 | 6.000 | EA | N | FIBER OPTIC CONN HDWR, PATCH PANEL- FIE |
| 0633 8 1 | 1 | \$5.15 | \$1,534.70 | 298.000 | LF | N | MULTI-CONDUCTOR COMMUNICATION CABLE, F&I |
| 0635 2 11 | 3 | \$793.92 | \$75,422.68 | 95.000 | EA | N | PULL & SPLICE BOX, F&I, 13" x 24" |
| 0635 2 12 | 1 | \$1,345.55 | \$17,492.15 | 13.000 | EA | N | PULL & SPLICE BOX, F&I, 24" X 36" |
| 0635 2 13 | 1 | \$2,069.13 | \$8,276.52 | 4.000 | EA | N | PULL & SPLICE BOX, F&I, 30" X 60" OR 36" |
| 0635 3 12 | 1 | \$465.86 | \$465.86 | 1.000 | EA | N | JUNCTION BOX, FURNISH & INSTALL, MOUNTED |
| 0639 1122 | 1 | \$1,611.20 | \$8,055.99 | 5.000 | AS | N | ELECTRICAL POWER SRV,F&I, UG,PUR CONT |
| 0639 1620 | 1 | \$138.36 | \$415.07 | 3.000 | AS | N | ELECTRICAL POWER SRV,REM UND |
| 0639 2 1 | 1 | \$4.97 | \$3,932.64 | 792.000 | LF | N | ELECTRICAL SERVICE WIRE, F&I |
| 0639 2 6 | 1 | \$.66 | \$215.82 | 327.000 | LF | N | ELECTRICAL SERVICE WIRE, REMOVE |
| 0639 3 11 | 1 | \$1,298.12 | \$9,086.81 | 7.000 | EA | N | ELEC SERV DISCON, F&I, POLE MNT |
| 0639 3 60 | 1 | \$193.70 | \$581.10 | 3.000 | EA | N | ELEC SERV DISCON, REMOVE |
| 0641 2 12 | 1 | \$462.92 | \$1,388.76 | 3.000 | EA | N | PREST CNC POLE,F&I,TYP P-II SRV POLE |
| 0641 2 60 | 1 | \$415.07 | \$1,660.27 | 4.000 | EA | N | PREST CNC POLE, REMOVE |
| 0643600 | 1 | \$332.05 | \$1,660.25 | 5.000 | EA | N | STRAIN POLE, WOOD, REMOVE |
| 0646 1 11 | 2 | \$1,640.86 | \$31,176.40 | 19.000 | EA | N | ALUMINUM SIGNALS POLE, PEDESTAL |
| 0646 1 12 | 1 | \$1,450.00 | \$1,450.00 | 1.000 | EA | N | ALUMINUM SIGNALS POLE, PED DETECT POST |
| 0646 1 60 | 3 | \$223.45 | \$1,564.12 | 7.000 | EA | N | ALUMINUM SIGNALS POLE, REMOVE |
| 0649 21 1 | 1 | \$30,281.16 | \$30,281.16 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, F&I, 30' |
| 0649 21 6 | 1 | \$39,325.00 | \$39,325.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, F&I, 50' |
| 0649 21 10 | 1 | \$44,777.00 | \$44,777.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, F&I, 60' |
| 0649 21 15 | 1 | \$53,000.00 | \$212,000.00 | 4.000 | EA | N | STEEL MAST ARM ASSEMBLY, F&I, 70' |
| 0649 21 25 | 1 | \$69,433.00 | \$69,433.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, F&I, 78'-60' |
| 0649 26 3 | 2 | \$4,464.67 | \$40,182.04 | 9.000 | EA | N | STEEL MAST ARM ASSEMBLY, REMOVE |
| 0649 26 7 | 1 | \$3,000.00 | \$3,000.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, REMOVE |
| 0650 1 14 | 1 | \$1,100.00 | \$25,300.00 | 23.000 | AS | N | VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description | |
|------|-----------------|---------------------|-----------------|-------------------|--------------|------|-------------|--|
| 0650 | 1 34 | 1 | \$805.97 | \$13,701.49 | 17.000 | AS | N | VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W |
| 0650 | 1 36 | 1 | \$983.77 | \$1,967.54 | 2.000 | AS | N | VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W |
| 0650 | 1 39 | 1 | \$1,323.25 | \$2,646.50 | 2.000 | AS | N | VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W |
| 0650 | 1 60 | 1 | \$100.00 | \$1,000.00 | 10.000 | AS | N | VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN |
| 0650 | 2102 | 1 | \$200.00 | \$5,000.00 | 25.000 | EA | N | VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC |
| 0653 | 1 11 | 3 | \$579.49 | \$11,589.76 | 20.000 | AS | N | PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY |
| 0653 | 1 40 | 1 | \$300.00 | \$1,200.00 | 4.000 | AS | N | PEDESTRIAN SIGNAL, RELOCATE |
| 0653 | 1 60 | 1 | \$35.00 | \$140.00 | 4.000 | AS | N | PEDESTRIAN SIGNAL, REMOVE |
| 0660 | 2102 | 2 | \$532.08 | \$8,513.20 | 16.000 | AS | N | LOOP ASSEMBLY, F&I, TYPE B |
| 0660 | 2103 | 1 | \$600.00 | \$11,400.00 | 19.000 | AS | N | LOOP ASSEMBLY, F&I, TYPE C |
| 0660 | 2106 | 1 | \$879.62 | \$879.62 | 1.000 | AS | N | LOOP ASSEMBLY, F&I, TYPE F |
| 0660 | 4 11 | 1 | \$2,646.50 | \$13,232.50 | 5.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, CABINET |
| 0660 | 4 12 | 2 | \$5,916.22 | \$59,162.22 | 10.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G |
| 0660 | 4 42 | 1 | \$2,400.00 | \$14,400.00 | 6.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G |
| 0660 | 4 51 | 1 | \$400.00 | \$400.00 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, CABINET |
| 0660 | 4 60 | 1 | \$1,000.00 | \$1,000.00 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE |
| 0663 | 1121 | 1 | \$4,772.63 | \$9,545.26 | 2.000 | EA | N | SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE |
| 0663 | 1122 | 1 | \$3,883.03 | \$7,766.06 | 2.000 | EA | N | SIGNAL PRIO & PREEMP, F&I, GPS, DETE |
| 0665 | 1 11 | 3 | \$252.13 | \$4,790.48 | 19.000 | EA | N | PEDESTRIAN DETECTOR, F&I, STANDARD |
| 0665 | 1 40 | 1 | \$100.00 | \$500.00 | 5.000 | EA | N | PEDESTRIAN DETECTOR, RELOCATE |
| 0665 | 1 60 | 1 | \$20.00 | \$80.00 | 4.000 | EA | N | PEDESTRIAN DETECTOR, REMOVE |
| 0670 | 5111 | 1 | \$31,644.06 | \$63,288.12 | 2.000 | AS | N | TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT |
| 0670 | 5400 | 1 | \$1,000.00 | \$1,000.00 | 1.000 | AS | N | TRAF CNTL ASSEM, MODIFY |
| 0670 | 5600 | 1 | \$332.05 | \$664.10 | 2.000 | AS | N | TRAF CNTL ASSEM, REMOVE |
| 0676 | 2123 | 1 | \$7,144.07 | \$21,432.21 | 3.000 | EA | N | ITS CAB, F&I, POLE W/SUN, 24'X66'X30' |
| 0676 | 2400 | 1 | \$3,109.89 | \$3,109.89 | 1.000 | EA | N | ITS CABINET- RELOCATE |
| 0682 | 1113 | 1 | \$7,248.15 | \$14,496.30 | 2.000 | EA | N | ITS CCTV CAMERA, F&I, DOME ENCL-PRESS |
| 0682 | 1400 | 1 | \$5,000.00 | \$5,000.00 | 1.000 | EA | N | ITS CCTV CAMERA, RELOCATE |
| 0684 | 1 1 | 1 | \$2,131.08 | \$12,786.48 | 6.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, F&I |
| 0685 | 1 12 | 1 | \$6,444.04 | \$25,776.16 | 4.000 | EA | N | UPS, F&I, ONLINE DOUBLE CONVERSION |
| 0695 | 6 12 | 1 | \$993.68 | \$7,949.44 | 8.000 | EA | N | TMS IND LOOP ASSEMBLY |
| 0695 | 7132 | 1 | \$4,217.56 | \$8,435.12 | 2.000 | EA | N | TMS CABINET, F&I , TYP 3 PEDESTAL |
| 0700 | 1 11 | 5 | \$349.31 | \$33,882.92 | 97.000 | AS | N | SINGLE POST SIGN, F&I GM, <12 SF |
| 0700 | 1 12 | 2 | \$642.57 | \$23,775.00 | 37.000 | AS | N | SINGLE POST SIGN, F&I GM, 12-20 SF |
| 0700 | 1 13 | 2 | \$1,411.79 | \$19,765.00 | 14.000 | AS | N | SINGLE POST SIGN, F&I GM, 21-30 SF |
| 0700 | 1 14 | 1 | \$1,505.00 | \$1,505.00 | 1.000 | AS | N | SINGLE POST SIGN, F&I GM, 31+ SF |
| 0700 | 1 50 | 3 | \$576.50 | \$13,259.61 | 23.000 | AS | N | SINGLE POST SIGN, RELOCATE |
| 0700 | 1 60 | 4 | \$13.23 | \$1,614.02 | 122.000 | AS | N | SINGLE POST SIGN, REMOVE |
| 0700 | 2 11 | 1 | \$450.00 | \$450.00 | 1.000 | AS | N | MULTI- POST SIGN, F&I GM, <12 SF |
| 0700 | 2 13 | 1 | \$3,000.00 | \$6,000.00 | 2.000 | AS | N | MULTI- POST SIGN, F&I GM, 21-30 SF |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 2 14 | 1 | \$3,750.00 | \$3,750.00 | 1.000 | AS | N | MULTI- POST SIGN, F&I GM, 31-50 SF |
| 0700 2 50 | 1 | \$4,398.11 | \$4,398.11 | 1.000 | AS | N | MULTI- POST SIGN, RELOCATE |
| 0700 2 60 | 1 | \$300.00 | \$1,200.00 | 4.000 | AS | N | MULTI- POST SIGN, REMOVE |
| 0700 3101 | 1 | \$95.00 | \$190.00 | 2.000 | EA | N | SIGN PANEL, F&I GM, UP TO 12 SF |
| 0700 3104 | 1 | \$1,250.00 | \$2,500.00 | 2.000 | EA | N | SIGN PANEL, F&I GM, 31-50 SF |
| 0700 3201 | 1 | \$500.00 | \$1,000.00 | 2.000 | EA | N | SIGN PANEL, F&I OM, UP TO 12 SF |
| 0700 3501 | 1 | \$300.00 | \$1,200.00 | 4.000 | EA | N | SIGN PANEL, RELOCATE, UP TO 12 SF |
| 0700 3601 | 2 | \$52.00 | \$260.00 | 5.000 | EA | N | SIGN PANEL, REMOVE, UP TO 12 SF |
| 0700 3604 | 1 | \$250.00 | \$500.00 | 2.000 | EA | N | SIGN PANEL, REMOVE, 31-50 SF |
| 0700 3605 | 1 | \$551.46 | \$1,102.92 | 2.000 | EA | N | SIGN PANEL, REMOVE, 51-100 SF |
| 0700 4610 | 1 | \$6,416.03 | \$12,832.06 | 2.000 | EA | N | OH STATIC SIGN STR, REMOVE, CANT |
| 0700 5 22 | 1 | \$2,604.20 | \$18,229.40 | 7.000 | EA | N | INTERNAL ILLUM SIGN, F&I OM, 12-18 SF |
| 0700 8135 | 1 | \$50,860.95 | \$152,582.85 | 3.000 | EA | N | FRONT ACC DYN MESS SIGN, F&I, FUL,51-100 |
| 0700 10123 | 1 | \$6,009.15 | \$18,027.45 | 3.000 | EA | N | DMS SUPPORT STRUCTURE, CANT, 31-40 FT |
| 0700 10600 | 1 | \$78,810.31 | \$157,620.62 | 2.000 | EA | N | DMS SUPPORT STRUCTURE, REMOVE |
| 0705 11 1 | 2 | \$57.07 | \$5,764.00 | 101.000 | EA | N | DELINEATOR, FLEXIBLE TUBULAR |
| 0706 3 | 1 | \$100.00 | \$800.00 | 8.000 | EA | N | RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS |
| 0710 11101 | 3 | \$912.43 | \$47,969.89 | 52.574 | GM | N | PAINTED PAVT MARK,STD,WHITE,SOLID,6" |
| 0710 11102 | 1 | \$1,001.62 | \$1,860.01 | 1.857 | GM | N | PAINTED PAVT MARK,STD,WHITE,SOLID,8" |
| 0710 11123 | 2 | \$.40 | \$7,717.44 | 19,509.000 | LF | N | PAINTED PAVT MARK,STD,WHITE,SOLID, 12" |
| 0710 11124 | 2 | \$.54 | \$2,219.15 | 4,087.000 | LF | N | PAINTED PAVT MARK,STD,WHITE,SOLID, 18" |
| 0710 11125 | 2 | \$.78 | \$4,283.25 | 5,465.000 | LF | N | PAINTED PAVT MARK,STD,WHITE,SOLID,24" |
| 0710 11131 | 3 | \$380.76 | \$12,685.26 | 33.316 | GM | N | PAINTED PAVT MARK,STD,WHITE,SKIP, 6" |
| 0710 11141 | 3 | \$420.18 | \$3,008.49 | 7.160 | GM | N | PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6" |
| 0710 11160 | 2 | \$26.81 | \$2,574.00 | 96.000 | EA | N | PAINTED PAVT MARK,STD,WHITE, MESSAGE |
| 0710 11170 | 2 | \$19.06 | \$10,385.00 | 545.000 | EA | N | PAINTED PAVT MARK,STD,WHITE, ARROWS |
| 0710 11201 | 3 | \$900.26 | \$34,614.84 | 38.450 | GM | N | PAINTED PAVT MARK,STD,YELLOW,SOLID,6" |
| 0710 11224 | 1 | \$.50 | \$754.50 | 1,509.000 | LF | N | PAINTED PAVT MARK,STD,YELLOW,SOLID,18" |
| 0710 11231 | 1 | \$349.21 | \$626.48 | 1.794 | GM | N | PAINTED PAVT MARK,STD,YELLOW,SKIP,6" |
| 0710 11241 | 2 | \$506.75 | \$2,033.57 | 4.013 | GM | N | PAINTED PAVT MARK,STD,YELLOW,DOT,6" |
| 0710 90 | 4 | \$28,271.68 | \$113,086.73 | 4.000 | LS | N | PAINTED PAVEMENT MARKINGS, FINAL SURFACE |
| 0711 11123 | 3 | \$1.52 | \$10,364.99 | 6,813.000 | LF | N | THERMOPLASTIC, STD, WHITE, SOLID, 12" |
| 0711 11124 | 2 | \$2.85 | \$5,451.50 | 1,914.000 | LF | N | THERMOPLASTIC, STD, WHITE, SOLID, 18" |
| 0711 11125 | 4 | \$4.76 | \$10,396.79 | 2,184.000 | LF | N | THERMOPLASTIC, STD, WHITE, SOLID, 24" |
| 0711 11141 | 3 | \$2,112.82 | \$6,714.54 | 3.178 | GM | N | THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6" |
| 0711 11160 | 3 | \$121.19 | \$4,968.62 | 41.000 | EA | N | THERMOPLASTIC, STD, WHITE, MESSAGE |
| 0711 11170 | 3 | \$51.48 | \$11,068.00 | 215.000 | EA | N | THERMOPLASTIC, STD, WHITE, ARROW |
| 0711 11224 | 3 | \$3.54 | \$2,526.94 | 713.000 | LF | N | THERMOPLASTIC, STD, YELLOW, SOLID, 18" |
| 0711 11241 | 2 | \$1,655.42 | \$2,291.10 | 1.384 | GM | N | THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6" |
| 0711 14123 | 1 | \$8.47 | \$7,970.27 | 941.000 | LF | N | THERMOPLASTIC, PREFORM, WHITE, SOLID,12" |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0711 14125 | 3 | \$14.31 | \$34,923.90 | 2,440.000 | LF | N | THERMOPLASTIC, PREFORM, WHITE, SOLID, 24" |
| 0711 14160 | 3 | \$213.88 | \$15,399.00 | 72.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE |
| 0711 14170 | 3 | \$110.07 | \$7,924.70 | 72.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE, ARROW |
| 0711 15101 | 1 | \$4,000.46 | \$34,239.94 | 8.559 | GM | N | THERMOPLASTIC, STD-OP, WHITE, SOLID, 6" |
| 0711 15131 | 1 | \$1,299.28 | \$9,567.90 | 7.364 | GM | N | THERMOPLASTIC, STD-OP, WHITE, SKIP, 6" |
| 0711 15201 | 1 | \$3,996.93 | \$26,000.03 | 6.505 | GM | N | THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6" |
| 0711 16101 | 4 | \$4,059.78 | \$43,062.11 | 10.607 | GM | N | THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6" |
| 0711 16102 | 1 | \$4,507.25 | \$2,789.99 | .619 | GM | N | THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8" |
| 0711 16131 | 2 | \$1,060.77 | \$4,252.64 | 4.009 | GM | N | THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6" |
| 0711 16201 | 4 | \$3,745.33 | \$26,003.83 | 6.943 | GM | N | THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6" |
| 0711 16202 | 1 | \$7,300.00 | \$58.40 | .008 | GM | N | THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8" |
| 0711 16231 | 1 | \$1,003.34 | \$600.00 | .598 | GM | N | THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6" |
| 0711 17 | 1 | \$5.00 | \$135.00 | 27.000 | SF | N | THERMOPLASTIC, REMOVE |
| 0715 1 11 | 1 | \$3.60 | \$1,857.60 | 516.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR< |
| 0715 1 12 | 1 | \$4.52 | \$21,167.16 | 4,683.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6 |
| 0715 1 13 | 1 | \$3.14 | \$31,312.08 | 9,972.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2 |
| 0715 1 60 | 1 | \$.63 | \$3,141.18 | 4,986.000 | LF | N | LIGHTING CONDUCTORS, R&D, CONT OWNS |
| 0715 4 11 | 1 | \$4,839.50 | \$9,679.00 | 2.000 | EA | N | LIGHT POLE COMPLETE, F&I- STD, 30' |
| 0715 5 32 | 1 | \$2,604.38 | \$5,208.76 | 2.000 | EA | N | LUMINAIRE & BRACKET ARM, F&I NEW |
| 0715 11125 | 2 | \$1,163.37 | \$19,777.25 | 17.000 | EA | N | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT |
| 0715 11500 | 2 | \$124.33 | \$2,362.21 | 19.000 | EA | N | LUMINAIRE, REMOVE |
| 0715500 1 | 1 | \$558.17 | \$7,256.21 | 13.000 | EA | N | POLE CABLE DIST SYS, CONVENTIONAL |
| 0715511330 | 1 | \$9,052.12 | \$63,364.84 | 7.000 | EA | N | LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 30' |
| 0715540000 | 1 | \$1,245.20 | \$2,490.40 | 2.000 | EA | N | LIGHT POLE COMP-SPECIAL, RELOCATE |
| 0999 25 | 7 | \$47,061.50 | \$376,492.00 | 8.000 | LS | N | INITIAL CONTINGENCY AMOUNT, DO NOT BID |
| 1000 7 | 1 | \$161,160.00 | \$161,160.00 | 1.000 | LS | N | UTILITY WORK- JPA/UTILITY AGREEME, POWER |
| 1050 13003 | 1 | \$119.30 | \$7,158.00 | 60.000 | LF | N | UTILITY PIPE, INSTALL, 5-7.9" |
| 1050 13004 | 1 | \$177.10 | \$38,962.00 | 220.000 | LF | N | UTILITY PIPE, INSTALL, 8-19.9" |
| 1050 15004 | 1 | \$259.80 | \$51,960.00 | 200.000 | LF | N | UTILITY PIPE, ADJUST/MOD, 8-19.9" |
| 1050 15005 | 1 | \$399.75 | \$39,975.00 | 100.000 | LF | N | UTILITY PIPE, ADJUST/MOD, 20-49.9" |
| 1050 16004 | 1 | \$25.57 | \$73,130.20 | 2,860.000 | LF | N | UTILITY PIPE, REMOVE & DISPOSE, 8-19.9" |
| 1050 16005 | 1 | \$25.57 | \$2,557.00 | 100.000 | LF | N | UTILITY PIPE, REMOVE & DISPOSE, 20-49.9" |
| 1050 41201 | 1 | \$27.50 | \$1,375.00 | 50.000 | LF | N | UTILITY PIPE- PE, F&I, WATER/SEW, 1" |
| 1055 11194 | 1 | \$575.00 | \$8,050.00 | 14.000 | EA | N | UTILITY FITTING, F&I, CONC, SPE, 8.0-19.9" |
| 1055 11414 | 1 | \$575.00 | \$1,150.00 | 2.000 | EA | N | UTILITY FITTING, F&I, DI/CI, ELBOW, 8-19.9" |
| 1055 11424 | 1 | \$575.00 | \$575.00 | 1.000 | EA | N | UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9" |
| 1055 11434 | 1 | \$495.00 | \$1,980.00 | 4.000 | EA | N | UTILITY FITTING, F&I, DI/CI, REDUCER, 8-19.9" |
| 1055 11444 | 1 | \$520.00 | \$520.00 | 1.000 | EA | N | UTILITY FITTING, F&I, DI/CI, UNION, 8-19.9" |
| 1055 11454 | 1 | \$350.00 | \$2,800.00 | 8.000 | EA | N | UTILITY FITTING, F&I, DI/CI, CAP/PLG, 8-19.9" |
| 1080 21106 | 1 | \$299.00 | \$897.00 | 3.000 | EA | N | UTILITY FIXTURE, VALVE/METER BOX, F&I 6" |

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 06
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1080 21108 | 1 | \$299.00 | \$1,196.00 | 4.000 | EA | N | UTILITY FIXTURE, VALVE/METER BOX, F&I 8" |
| 1080 21112 | 1 | \$299.00 | \$1,196.00 | 4.000 | EA | N | UTILITY FIXTURE, VALVE/METER BOX, F&I 12" |
| 1080 24106 | 1 | \$823.00 | \$2,469.00 | 3.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6" |
| 1080 24108 | 1 | \$1,487.00 | \$5,948.00 | 4.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8" |
| 1080 24112 | 1 | \$2,775.00 | \$11,100.00 | 4.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12" |
| 1080 27108 | 1 | \$5,320.00 | \$21,280.00 | 4.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSY, F&I, 8" |
| 1080 27112 | 1 | \$6,299.00 | \$88,186.00 | 14.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSY, F&I, 12" |
| 1080 27120 | 1 | \$10,969.00 | \$21,938.00 | 2.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSY, F&I, 20" |
| 1080 29106 | 1 | \$157.00 | \$785.00 | 5.000 | EA | N | UTILITY FIXTURE, MECH JT RESTR, F&I 6" |
| 1080 29112 | 1 | \$257.00 | \$3,855.00 | 15.000 | EA | N | UTILITY FIXTURE, MECH JT RESTR, F&I 12" |
| 1080 32102 | 1 | \$923.95 | \$4,619.75 | 5.000 | EA | N | UTILITY FIXTURE- SAMPLE POINT, F&I 2" |
| 1644116 08 | 1 | \$4,799.00 | \$14,397.00 | 3.000 | EA | N | FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6" |
| 1644900 | 1 | \$150.00 | \$300.00 | 2.000 | EA | N | FIRE HYDRANT, REMOVE |

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.