

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	14	\$413.09	\$2,507,861.12	6,071.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	8	\$199,925.00	\$1,799,325.00	9.000	LS	N	SPECIAL DETOUR 1
0102 2 2	6	\$168,721.43	\$1,181,050.00	7.000	LS	N	SPECIAL DETOUR 2
0102 2 3	4	\$123,250.00	\$493,000.00	4.000	LS	N	SPECIAL DETOUR 3
0102 2 4	3	\$21,333.33	\$64,000.00	3.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$20,000.00	\$20,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 3	2	\$19.05	\$40,594.50	2,131.500	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	6	\$33.01	\$272,347.20	8,250.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	14	\$.27	\$118,499.60	440,304.000	ED	N	WORK ZONE SIGN
0102 61	2	\$1.18	\$3,540.00	3,006.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$34.45	\$344,946.00	10,014.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	3	\$28.59	\$193,005.28	6,751.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	3	\$19.47	\$74,788.70	3,842.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	1	\$10.00	\$64,090.00	6,409.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	2	\$14.47	\$2,170.00	150.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	3	\$5.71	\$9,655.00	1,691.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 74 1	14	\$.12	\$448,899.15	3,595,082.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	11	\$.30	\$25,351.00	84,782.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	6	\$5.15	\$263,148.50	51,087.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$10.60	\$27,348.00	2,580.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	11	\$5.91	\$70,040.90	11,844.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	10	\$3.72	\$212,570.66	57,121.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	6	\$1,236.22	\$228,700.00	185.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	14	\$12.56	\$257,289.45	20,486.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	5	\$9.18	\$84,207.00	9,175.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	5	\$9.72	\$89,156.00	9,175.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	6	\$5.59	\$30,583.14	5,475.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	7	\$5.63	\$34,339.14	6,101.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 1	1	\$2.50	\$3,915.00	1,566.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	1	\$2.95	\$41,273.45	13,991.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 2	1	\$2.95	\$11,457.80	3,884.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	5	\$1.98	\$70,875.85	35,747.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 7	1	\$2,465.00	\$46,835.00	19.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$2,000.00	\$38,000.00	19.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	10	\$.99	\$179,488.86	181,191.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$7.21	\$10,634.80	1,474.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$5.54	\$10,155.00	1,833.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	4	\$516.15	\$13,420.00	26.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	10	\$101.00	\$69,990.00	693.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$.75	\$1,931.25	2,575.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0107	1	12	\$14.39	\$254,916.61	17,712.830	AC	N	LITTER REMOVAL	
0107	2	12	\$28.16	\$367,354.20	13,046.340	AC	N	MOWING	
0108	1	4	\$15,297.50	\$61,190.00	4.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL	
0108	2	3	\$24,630.00	\$73,890.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0108	3	1	\$20,000.00	\$20,000.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND	
0110	1	1	12	\$6,245.83	\$1,650,148.82	264.200	AC	N	CLEARING & GRUBBING
0110	2	2	1	\$37,500.00	\$4,500.00	.120	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	3	2	\$14.29	\$125,968.52	8,816.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	9	\$11.04	\$272,808.25	24,717.000	SY	N	REMOVAL OF EXIST CONC
0110	7	1	3	\$214.78	\$24,055.00	112.000	EA	N	MAILBOX, F&I SINGLE
0120	1	11	\$6.68	\$2,210,271.59	331,091.600	CY	N	REGULAR EXCAVATION	
0120	4	3	\$9.42	\$348,015.60	36,951.000	CY	N	SUBSOIL EXCAVATION	
0120	6	10	\$10.62	\$3,612,734.80	340,087.000	CY	N	EMBANKMENT	
0120	74	1	\$12.00	\$16,800.00	1,400.000	CY	N	SURCHARGE EMBANKMENT	
0141	70	1	\$1,800.00	\$5,400.00	3.000	AS	N	SETTLEMENT PLATE ASSEMBLY	
0145	2	1	\$5.00	\$6,555.00	1,311.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL	
0160	4	9	\$3.54	\$1,618,684.75	457,496.000	SY	N	TYPE B STABILIZATION	
0162	1	11	5	\$3.08	\$66,670.74	21,645.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0173	76	1	\$15.00	\$603,600.00	40,240.000	LF	N	GROUT PIPE INSTALLATION	
0173	77	1	1	\$230.00	\$443,670.00	1,929.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0285701		4	\$16.62	\$416,759.00	25,070.000	SY	N	OPTIONAL BASE,BASE GROUP 01	
0285702		1	\$18.00	\$439,290.00	24,405.000	SY	N	OPTIONAL BASE,BASE GROUP 02	
0285703		2	\$10.59	\$130,925.00	12,359.000	SY	N	OPTIONAL BASE,BASE GROUP 03	
0285704		2	\$16.68	\$9,275.86	556.000	SY	N	OPTIONAL BASE,BASE GROUP 04	
0285706		3	\$16.52	\$431,378.75	26,107.000	SY	N	OPTIONAL BASE,BASE GROUP 06	
0285709		6	\$26.49	\$6,996,088.80	264,067.000	SY	N	OPTIONAL BASE,BASE GROUP 09	
0285710		3	\$30.32	\$168,453.75	5,555.000	SY	N	OPTIONAL BASE,BASE GROUP 10	
0285711		1	\$32.00	\$585,504.00	18,297.000	SY	N	OPTIONAL BASE,BASE GROUP 11	
0285712		1	\$16.00	\$341,568.00	21,348.000	SY	N	OPTIONAL BASE,BASE GROUP 12	
0285715		1	\$55.00	\$195,470.00	3,554.000	SY	N	OPTIONAL BASE,BASE GROUP 15	
0286	1	1	\$45.00	\$1,395.00	31.000	SY	N	TURNOUT CONSTRUCTION	
0286	2	1	\$100.00	\$316,700.00	3,167.000	TN	N	TURNOUT CONSTRUCTION-ASPHALT	
0327	70	1	4	\$1.63	\$92,876.00	56,822.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327	70	2	3	\$2.12	\$21,492.56	10,118.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327	70	3	2	\$4.28	\$11,651.38	2,724.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327	70	4	5	\$1.91	\$365,000.14	191,051.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327	70	5	2	\$2.93	\$54,886.50	18,709.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327	70	6	7	\$1.63	\$845,039.36	517,366.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327	70	7	3	\$3.30	\$181,247.89	54,968.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327	70	8	2	\$1.72	\$39,975.22	23,212.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 10	1	\$1.49	\$216.05	145.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	6	\$1.39	\$1,179,940.11	851,570.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	1	\$2.10	\$560.70	267.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	2	\$1.78	\$13,702.96	7,688.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	3	\$1.70	\$235,624.08	138,983.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	2	\$2.23	\$41,700.55	18,737.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	3	\$1.71	\$271,898.60	158,995.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$5.70	\$57,261.83	10,045.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	4	\$2.04	\$84,835.50	41,549.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	2	\$1.58	\$127,569.89	80,777.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	1	\$1.95	\$161,068.05	82,599.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	2	\$1.56	\$20,481.88	13,160.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26	1	\$1.49	\$29,794.04	19,996.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 31	1	\$1.95	\$44,588.70	22,866.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 32	2	\$4.92	\$8,923.95	1,812.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	1	\$6.50	\$215,312.50	33,125.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	2	\$2.59	\$19,401.45	7,491.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 38	1	\$7.50	\$1,612.50	215.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0334 1 11	1	\$120.00	\$226,512.00	1,887.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	5	\$94.24	\$3,452,209.04	36,631.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	7	\$89.19	\$7,106,224.10	79,677.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	4	\$91.37	\$3,114,069.91	34,080.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	2	\$103.92	\$1,640,571.86	15,786.800	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	3	\$109.20	\$435,795.50	3,990.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	5	\$87.97	\$5,000,658.55	56,843.600	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	1	\$105.96	\$13,469,868.31	127,122.200	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0337 7 25	7	\$130.87	\$9,604,340.10	73,389.200	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 80	1	\$125.00	\$126,075.00	1,008.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	1	\$125.00	\$256,450.00	2,051.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 83	6	\$102.12	\$1,922,195.96	18,823.100	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	1	\$105.20	\$780,857.52	7,422.600	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	6	\$219.75	\$123,545.08	562.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$69.00	\$28,428.00	412.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400 1 2	3	\$1,456.86	\$58,420.00	40.100	CY	N	CONC CLASS I, ENDWALLS
0400 2 2	2	\$489.28	\$757,405.00	1,548.000	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	1	\$1,200.00	\$107,880.00	89.900	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$1,750.00	\$10,500.00	6.000	CY	N	CONC CLASS II, APPROACH SLABS
0400 4 1	3	\$1,403.21	\$1,300,915.00	927.100	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	1	\$3,500.00	\$10,500.00	3.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 5	1	\$1,500.00	\$21,000.00	14.000	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 11	2	\$531.98	\$660,240.00	1,241.100	CY	N	CONC CLASS IV, RETAINING WALLS
0400 7	1	\$15.00	\$14,295.00	953.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0401 70 3	1	\$405.00	\$30,375.00	75.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0411 1	2	\$152.14	\$1,065.00	7.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	2	\$106.17	\$41,620.00	392.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	3	\$.90	\$197,965.05	218,921.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$1.00	\$52,117.00	52,117.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	2	\$1.05	\$15,543.00	14,871.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	1	\$2.00	\$5,216.00	2,608.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	2	\$1.00	\$238,639.00	237,739.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 9	1	\$1.25	\$1,222.50	978.000	LB	N	REINF STEEL- APPROACH SLABS
0415 10 5	1	\$1.45	\$89,743.40	61,892.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1331	1	\$4,700.00	\$9,400.00	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1351	4	\$5,191.04	\$347,800.00	67.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	3	\$5,822.50	\$116,450.00	20.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1441	1	\$6,000.00	\$12,000.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	2	\$7,946.15	\$206,600.00	26.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$8,700.00	\$78,300.00	9.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	3	\$5,148.33	\$154,450.00	30.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	2	\$11,050.00	\$22,100.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1513	1	\$6,350.00	\$38,100.00	6.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1521	3	\$2,996.25	\$35,955.00	12.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	3	\$7,339.62	\$95,415.00	13.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	1	\$11,000.00	\$352,000.00	32.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1531	1	\$2,700.00	\$94,500.00	35.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	3	\$3,709.11	\$437,675.00	118.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$7,141.30	\$164,250.00	23.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1545	1	\$2,650.00	\$2,650.00	1.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	2	\$4,258.33	\$25,550.00	6.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$4,125.00	\$8,250.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$1,755.00	\$1,755.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$3,400.00	\$10,200.00	3.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	2	\$6,000.00	\$102,000.00	17.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$7,000.00	\$21,000.00	3.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$12,750.00	\$153,000.00	12.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1581	1	\$6,350.00	\$31,750.00	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$4,650.00	\$9,300.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1589	2	\$9,535.71	\$133,500.00	14.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$3,650.00	\$47,450.00	13.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	2	\$3,820.00	\$19,100.00	5.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$5,300.00	\$10,600.00	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1881	1	\$4,100.00	\$16,400.00	4.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$5,200.00	\$5,200.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1891	1	\$4,100.00	\$77,900.00	19.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1893	1	\$5,550.00	\$22,200.00	4.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$6,400.00	\$38,400.00	6.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	1	\$2,400.00	\$19,200.00	8.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	1	\$3,500.00	\$73,500.00	21.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	5	\$4,114.06	\$131,650.00	32.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$4,950.00	\$14,850.00	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$675.00	\$1,350.00	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$6,000.00	\$138,000.00	23.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$8,657.14	\$121,200.00	14.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$3,000.00	\$3,000.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	4	\$6,716.67	\$40,300.00	6.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	3	\$11,294.44	\$101,650.00	9.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$3,000.00	\$3,000.00	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 5 1	2	\$645.00	\$3,225.00	5.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$310.00	\$310.00	1.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$2,900.00	\$17,400.00	6.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	3	\$101.27	\$41,824.50	413.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174136	1	\$215.00	\$49,020.00	228.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174230	1	\$185.00	\$24,050.00	130.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	1	\$140.00	\$3,920.00	28.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	3	\$183.87	\$13,055.00	71.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	7	\$90.21	\$2,136,555.10	23,685.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	5	\$101.66	\$1,204,160.00	11,845.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	3	\$169.11	\$1,736,390.00	10,268.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	3	\$187.39	\$1,010,040.00	5,390.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	2	\$226.92	\$858,420.00	3,783.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	2	\$294.20	\$1,091,770.00	3,711.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$500.00	\$312,500.00	625.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$520.00	\$188,760.00	363.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$600.00	\$9,600.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175215	1	\$120.00	\$2,040.00	17.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	1	\$120.00	\$148,080.00	1,234.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$150.00	\$194,250.00	1,295.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175230	3	\$189.03	\$411,705.00	2,178.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	2	\$233.86	\$28,765.00	123.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175248	1	\$400.00	\$106,000.00	265.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175260	1	\$630.00	\$392,490.00	623.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	1	\$420.00	\$164,220.00	391.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	1	\$510.00	\$279,990.00	549.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	1	\$645.00	\$66,435.00	103.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$710.00	\$142,000.00	200.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185148	1	\$950.00	\$181,450.00	191.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 25	1	\$1,800.00	\$1,800.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 15"
0430611025	1	\$4,100.00	\$4,100.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 18"
0430830	3	\$240.32	\$36,504.00	151.900	CY	N	PIPE FILLING AND PLUGGING
0430950	2	\$394.38	\$69,805.00	177.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982121	1	\$900.00	\$900.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	2	\$1,325.00	\$2,650.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	3	\$956.92	\$12,440.00	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	4	\$1,287.00	\$12,870.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	1	\$2,300.00	\$9,200.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$3,000.00	\$9,000.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$3,500.00	\$7,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	2	\$5,050.00	\$10,100.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	1	\$5,700.00	\$17,100.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$7,500.00	\$15,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	1	\$12,500.00	\$12,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982625	1	\$1,150.00	\$4,600.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	1	\$1,300.00	\$9,100.00	7.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	3	\$1,696.15	\$22,050.00	13.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430984125	3	\$1,105.88	\$18,800.00	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$1,000.00	\$1,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,700.00	\$3,700.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	2	\$4,322.50	\$25,935.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	1	\$1,000.00	\$2,000.00	2.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	1	\$2,200.00	\$4,400.00	2.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$3,300.00	\$19,800.00	6.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0431 1 1	1	\$130.00	\$28,990.00	223.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	2	\$304.34	\$286,690.00	942.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$475.00	\$73,150.00	154.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436 1 1	1	\$230.00	\$64,400.00	280.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	2	\$61.83	\$135,030.00	2,184.000	LF	N	UNDERDRAIN, TYPE II

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 73 2	1	\$42.00	\$4,872.00	116.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0443 70 5	1	\$215.00	\$447,415.00	2,081.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$275.00	\$210,375.00	765.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$285.00	\$1,301,310.00	4,566.000	LF	N	FRENCH DRAIN, 42"
0455 88 5	1	\$2,200.00	\$103,400.00	47.000	LF	N	DRILLED SHAFT, 48" DIA
0455107 5	1	\$360.00	\$16,920.00	47.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455112 6	1	\$156.50	\$8,094,806.00	51,724.000	LF	N	AUGER GROUTED PILE , 36" DIAMETER
0455133 2	2	\$22.59	\$4,352,905.00	192,682.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$34.00	\$172,686.00	5,079.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0457 1 12	1	\$695.00	\$177,225.00	255.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	1	\$850.00	\$23,800.00	28.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0458 1 11	1	\$50.00	\$13,150.00	263.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0460 1 13	1	\$20.00	\$5,400.00	270.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0508 2 1	1	\$207,196.20	\$207,196.20	1.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$33,630.00	\$33,630.00	1.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	1	\$109,161.80	\$109,161.80	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0515 1 1	2	\$51.82	\$34,359.00	663.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	1	\$90.00	\$2,790.00	31.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$78.00	\$23,790.00	305.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0519 78	1	\$1,100.00	\$5,500.00	5.000	EA	N	BOLLARDS
0520 1 7	6	\$19.08	\$820,582.00	43,000.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	6	\$17.45	\$257,976.00	14,781.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$32.00	\$7,424.00	232.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 2	1	\$26.00	\$1,924.00	74.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$16.02	\$5,608.00	350.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$17.00	\$5,967.00	351.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$18.00	\$26,604.00	1,478.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$35.00	\$298,620.00	8,532.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	1	\$58.50	\$2,281.50	39.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 6	2	\$18.20	\$47,122.71	2,589.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	4	\$54.62	\$70,241.70	1,286.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	1	\$85.00	\$61,200.00	720.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 8 4	1	\$375.00	\$490,125.00	1,307.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 8 7	1	\$330.00	\$89,100.00	270.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 72 56	1	\$371.10	\$225,999.90	609.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0522 1	4	\$35.20	\$667,067.50	18,953.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	6	\$54.48	\$520,697.00	9,558.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 4	1	\$55.00	\$4,290.00	78.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 2	2	\$201.47	\$9,066.00	45.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 29	2	\$54.54	\$180,022.00	3,301.000	SY	N	CONC DITCH PAVT, 4", REINFORCED

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0527 2	4	\$24.30	\$77,887.50	3,205.000	SF	N	DETECTABLE WARNINGS
0530 3 4	4	\$162.06	\$76,313.50	470.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$190.62	\$63,513.00	333.200	TN	N	BEDDING STONE
0536 1 1	4	\$23.01	\$159,321.10	6,924.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	4	\$36.08	\$87,198.06	2,417.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$9.50	\$4,750.00	500.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 8 11	1	\$2,900.00	\$2,900.00	1.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 13	2	\$3,214.12	\$54,640.00	17.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	5	\$3.14	\$45,409.60	14,452.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	2	\$3,662.00	\$18,310.00	5.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	1	\$1,350.00	\$4,050.00	3.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 28	1	\$2,997.00	\$5,994.00	2.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0546 71	1	\$2,200.00	\$17,600.00	8.000	PS	N	RUMBLE STRIPS
0546 72 1	3	\$1,704.03	\$132,515.82	77.766	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 12	1	\$27.00	\$2,635,200.00	97,600.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0550 10110	2	\$8.36	\$32,632.00	3,904.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$8.50	\$53,261.00	6,266.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10221	1	\$15.00	\$41,490.00	2,766.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	1	\$18.00	\$91,728.00	5,096.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$14.50	\$36,003.50	2,483.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 60125	1	\$1,300.00	\$2,600.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60224	1	\$2,250.00	\$4,500.00	2.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0570 1 1	3	\$2.91	\$38,794.50	13,332.000	SY	N	PERFORMANCE TURF
0570 1 2	11	\$3.01	\$2,184,812.12	724,675.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	2	\$3.35	\$88,784.00	26,493.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0580 1 1	2	\$59,000.00	\$236,000.00	4.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$16,000.00	\$16,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 1	1	\$25,000.00	\$25,000.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0630 2 11	7	\$11.67	\$787,617.21	67,464.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	5	\$29.78	\$333,502.47	11,200.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	1	\$35.00	\$2,100.00	60.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	1	\$20.71	\$5,964.48	288.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	1	\$10.00	\$4,430.00	443.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632 7 1	3	\$18,414.29	\$128,900.00	7.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 6	2	\$1,000.00	\$6,000.00	6.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	2	\$2.83	\$5,184.76	1,830.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	1	\$3.40	\$90,154.40	26,516.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	1	\$3.30	\$66,894.30	20,271.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1420	1	\$2.00	\$350.00	175.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	1	\$.50	\$5,287.50	10,575.000	LF	N	FIBER OPTIC CABLE, REM, UG

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 2 31	2	\$44.20	\$7,338.00	166.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$94.00	\$4,512.00	48.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	2	\$939.44	\$8,455.00	9.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	2	\$69.33	\$416.00	6.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 14	1	\$100.00	\$500.00	5.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	2	\$2,660.80	\$15,964.80	6.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	1	\$1,650.00	\$8,250.00	5.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	1	\$125.00	\$125.00	1.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	1	\$600.00	\$600.00	1.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0635 2 11	6	\$720.87	\$257,350.56	357.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	3	\$1,489.25	\$117,650.80	79.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	2	\$2,600.00	\$20,800.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	1	\$250.00	\$500.00	2.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	1	\$382.85	\$2,297.10	6.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 13	1	\$400.00	\$800.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0639 1121	1	\$3,600.00	\$10,800.00	3.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	4	\$3,377.78	\$30,400.00	9.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1620	1	\$1,200.00	\$2,400.00	2.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	4	\$7.02	\$19,249.15	2,741.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	1	\$1.40	\$350.00	250.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$1,039.53	\$7,276.68	7.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 60	1	\$260.00	\$520.00	2.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	1	\$1,427.33	\$1,427.33	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	1	\$2,800.00	\$5,600.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 12	3	\$1,259.09	\$13,850.00	11.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 70	1	\$2,500.00	\$5,000.00	2.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	1	\$6,000.00	\$12,000.00	2.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	2	\$24,028.90	\$48,057.79	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0646 1 11	3	\$1,446.34	\$59,300.00	41.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 40	1	\$800.00	\$800.00	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	3	\$201.38	\$5,840.00	29.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	1	\$27,250.00	\$54,500.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	2	\$38,500.00	\$77,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	2	\$47,416.67	\$142,250.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	2	\$47,700.00	\$238,500.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 15	1	\$70,000.00	\$70,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 21	2	\$70,071.43	\$490,500.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 26 5	2	\$6,033.33	\$90,500.00	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	2	\$900.00	\$52,200.00	58.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	1	\$930.00	\$1,860.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0650	1 16	1	\$1,200.00	\$9,600.00	8.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650	1 19	1	\$1,700.00	\$6,800.00	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0653	1 11	3	\$653.08	\$25,470.00	39.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653	1 40	1	\$550.00	\$550.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653	1 60	1	\$200.00	\$200.00	1.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654	2 21	1	\$5,750.00	\$23,000.00	4.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654	2 22	1	\$6,650.00	\$13,300.00	2.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654	2 60	1	\$900.00	\$2,700.00	3.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0659	1102	1	\$610.00	\$1,220.00	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660	1109	1	\$250.00	\$3,000.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1111	1	\$445.00	\$3,560.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660	1600	1	\$6.00	\$72.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660	2102	2	\$1,400.00	\$56,000.00	40.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2106	2	\$1,882.03	\$16,938.24	9.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	3 11	1	\$973.85	\$6,816.95	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660	3 12	1	\$7,478.60	\$52,350.20	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660	3 60	2	\$180.03	\$1,080.15	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660	4 11	3	\$17,234.58	\$155,111.25	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	3	\$3,154.24	\$119,861.20	38.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 60	1	\$1,800.00	\$5,400.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0663	1111	1	\$3,900.00	\$31,200.00	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663	1112	1	\$8,200.00	\$65,600.00	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0665	1 11	3	\$310.64	\$12,115.00	39.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 40	1	\$125.00	\$125.00	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665	1 60	1	\$30.00	\$30.00	1.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5110	1	\$22,800.00	\$91,200.00	4.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670	5111	1	\$27,500.00	\$27,500.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670	5400	2	\$2,460.00	\$7,380.00	3.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670	5600	2	\$471.67	\$2,830.00	6.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671	2 60	1	\$498.08	\$996.16	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676	2111	1	\$6,150.00	\$6,150.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336
0676	2122	1	\$5,620.10	\$5,620.10	1.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2500	1	\$664.10	\$3,984.60	6.000	EA	N	ITS CABINET- ADJUST/MODIFY
0682	1113	1	\$7,062.30	\$7,062.30	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1133	1	\$5,200.00	\$5,200.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0684	1 1	3	\$2,959.38	\$17,756.30	6.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	5 1	1	\$720.00	\$1,440.00	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	6 60	1	\$210.00	\$420.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	1	\$5,575.50	\$5,575.50	1.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 13	2	\$8,600.00	\$43,000.00	5.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 1 1	5	\$1,385.37	\$62,341.48	45.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 6 12	5	\$1,164.38	\$61,712.10	53.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7132	1	\$4,500.00	\$4,500.00	1.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7162	3	\$4,479.05	\$22,395.26	5.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695 7600	3	\$423.01	\$1,269.04	3.000	EA	N	TMS CABINET, REMOVE
0700 1 11	10	\$292.22	\$153,707.20	526.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	9	\$1,007.89	\$135,056.90	134.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	7	\$1,455.29	\$64,032.60	44.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	2	\$2,240.00	\$11,200.00	5.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 31	1	\$1,850.00	\$11,100.00	6.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	1	\$1,966.39	\$9,831.95	5.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	1	\$2,700.00	\$5,400.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 50	6	\$189.51	\$9,475.30	50.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	11	\$27.77	\$13,191.83	475.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	2	\$3,028.91	\$12,115.64	4.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	2	\$4,505.56	\$40,550.00	9.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	5	\$4,477.03	\$53,724.40	12.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	4	\$5,800.00	\$46,400.00	8.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 50	1	\$4,700.00	\$14,100.00	3.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	6	\$489.02	\$15,648.75	32.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	3	\$131.97	\$3,959.03	30.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	1	\$560.00	\$3,920.00	7.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	1	\$2,100.00	\$2,100.00	1.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3201	1	\$425.00	\$7,650.00	18.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	1	\$825.00	\$825.00	1.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3205	2	\$2,805.56	\$25,250.00	9.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	1	\$5,000.00	\$35,000.00	7.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	1	\$8,000.00	\$32,000.00	4.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	1	\$10,800.00	\$10,800.00	1.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3501	1	\$80.00	\$80.00	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	2	\$27.50	\$550.00	20.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3603	1	\$185.00	\$185.00	1.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$185.00	\$185.00	1.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$240.00	\$1,200.00	5.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	1	\$800.00	\$1,600.00	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3626	1	\$1,350.00	\$4,050.00	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$2,400.00	\$7,200.00	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4112	1	\$42,500.00	\$42,500.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	1	\$73,500.00	\$147,000.00	2.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4114	1	\$66,800.00	\$200,400.00	3.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4126	1	\$175,000.00	\$525,000.00	3.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4610	1	\$5,900.00	\$29,500.00	5.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 5 22	2	\$2,742.11	\$52,100.00	19.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	1	\$220.00	\$440.00	2.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 12 12	1	\$4,600.00	\$18,400.00	4.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 13 12	2	\$63.82	\$1,404.00	22.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	1	\$100.31	\$300.93	3.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	1	\$5,200.00	\$67,704.00	13.020	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	1	\$5,200.00	\$58,500.00	11.250	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 18201	1	\$10,900.00	\$1,983.80	.182	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	4	\$133.17	\$3,462.34	26.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 1	7	\$54.05	\$30,968.00	573.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$62.43	\$24,533.25	393.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	2	\$173.33	\$5,200.00	30.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0710 11101	11	\$969.99	\$202,947.54	209.226	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	7	\$1,365.70	\$11,439.08	8.376	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	3	\$1,674.32	\$7,713.59	4.607	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	3	\$.89	\$13,841.40	15,526.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	5	\$1.13	\$15,312.30	13,494.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	8	\$1.51	\$25,658.78	16,991.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	8	\$467.40	\$73,762.15	157.813	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$665.00	\$845.88	1.272	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	6	\$633.90	\$7,613.08	12.010	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	1	\$1,250.00	\$10.00	.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	5	\$49.03	\$43,486.80	887.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	8	\$24.91	\$36,614.50	1,470.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	2	\$3.51	\$361.80	103.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	3	\$2.34	\$1,655.75	707.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	11	\$988.70	\$142,519.49	144.149	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	4	\$1,315.16	\$641.80	.488	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	5	\$.92	\$4,041.45	4,412.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	1	\$200.63	\$1,954.94	9.744	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	5	\$711.66	\$3,415.99	4.800	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	3	\$2.31	\$2,073.75	897.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	11	\$43,960.71	\$571,489.24	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$5,754.59	\$5,323.00	.925	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	3	\$9,363.78	\$48,832.10	5.215	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	5	\$3.51	\$28,561.85	8,133.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	8	\$4.06	\$40,741.80	10,028.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	10	\$5.40	\$17,059.28	3,162.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	6	\$3,795.25	\$20,027.56	5.277	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	1	\$4,900.00	\$181.30	.037	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	5	\$166.06	\$32,049.00	193.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	6	\$60.61	\$31,154.38	514.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	2	\$6.22	\$361.00	58.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	8	\$4.15	\$10,384.25	2,503.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	7	\$3,505.19	\$10,578.65	3.018	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14125	3	\$17.07	\$100,446.00	5,885.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	8	\$341.31	\$78,160.00	229.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$195.76	\$75,760.00	387.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14660	2	\$2,359.18	\$115,600.00	49.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	8	\$4,686.57	\$408,185.93	87.097	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	5	\$6,141.13	\$23,606.50	3.844	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	6	\$1,471.53	\$186,147.56	126.499	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	2	\$2,746.07	\$3,424.35	1.247	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	8	\$4,626.68	\$340,671.86	73.632	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	2	\$5,631.71	\$1,154.50	.205	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	2	\$1,531.71	\$1,700.20	1.110	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	5	\$4,487.51	\$95,996.91	21.392	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	3	\$5,907.56	\$9,729.75	1.647	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	3	\$1,745.76	\$15,193.38	8.703	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	3	\$3,285.85	\$1,955.08	.595	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	6	\$4,479.09	\$52,620.40	11.748	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	2	\$5,637.50	\$789.25	.140	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	1	\$1,504.68	\$4,887.20	3.248	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0713103101	3	\$26,447.70	\$14,361.10	.543	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	1	\$29,600.00	\$2,012.80	.068	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103131	3	\$14,270.35	\$7,748.80	.543	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	3	\$27,828.40	\$9,406.00	.338	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	2	\$14,587.47	\$6,754.00	.463	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0715 1 12	4	\$1.44	\$63,498.10	44,045.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	3	\$1.33	\$133,966.90	100,369.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 15	1	\$8.00	\$528.00	66.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 60	2	\$.66	\$57,262.60	86,344.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	2	\$4,384.21	\$83,300.00	19.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	2	\$5,445.45	\$59,900.00	11.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	2	\$5,700.00	\$34,200.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	1	\$6,300.00	\$340,200.00	54.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 21	1	\$3,200.00	\$6,400.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 70	1	\$600.00	\$18,000.00	30.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 32	1	\$1,900.00	\$7,600.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 7 11	3	\$15,366.67	\$92,200.00	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$1,650.00	\$1,650.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	2	\$1,055.00	\$4,220.00	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 19 13	1	\$63,000.00	\$882,000.00	14.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 60	1	\$1,750.00	\$24,500.00	14.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715500 1	3	\$512.91	\$52,830.00	103.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$400.00	\$5,600.00	14.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	1	\$520.00	\$1,040.00	2.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715513135	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513145	1	\$8,350.00	\$66,800.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0770 76100	1	\$2,478.00	\$4,956.00	2.000	EA	N	WEIGH IN MOTION SYS, PIE SENS PAIR
0770 76101	1	\$578.61	\$5,786.10	10.000	EA	N	WEIGH IN MOTION SYS, LOOP
0999 16	5	\$12,060.00	\$60,300.00	5.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,300.00	\$198,000.00	60.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	2	\$4,000.00	\$16,000.00	4.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	14	\$56,099.32	\$1,121,986.44	20.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 14004	1	\$62.00	\$6,200.00	100.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15002	1	\$60.00	\$7,200.00	120.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 16002	1	\$5.00	\$10,800.00	2,160.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$32.00	\$8,736.00	273.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	1	\$21.50	\$383,280.50	17,827.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$33.50	\$2,680.00	80.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$8.25	\$18,315.00	2,220.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	2	\$40.75	\$7,456.50	183.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	2	\$12.37	\$181,012.00	14,633.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31202	1	\$50.00	\$11,050.00	221.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$2,950.00	\$11,800.00	4.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	2	\$214.81	\$11,600.00	54.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	2	\$62.28	\$37,802.50	607.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	2	\$66.40	\$1,132,586.50	17,056.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	2	\$74.74	\$313,180.00	4,190.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	2	\$73.38	\$808,998.00	11,025.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 42208	1	\$100.00	\$251,600.00	2,516.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42212	1	\$145.00	\$465,015.00	3,207.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 51208	1	\$120.00	\$3,360.00	28.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	1	\$89.00	\$12,460.00	140.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 61124	1	\$150.00	\$19,200.00	128.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1055 11414	1	\$620.00	\$27,900.00	45.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11424	1	\$1,200.00	\$8,400.00	7.000	EA	N	UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11434	1	\$870.00	\$870.00	1.000	EA	N	UTILITY FITTNG, F&I, DI/CI, REDUCER, 8-19.9"
1055 11444	1	\$700.00	\$8,400.00	12.000	EA	N	UTILITY FITTNG, F&I, DI/CI, UNION, 8-19.9"
1055 11454	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FITTNG, F&I, DI/CI, CAP/PLG, 8-19.9"
1055 11494	1	\$1,745.00	\$15,705.00	9.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, SPEC, 8-19.9"
1055 31108	1	\$500.00	\$17,500.00	35.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$686.75	\$1,373.50	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 10"
1055 31112	1	\$635.50	\$24,784.50	39.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 12"
1055 31208	1	\$630.00	\$2,520.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31210	1	\$800.00	\$800.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	1	\$1,130.00	\$23,730.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31308	1	\$400.00	\$800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$450.00	\$450.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31508	1	\$1,332.50	\$6,662.50	5.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$875.00	\$3,500.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 51108	1	\$400.00	\$66,800.00	167.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	1	\$650.00	\$33,800.00	52.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51208	1	\$500.00	\$4,500.00	9.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	1	\$800.00	\$3,200.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51312	1	\$500.00	\$2,500.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51408	1	\$370.00	\$22,570.00	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51410	1	\$500.00	\$500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	1	\$575.00	\$6,325.00	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	1	\$300.00	\$2,400.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	1	\$1,050.00	\$4,200.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1060 11211	2	\$4,175.00	\$41,750.00	10.000	EA	N	UTIL STRCT, BLW GRN, F&I, WTR/SWR, 0-80, 0-6'
1060 11222	2	\$4,066.67	\$36,600.00	9.000	EA	N	UTIL STRCT, BLW GRN, F&I, WTR/SWT, >80, 6.1-
1060 15	1	\$2,000.00	\$24,000.00	12.000	EA	N	UTILITY STR, BELOW GROUND, A/M
1060 16	1	\$1,750.00	\$8,750.00	5.000	EA	N	UTILITY STR, BLW GRN, R&D, CONT OWNS
1080 21500	1	\$210.00	\$27,930.00	133.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23102	1	\$1,250.00	\$5,000.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23106	1	\$2,550.00	\$5,100.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,250.00	\$26,000.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23112	1	\$5,150.00	\$5,150.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 24104	1	\$820.00	\$1,640.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	2	\$1,090.67	\$16,360.00	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	2	\$1,480.00	\$88,800.00	60.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,150.00	\$19,350.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	2	\$2,698.28	\$78,250.00	29.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 26102	1	\$1,250.00	\$7,500.00	6.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 26108	1	\$1,900.00	\$17,100.00	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	2	\$3,216.67	\$19,300.00	6.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 27106	1	\$7,000.00	\$28,000.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	1	\$8,800.00	\$8,800.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$9,100.00	\$36,400.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 29104	1	\$92.00	\$2,668.00	29.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	1	\$135.00	\$3,915.00	29.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	2	\$160.40	\$168,900.00	1,053.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	2	\$259.39	\$46,430.00	179.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	2	\$320.25	\$204,960.00	640.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 32108	1	\$385.00	\$20,020.00	52.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32112	1	\$420.00	\$4,620.00	11.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1644113 08	1	\$4,950.00	\$54,450.00	11.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644136 08	1	\$4,000.00	\$32,000.00	8.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	2	\$863.75	\$6,910.00	8.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,080.00	\$19,440.00	18.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$2,950.00	\$2,950.00	1.000	EA	N	FIRE HYDRANT, RELOCATE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.