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0102  1 43 $674.96 $10,874,983.89 16,112.000 DA N MAINTENANCE OF TRAFFIC
0102  2  1 10 $293,373.56 $3,227,109.17 11.000 LS N SPECIAL DETOUR 1
0102  2  2 10 $108,584.63 $1,194,430.90 11.000 LS N SPECIAL DETOUR 2
0102  2  3 6 $115,657.85 $693,947.10 6.000 LS N SPECIAL DETOUR 3
0102  2  4 4 $242,816.09 $971,264.35 4.000 LS N SPECIAL DETOUR 4
0102  2  5 4 $101,852.60 $407,410.40 4.000 LS N SPECIAL DETOUR 5
0102  2  6 3 $54,083.46 $162,250.39 3.000 LS N SPECIAL DETOUR 6
0102  2  7 3 $123,505.28 $370,515.84 3.000 LS N SPECIAL DETOUR 7
0102  2  8 3 $83,287.23 $249,861.68 3.000 LS N SPECIAL DETOUR 8
0102  2  9 3 $50,347.57 $151,042.72 3.000 LS N SPECIAL DETOUR 9
0102  2 10 2 $24,721.13 $49,442.26 2.000 LS N SPECIAL DETOUR 10
0102  3 7 $51.79 $154,375.87 2,981.000 CY N COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14 25 $63.37 $1,200,522.12 18,946.000 HR N TRAFFIC CONTROL OFFICER
0102 60 41 $.24 $466,718.68 1,978,379.000 ED N WORK ZONE SIGN
0102 61 7 $60.67 $9,950.67 164.000 EA N BUSINESS SIGN
0102 62 2 $1.38 $2,562.00 1,860.000 ED N BARRIER MOUNTED WORK ZONE SIGN
0102 71 13 10 $33.14 $1,693,195.78 51,092.000 LF N TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23 8 $7.11 $345,425.56 48,585.000 LF N TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74  1 40 $.13 $607,825.35 4,699,108.000 ED N CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74  2 29 $.28 $111,252.02 398,030.000 ED N CHANNELIZING DEVICE, TYPE III, 6'
0102 74  7 23 $5.04 $916,706.43 181,835.000 LF N CHANNELIZING DEVICE- PED LCD
0102 75  1 2 $21.38 $93,228.00 4,360.000 LF N TEMPORARY SEPARATOR, F&I REMOVE
0102 76 32 $5.74 $122,118.23 21,276.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 22 $3.24 $290,587.75 89,820.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89  1 9 $1,188.28 $211,513.30 178.000 LO N TEMPORARY CRASH CUSHION, RED OPT
0102 99 36 $12.95 $977,399.95 75,503.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104 23 $13.74 $461,032.80 33,563.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107  1 23 $8.83 $281,457.60 31,881.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150  1 8 $3.31 $37,447.30 11,306.000 ED N PORTABLE REGULATORY,SIGN
0102150  2 8 $3.30 $37,301.30 11,306.000 ED N RADAR SPEED DISPLAY UNIT
0102909 1 $46.51 $8,139.25 175.000 DA N TEMPORARY RAISED RUMBLE STRIPS
0102911  1 6 $2.06 $118,950.30 57,828.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911  2 7 $1.74 $306,920.60 176,613.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911  3 4 $3.81 $7,916.05 2,076.000 SF N PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912  1 1 $2.25 $144.00 64.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912  2 8 $1.80 $169,767.50 94,504.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104  1 9 $2.32 $52,567.17 22,617.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104  6 5 $16.16 $48,587.20 3,006.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104  7 1 $4,000.00 $36,000.00 9.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM
0104  9 1 $1,350.00 $12,150.00 9.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
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0104 10  3 29 $1.22 $550,712.67 451,789.000 LF N SEDIMENT BARRIER
0104 11 15 $11.97 $119,305.03 9,966.000 LF N FLOATING TURBIDITY BARRIER
0104 12 7 $3.52 $85,798.26 24,380.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15 14 $2,552.63 $125,078.93 49.000 EA N SOIL TRACKING PREVENTION DEVICE
0104 18 33 $109.90 $221,563.20 2,016.000 EA N INLET PROTECTION SYSTEM
0104 19 5 $1.33 $23,773.20 17,910.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL
0107  1 32 $20.53 $510,660.15 24,869.340 AC N LITTER REMOVAL
0107  2 31 $38.10 $743,030.47 19,503.150 AC N MOWING
0108  1 12 $14,794.13 $207,117.82 14.000 LS N MONITOR EXISTING STRUCTURES- SETTL
0108  2 4 $12,750.00 $51,000.00 4.000 LS N MONITOR EXISTING STRUCTURES- VIBRA
0108  3 1 $12,000.00 $12,000.00 1.000 LS N MONITOR EXISTING STRUCTURES- GROUN
0110  1  1 34 $18,194.80 $10,989,293.60 603.980 AC N CLEARING & GRUBBING
0110  2  2 2 $35,235.53 $261,800.00 7.430 AC N SELECTIVE CLEARING AND GRUBBING, TREES R
0110  2  3 1 $10,800.00 $15,444.00 1.430 AC N SELECTIVE CLEARING AND GRUB, PLANT PRES
0110  3 4 $20.20 $496,865.97 24,600.000 SF N REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110  4 10 31 $12.26 $1,387,845.60 113,213.000 SY N REMOVAL OF EXIST CONC
0110  7  1 8 $490.53 $54,939.74 112.000 EA N MAILBOX, F&I SINGLE
0110 73 1 $140.00 $142,800.00 1,020.000 LF N REMOVE EXISTING BULKHEAD
0110 86 2 $21,551.67 $64,655.00 3.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120  1 22 $4.08 $5,199,678.69 1,275,444.800 CY N REGULAR EXCAVATION
0120  2  2 7 $19.18 $94,666.77 4,934.900 CY N BORROW EXCAVATION, TRUCK MEASURE
0120  3 1 $8.70 $15,320.70 1,761.000 CY N LATERAL DITCH EXCAVATION
0120  4 9 $8.38 $1,022,864.12 122,008.000 CY N SUBSOIL EXCAVATION
0120  6 23 $7.75 $24,256,802.97 3,130,547.500 CY N EMBANKMENT
0120 71 7 $25,869.62 $310,435.49 12.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74 2 $7.77 $1,413,434.80 181,813.000 CY N SURCHARGE EMBANKMENT
0141 70 3 $546.39 $22,401.94 41.000 AS N SETTLEMENT PLATE ASSEMBLY
0144  1  1 2 $82.23 $79,683.72 969.000 LF N DIGITAL INCLINOMETER CASING, VERTICAL
0144 71  1 1 $2,200.00 $17,600.00 8.000 EA N PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 71  2 1 $645.20 $5,161.60 8.000 EA N PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 72 1 $220.00 $128,040.00 582.000 LF N TUBING FOR PIEZOMETER
0144 74  1 1 $4,410.00 $4,410.00 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0144 74  2 1 $1,939.26 $1,939.26 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW
0145  1 1 $12.00 $127,416.00 10,618.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE
0145  2 2 $49.00 $867,198.00 17,697.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160  4 20 $5.15 $4,532,176.13 879,444.000 SY N TYPE B STABILIZATION
0162  1 11 5 $.87 $251,524.45 287,905.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"
0162  1 12 1 $1.00 $14,211.00 14,211.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"
0210  1  1 1 $15.25 $2,028.25 133.000 SY N REWORKING LIMEROCK BASE, 6"
0285701 17 $13.78 $2,907,820.86 210,985.000 SY N OPTIONAL BASE,BASE GROUP 01
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0285702 1 $10.00 $4,790.00 479.000 SY N OPTIONAL BASE,BASE GROUP 02
0285704 6 $13.47 $420,799.97 31,230.000 SY N OPTIONAL BASE,BASE GROUP 04
0285705 1 $14.00 $18,508.00 1,322.000 SY N OPTIONAL BASE,BASE GROUP 05
0285706 3 $44.37 $121,562.20 2,740.000 SY N OPTIONAL BASE,BASE GROUP 06
0285707 2 $21.76 $27,592.00 1,268.000 SY N OPTIONAL BASE,BASE GROUP 07
0285708 2 $18.97 $48,771.75 2,571.000 SY N OPTIONAL BASE,BASE GROUP 08
0285709 13 $14.77 $6,328,095.30 428,423.000 SY N OPTIONAL BASE,BASE GROUP 09
0285710 6 $20.37 $409,008.98 20,077.000 SY N OPTIONAL BASE,BASE GROUP 10
0285711 5 $16.31 $1,604,178.69 98,356.000 SY N OPTIONAL BASE,BASE GROUP 11
0285712 1 $19.00 $183,521.00 9,659.000 SY N OPTIONAL BASE,BASE GROUP 12
0285715 7 $60.27 $1,187,485.10 19,704.000 SY N OPTIONAL BASE,BASE GROUP 15
0286  1 4 $18.92 $68,483.00 3,620.000 SY N TURNOUT CONSTRUCTION
0286  2 1 $234.00 $17,690.40 75.600 TN N TURNOUT CONSTRUCTION-ASPHALT
0287  1 2 $188.63 $865,079.60 4,586.000 CY N ASPHALT TREATED PERMEABLE BASE
0288001 1 $150.00 $42,375.00 282.500 CY N CEMENT TREATED PERMEABLE BASE
0327 70  1 4 $3.85 $95,218.72 24,730.000 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70  2 3 $4.04 $63,547.20 15,748.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70  3 2 $4.22 $16,085.72 3,815.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70  4 9 $2.93 $542,844.78 185,263.000 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70  5 7 $2.43 $253,174.60 104,022.000 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70  6 21 $1.89 $1,355,300.12 715,710.000 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70  7 4 $1.91 $270,351.10 141,490.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70  8 3 $1.41 $59,502.38 42,314.000 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70  9 1 $3.84 $273,335.04 71,181.000 SY N MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10 1 $7.37 $10,192.71 1,383.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11 10 $2.23 $1,357,154.77 607,249.000 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 13 2 $4.06 $16,636.90 4,095.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15 2 $2.85 $356,223.30 124,869.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 17 2 $2.22 $50,713.18 22,876.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19 5 $2.49 $158,785.45 63,813.000 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 5 $2.55 $570,963.80 223,713.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22 1 $2.28 $12,973.20 5,690.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26 2 $3.20 $1,506,827.84 471,177.000 SY N MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27 1 $3.23 $74,477.34 23,058.000 SY N MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29 1 $3.56 $11,338.60 3,185.000 SY N MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 42 1 $4.63 $333,702.62 72,074.000 SY N MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0334  1 11 1 $94.00 $158,361.80 1,684.700 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334  1 12 7 $83.80 $3,963,548.90 47,297.000 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334  1 13 12 $87.82 $8,678,430.86 98,819.600 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334  1 14 7 $87.04 $4,926,107.02 56,597.600 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D
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0334  1 52 2 $112.90 $69,760.11 617.900 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334  1 53 14 $101.63 $11,087,176.01 109,090.000 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334  1 54 10 $115.45 $6,447,189.10 55,843.800 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334  1 55 1 $97.67 $9,182,972.47 94,020.400 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334  1 57 1 $146.00 $7,300.00 50.000 TN N SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0337  7 25 16 $139.34 $11,607,893.47 83,308.600 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22
0337  7 26 1 $123.00 $4,305.00 35.000 TN N ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337  7 81 6 $103.13 $1,147,852.27 11,129.800 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337  7 82 1 $138.00 $163,530.00 1,185.000 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337  7 83 13 $115.08 $5,544,259.03 48,178.100 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337  7 85 4 $145.18 $720,002.96 4,959.500 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337  7 93 1 $113.48 $1,459,602.46 12,862.200 TN N ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0339  1 15 $132.20 $604,517.13 4,572.700 TN N MISCELLANEOUS ASPHALT PAVEMENT
0350  3  1 1 $60.00 $138,180.00 2,303.000 SY N PLAIN CEMENT CONC PAVT, 6"
0350  3  5 1 $130.00 $13,260.00 102.000 SY N PLAIN CEMENT CONC PAVT, 8"
0350  3  7 1 $95.00 $3,040.00 32.000 SY N PLAIN CEMENT CONC PAVT, 9"
0350  3 11 1 $77.00 $2,135,672.00 27,736.000 SY N PLAIN CEMENT CONC PAVT, 11"
0350  3 13 2 $82.06 $7,264,475.00 88,523.000 SY N PLAIN CEMENT CONC PAVT, 12"
0350  5 4 $2.79 $1,229,992.10 440,088.000 LF N CLEANING & SEALING JOINTS - CONC PVMT
0350  6 1 $4.20 $67,662.00 16,110.000 LF N CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13 1 $43.00 $82,990.00 1,930.000 SY N CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70 4 $6.45 $604,804.30 93,717.000 SY N GRINDING CONCRETE PAVT
0370  1 1 $150.00 $144,150.00 961.000 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT
0400  0 11 9 $561.69 $3,175,470.00 5,653.400 CY N CONC CLASS NS, GRAVITY WALL
0400  1  2 12 $1,005.44 $213,041.68 211.890 CY N CONC CLASS I, ENDWALLS
0400  1 11 1 $650.00 $212,810.00 327.400 CY N CONC CLASS I, RETAINING WALLS
0400  2  1 1 $355.00 $165,927.00 467.400 CY N CONC CLASS II, CULVERTS
0400  2  4 4 $447.14 $3,857,199.80 8,626.300 CY N CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400  2  5 3 $783.05 $293,330.00 374.600 CY N CONC CLASS II, BRIDGE SUBSTRUCTURE
0400  2 10 6 $337.69 $970,273.70 2,873.300 CY N CONC CLASS II, APPROACH SLABS
0400  2 25 1 $1,050.00 $141,750.00 135.000 CY N CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400  2 47 1 $740.00 $57,720.00 78.000 CY N CONC CLASS II, CIP TOP W/ SR ADMIX
0400  4  1 5 $937.07 $1,853,158.69 1,977.600 CY N CONC CLASS IV, CULVERTS
0400  4  2 1 $525.00 $21,577.50 41.100 CY N CONC CLASS IV, ENDWALLS
0400  4  5 4 $706.86 $1,332,858.80 1,885.600 CY N CONC CLASS IV, SUBSTRUCTURE
0400  4  8 1 $900.00 $135,000.00 150.000 CY N CONC CLASS IV, BULKHEAD
0400  4 11 2 $669.12 $228,640.00 341.700 CY N CONC CLASS IV, RETAINING WALLS
0400  4 25 3 $666.00 $2,096,702.20 3,148.200 CY N CONC CLASS IV, MASS, SUBSTRUCTURE
0400  7 3 $4.77 $19,163.16 4,017.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"
0400  9 4 $9.45 $303,821.55 32,146.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5" GR
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0400143 2 $1.45 $18,453.00 12,731.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400147 4 $724.72 $161,323.00 222.600 CF N COMPOSITE NEOPRENE PADS
0400148 1 $2,000.00 $6,400.00 3.200 CF N PLAIN NEOPRENE BEARING PADS
0400153 2 $331.25 $5,300.00 16.000 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70  1 2 $266.99 $68,750.00 257.500 CF N RESTORE SPALLED AREAS, EPOXY
0401 70  3 3 $519.24 $191,961.94 369.700 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70  4 2 $400.00 $8,000.00 20.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70  5 1 $1,230.00 $92,865.00 75.500 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION
0411  1 3 $87.47 $2,711.64 31.000 GA N EPOXY MATERIAL- STRUCTURES REHAB
0411  2 3 $26.26 $18,406.47 701.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149 1 $81.08 $2,999.96 37.000 GA N PENETRANT SEALER
0413151 2 $30.02 $177,651.00 5,917.000 GA N METHACRYLATE MONOMER
0413154 3 $.64 $381,388.50 596,768.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
0415  1  1 8 $.84 $404,083.74 481,319.000 LB N REINF STEEL- ROADWAY
0415  1  3 2 $.77 $27,419.88 35,402.000 LB N REINF STEEL- RETAINING WALL
0415  1  4 6 $.76 $1,586,580.90 2,087,598.000 LB N REINF STEEL- SUPERSTRUCTURE
0415  1  5 5 $.76 $823,949.00 1,086,084.000 LB N REINF STEEL- SUBSTRUCTURE
0415  1  6 2 $.82 $852.00 1,040.000 LB N REINF STEEL- MISCELLANEOUS
0415  1  8 1 $1.50 $21,474.00 14,316.000 LB N REINF STEEL- BULKHEAD
0415  1  9 5 $.71 $403,687.00 568,229.000 LB N REINF STEEL- APPROACH SLABS
0415 10  3 1 $45.75 $53,527.50 1,170.000 LF N FIBER REINFORCED POLYMER BARS, #3 BAR
0425  1203 1 $3,500.00 $3,500.00 1.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'
0425  1205 1 $2,900.00 $2,900.00 1.000 EA N INLETS, CURB, TYPE 9, PARTIAL
0425  1211 2 $6,336.40 $31,682.00 5.000 EA N INLETS, CURB, TYPE 10, <10'
0425  1311 3 $4,096.03 $331,778.56 81.000 EA N INLETS, CURB, TYPE P-1, <10'
0425  1315 3 $3,704.89 $11,114.68 3.000 EA N INLETS, CURB TYPE P-1, PARTIAL
0425  1321 5 $4,614.02 $96,894.36 21.000 EA N INLETS, CURB, TYPE P-2, <10'
0425  1325 3 $3,712.44 $14,849.74 4.000 EA N INLETS, CURB, TYPE P-2, PARTIAL
0425  1331 3 $10,267.45 $30,802.35 3.000 EA N INLETS, CURB, TYPE P-3, <10'
0425  1335 1 $3,999.00 $11,997.00 3.000 EA N INLETS, CURB, TYPE P-3, PARTIAL
0425  1341 2 $6,050.00 $12,100.00 2.000 EA N INLETS, CURB, TYPE P-4, <10'
0425  1351 15 $5,259.17 $825,690.19 157.000 EA N INLETS, CURB, TYPE P-5, <10'
0425  1352 2 $7,181.13 $28,724.52 4.000 EA N INLETS, CURB, TYPE P-5, >10'
0425  1355 2 $2,202.50 $8,810.00 4.000 EA N INLETS, CURB, TYPE P-5, PARTIAL
0425  1361 8 $5,415.41 $270,770.60 50.000 EA N INLETS, CURB, TYPE P-6, <10'
0425  1365 3 $2,740.00 $10,960.00 4.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
0425  1411 3 $5,969.30 $220,864.00 37.000 EA N INLETS, CURB TYPE J-1, <10'
0425  1412 1 $6,831.00 $95,634.00 14.000 EA N INLETS, CURB, TYPE J-1, >10'
0425  1421 2 $5,940.20 $29,701.00 5.000 EA N INLETS, CURB, TYPE J-2, <10'
0425  1422 1 $7,753.00 $7,753.00 1.000 EA N INLETS, CURB, TYPE J-2, >10'
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0425  1431 1 $6,879.00 $13,758.00 2.000 EA N INLETS, CURB, TYPE J-3, <10'
0425  1441 1 $6,763.41 $6,763.41 1.000 EA N INLETS, CURB, TYPE J-4, <10'
0425  1451 5 $6,936.05 $97,104.66 14.000 EA N INLETS, CURB, TYPE J-5, <10'
0425  1452 2 $8,555.64 $213,890.89 25.000 EA N INLETS, CURB, TYPE J-5, >10'
0425  1461 3 $8,542.86 $59,800.00 7.000 EA N INLETS, CURB, TYPE J-6, <10'
0425  1462 2 $10,125.75 $131,634.76 13.000 EA N INLETS, CURB, TYPE J-6, >10'
0425  1465 1 $3,110.00 $3,110.00 1.000 EA N INLETS, CURB, TYPE J-6, PARTIAL
0425  1471 1 $6,217.00 $55,953.00 9.000 EA N INLETS, CURB, TYPE 7, <10'
0425  1473 1 $7,110.00 $14,220.00 2.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'
0425  1501 3 $2,849.08 $71,227.00 25.000 EA N INLETS, DT BOT, TYPE A, <10'
0425  1503 1 $5,400.00 $10,800.00 2.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'
0425  1504 1 $11,125.00 $11,125.00 1.000 EA N INLETS, DT BOT, TYPE A, J BOT, >10'
0425  1511 1 $4,500.00 $49,500.00 11.000 EA N INLETS, DT BOT, TYPE B, <10'
0425  1512 1 $7,000.00 $7,000.00 1.000 EA N INLETS, DT BOT, TYPE B, >10'
0425  1519 1 $5,200.00 $15,600.00 3.000 EA N INLETS, DT BOT, TYPE B, MODIFY
0425  1521 9 $3,399.10 $176,753.36 52.000 EA N INLETS, DT BOT, TYPE C, <10'
0425  1524 1 $5,742.83 $11,485.66 2.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'
0425  1525 3 $3,157.00 $18,942.00 6.000 EA N INLETS, DT BOT, TYPE C, PARTIAL
0425  1529 3 $5,017.75 $20,071.00 4.000 EA N INLETS, DT BOT, TYPE C, MODIFY
0425  1531 1 $4,000.00 $56,000.00 14.000 EA N INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425  1541 9 $3,928.99 $165,017.60 42.000 EA N INLETS, DT BOT, TYPE D, <10'
0425  1542 2 $5,378.78 $16,136.34 3.000 EA N INLETS, DT BOT, TYPE D, >10'
0425  1543 5 $7,215.49 $57,723.92 8.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'
0425  1544 2 $8,374.59 $16,749.18 2.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'
0425  1549 5 $6,902.50 $117,342.46 17.000 EA N INLETS, DT BOT, TYPE D, MODIFY
0425  1551 3 $2,465.87 $73,976.00 30.000 EA N INLETS, DT BOT, TYPE E, <10'
0425  1552 1 $5,509.00 $5,509.00 1.000 EA N INLETS, DT BOT, TYPE E, >10'
0425  1553 1 $4,957.00 $183,409.00 37.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'
0425  1554 1 $8,739.00 $113,607.00 13.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'
0425  1559 2 $5,005.83 $30,035.00 6.000 EA N INLETS, DT BOT, TYPE E, MODIFY
0425  1561 1 $5,237.57 $99,513.83 19.000 EA N INLETS, DT BOT, TYPE F, <10'
0425  1565 1 $5,592.77 $50,334.93 9.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
0425  1571 1 $10,266.40 $10,266.40 1.000 EA N INLETS, DT BOT, TYPE G, <10'
0425  1581 5 $5,954.58 $71,455.00 12.000 EA N INLETS, DT BOT, TYPE H, <10'
0425  1582 1 $8,500.00 $8,500.00 1.000 EA N INLETS, DT BOT, TYPE H, >10'
0425  1583 2 $8,475.00 $16,950.00 2.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM <10'
0425  1584 1 $12,000.00 $12,000.00 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM >10'
0425  1589 4 $10,356.20 $62,137.18 6.000 EA N INLETS, DT BOT, TYPE H, MODIFY
0425  1601 1 $4,500.00 $22,500.00 5.000 EA N INLETS, DT BOT, TYPE J, <10'
0425  1701 8 $3,603.55 $237,834.57 66.000 EA N INLETS, GUTTER, TYPE S, <10'



CESPO05 12/24/2018-06.12.01 Page:     7
Florida Department of Transportation

Item Average Unit Cost 
From 2017/12/01  to 2018/11/30 

Contract Type: CC    AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102  1   To:  9999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0425  1702 2 $6,437.54 $12,875.07 2.000 EA N INLETS, GUTTER, TYPE S, >10'
0425  1703 2 $5,392.60 $70,103.84 13.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'
0425  1704 3 $7,352.28 $22,056.84 3.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'
0425  1705 1 $5,000.00 $5,000.00 1.000 EA N INLETS, GUTTER, TYPE S, PARTIAL
0425  1711 4 $3,487.50 $27,900.00 8.000 EA N INLETS, GUTTER, TYPE V, <10'
0425  1715 1 $2,120.00 $2,120.00 1.000 EA N INLETS, GUTTER, TYPE V, PARTIAL
0425  1881 1 $8,000.00 $64,000.00 8.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'
0425  1882 1 $9,000.00 $54,000.00 6.000 EA N INLETS, BARRIER WALL, RIG, C&G, >10'
0425  1883 1 $10,500.00 $84,000.00 8.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425  1884 1 $12,000.00 $24,000.00 2.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425  1891 4 $5,160.17 $330,250.64 64.000 EA N INLETS, BARRIER WALL, <10'
0425  1892 2 $8,712.60 $87,126.00 10.000 EA N INLETS, BARRIER WALL, >10'
0425  1893 2 $7,136.55 $78,502.00 11.000 EA N INLETS, BARRIER WALL, J BOT, <10'
0425  1894 3 $14,940.80 $74,704.00 5.000 EA N INLETS, BARRIER WALL, J BOT, >10'
0425  1910 8 $4,239.64 $93,272.15 22.000 EA N INLETS, CLOSED FLUME
0425  2 41 7 $5,742.53 $109,108.08 19.000 EA N MANHOLES, P-7, <10'
0425  2 42 1 $8,500.00 $42,500.00 5.000 EA N MANHOLES, P-7, >10'
0425  2 43 5 $2,806.72 $16,840.34 6.000 EA N MANHOLES, P-7, PARTIAL
0425  2 61 11 $3,638.76 $276,546.06 76.000 EA N MANHOLES, P-8, <10'
0425  2 62 4 $5,316.28 $47,846.50 9.000 EA N MANHOLES, P-8, >10'
0425  2 63 8 $4,365.96 $61,123.45 14.000 EA N MANHOLES, P-8, PARTIAL
0425  2 71 6 $6,984.66 $146,677.96 21.000 EA N MANHOLES, J-7, <10'
0425  2 72 1 $12,000.00 $12,000.00 1.000 EA N MANHOLES, J-7, >10'
0425  2 73 2 $3,096.20 $15,481.00 5.000 EA N MANHOLES, J-7, PARTIAL
0425  2 91 9 $5,061.43 $167,027.07 33.000 EA N MANHOLES, J-8, <10'
0425  2 92 6 $8,139.55 $276,744.60 34.000 EA N MANHOLES, J-8, >10'
0425  2 93 2 $1,877.33 $7,509.32 4.000 EA N MANHOLES, J-8, PARTIAL
0425  3 43 2 $4,192.75 $16,771.00 4.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425  4 1 $1,270.00 $3,810.00 3.000 EA N INLETS, ADJUST
0425  5 9 $1,233.42 $33,302.37 27.000 EA N MANHOLE, ADJUST
0425  5  1 5 $616.66 $6,783.27 11.000 EA N MANHOLE, ADJUST, UTILITIES
0425  6 9 $372.16 $29,028.76 78.000 EA N VALVE BOXES, ADJUST
0425  7 2 $935.21 $2,805.64 3.000 EA N MANHOLE COVER- REPLACE
0425 11 6 $3,293.99 $75,761.75 23.000 EA N MODIFY EXISTING DRAINAGE STRUCTURE
0425 82 2 $1,804.06 $88,398.91 49.000 EA N REPLACE GRATE
0430 94  1 8 $6.56 $49,803.60 7,588.000 LF N DESILTING PIPE, 0 - 24"
0430 94  2 6 $9.29 $31,515.66 3,394.000 LF N DESILTING PIPE, 25 - 36"
0430 94  3 4 $6.85 $16,463.95 2,402.000 LF N DESILTING PIPE, 37 - 48"
0430 94  4 3 $13.71 $11,967.50 873.000 LF N DESILTING PIPE, 49 - 60"
0430 95  2 1 $30.60 $12,270.60 401.000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
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0430173115 1 $90.00 $10,890.00 121.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD
0430173118 2 $77.87 $10,979.00 141.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD
0430174115 2 $83.84 $11,319.00 135.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD
0430174118 9 $75.25 $69,535.10 924.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD
0430174124 6 $72.39 $108,662.38 1,501.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD
0430174130 3 $76.52 $96,646.12 1,263.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD
0430174136 4 $115.23 $25,811.04 224.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD
0430174148 1 $153.00 $35,496.00 232.000 LF N PIPE CULV, OPT MATL, ROUND,48"SD
0430174215 1 $65.00 $30,875.00 475.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218 5 $98.15 $71,943.05 733.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224 3 $97.77 $54,949.19 562.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230 3 $128.49 $125,281.40 975.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236 1 $156.00 $22,932.00 147.000 LF N PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112 2 $216.18 $6,917.68 32.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 9 $137.07 $59,760.53 436.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 20 $72.22 $3,135,568.60 43,414.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124 18 $76.18 $2,005,657.04 26,329.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130 10 $93.94 $1,407,937.50 14,987.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 11 $108.70 $1,515,883.44 13,946.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142 6 $126.43 $1,425,588.66 11,276.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148 7 $152.69 $1,193,234.80 7,815.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154 5 $188.06 $716,713.30 3,811.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 4 $277.01 $521,049.92 1,881.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175218 7 $101.63 $149,701.65 1,473.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 5 $94.90 $86,450.48 911.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 5 $124.80 $277,927.34 2,227.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236 1 $160.00 $60,480.00 378.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 2 $219.39 $35,322.37 161.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175260 2 $672.67 $67,266.96 100.000 LF N PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430184 30 1 $1,605.07 $115,565.04 72.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185118 1 $650.00 $50,700.00 78.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185130 2 $779.04 $358,359.00 460.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136 1 $1,229.00 $92,175.00 75.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142 1 $2,194.54 $70,225.28 32.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148 2 $1,279.53 $303,248.00 237.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430185160 1 $1,514.82 $349,923.42 231.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,60"
0430200 23 1 $1,800.00 $3,600.00 2.000 EA N FLARED END SECTION, CONCRETE, 15"
0430611123 1 $1,800.00 $1,800.00 1.000 EA N U-ENDWALL, BAFF,261/430-011,1:4 SLP, 15"
0430611125 2 $2,240.00 $11,200.00 5.000 EA N U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129 2 $2,957.14 $20,700.00 7.000 EA N U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
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0430611225 3 $1,867.47 $14,939.74 8.000 EA N U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229 1 $2,300.00 $4,600.00 2.000 EA N U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430612129 1 $3,589.00 $7,178.00 2.000 EA N U-ENDWALL, GRATE, 1:4 SLP,24"
0430830 4 $198.52 $69,620.47 350.700 CY N PIPE FILLING AND PLUGGING
0430880 01 1 $6,381.82 $6,381.82 1.000 EA N FLAP GATES, 0-24"
0430880 02 1 $13,114.09 $13,114.09 1.000 EA N FLAP GATES, 25-36"
0430950 4 $108.77 $167,395.00 1,539.000 CY N DESILTING CONCRETE BOX CULVERT
0430963  1 2 $33.02 $3,599.00 109.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125 10 $1,481.19 $74,059.59 50.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD
0430982129 8 $1,902.62 $53,273.33 28.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
0430982133 6 $2,234.65 $29,050.42 13.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD
0430982138 8 $3,584.93 $50,189.08 14.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD
0430982140 3 $3,987.21 $35,884.86 9.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
0430982141 2 $6,250.00 $12,500.00 2.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
0430982142 1 $4,686.00 $28,116.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD
0430982143 3 $7,181.10 $28,724.41 4.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD
0430982625 2 $2,207.14 $15,450.00 7.000 EA N MITERED END SECT, OPT - OTHER, 18" CD
0430982633 4 $3,645.52 $21,873.10 6.000 EA N MITERED END SECT, OPT - OTHER, 30" CD
0430984123 1 $950.00 $5,700.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD
0430984125 8 $1,337.18 $64,184.71 48.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD
0430984129 7 $1,417.86 $89,325.08 63.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD
0430984133 5 $3,403.20 $139,531.21 41.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD
0430984138 4 $3,474.16 $31,267.48 9.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD
0430984141 1 $6,200.00 $6,200.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD
0430984623 1 $2,300.00 $13,800.00 6.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625 4 $1,954.98 $43,009.54 22.000 EA N MITERED END SECT, OPT / OTHER, 18" SD
0430984629 3 $2,120.99 $42,419.84 20.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
0430984633 3 $2,668.39 $32,020.68 12.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638 1 $6,100.00 $6,100.00 1.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640 1 $6,500.00 $6,500.00 1.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430991 1 $119.65 $1,675.10 14.000 EA N MITERED END SECT, REPLACE SLAB
0431  1  1 1 $126.00 $29,106.00 231.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431  1  2 1 $198.00 $116,622.00 589.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431  1  3 1 $348.00 $21,924.00 63.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436  1  1 8 $318.00 $1,012,823.45 3,185.000 LF N TRENCH DRAIN, STANDARD
0440  1 20 3 $31.05 $140,718.80 4,532.000 LF N UNDERDRAIN, TYPE II
0440  1 50 1 $50.00 $50,000.00 1,000.000 LF N UNDERDRAIN, TYPE V
0440 70 2 $1,801.85 $7,207.41 4.000 EA N UNDERDRAIN INSPECTION BOX
0440 73  2 1 $31.00 $1,612.00 52.000 LF N UNDERDRAIN OUTLET PIPE, 6"
0440 73  3 1 $27.28 $295,715.20 10,840.000 LF N UNDERDRAIN OUTLET PIPE, 8"
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0442 70 1 $1.30 $60,658.00 46,660.000 LF N VERTICAL DRAINAGE WICKS
0443 70  3 1 $251.34 $58,310.88 232.000 LF N FRENCH DRAIN, 18"
0443 70  4 1 $215.00 $528,900.00 2,460.000 LF N FRENCH DRAIN, 24"
0446  1  1 3 $22.89 $557,216.00 24,348.000 LF N EDGEDRAIN DRAINCRETE, STANDARD
0446 71  1 3 $21.25 $45,346.00 2,134.000 LF N EDGEDRAIN OUTLET PIPE, 4"
0450  2 45 3 $263.03 $1,025,290.00 3,898.000 LF N PREST BEAMS: FLORIDA-I BEAM 45"
0450  2 54 2 $256.29 $555,900.00 2,169.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"
0450  2 72 2 $308.03 $1,690,170.00 5,487.000 LF N PREST BEAMS: FLORIDA-I BEAM 72"
0450  2 78 2 $364.57 $1,688,319.00 4,631.000 LF N PREST BEAMS: FLORIDA-I BEAM 78"
0450  2 84 1 $360.00 $6,260,400.00 17,390.000 LF N PREST BEAMS: FLORIDA-I BEAM 84"
0450  8 33 1 $280.00 $129,920.00 464.000 LF N PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0455 14  2 1 $255.00 $89,250.00 350.000 LF N CONC SHEET PILING, 8"X30"
0455 34  3 2 $105.69 $225,850.00 2,137.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ
0455 34  5 3 $97.65 $4,345,644.00 44,503.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ
0455 35  6 1 $1.00 $11,224.00 11,224.000 LF N STEEL PILING, HP 14 X  89
0455 35  8 1 $1.00 $1,588.00 1,588.000 LF N STEEL PILING, HP 14 X 117
0455 35 13 1 $1.00 $1,275.00 1,275.000 LF N STEEL PILING, HP 16 X 121
0455 35 22 1 $92.00 $1,006,112.00 10,936.000 LF N STEEL PILING, 24" DIA. PIPE
0455 87 1 $3,900.00 $261,300.00 67.000 EA N ANCHOR BAR, STEEL
0455120  6 1 $720.00 $16,560.00 23.000 EA N PILE POINT PROTECTION, 20" ROUND
0455133  2 4 $9.93 $1,289,429.00 129,890.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143  3 2 $177.61 $81,700.00 460.000 LF N TEST PILES-PREST CONCRETE,18" SQ
0455143  5 3 $186.30 $972,680.00 5,221.000 LF N TEST PILES-PREST CONCRETE,24" SQ
0455144 21 1 $185.00 $98,050.00 530.000 LF N TEST PILES - STEEL, 20" DIA PIPE
0455144 22 1 $121.00 $213,565.00 1,765.000 LF N TEST PILES - STEEL, 24" DIA PIPE
0458  1 11 5 $42.43 $114,857.21 2,707.000 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED
0458  1 21 3 $39.77 $194,813.30 4,898.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458  1 26 1 $57.50 $26,220.00 456.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458  2 2 $605.78 $137,511.75 227.000 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71 3 $5.70 $29,146.40 5,115.000 SY N PILES, POLYETHYLENE SHEETING
0460  1  5 1 $34.00 $29,716.00 874.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES
0460  2  1 1 $18.00 $186,570.00 10,365.000 LB N STRUCT STEEL, CARBON
0460 71  1 1 $86.50 $338,388.00 3,912.000 LF N METAL TRAF RAILING, THRIE BEAM RETROFIT
0465  2454 1 $30,760.00 $123,040.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465  2505 1 $12,500.00 $50,000.00 4.000 AS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2508 1 $25,000.00 $50,000.00 2.000 LS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  3 50 1 $12,000.00 $24,000.00 2.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20 1 $138.88 $99,993.60 720.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21 1 $444.00 $319,680.00 720.000 DA N MOVABLE BRIDGE OPERATOR
0465 71  3 1 $15,340.00 $30,680.00 2.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
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0470  1 2 $1.00 $197.80 197.800 MB N TREATED TIMBER, STRUCTURAL
0508  4 1 $44,529.50 $89,059.00 2.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0512  1  1 1 $19,945.00 $19,945.00 1.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0515  1  1 5 $40.78 $324,691.26 7,962.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL
0515  1  2 4 $44.16 $25,303.56 573.000 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515  2211 1 $77.00 $21,098.00 274.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1
0515  2213 2 $189.55 $113,163.00 597.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3
0515  2311 1 $73.59 $66,378.18 902.000 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515  4  2 1 $42.00 $27,048.00 644.000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 1 $950.00 $8,550.00 9.000 EA N BOLLARDS
0520  1  7 16 $19.51 $1,126,653.09 57,744.000 LF N CONCRETE CURB & GUTTER, TYPE E
0520  1 10 26 $16.70 $2,287,109.36 136,919.000 LF N CONCRETE CURB & GUTTER, TYPE F
0520  2  1 1 $15.00 $2,265.00 151.000 LF N CONCRETE CURB, TYPE A
0520  2  2 7 $26.58 $52,836.61 1,988.000 LF N CONCRETE CURB, TYPE B
0520  2  4 12 $24.36 $129,974.62 5,336.000 LF N CONCRETE CURB, TYPE D
0520  2  8 1 $14.00 $30,842.00 2,203.000 LF N CONCRETE CURB, TYPE RA
0520  3 3 $27.74 $25,687.00 926.000 LF N VALLEY GUTTER- CONCRETE
0520  5 11 8 $47.46 $186,976.90 3,940.000 LF N TRAF SEP CONC-TYPE I, 4' WIDE
0520  5 12 2 $55.06 $116,340.35 2,113.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE
0520  5 16 2 $107.55 $85,290.50 793.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE
0520  5 21 1 $62.00 $1,674.00 27.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE
0520  6 9 $19.92 $316,890.52 15,905.000 LF N SHOULDER GUTTER- CONCRETE
0520  7  2 1 $53.91 $16,388.64 304.000 LF N GRANITE CURB, RESET
0520 70 13 $20.29 $206,250.85 10,166.000 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521  5 13 1 $103.00 $34,196.00 332.000 LF N CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521  6 11 1 $95.00 $102,505.00 1,079.000 LF N CONC PARAPET, PED/BIKE, 27"
0521  8  4 2 $173.83 $388,503.00 2,235.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0522  1 25 $32.80 $2,953,505.32 90,046.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522  2 25 $51.58 $1,586,452.04 30,760.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522  4 1 $110.00 $990.00 9.000 SY N BUS SHELTER PAD- CONCRETE
0523  1 1 $90.00 $56,970.00 633.000 SY N PATTERNED PAVEMENT, VEHICULAR AREAS
0523  1  3 1 $161.11 $5,316.63 33.000 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523  2 2 $43.91 $201,465.00 4,588.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524  1  1 5 $61.47 $61,282.76 997.000 SY N CONCRETE DITCH PAVT, NR, 3"
0524  1  2 5 $33.99 $262,912.63 7,736.000 SY N CONCRETE DITCH PAVT, NR, 4"
0524  1  4 1 $55.15 $551.50 10.000 SY N CONCRETE DITCH PAVT, NR, 6"
0524  1 29 4 $54.72 $90,234.00 1,649.000 SY N CONC DITCH PAVT, 4", REINFORCED
0524  2  1 1 $123.06 $492.24 4.000 SY N CONC SLOPE PAVT, NR, 3"
0524  2  2 6 $65.19 $559,752.15 8,587.000 SY N CONC SLOPE PAVT, NR, 4"
0524  3 1 $635.00 $4,699.00 7.400 CY N CONC CORE DITCH BLOCKS
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0526  1  1 2 $81.14 $84,469.32 1,041.000 SY N PAVERS, ARCHITECTURAL, ROADWAY
0526  1  2 1 $58.02 $10,791.72 186.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK
0527  2 27 $25.22 $348,575.95 13,820.000 SF N DETECTABLE WARNINGS
0530  1 3 $515.88 $124,173.50 240.700 CY N RIPRAP, SAND-CEMENT
0530  3  3 5 $108.03 $1,409,515.60 13,047.600 TN N RIPRAP- RUBBLE, BANK AND SHORE
0530  3  4 8 $127.95 $207,266.72 1,619.900 TN N RIPRAP, RUBBLE, F&I, DITCH LINING
0530  4  4 1 $267.83 $9,641.88 36.000 SY N ARTICULATING CONC BLOCK REVET SYS, 4"
0530  4  6 1 $179.95 $27,352.40 152.000 SY N ARTICULATING CONC BLOCK REVET SYS, 6"
0530  5  1 1 $100.00 $1,076,100.00 10,761.000 SY N GABION, <1'
0530 74 10 $96.15 $465,747.92 4,844.100 TN N BEDDING STONE
0534 72101 4 $33.46 $2,500,606.50 74,730.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73 1 $28.00 $9,856.00 352.000 SF N PERIMETER WALL
0536  1  1 12 $19.19 $1,033,018.49 53,845.000 LF N GUARDRAIL- ROADWAY, GEN TL-3
0536  1  3 3 $25.07 $188,944.63 7,536.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE
0536  1 12 1 $65.00 $17,160.00 264.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536  5  1 2 $8.46 $62,286.00 7,364.000 LF N RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536  5  2 1 $16.00 $9,072.00 567.000 LF N RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536  6 4 $19.47 $26,698.07 1,371.000 LF N PIPE RAIL FOR GUARDRAIL
0536  7  2 4 $198.69 $5,762.00 29.000 EA N SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536  7  3 6 $135.44 $7,178.22 53.000 EA N SPECIAL GUARDRAIL POST- ENCASED POST SM
0536  8 11 4 $2,934.49 $96,838.06 33.000 EA N APPR TRANS TO RIGID BARR CONNECT, F&I
0536  8 13 6 $2,469.12 $113,579.36 46.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73 11 $2.70 $48,605.53 17,978.000 LF N GUARDRAIL REMOVAL
0536 85 24 7 $2,848.98 $71,224.56 25.000 EA N GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25 10 $1,052.51 $58,940.64 56.000 EA N GUARDRAIL END TREAT- TRAIL AN TYPE II
0538  1 2 $19.40 $7,994.00 412.000 LF N GUARDRAIL RESET
0544 75  1 4 $20,839.97 $250,079.61 12.000 EA N CRASH CUSHION
0548 12 5 $23.29 $21,191,114.97 909,709.000 SF N RET WALL SYSTEM, PERM, EX BARRIER
0548 13 3 $12.77 $1,595,720.80 124,912.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10120 2 $10.41 $12,893.00 1,238.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210 1 $17.00 $6,137.00 361.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212 1 $17.20 $5,005.20 291.000 LF N FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218 1 $7.50 $750.00 100.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220 4 $13.73 $200,391.00 14,593.000 LF N FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221 2 $17.09 $41,843.00 2,449.000 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222 3 $15.54 $397,759.98 25,597.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228 2 $29.14 $14,510.04 498.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10250 1 $16.00 $145,968.00 9,123.000 LF N FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10325 1 $85.00 $68,425.00 805.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343 1 $240.00 $104,400.00 435.000 LF N FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
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0550 10620 1 $100.00 $1,600.00 16.000 LF N FENCING, VINYL, 5.1-6.0'
0550 60211 2 $999.00 $1,998.00 2.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212 1 $964.00 $5,784.00 6.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60222 1 $1,550.00 $3,100.00 2.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223 1 $1,050.00 $1,050.00 1.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224 4 $1,402.07 $21,031.00 15.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225 1 $1,350.00 $1,350.00 1.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60237 1 $3,949.00 $3,949.00 1.000 EA N FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400 1 $456.00 $456.00 1.000 EA N FENCE GATE, RESET EXISTING
0561  1 1 $3,082.90 $713,999.64 231.600 TN N COATING EXISTING STRUCTURAL STEEL
0563  4 1 $.45 $188,563.05 419,029.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570  1  1 5 $.59 $415,607.47 707,820.000 SY N PERFORMANCE TURF
0570  1  2 36 $3.19 $4,396,740.55 1,377,265.000 SY N PERFORMANCE TURF, SOD
0571  1 11 5 $3.87 $54,160.30 13,986.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1
0571  1 12 2 $5.70 $176,060.00 30,861.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2
0571  1 13 2 $8.03 $230,115.60 28,666.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3
0580  1  2 1 $11,700.00 $11,700.00 1.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS
0630  2 11 25 $8.50 $1,989,708.25 233,974.000 LF N CONDUIT, F& I, OPEN TRENCH
0630  2 12 26 $21.43 $2,184,898.63 101,972.000 LF N CONDUIT, F& I, DIRECTIONAL BORE
0630  2 14 10 $12.37 $212,789.30 17,197.000 LF N CONDUIT, F& I, ABOVEGROUND
0630  2 15 5 $21.27 $128,329.40 6,032.000 LF N CONDUIT, F& I, BRIDGE MOUNT
0632  7  1 18 $4,950.94 $217,841.33 44.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632  7  2 3 $3.81 $25,525.80 6,697.000 LF N SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632  7  6 3 $865.77 $2,597.32 3.000 PI N SIGNAL CABLE, REMOVE- INTERSECTION
0633  1121 8 $3.09 $54,168.54 17,542.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12
0633  1122 4 $2.69 $55,656.84 20,677.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48
0633  1123 7 $3.22 $446,906.65 138,728.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96
0633  1420 6 $4.49 $15,379.25 3,423.000 LF N FIBER OPTIC CABLE, REL, UG
0633  1620 5 $.56 $31,933.25 57,091.000 LF N FIBER OPTIC CABLE, REM, UG
0633  2 31 9 $43.63 $51,659.16 1,184.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633  2 32 7 $88.95 $42,339.82 476.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM
0633  3 11 9 $993.52 $57,623.95 58.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 12 7 $65.55 $5,112.63 78.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY
0633  3 13 1 $37.00 $3,996.00 108.000 EA N FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633  3 14 5 $95.46 $3,245.57 34.000 EA N FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633  3 15 4 $1,560.15 $17,161.61 11.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633  3 16 7 $2,182.04 $74,189.28 34.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633  3 17 1 $118.00 $1,534.00 13.000 EA N FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633  3 45 1 $795.27 $795.27 1.000 EA N FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633  3 56 1 $1,650.00 $1,650.00 1.000 EA N FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
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0633  3 57 1 $189.39 $189.39 1.000 EA N FIBER OPTIC CONN HW, ADJ/MOD, CON PAN
0633  4  6 3 $.63 $7,033.75 11,119.000 LF N SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633  8  1 5 $5.08 $8,886.90 1,748.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633  8  6 2 $.48 $465.60 962.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634  4152 2 $3,278.68 $16,393.38 5.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634  4153 2 $4,491.17 $26,946.99 6.000 PI N SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634  4600 3 $947.16 $6,630.11 7.000 PI N SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635  2 11 26 $680.30 $1,615,034.76 2,374.000 EA N PULL & SPLICE BOX, F&I, 13" x 24"
0635  2 12 14 $1,567.63 $253,955.81 162.000 EA N PULL & SPLICE BOX, F&I, 24" X 36"
0635  2 13 8 $3,078.75 $255,536.54 83.000 EA N PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635  3 11 1 $585.00 $1,170.00 2.000 EA N JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635  3 12 4 $788.50 $27,597.58 35.000 EA N JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639  1111 2 $6,920.00 $27,680.00 4.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639  1112 1 $1,253.82 $23,822.58 19.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639  1121 3 $3,694.00 $33,246.00 9.000 AS N ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639  1122 11 $1,850.36 $112,872.12 61.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639  1420 1 $1,739.56 $1,739.56 1.000 AS N ELECTRICAL POWER SRV,REL UND
0639  2  1 17 $5.47 $224,601.78 41,083.000 LF N ELECTRICAL SERVICE WIRE, F&I
0639  2  6 1 $.35 $1,254.05 3,583.000 LF N ELECTRICAL SERVICE WIRE, REMOVE
0639  3 11 8 $775.18 $15,503.51 20.000 EA N ELEC SERV DISCON, F&I, POLE MNT
0639  3 12 1 $592.00 $592.00 1.000 EA N ELEC SERV DISCON, F&I, CABINET
0639  3 60 1 $520.00 $1,560.00 3.000 EA N ELEC SERV DISCON, REMOVE
0639  6  1 3 $1,460.10 $14,601.00 10.000 EA N ELECTRICAL POWER SERVICE- TRANSF, F&I
0641  2 11 5 $1,310.81 $19,662.09 15.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641  2 12 12 $1,612.56 $129,004.80 80.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE
0641  2 13 2 $4,225.00 $16,900.00 4.000 EA N PREST CNC POLE,F&I,TYP P-III
0641  2 15 1 $9,200.00 $18,400.00 2.000 EA N PREST CNC POLE,F&I,TYP P-V
0641  2 18 2 $9,894.07 $79,152.52 8.000 EA N PREST CNC POLE,F&I,TYP P-VIII
0641  2 60 4 $450.98 $4,960.82 11.000 EA N PREST CNC POLE, REMOVE
0641  2 70 6 $2,275.43 $38,682.32 17.000 EA N PREST CNC POLE, REMOVE SHALLOW
0641  2 80 3 $4,642.00 $27,852.00 6.000 EA N PREST CNC POLE, REMOVE COMPLETE
0641  3163 1 $23,559.00 $70,677.00 3.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3186 1 $23,520.00 $94,080.00 4.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3263 2 $18,098.50 $36,197.00 2.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0641  3800 2 $8,025.00 $16,050.00 2.000 EA N CONCRETE CCTV POLE, REMOVE
0646  1 11 19 $1,226.35 $307,813.99 251.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL
0646  1 12 4 $1,144.48 $27,467.55 24.000 EA N ALUMINUM SIGNALS POLE, PED DETECT POST
0646  1 40 2 $835.99 $2,507.98 3.000 EA N ALUMINUM SIGNALS POLE, RELOCATE
0646  1 60 14 $155.98 $10,918.86 70.000 EA N ALUMINUM SIGNALS POLE, REMOVE
0649  1 15 1 $26,700.00 $213,600.00 8.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VIII
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0649  1 61 1 $287.50 $575.00 2.000 EA N STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649  1 63 1 $3,500.00 $7,000.00 2.000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649  2605 1 $8,550.00 $8,550.00 1.000 EA N STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 21  1 1 $23,642.71 $70,928.13 3.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21  3 2 $26,788.62 $107,154.49 4.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21  6 6 $42,682.40 $341,459.20 8.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21  7 1 $24,491.00 $24,491.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 10 4 $39,510.25 $355,592.26 9.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11 1 $43,000.00 $43,000.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 14 1 $73,000.00 $73,000.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15 1 $45,000.00 $45,000.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 20 1 $73,700.00 $73,700.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21 6 $58,228.53 $582,285.32 10.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 25 1 $75,000.00 $75,000.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 22  3 1 $16,261.05 $16,261.05 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I EX FOU, 40'
0649 26  1 1 $1,351.97 $1,351.97 1.000 EA N STEEL MAST ARM ASSEMBLY, REM POLE
0649 26  3 2 $3,875.76 $31,006.08 8.000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0649 26  5 2 $6,081.49 $48,651.88 8.000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0650  1 13 1 $680.00 $14,960.00 22.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650  1 14 10 $945.76 $154,159.64 163.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650  1 15 1 $1,370.00 $5,480.00 4.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650  1 16 4 $1,142.98 $14,858.78 13.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650  1 19 7 $1,516.70 $51,567.80 34.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650  1 24 2 $936.52 $23,412.92 25.000 AS N VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650  1 26 1 $1,300.00 $5,200.00 4.000 AS N VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650  1 34 2 $906.13 $28,090.00 31.000 AS N VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650  1 36 1 $1,055.00 $5,275.00 5.000 AS N VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650  1 39 1 $1,650.00 $3,300.00 2.000 AS N VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650  1 60 2 $57.74 $3,983.82 69.000 AS N VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650  1 70 1 $600.00 $4,800.00 8.000 AS N VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650  2102 3 $362.57 $13,777.80 38.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653  1 11 19 $602.47 $131,337.88 218.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653  1 12 7 $1,172.16 $31,648.32 27.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653  1 60 6 $63.61 $1,971.84 31.000 AS N PEDESTRIAN SIGNAL, REMOVE
0654  2 21 1 $6,329.20 $50,633.60 8.000 AS N RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654  2 22 1 $7,200.00 $14,400.00 2.000 AS N RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654  3 10 2 $1,148.94 $22,978.88 20.000 AS N PEDESTRIAN HYBRID BEACON, F&I, COMP
0660  1101 2 $372.17 $8,560.00 23.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660  1102 1 $255.00 $1,020.00 4.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660  1103 1 $202.00 $8,080.00 40.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
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0660  1105 1 $270.00 $1,080.00 4.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660  1109 6 $250.12 $7,753.64 31.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660  1110 4 $314.19 $5,341.27 17.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660  2101 8 $887.06 $99,351.24 112.000 AS N LOOP ASSEMBLY- F&I, TYPE A
0660  2102 12 $779.60 $159,038.34 204.000 AS N LOOP ASSEMBLY, F&I, TYPE B
0660  2106 13 $1,086.90 $128,254.33 118.000 AS N LOOP ASSEMBLY, F&I, TYPE F
0660  3 11 5 $1,474.70 $35,392.74 24.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660  3 12 6 $8,155.38 $326,215.16 40.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660  3 41 1 $664.10 $1,328.20 2.000 EA N VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660  3 42 1 $1,668.33 $1,668.33 1.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660  3 60 2 $595.56 $5,360.00 9.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660  4 11 6 $8,421.98 $168,439.69 20.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 12 6 $5,056.36 $247,761.85 49.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 41 1 $1,570.00 $1,570.00 1.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 42 2 $1,714.50 $13,715.96 8.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 60 1 $440.00 $880.00 2.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660  5 60 1 $501.37 $501.37 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0663  1111 6 $4,536.59 $45,365.92 10.000 EA N SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663  1112 6 $1,467.30 $46,953.46 32.000 EA N SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663  1121 1 $5,066.33 $5,066.33 1.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663  1122 1 $1,517.59 $6,070.36 4.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS,  DETE
0663  1500 1 $1,200.00 $1,200.00 1.000 EA N SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0665  1 11 17 $273.02 $67,983.04 249.000 EA N PEDESTRIAN DETECTOR, F&I, STANDARD
0665  1 12 3 $764.26 $41,270.00 54.000 EA N PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665  1 60 7 $36.01 $1,656.34 46.000 EA N PEDESTRIAN DETECTOR, REMOVE
0670  5110 4 $27,150.00 $190,050.00 7.000 AS N TRAF CNTL ASSEM, F&I, NEMA
0670  5111 2 $28,155.80 $112,623.18 4.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670  5112 4 $32,700.80 $261,606.41 8.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670  5400 16 $1,906.69 $85,801.14 45.000 AS N TRAF CNTL ASSEM, MODIFY
0670  5600 8 $630.92 $6,940.13 11.000 AS N TRAF CNTL ASSEM, REMOVE
0671  2 11 1 $3,629.92 $3,629.92 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA
0671  2 60 1 $501.37 $501.37 1.000 EA N TRAFFIC CONTROLLER, REMOVE
0676  2112 1 $5,000.00 $5,000.00 1.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2122 2 $6,520.00 $39,120.00 6.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2132 1 $5,500.00 $5,500.00 1.000 EA N ITS CABINET- F&I, BASE, 336S
0676  2143 2 $11,550.00 $23,100.00 2.000 EA N ITS CABINET- F&I, BASE, 334
0676  2400 2 $2,483.78 $9,935.12 4.000 EA N ITS CABINET- RELOCATE
0676  2500 1 $1,110.00 $3,330.00 3.000 EA N ITS CABINET- ADJUST/MODIFY
0676  2600 1 $330.00 $330.00 1.000 EA N ITS CABINET- REMOVE
0676  3 10 3 $1,076.20 $5,381.00 5.000 EA N SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
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0676  3 60 1 $114.00 $114.00 1.000 EA N SMALL EQUIPMENT ENCLOSURE, REMOVE
0678  1102 1 $1,986.43 $1,986.43 1.000 EA N CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678  1104 2 $104.43 $731.00 7.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH
0682  1112 1 $5,685.00 $11,370.00 2.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.
0682  1113 2 $7,700.00 $15,400.00 2.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRESS
0682  1133 2 $7,835.14 $54,846.00 7.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-NP.
0682  1400 2 $1,528.47 $4,585.42 3.000 EA N ITS CCTV  CAMERA, RELOCATE
0682  1600 3 $473.50 $1,894.00 4.000 EA N ITS CCTV  CAMERA,  REM0VE & DISPOSAL
0684  1  1 5 $3,545.19 $63,813.42 18.000 EA N MANAGED FIELD ETHERNET SWITCH, F&I
0684  1  4 2 $680.86 $1,361.71 2.000 EA N MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684  2  1 1 $920.00 $6,440.00 7.000 EA N DEVICE SERVER, F&I
0684  3 11 1 $2,790.00 $5,580.00 2.000 EA N DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684  3 41 1 $200.49 $200.49 1.000 EA N DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684  3 61 1 $137.00 $274.00 2.000 EA N DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684  5  1 2 $982.92 $4,914.60 5.000 EA N MEDIA CONVERTER, FURNISH & INSTALL
0684  6 40 1 $332.05 $332.05 1.000 EA N WIRELESS COMMUNICATION DEVICE, RELOCATE
0685  1 11 7 $5,453.38 $92,707.47 17.000 EA N UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685  1 13 5 $6,535.89 $71,894.80 11.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 60 1 $501.37 $501.37 1.000 EA N UPS, REMOVE- POLE/CABINET REMAINS
0695  1  1 12 $1,407.58 $225,213.11 160.000 EA N TMS VEH SNSR-NON-WEIGHT, F&I,
0695  5  1 1 $4,220.00 $4,220.00 1.000 EA N TMS VEH SOLAR POWER UNIT, F&I,
0695  6 12 12 $1,226.34 $196,213.79 160.000 EA N TMS IND LOOP ASSEMBLY
0695  7132 5 $4,166.77 $50,001.26 12.000 EA N TMS CABINET, F&I , TYP 3 PEDESTAL
0695  7141 1 $3,702.66 $7,405.32 2.000 EA N TMS CABINET, F&I , TYP 4 BASE
0695  7143 1 $4,220.00 $4,220.00 1.000 EA N TMS CABINET, F&I , TYP 4 POLE
0695  7162 6 $4,876.82 $58,521.86 12.000 EA N TMS CABINET, F&I , TYP 3, PEDESTAL
0695  7600 5 $817.09 $7,353.85 9.000 EA N TMS CABINET, REMOVE
0695  8 11 1 $6,000.00 $6,000.00 1.000 EA N TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700  1 11 27 $334.05 $459,992.19 1,377.000 AS N SINGLE POST SIGN, F&I GM, <12 SF
0700  1 12 24 $1,245.20 $508,042.04 408.000 AS N SINGLE POST SIGN, F&I GM, 12-20 SF
0700  1 13 13 $1,682.86 $75,728.60 45.000 AS N SINGLE POST SIGN, F&I GM, 21-30 SF
0700  1 14 3 $1,776.60 $14,212.81 8.000 AS N SINGLE POST SIGN, F&I GM, 31+ SF
0700  1 21 2 $2,501.28 $22,511.51 9.000 AS N SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700  1 22 2 $2,554.93 $25,549.32 10.000 AS N SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700  1 31 1 $3,512.00 $10,536.00 3.000 AS N SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700  1 32 1 $3,100.00 $6,200.00 2.000 AS N SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700  1 50 19 $311.41 $55,742.50 179.000 AS N SINGLE POST SIGN, RELOCATE
0700  1 60 26 $23.21 $30,654.23 1,321.000 AS N SINGLE POST SIGN, REMOVE
0700  1 74 1 $3,050.00 $3,050.00 1.000 AS N SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700  2 11 1 $3,137.48 $6,274.96 2.000 AS N MULTI- POST SIGN, F&I GM, <12 SF
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0700  2 12 4 $3,281.61 $29,534.50 9.000 AS N MULTI- POST SIGN, F&I GM, 12-20 SF
0700  2 13 8 $3,567.68 $107,030.42 30.000 AS N MULTI- POST SIGN, F&I GM, 21-30 SF
0700  2 14 13 $4,165.10 $224,915.35 54.000 AS N MULTI- POST SIGN, F&I GM, 31-50 SF
0700  2 15 6 $5,499.14 $159,475.02 29.000 AS N MULTI- POST SIGN, F&I GM, 51-100 SF
0700  2 16 4 $7,962.98 $127,407.74 16.000 AS N MULTI- POST SIGN, F&I GM, 101-200 SF
0700  2 17 1 $15,550.00 $15,550.00 1.000 AS N MULTI- POST SIGN, F&I GM, 201-300 SF
0700  2 50 3 $3,621.43 $25,350.00 7.000 AS N MULTI- POST SIGN, RELOCATE
0700  2 60 12 $606.88 $81,322.55 134.000 AS N MULTI- POST SIGN, REMOVE
0700  3101 10 $130.59 $15,410.09 118.000 EA N SIGN PANEL, F&I GM, UP TO 12 SF
0700  3102 1 $267.88 $267.88 1.000 EA N SIGN PANEL, F&I GM, 12-20 SF
0700  3104 1 $964.36 $964.36 1.000 EA N SIGN PANEL, F&I GM, 31-50 SF
0700  3105 1 $1,601.90 $1,601.90 1.000 EA N SIGN PANEL, F&I GM, 51-100 SF
0700  3107 1 $5,625.41 $5,625.41 1.000 EA N SIGN PANEL, F&I GM, 201-300 SF
0700  3201 9 $426.73 $17,069.28 40.000 EA N SIGN PANEL, F&I OM, UP TO 12 SF
0700  3202 2 $897.50 $1,795.00 2.000 EA N SIGN PANEL, F&I OM, 12-20 SF
0700  3203 3 $1,022.57 $21,474.00 21.000 EA N SIGN PANEL, F&I OM, 21-30 SF
0700  3205 2 $2,282.67 $6,848.00 3.000 EA N SIGN PANEL, F&I OM, 51-100 SF
0700  3206 6 $4,136.31 $111,680.40 27.000 EA N SIGN PANEL, F&I OM, 101-200 SF
0700  3207 4 $6,160.57 $129,372.00 21.000 EA N SIGN PANEL, F&I OM, 201-300 SF
0700  3208 1 $7,765.00 $15,530.00 2.000 EA N SIGN PANEL, F&I OM, 301-400 SF
0700  3211 1 $17,000.00 $34,000.00 2.000 EA N SIGN PANEL, F&I OM, 601 SF AND GREATER
0700  3501 5 $35.26 $634.64 18.000 EA N SIGN PANEL, RELOCATE, UP TO 12 SF
0700  3601 15 $14.67 $2,186.52 149.000 EA N SIGN PANEL, REMOVE, UP TO 12 SF
0700  3602 2 $55.86 $111.72 2.000 EA N SIGN PANEL, REMOVE, 12-20 SF
0700  3603 2 $196.33 $1,178.00 6.000 EA N SIGN PANEL, REMOVE, 21-30 SF
0700  3604 1 $117.87 $117.87 1.000 EA N SIGN PANEL, REMOVE, 31-50 SF
0700  3605 3 $377.63 $1,132.88 3.000 EA N SIGN PANEL, REMOVE, 51-100 SF
0700  3606 3 $340.00 $1,700.00 5.000 EA N SIGN PANEL, REMOVE, 101-200 SF
0700  3607 4 $498.68 $3,490.75 7.000 EA N SIGN PANEL, REMOVE, 201-300 SF
0700  3626 1 $1,400.00 $11,200.00 8.000 EA N SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700  3627 1 $1,400.00 $2,800.00 2.000 EA N SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700  4112 2 $58,233.33 $174,700.00 3.000 EA N OH STATIC SIGN STR, F&I, C 21-30 FT
0700  4113 3 $49,685.45 $546,540.00 11.000 EA N OH STATIC SIGN STR, F&I, C 31-40 FT
0700  4114 6 $61,961.08 $867,455.10 14.000 EA N OH STATIC SIGN STR, F&I, C 41-50 FT
0700  4125 2 $83,202.50 $332,810.00 4.000 EA N OH STATIC SIGN STR, F&I, S 51-100 FT
0700  4126 2 $136,016.00 $816,096.00 6.000 EA N OH STATIC SIGN STR, F&I, S 101-150 FT
0700  4140 1 $9,100.00 $9,100.00 1.000 EA N OH STATIC SIGN STR, F&I, O BR MOUNT
0700  4610 3 $5,351.33 $48,162.00 9.000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700  4620 2 $10,125.00 $20,250.00 2.000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700  4640 1 $910.00 $910.00 1.000 EA N OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
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0700  5 21 3 $4,319.54 $43,195.36 10.000 EA N INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700  5 22 13 $3,880.73 $341,504.24 88.000 EA N INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700  5 60 4 $191.91 $4,989.69 26.000 EA N INTERNAL ILLUM SIGN, REMOVE
0700  6 60 1 $4,281.00 $4,281.00 1.000 AS N HIGHLIGHTED SIGN, REMOVE
0700  8136 1 $112,220.36 $112,220.36 1.000 EA N FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700  8600 1 $1,260.40 $1,260.40 1.000 EA N FRONT ACC DYN MESS SIGN, REMOVE
0700  9137 3 $143,920.50 $575,682.00 4.000 EA N WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700  9600 2 $1,275.00 $2,550.00 2.000 EA N WALK-IN DYN MESS SIGN, REMOVE
0700 10124 2 $57,400.91 $114,801.82 2.000 EA N DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600 2 $6,917.72 $13,835.44 2.000 EA N DMS SUPPORT STRUCTURE, REMOVE
0700 11321 1 $5,700.00 $11,400.00 2.000 AS N ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391 1 $6,400.00 $19,200.00 3.000 AS N ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 12 21 1 $6,060.00 $12,120.00 2.000 AS N SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 50 2 $1,289.00 $2,578.00 2.000 AS N SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 13 10 2 $70.81 $708.06 10.000 EA N RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12 1 $37.50 $37.50 1.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15 6 $64.97 $4,027.91 62.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101 3 $7,271.70 $39,776.20 5.470 GM N PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201 2 $7,446.36 $34,536.20 4.638 GM N PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 18101 2 $6,531.89 $23,227.41 3.556 GM N PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201 2 $6,543.70 $16,424.69 2.510 GM N PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10  1 7 $255.81 $17,139.41 67.000 EA N OBJECT MARKER, TYPE 1
0705 10  2 3 $135.30 $9,065.00 67.000 EA N OBJECT MARKER, TYPE 2
0705 11  1 12 $50.38 $60,502.06 1,201.000 EA N DELINEATOR, FLEXIBLE TUBULAR
0705 11  2 6 $89.37 $21,805.28 244.000 EA N DELINEATOR, NON-FLEXIBLE
0705 11  3 14 $185.58 $43,055.29 232.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED
0705 11  5 1 $103.89 $1,038.90 10.000 EA N DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0706  3 6 $3.76 $50,029.09 13,319.000 EA N RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101 26 $1,025.71 $275,704.22 268.794 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"
0710 11102 13 $1,418.57 $11,096.07 7.822 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,8"
0710 11103 4 $1,251.46 $13,876.15 11.088 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,12"
0710 11123 17 $.75 $49,198.62 65,813.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
0710 11124 14 $.73 $15,137.47 20,695.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"
0710 11125 24 $1.25 $47,632.65 38,170.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"
0710 11131 23 $403.19 $64,395.98 159.718 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"
0710 11133 2 $823.90 $2,177.56 2.643 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141 20 $646.17 $10,113.24 15.651 GM N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"
0710 11160 19 $51.50 $23,022.36 447.000 EA N PAINTED PAVT  MARK,STD,WHITE, MESSAGE
0710 11170 22 $31.32 $69,351.53 2,214.000 EA N PAINTED PAVT  MARK,STD,WHITE, ARROWS
0710 11180 1 $.80 $59.20 74.000 LF N PAINTED PAVT  MARK,STD,WHITE,YIELD LINE
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0710 11190 8 $2.58 $1,063.86 413.000 SF N PAINTED PAVT  MARK,STD,WHITE, ISLA NOSE
0710 11201 25 $976.65 $217,372.59 222.570 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"
0710 11202 6 $1,417.07 $575.33 .406 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"
0710 11224 16 $1.18 $17,123.03 14,503.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"
0710 11231 4 $628.65 $558.87 .889 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
0710 11241 14 $817.21 $4,176.78 5.111 GM N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"
0710 11290 12 $2.23 $22,839.81 10,225.000 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331 2 $550.13 $4,461.00 8.109 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"
0710 12101 1 $1,700.00 $14,728.80 8.664 GM N PAINTED PAVT  MARK,DURAB,WHITE,SOLID,6"
0710 12102 1 $1,900.00 $1,919.00 1.010 GM N PAINTED PAVT  MARK,DURAB,WHITE,SOLID,8"
0710 12201 1 $1,700.00 $14,217.10 8.363 GM N PAINTED PAVT  MARK,DURAB,YELLOW,SOLID,6"
0710 12231 1 $750.00 $1,282.50 1.710 GM N PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
0710 90 30 $24,993.54 $974,747.88 39.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102 3 $5,227.70 $5,588.41 1.069 GM N THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103 5 $8,836.99 $109,092.68 12.345 GM N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123 21 $2.50 $144,444.76 57,756.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124 24 $3.91 $98,020.61 25,061.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125 27 $5.04 $63,363.95 12,568.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141 26 $2,437.00 $43,273.82 17.757 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160 22 $142.46 $45,446.16 319.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170 24 $63.45 $109,828.88 1,731.000 EA N THERMOPLASTIC, STD, WHITE, ARROW
0711 11180 3 $6.97 $2,259.44 324.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224 21 $3.61 $52,024.04 14,415.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241 18 $2,402.95 $14,290.37 5.947 GM N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421 1 $6.50 $7,988.50 1,229.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101 1 $6,100.00 $9,119.50 1.495 GM N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122 1 $2.50 $910.00 364.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123 1 $3.80 $440.80 116.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124 1 $5.00 $1,540.00 308.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12160 1 $300.00 $4,800.00 16.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170 1 $75.00 $1,350.00 18.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201 1 $4,800.00 $1,219.20 .254 GM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 14123 3 $9.80 $36,766.00 3,750.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125 20 $15.26 $553,820.51 36,290.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160 22 $192.90 $145,060.82 752.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170 22 $121.13 $67,589.30 558.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560 2 $587.00 $8,805.00 15.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570 2 $393.16 $7,470.00 19.000 EA N THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660 3 $2,531.17 $103,778.04 41.000 EA N THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101 13 $4,529.99 $570,638.13 125.969 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
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0711 15102 5 $5,548.27 $20,772.74 3.744 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131 12 $1,502.15 $171,265.79 114.014 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133 4 $3,400.99 $12,212.97 3.591 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201 12 $4,417.96 $437,956.63 99.131 GM N THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202 2 $7,224.90 $4,096.52 .567 GM N THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231 1 $1,556.47 $185.22 .119 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101 21 $4,370.52 $334,113.36 76.447 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102 15 $6,113.89 $24,516.71 4.010 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131 18 $1,291.11 $44,567.85 34.519 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133 5 $2,753.47 $3,521.69 1.279 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201 21 $4,235.29 $209,968.59 49.576 GM N THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202 10 $7,564.65 $29,691.24 3.925 GM N THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231 4 $1,422.80 $5,682.66 3.994 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 5 $2.27 $24,017.60 10,564.000 SF N THERMOPLASTIC, REMOVE
0713103101 10 $23,921.17 $180,437.38 7.543 GM N PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102 2 $28,957.81 $5,559.90 .192 GM N PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103 3 $36,789.26 $3,458.19 .094 GM N PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131 9 $7,960.97 $146,951.63 18.459 GM N PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133 2 $25,150.23 $4,426.44 .176 GM N PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201 10 $24,029.09 $168,491.98 7.012 GM N PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231 1 $6,800.00 $238.00 .035 GM N PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331 9 $7,964.70 $139,015.92 17.454 GM N PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333 2 $13,862.95 $11,575.56 .835 GM N PERM TAPE, BLACK,, 3'-9' DROP LN,12"
0713107 1 $2.10 $741.30 353.000 SF N PREFORMED/PERMANENT  TAPE, REMOVE
0715  1 11 4 $.83 $36,583.71 44,127.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715  1 12 14 $1.36 $517,869.23 381,094.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715  1 13 8 $1.91 $360,531.55 188,426.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715  1 14 2 $3.30 $86,648.00 26,219.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715  1 15 1 $2.85 $128,677.50 45,150.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715  1 60 8 $.35 $60,630.88 173,979.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS
0715  4 11 3 $5,467.97 $262,462.34 48.000 EA N LIGHT POLE COMPLETE, F&I- STD, 30'
0715  4 12 6 $5,538.32 $243,686.04 44.000 EA N LIGHT POLE COMPLETE, F&I- STD, 35'
0715  4 13 8 $5,677.97 $1,402,458.34 247.000 EA N LIGHT POLE COMPLETE, F&I- STD, 40'
0715  4 14 6 $6,069.49 $1,784,431.24 294.000 EA N LIGHT POLE COMPLETE, F&I- STD, 45'
0715  4 15 3 $5,462.22 $409,666.62 75.000 EA N LIGHT POLE COMPLETE, F&I- STD, 50'
0715  4 21 2 $8,431.71 $59,022.00 7.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715  4 22 3 $10,301.47 $103,014.68 10.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715  4 23 4 $6,879.94 $632,954.18 92.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715  4 24 4 $7,634.77 $229,043.17 30.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715  4 31 2 $1,994.22 $21,936.40 11.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
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0715  4 32 2 $7,569.13 $22,707.38 3.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715  4 33 1 $5,800.00 $5,800.00 1.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 40'
0715  4 35 1 $5,000.00 $45,000.00 9.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 50'
0715  4 41 2 $10,067.78 $271,830.02 27.000 EA N LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715  4 42 1 $10,670.93 $42,683.72 4.000 EA N LIGHT POLE COMPLETE, F&I- SP, 35'
0715  4 70 8 $870.54 $191,518.80 220.000 EA N LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715  4 71 3 $363.93 $2,911.45 8.000 EA N LIGHT POLE COMPLETE, REMOVE POLE
0715  5 31 3 $3,460.18 $58,823.12 17.000 EA N LUMINAIRE & BRACKET ARM, F&I NEW
0715  5 32 2 $2,313.83 $39,335.11 17.000 EA N LUMINAIRE & BRACKET ARM, F&I NEW
0715  7 11 12 $8,576.10 $660,359.49 77.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE
0715  7 21 1 $1,050.00 $2,100.00 2.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715  7 41 3 $812.52 $4,062.62 5.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125 4 $971.26 $45,649.00 47.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211 9 $1,242.66 $336,760.42 271.000 EA N LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213 2 $1,584.77 $98,255.43 62.000 EA N LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11500 3 $95.55 $6,306.00 66.000 EA N LUMINAIRE, REMOVE
0715 19 13 1 $62,000.00 $1,612,000.00 26.000 EA N HIGH MAST LIGHT POLE, F&I, 120'
0715 19 60 1 $3,900.00 $101,400.00 26.000 EA N HIGH MAST LIGHT POLE, REM POLE & FOUND
0715500  1 14 $509.37 $492,563.53 967.000 EA N POLE CABLE DIST SYS, CONVENTIONAL
0715500  2 1 $340.00 $8,840.00 26.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500  3 3 $361.22 $19,506.00 54.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511120 1 $5,313.00 $10,626.00 2.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, AL,20'
0715511135 1 $8,999.07 $80,991.63 9.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715515120 1 $2,331.00 $30,303.00 13.000 EA N LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,20'
0715515125 1 $2,477.00 $4,954.00 2.000 EA N LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'
0715515135 1 $3,645.00 $21,870.00 6.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715516210 1 $5,367.62 $10,735.24 2.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715517150 1 $5,505.00 $38,535.00 7.000 EA N LIGHT POLE COMP,F&I,DBLARM BR MT,50
0735 74  1 1 $909,167.00 $909,167.00 1.000 LS N TOLL PLAZA, LOCATION 1
0735 74  2 1 $909,167.00 $909,167.00 1.000 LS N TOLL PLAZA, LOCATION 2
0750  1 51 1 $116.34 $599,965.38 5,157.000 SF N ARCHITECT, BUILDING, REHAB, REST AREA
0751  5 1 $400,000.00 $400,000.00 1.000 LS N ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0999 16 7 $17,000.00 $119,000.00 7.000 LS N PARTNERING, DO NOT BID
0999 20  1 8 $3,300.00 $521,400.00 158.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20  2 8 $6,260.87 $144,000.00 23.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25 42 $48,389.21 $3,532,412.40 73.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16001 1 $10.50 $136.50 13.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002 3 $14.33 $66,123.00 4,613.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003 3 $13.03 $95,204.00 7,309.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004 4 $15.09 $665,653.10 44,098.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
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1050 16005 2 $25.35 $572,845.00 22,594.000 LF N UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002 2 $11.30 $18,843.00 1,668.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003 1 $37.00 $4,329.00 117.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004 2 $24.70 $79,697.50 3,227.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005 2 $42.01 $146,000.00 3,475.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31102 1 $5.75 $125,350.00 21,800.000 LF N UTILITY PIPE- PVC, F&I 2"
1050 31202 1 $22.75 $6,188.00 272.000 LF N UTILITY PIPE- PVC, F&I 2"
1050 31204 2 $62.34 $10,162.00 163.000 LF N UTILITY PIPE- PVC, F&I 4"
1050 31206 4 $36.35 $162,251.00 4,463.000 LF N UTILITY PIPE- PVC, F&I 6"
1050 31208 4 $31.31 $302,750.00 9,670.000 LF N UTILITY PIPE- PVC, F&I 8"
1050 31210 2 $42.10 $240,228.00 5,706.000 LF N UTILITY PIPE- PVC, F&I 10"
1050 31212 3 $43.10 $1,251,022.00 29,028.000 LF N UTILITY PIPE- PVC, F&I 12"
1050 31214 1 $140.00 $2,100.00 15.000 LF N UTILITY PIPE- PVC, F&I 14"
1050 31216 3 $58.61 $708,758.04 12,093.000 LF N UTILITY PIPE- PVC, F&I 16"
1050 31218 1 $58.00 $701,336.00 12,092.000 LF N UTILITY PIPE- PVC, F&I 18"
1050 31220 2 $97.58 $679,358.00 6,962.000 LF N UTILITY PIPE- PVC, F&I 20"
1050 31224 2 $113.19 $1,734,143.00 15,321.000 LF N UTILITY PIPE- PVC, F&I 24"
1050 31230 1 $181.00 $688,162.00 3,802.000 LF N UTILITY PIPE- PVC, F&I 30"
1050 41102 1 $12.65 $3,036.00 240.000 LF N UTILITY PIPE- PE, F&I, CASING/COND, 2"
1050 41104 1 $30.00 $40,020.00 1,334.000 LF N UTILITY PIPE- PE, F&I, CASING/COND, 4"
1050 41201 1 $23.00 $460.00 20.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202 1 $12.70 $27,813.00 2,190.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 41212 1 $64.50 $60,630.00 940.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 12"
1050 42202 1 $53.00 $2,014.00 38.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42208 1 $35.00 $24,885.00 711.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210 1 $83.00 $10,956.00 132.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212 1 $85.00 $72,845.00 857.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214 1 $147.00 $98,784.00 672.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42216 1 $116.00 $38,280.00 330.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42218 1 $120.00 $275,280.00 2,294.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"
1050 42220 1 $240.00 $223,920.00 933.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42224 1 $188.00 $66,552.00 354.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230 1 $479.00 $23,950.00 50.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236 1 $279.00 $27,342.00 98.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51204 1 $73.00 $19,856.00 272.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4
1050 51206 2 $68.18 $74,932.00 1,099.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208 4 $51.86 $173,834.00 3,352.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51212 3 $99.17 $132,795.00 1,339.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51214 1 $124.00 $20,956.00 169.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,14
1050 51216 2 $241.74 $39,403.00 163.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16
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1050 51218 2 $97.83 $666,994.00 6,818.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 51220 1 $161.00 $22,540.00 140.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20
1050 51224 1 $310.00 $14,880.00 48.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24
1050 51236 1 $1,250.00 $35,000.00 28.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,36
1050 61104 1 $165.00 $8,250.00 50.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61112 1 $225.00 $16,875.00 75.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116 1 $290.00 $37,700.00 130.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120 3 $326.06 $581,047.00 1,782.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124 2 $447.50 $171,840.00 384.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130 4 $581.61 $879,978.00 1,513.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136 1 $414.00 $141,588.00 342.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142 1 $650.00 $231,400.00 356.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11414 1 $1,570.00 $320,280.00 204.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415 1 $3,350.00 $10,050.00 3.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424 1 $2,500.00 $82,500.00 33.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11425 1 $5,900.00 $5,900.00 1.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434 1 $1,500.00 $4,500.00 3.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11435 1 $3,150.00 $6,300.00 2.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444 1 $1,820.00 $23,660.00 13.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11454 1 $600.00 $11,400.00 19.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455 1 $1,865.00 $1,865.00 1.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11595 1 $1,326.00 $1,326.00 1.000 EA N UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 31108 1 $739.00 $63,554.00 86.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110 1 $1,012.00 $2,024.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112 1 $928.00 $115,072.00 124.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116 2 $1,482.29 $100,796.00 68.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120 2 $2,170.67 $182,336.00 84.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124 1 $3,716.00 $434,772.00 117.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130 1 $6,344.00 $266,448.00 42.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208 1 $739.00 $2,217.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212 1 $1,098.00 $18,666.00 17.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216 1 $3,285.00 $3,285.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220 2 $3,818.71 $26,731.00 7.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224 1 $4,704.00 $51,744.00 11.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230 1 $7,200.00 $21,600.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308 1 $758.00 $4,548.00 6.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310 1 $753.00 $1,506.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312 1 $1,029.00 $1,029.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320 1 $1,690.00 $1,690.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324 1 $3,215.00 $3,215.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
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1055 31330 1 $5,494.00 $10,988.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336 1 $6,238.00 $12,476.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508 1 $477.00 $1,908.00 4.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512 1 $710.00 $4,970.00 7.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516 2 $1,061.33 $3,184.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520 1 $1,583.00 $4,749.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524 1 $3,042.00 $6,084.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 41118 1 $1,650.00 $3,300.00 2.000 EA N UTILITY FITTINGS FOR PE, F&I, ELBOW, 18"
1055 41318 1 $1,540.00 $3,080.00 2.000 EA N UTILITY FITTINGS FOR PE, F&I, REDUC, 18"
1055 41416 1 $2,307.00 $9,228.00 4.000 EA N UTILITY FITTINGS FOR PE, F&I, UNION, 16"
1055 41420 1 $4,291.00 $4,291.00 1.000 EA N UTILITY FITTINGS FOR PE, F&I, UNION, 20"
1055 51108 1 $530.00 $12,190.00 23.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110 1 $1,100.00 $37,400.00 34.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112 1 $1,015.00 $115,710.00 114.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51114 1 $1,615.00 $6,460.00 4.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 14"
1055 51116 1 $2,475.00 $9,900.00 4.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51208 1 $1,050.00 $1,050.00 1.000 EA N UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212 1 $900.00 $16,200.00 18.000 EA N UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51308 1 $350.00 $350.00 1.000 EA N UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310 1 $400.00 $400.00 1.000 EA N UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312 1 $870.00 $4,350.00 5.000 EA N UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316 1 $660.00 $1,320.00 2.000 EA N UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51412 1 $1,280.00 $11,520.00 9.000 EA N UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51418 1 $3,107.00 $12,428.00 4.000 EA N UTILITY FITTINGS, DI/CI F&I UNION, 18"
1055 51508 1 $165.00 $495.00 3.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510 1 $425.00 $1,275.00 3.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512 1 $505.00 $5,050.00 10.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516 1 $1,200.00 $1,200.00 1.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51608 1 $890.00 $2,670.00 3.000 EA N UTILITY FITTINGS, DI/CI F&I Y, 8"
1055 51610 1 $1,215.00 $2,430.00 2.000 EA N UTILITY FITTINGS, DI/CI F&I Y, 10"
1055 51612 1 $2,380.00 $23,800.00 10.000 EA N UTILITY FITTINGS, DI/CI F&I Y, 12"
1055 51616 1 $4,425.00 $8,850.00 2.000 EA N UTILITY FITTINGS, DI/CI F&I Y, 16"
1055 61542 1 $5,320.00 $10,640.00 2.000 EA N UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211 1 $5,320.00 $26,600.00 5.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212 1 $7,425.00 $7,425.00 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11222 1 $5,750.00 $149,500.00 26.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15 2 $704.68 $26,778.00 38.000 EA N UTILITY STR,BELOW GROUND,A/M
1060 16 2 $3,151.80 $78,795.00 25.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 11 1 $280.00 $14,840.00 53.000 EA N UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 25 1 $4,350.00 $17,400.00 4.000 EA N UTILITY STR,ABVOE GRD, ADJ & MOD
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1070  1 10 1 $350.00 $700.00 2.000 EA N UTILITY AUXILIARY ITEM, SIGN UP TO 12 SF
1080 21106 2 $691.01 $98,814.00 143.000 EA N UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108 1 $1,050.00 $18,900.00 18.000 EA N UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21112 1 $1,150.00 $4,600.00 4.000 EA N UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21118 1 $1,200.00 $37,200.00 31.000 EA N UTILITY FIXTURE, VALVE/METER BOX,F&I 18"
1080 21124 1 $1,650.00 $1,650.00 1.000 EA N UTILITY FIXTURE, VALVE/METER BOX,F&I,24"
1080 23102 1 $1,130.00 $11,300.00 10.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104 1 $1,638.00 $9,828.00 6.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106 2 $584.95 $22,228.00 38.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108 1 $3,385.00 $27,080.00 8.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110 1 $5,136.00 $5,136.00 1.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112 2 $2,421.07 $130,738.00 54.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114 1 $2,310.00 $18,480.00 8.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"
1080 23116 2 $5,468.00 $16,404.00 3.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120 2 $9,131.25 $109,575.00 12.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124 1 $10,563.00 $42,252.00 4.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130 1 $17,788.00 $106,728.00 6.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24102 2 $533.51 $41,080.00 77.000 EA N UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104 3 $1,206.50 $12,065.00 10.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106 5 $1,151.30 $79,440.00 69.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108 5 $1,697.13 $76,371.00 45.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110 2 $2,198.50 $4,397.00 2.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112 4 $2,983.79 $196,930.00 66.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116 3 $9,150.00 $219,600.00 24.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24118 1 $12,200.00 $378,200.00 31.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 18"
1080 24120 3 $11,344.73 $249,584.00 22.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124 2 $18,209.20 $91,046.00 5.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130 1 $28,600.00 $228,800.00 8.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 25102 3 $1,460.20 $7,301.00 5.000 EA N UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26102 2 $6,200.00 $303,800.00 49.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26108 1 $3,770.00 $3,770.00 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112 2 $5,155.83 $30,935.00 6.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 26116 2 $5,276.80 $52,768.00 10.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26118 1 $5,961.00 $23,844.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 18"
1080 26120 1 $5,229.00 $20,916.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124 1 $5,798.00 $57,980.00 10.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130 1 $7,515.00 $30,060.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26600 1 $2,104.00 $33,664.00 16.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104 1 $1,814.00 $9,070.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106 2 $3,639.67 $10,919.00 3.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
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1080 27108 3 $3,396.00 $44,148.00 13.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110 1 $3,019.00 $3,019.00 1.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112 3 $3,935.09 $129,858.00 33.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27116 2 $8,537.33 $51,224.00 6.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27120 2 $9,189.80 $91,898.00 10.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27124 1 $5,550.00 $16,650.00 3.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 24
1080 27130 1 $7,690.00 $38,450.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 29104 1 $308.00 $1,848.00 6.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106 2 $169.93 $10,026.00 59.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108 2 $265.21 $48,268.00 182.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110 1 $456.00 $456.00 1.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112 2 $354.76 $58,180.00 164.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116 1 $725.00 $17,400.00 24.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29118 1 $520.00 $256,880.00 494.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 18"
1080 29120 1 $1,170.00 $97,110.00 83.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124 2 $1,314.36 $109,092.00 83.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130 1 $2,556.00 $166,140.00 65.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 33104 1 $1,749.00 $3,498.00 2.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106 2 $2,144.29 $15,010.00 7.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108 2 $3,521.33 $21,128.00 6.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 8"
1080 33110 2 $2,992.33 $17,954.00 6.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 10"
1080 33112 3 $4,437.95 $97,635.00 22.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 12"
1080 33116 1 $6,650.00 $26,600.00 4.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 16"
1080 33124 1 $31,933.00 $351,263.00 11.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644113 08 2 $4,546.76 $154,590.00 34.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08 1 $3,000.00 $21,000.00 7.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08 1 $4,255.00 $21,275.00 5.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400 1 $420.00 $1,680.00 4.000 EA N FIRE HYDRANT, SALVAGE & STORE
1644800 1 $2,350.00 $4,700.00 2.000 EA N FIRE HYDRANT, RELOCATE
1644900 1 $1,402.00 $2,804.00 2.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 
Weighted average is weighted on Quantity at the contract level.


