

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	11	\$539.50	\$1,529,495.25	2,835.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	2	\$11,861.04	\$23,722.08	2.000	LS	N	SPECIAL DETOUR 1
0102 3	3	\$20.85	\$74,022.68	3,550.200	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	4	\$18.28	\$80,629.36	4,412.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	11	\$.25	\$70,782.28	279,596.000	ED	N	WORK ZONE SIGN
0102 61	1	\$64.33	\$6,947.64	108.000	EA	N	BUSINESS SIGN
0102 71 13	3	\$34.37	\$132,783.44	3,863.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	3	\$9.48	\$315,727.51	33,291.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74 1	11	\$.15	\$63,493.76	423,438.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	5	\$.32	\$8,446.85	26,715.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	3	\$5.73	\$44,235.60	7,722.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$20.27	\$17,614.63	869.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	3	\$6.09	\$15,442.95	2,535.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	7	\$3.84	\$91,921.06	23,923.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 99	10	\$14.52	\$174,253.40	12,005.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	3	\$10.76	\$14,630.30	1,360.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	3	\$12.69	\$17,259.30	1,360.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	2	\$145.98	\$171,532.00	1,175.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	1	\$5.85	\$3,802.50	650.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	1	\$5.85	\$3,802.50	650.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$40.20	\$27,821.50	692.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 2	1	\$3.31	\$13,220.14	3,994.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	2	\$3.18	\$832.94	262.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0104 10 3	10	\$.65	\$149,274.63	229,750.000	LF	N	SEDIMENT BARRIER
0104 11	6	\$10.85	\$9,828.04	906.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$20.00	\$1,000.00	50.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	6	\$2,102.56	\$56,769.14	27.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	4	\$122.71	\$13,866.44	113.000	EA	N	INLET PROTECTION SYSTEM
0107 1	10	\$23.32	\$43,344.19	1,858.680	AC	N	LITTER REMOVAL
0107 2	10	\$41.97	\$67,016.44	1,596.720	AC	N	MOWING
0108 1	7	\$8,122.07	\$64,976.59	8.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	2	\$6,750.00	\$13,500.00	2.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	10	\$14,746.45	\$400,071.28	27.130	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$233,918.00	\$2,339.18	.010	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 4 10	6	\$18.69	\$104,509.80	5,591.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	5	\$190.42	\$9,711.31	51.000	EA	N	MAILBOX, F&I SINGLE
0110 86	1	\$1,000.00	\$1,000.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	8	\$11.12	\$302,781.87	27,229.000	CY	N	REGULAR EXCAVATION
0120 5	1	\$15.00	\$32,020.50	2,134.700	CY	N	CHANNEL EXCAVATION
0120 6	9	\$34.45	\$94,523.72	2,743.700	CY	N	EMBANKMENT

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	7	\$8.64	\$549,861.77	63,674.000	SY	N	TYPE B STABILIZATION
0162 1 11	5	\$1.13	\$9,541.26	75,673.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	3	\$27.84	\$631,376.10	22,682.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704	1	\$25.00	\$10,050.00	402.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	2	\$25.18	\$849,565.67	33,734.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	1	\$229.22	\$4,355.18	19.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	3	\$27.92	\$39,983.65	1,432.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	1	\$28.50	\$13,566.00	476.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285712	1	\$31.56	\$66,055.08	2,093.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0286 1	1	\$38.50	\$8,585.50	223.000	SY	N	TURNOUT CONSTRUCTION
0286 2	1	\$166.95	\$17,663.31	105.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	1	\$10.00	\$11,370.00	1,137.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$3.35	\$24,388.00	7,280.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 4	5	\$1.21	\$390,613.03	322,887.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	1	\$15.00	\$11,610.00	774.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	6	\$1.66	\$295,082.31	177,569.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 8	1	\$2.62	\$5,986.70	2,285.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0334 1 13	5	\$152.07	\$267,499.58	1,759.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	1	\$141.71	\$24,459.15	172.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 53	5	\$104.18	\$3,077,877.89	29,544.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	2	\$115.73	\$279,529.58	2,415.400	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 82	2	\$257.12	\$28,976.90	112.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	5	\$103.35	\$4,000,953.88	38,714.500	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	2	\$116.30	\$400,096.21	3,440.200	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 93	1	\$202.31	\$616,357.65	3,046.600	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0339 1	3	\$495.23	\$21,740.50	43.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 5	1	\$89.18	\$72,770.88	816.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 10	1	\$89.47	\$519,283.88	5,804.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350 3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350 4 13	1	\$153.30	\$34,799.10	227.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 5	1	\$3.10	\$104,398.70	33,677.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0352 70	2	\$8.17	\$172,090.20	21,053.000	SY	N	GRINDING CONCRETE PAVT
0401 70 3	1	\$1,500.00	\$21,900.00	14.600	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0415 1 1	1	\$1.30	\$19,332.30	14,871.000	LB	N	REINF STEEL- ROADWAY
0425 1351	2	\$5,682.38	\$68,188.60	12.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$4,286.62	\$4,286.62	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	2	\$4,359.90	\$8,719.80	2.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1455	1	\$4,286.62	\$4,286.62	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1521	4	\$2,633.74	\$39,506.13	15.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1541	3	\$4,540.00	\$68,100.00	15.000	EA	N	INLETS, DT BOT, TYPE D, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1543	1	\$6,930.00	\$6,930.00	1.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1551	1	\$5,135.42	\$5,135.42	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$4,200.00	\$4,200.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	2	\$8,030.00	\$16,060.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$7,700.00	\$7,700.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1711	2	\$4,389.43	\$13,168.28	3.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	1	\$9,766.92	\$9,766.92	1.000	EA	N	INLETS, CLOSED FLUME
0425 2 61	4	\$4,108.29	\$32,866.33	8.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$4,411.93	\$4,411.93	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$10,912.14	\$10,912.14	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$5,256.28	\$15,768.84	3.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$8,910.00	\$35,640.00	4.000	EA	N	MANHOLES, J-8, <10'
0425 5	2	\$409.45	\$1,228.36	3.000	EA	N	MANHOLE, ADJUST
0430 94 1	1	\$15.00	\$4,695.00	313.000	LF	N	DESILTING PIPE, 0 - 24"
0430174124	1	\$150.00	\$7,650.00	51.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174218	2	\$46.81	\$8,286.18	177.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175115	1	\$117.44	\$1,056.96	9.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	4	\$108.10	\$169,719.77	1,570.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	3	\$101.97	\$81,880.89	803.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	2	\$164.37	\$25,806.52	157.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	2	\$187.76	\$222,125.00	1,183.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175218	3	\$153.01	\$15,912.80	104.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$94.00	\$104,152.00	1,108.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430950	1	\$150.00	\$51,750.00	345.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	2	\$1,077.79	\$3,233.36	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	2	\$2,055.17	\$6,165.52	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982138	1	\$5,500.00	\$11,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982629	1	\$1,600.00	\$1,600.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430984125	1	\$1,988.81	\$1,988.81	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$900.00	\$1,800.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984625	2	\$1,013.58	\$7,095.08	7.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0440 70	1	\$4,974.00	\$19,896.00	4.000	EA	N	UNDERDRAIN INSPECTION BOX
0446 1 1	1	\$24.56	\$135,178.24	5,504.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$52.63	\$14,841.66	282.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 82	1	\$938.00	\$120,064.00	128.000	LF	N	BEAM REPAIR
0458 1 11	1	\$6.50	\$481.00	74.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0460 1 5	1	\$31.00	\$304,296.00	9,816.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 94	1	\$150.00	\$11,250.00	75.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0465 2505	1	\$22,000.00	\$44,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	1	\$16,000.00	\$16,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 3 17	1	\$150.00	\$68,400.00	456.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	1	\$11,000.00	\$22,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$1,500.00	\$12,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	1	\$323.52	\$54,998.40	170.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	1	\$250.00	\$42,500.00	170.000	DA	N	MOVABLE BRIDGE OPERATOR
0520 1 7	3	\$16.89	\$55,580.38	3,290.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	4	\$20.21	\$134,357.33	6,647.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$11.91	\$2,989.41	251.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	1	\$54.98	\$549.80	10.000	LF	N	CONCRETE CURB, TYPE D
0520 3	2	\$29.59	\$14,203.56	480.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$48.37	\$1,838.06	38.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	2	\$50.14	\$9,876.75	197.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 70	1	\$70.18	\$50,319.06	717.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0522 1	2	\$38.36	\$44,386.44	1,157.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	5	\$48.72	\$94,326.05	1,936.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0524 1 1	3	\$67.77	\$32,053.85	473.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 49	1	\$150.00	\$5,850.00	39.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0527 2	3	\$21.66	\$24,604.32	1,136.000	SF	N	DETECTABLE WARNINGS
0530 3 4	3	\$234.84	\$25,245.00	107.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0536 1 0	1	\$22.00	\$6,754.00	307.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	1	\$22.15	\$7,442.40	336.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 7 3	1	\$225.00	\$1,350.00	6.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 73	1	\$3.10	\$1,050.90	339.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	1	\$3,200.00	\$3,200.00	1.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	1	\$2,260.00	\$2,260.00	1.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	2	\$1,610.00	\$3,220.00	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0550 10110	1	\$30.00	\$5,280.00	176.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0561 2	1	\$200.00	\$210,000.00	1,050.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	2	\$1.95	\$143,726.70	73,749.000	SY	N	PERFORMANCE TURF
0570 1 2	10	\$3.86	\$231,672.94	60,080.000	SY	N	PERFORMANCE TURF, SOD
0630 2 11	3	\$8.06	\$22,966.00	2,851.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	3	\$26.02	\$106,669.52	4,099.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	3	\$28.21	\$1,974.90	70.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0632 7 1	3	\$6,582.66	\$39,495.94	6.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 6	1	\$783.04	\$783.04	1.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 4 1	2	\$3.64	\$4,667.27	1,283.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	1	\$.42	\$147.00	350.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0634 4153	2	\$6,451.70	\$12,903.40	2.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 5 1	1	\$24.17	\$966.80	40.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	3	\$784.64	\$88,664.68	113.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0635	3 11	1	\$614.39	\$614.39	1.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0639	1122	3	\$2,086.42	\$12,518.49	6.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639	1620	2	\$216.98	\$433.96	2.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639	2 1	3	\$4.39	\$3,311.35	755.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639	3 11	1	\$1,158.13	\$1,158.13	1.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0641	2 11	1	\$937.54	\$2,812.62	3.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641	2 12	2	\$723.21	\$2,892.85	4.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641	2 18	1	\$13,191.23	\$52,764.92	4.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641	2 60	3	\$289.62	\$2,606.56	9.000	EA	N	PREST CNC POLE, REMOVE
0641	2 80	1	\$4,397.08	\$8,794.16	2.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0646	1 11	3	\$1,358.79	\$31,252.15	23.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646	1 60	2	\$178.65	\$2,143.80	12.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649	1 17	1	\$30,624.68	\$122,498.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649	1 65	1	\$6,050.13	\$12,100.26	2.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649	21 15	1	\$50,461.50	\$50,461.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649	21 18	1	\$66,730.51	\$66,730.51	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649	21 19	1	\$68,936.47	\$68,936.47	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649	21 21	1	\$51,564.48	\$51,564.48	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649	26 5	1	\$16,544.75	\$33,089.50	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650	1 13	1	\$882.39	\$3,529.56	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650	1 14	3	\$1,047.15	\$37,697.34	36.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650	1 16	3	\$1,468.89	\$10,282.23	7.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650	1 19	1	\$1,709.62	\$3,419.24	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0653	1 11	3	\$619.19	\$13,002.92	21.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653	1 12	2	\$1,219.30	\$3,657.91	3.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0654	2 21	1	\$5,790.66	\$46,325.28	8.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0660	1109	3	\$223.82	\$7,833.63	35.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1110	3	\$267.42	\$1,871.96	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660	2102	3	\$832.99	\$49,979.52	60.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2105	1	\$1,047.83	\$1,047.83	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660	2106	3	\$1,274.38	\$26,761.96	21.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663	1111	1	\$5,514.92	\$11,029.84	2.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663	1400	1	\$1,709.62	\$3,419.24	2.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0665	1 11	3	\$227.86	\$6,608.08	29.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0670	5110	2	\$22,993.35	\$45,986.69	2.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670	5111	1	\$28,126.08	\$28,126.08	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670	5112	1	\$28,126.08	\$56,252.16	2.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670	5600	3	\$698.21	\$2,792.85	4.000	AS	N	TRAF CNTL ASSEM, REMOVE
0685	1 11	2	\$7,217.57	\$36,087.86	5.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 13	1	\$6,776.32	\$6,776.32	1.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	7	\$306.74	\$56,440.92	184.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	4	\$900.31	\$69,323.51	77.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	2	\$1,511.18	\$12,089.47	8.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 50	6	\$137.66	\$6,745.16	49.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	6	\$34.39	\$6,912.84	201.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 14	1	\$4,454.74	\$22,273.70	5.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	1	\$4,700.40	\$4,700.40	1.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 50	1	\$3,508.77	\$3,508.77	1.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	1	\$425.38	\$2,977.66	7.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$200.00	\$200.00	1.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3201	2	\$529.20	\$5,821.21	11.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3601	4	\$30.98	\$1,301.27	42.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 5 21	2	\$4,366.13	\$21,830.64	5.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	2	\$3,993.65	\$39,936.54	10.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 11391	1	\$13,668.28	\$13,668.28	1.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 13 15	1	\$85.08	\$1,106.04	13.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	1	\$6,600.00	\$19,331.40	2.929	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	1	\$6,600.00	\$3,847.80	.583	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$3,300.00	\$4,065.60	1.232	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	1	\$5,400.00	\$100,537.20	18.618	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	1	\$5,400.00	\$21,319.20	3.948	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$1,760.00	\$13,740.32	7.807	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	1	\$159.52	\$957.12	6.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$159.52	\$2,552.32	16.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$53.42	\$427.34	8.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	2	\$75.83	\$606.60	8.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 3	1	\$204.68	\$2,660.84	13.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0706 3	2	\$5.51	\$242.64	44.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	8	\$1,090.21	\$84,499.02	77.507	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	3	\$2,386.48	\$8,705.87	3.648	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	3	\$.78	\$13,061.34	16,717.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	4	\$1.32	\$10,047.94	7,588.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	6	\$1.58	\$11,752.14	7,454.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	3	\$411.40	\$9,116.57	22.160	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	4	\$846.30	\$1,492.02	1.763	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	3	\$49.71	\$646.20	13.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	6	\$30.16	\$22,314.81	740.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11190	3	\$1.93	\$110.21	57.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	8	\$1,161.85	\$60,161.74	51.781	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$1,321.72	\$1,053.41	.797	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	6	\$1.41	\$15,976.30	11,345.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	4	\$431.41	\$8,200.29	19.008	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	5	\$1,004.66	\$3,392.72	3.377	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	3	\$2.12	\$726.97	343.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	9	\$15,393.13	\$169,324.40	11.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	3	\$2.65	\$12,080.24	4,554.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	4	\$3.47	\$7,130.11	2,052.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	7	\$5.28	\$11,263.16	2,132.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	3	\$1,262.58	\$1,420.40	1.125	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	2	\$163.47	\$980.84	6.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	6	\$74.19	\$6,825.25	92.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11224	7	\$4.11	\$6,499.91	1,581.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	5	\$2,667.85	\$1,229.88	.461	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14123	1	\$8.48	\$9,506.08	1,121.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	3	\$16.17	\$41,947.67	2,594.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	1	\$10,807.10	\$335.02	.031	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	3	\$166.23	\$4,987.03	30.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	3	\$154.87	\$8,517.62	55.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 16101	9	\$4,160.19	\$122,001.65	29.326	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	3	\$5,603.20	\$5,580.79	.996	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	3	\$1,534.70	\$6,807.94	4.436	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	9	\$4,418.54	\$55,187.55	12.490	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	2	\$5,515.51	\$4,395.86	.797	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	2	\$1,388.31	\$12,657.23	9.117	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	1	\$10.63	\$2,763.80	260.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	2	\$26,173.20	\$2,695.84	.103	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103131	1	\$8,128.64	\$8,006.71	.985	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	1	\$21,268.80	\$1,063.44	.050	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	1	\$13,200.00	\$264.00	.020	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	1	\$8,128.64	\$8,006.71	.985	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0715 1 12	1	\$1.35	\$3,835.35	2,841.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 4 12	1	\$5,483.33	\$43,866.64	8.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715500 1	1	\$521.93	\$4,175.44	8.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0999 16	1	\$5,000.00	\$5,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,300.00	\$75,900.00	23.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	1	\$4,000.00	\$8,000.00	2.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 09
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
0999 25	11	\$36,200.93	\$506,813.00	14.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.