

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	49	\$388.95	\$7,267,868.61	18,686.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	8	\$149,837.50	\$1,198,700.00	8.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$403,400.00	\$1,613,600.00	4.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$200,000.00	\$200,000.00	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$1,500,000.00	\$1,500,000.00	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$700,000.00	\$700,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$1,600,000.00	\$1,600,000.00	1.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$900,000.00	\$900,000.00	1.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$175,000.00	\$175,000.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$150,000.00	\$150,000.00	1.000	LS	N	SPECIAL DETOUR 9
0102 3	10	\$33.00	\$57,081.22	1,729.800	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 4	4	\$39.73	\$38,421.69	967.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	26	\$56.96	\$628,273.96	11,030.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30 1	1	\$25,381.00	\$25,381.00	1.000			
0102 60	47	\$.23	\$339,329.52	1,488,304.000	ED	N	WORK ZONE SIGN
0102 61	5	\$5.30	\$6,943.14	1,310.000	EA	N	BUSINESS SIGN
0102 62	3	\$.38	\$22,135.80	57,567.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	10	\$29.01	\$332,781.69	11,471.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	9	\$10.01	\$793,189.55	79,272.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	9	\$9.43	\$212,589.00	22,547.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	3	\$3.34	\$64,010.00	19,190.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	7	\$6.99	\$1,035,105.75	148,069.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	4	\$7.00	\$117,103.60	16,731.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	1	\$17.80	\$2,438.60	137.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	47	\$.12	\$549,913.27	4,533,820.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	36	\$.29	\$30,414.31	103,313.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	39	\$3.92	\$236,850.43	60,402.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 3	1	\$15.60	\$34,616.40	2,219.000	LF	N	TEMPORARY SEPARATOR, INSTALL
0102 75 4	1	\$5.20	\$11,252.80	2,164.000	LF	N	TEMPORARY SEPARATOR, RELOCATE
0102 75 5	1	\$2.10	\$4,659.90	2,219.000	LF	N	TEMPORARY SEPARATOR, REMOVE
0102 76	39	\$5.58	\$196,872.00	35,254.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	18	\$2.47	\$205,294.90	83,027.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	14	\$1,111.06	\$201,101.85	181.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$15.60	\$25,412.40	1,629.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 99	46	\$10.73	\$543,654.12	50,666.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	19	\$7.56	\$276,826.68	36,609.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102107	1	20	\$6.41	\$219,096.33	34,166.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER	
0102150	1	5	\$4.35	\$17,275.28	3,974.000	ED	N	PORTABLE REGULATORY,SIGN	
0102150	2	5	\$7.93	\$21,503.48	2,712.000	ED	N	RADAR SPEED DISPLAY UNIT	
0102911	1	5	\$2.44	\$24,771.75	10,152.000				
0102911	2	7	\$2.78	\$142,675.63	51,279.000				
0102911	3	1	\$3.25	\$78.00	24.000				
0102912	2	5	\$2.71	\$15,271.83	5,632.000				
0104	9	1	\$150.00	\$1,800.00	12.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	\$1.06	\$334,566.50	316,117.000	LF	N	SEDIMENT BARRIER	
0104	11	18	\$18.68	\$399,249.76	21,368.000	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	3	\$3.71	\$20,504.86	5,528.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	4	\$2,196.92	\$50,529.10	23.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	35	\$101.59	\$215,265.96	2,119.000	EA	N	INLET PROTECTION SYSTEM	
0107	1	25	\$18.74	\$176,764.12	9,430.470	AC	N	LITTER REMOVAL	
0107	2	24	\$26.48	\$180,146.11	6,802.970	AC	N	MOWING	
0108	1	21	\$9,345.25	\$224,285.98	24.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE	
0108	2	14	\$8,931.27	\$151,831.52	17.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0110	1	1	38	\$12,707.62	\$3,731,466.85	293.640	AC	N	CLEARING & GRUBBING
0110	2	2	22	\$19,145.97	\$492,434.44	25.720	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	3	12	\$26.34	\$2,510,027.85	95,277.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	35	\$20.01	\$2,098,989.48	104,882.000	SY	N	REMOVAL OF EXIST CONC
0110	7	1	8	\$245.87	\$11,064.34	45.000	EA	N	MAILBOX, F&I SINGLE
0110	12	1	1	\$4,280.00	\$166,920.00	39.000			
0110	71	1	1	\$150.00	\$52,800.00	352.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120	1	24	\$7.58	\$2,264,271.95	298,712.100	CY	N	REGULAR EXCAVATION	
0120	2	2	3	\$31.36	\$22,371.73	713.400	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	4	3	\$21.52	\$46,632.00	2,167.000	CY	N	SUBSOIL EXCAVATION	
0120	5	5	\$15.92	\$316,889.80	19,906.700	CY	N	CHANNEL EXCAVATION	
0120	6	28	\$11.95	\$4,024,901.34	336,745.000	CY	N	EMBANKMENT	
0120	71	7	\$46,826.72	\$327,787.07	7.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)	
0120	72	10	1	\$70.00	\$855,400.00	12,220.000			
0145	2	6	\$5.63	\$465,280.01	82,576.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL	
0160	4	21	\$5.35	\$2,973,720.44	555,693.000	SY	N	TYPE B STABILIZATION	
0162	1	11	5	\$1.53	\$26,016.84	16,957.000			
0210	2	1	\$25.00	\$28,472.50	1,138.900	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE	
0285701	8	8	\$11.54	\$320,397.08	27,775.000	SY	N	OPTIONAL BASE,BASE GROUP 01	

## Florida Department of Transportation

Item Average Unit Cost

From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285702	2	\$13.88	\$40,590.00	2,924.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	2	\$29.98	\$51,239.43	1,709.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	1	\$9.00	\$97,605.00	10,845.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	2	\$12.00	\$1,841,868.00	153,489.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	4	\$15.72	\$239,867.20	15,257.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	2	\$28.36	\$58,982.00	2,080.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	9	\$22.06	\$317,361.44	14,385.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285711	6	\$24.22	\$753,030.70	31,093.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	1	\$19.00	\$3,255,061.00	171,319.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	2	\$55.66	\$518,232.00	9,311.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	5	\$43.79	\$3,930,909.00	89,764.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	7	\$46.10	\$2,854,199.83	61,909.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	6	\$27.97	\$142,527.70	5,096.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0286 2	2	\$1,725.79	\$8,456.37	4.900	TN	N	TURNOUT CONSTRUCT-ASPHALT/DRIVEWAY BASE
0327 70 1	11	\$2.08	\$1,479,135.27	711,984.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	2	\$2.86	\$13,420.96	4,689.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	2	\$2.81	\$92,037.52	32,792.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	1	\$5.65	\$1,508.55	267.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	3	\$2.12	\$411,842.75	193,874.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	16	\$2.87	\$1,619,129.70	564,261.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	1	\$89.75	\$1,077.00	12.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	3	\$3.08	\$1,442,165.78	468,218.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	4	\$2.28	\$678,820.60	297,287.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	2	\$3.95	\$26,831.80	6,793.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$2.10	\$580,750.80	276,548.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	2	\$3.00	\$704,440.50	234,694.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	1	\$7.65	\$5,959.35	779.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 19	1	\$25.00	\$4,000.00	160.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 23	1	\$4.15	\$39,607.60	9,544.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0334 1 11	4	\$131.35	\$133,467.18	1,016.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	8	\$100.17	\$5,311,685.63	53,024.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	13	\$119.03	\$4,963,819.69	41,701.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	4	\$91.34	\$18,194,225.40	199,192.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	3	\$141.57	\$416,456.30	2,941.600	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	9	\$139.49	\$857,937.76	6,150.600	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	5	\$106.70	\$10,673,289.66	100,035.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 57	1	\$123.46	\$1,580,102.81	12,798.500	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0337	7 25	6	\$130.29	\$6,539,316.12	50,191.100	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337	7 80	3	\$156.61	\$795,274.40	5,077.900	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 81	4	\$147.23	\$2,670,256.03	18,136.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337	7 82	9	\$145.27	\$6,717,303.52	46,241.400	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337	7 83	8	\$132.03	\$3,613,477.50	27,367.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337	7 85	2	\$119.61	\$866,977.00	7,248.100	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337	7 93	1	\$144.84	\$494,643.08	3,415.100	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0339	1 23	23	\$150.43	\$761,670.06	5,063.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400	0 11	9	\$555.93	\$1,032,135.81	1,856.600	CY	N	CONC CLASS NS, GRAVITY WALL
0400	1 2	4	\$852.53	\$126,515.00	148.400	CY	N	CONC CLASS I, ENDWALLS
0400	2 2	1	\$800.00	\$23,040.00	28.800	CY	N	CONC CLASS II, ENDWALLS
0400	2 4	8	\$700.34	\$1,915,631.05	2,735.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400	2 10	8	\$426.20	\$406,505.77	953.800	CY	N	CONC CLASS II, APPROACH SLABS
0400	2 47	2	\$870.28	\$171,880.79	197.500	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400	4 4	2	\$1,532.97	\$233,930.55	152.600	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400	4 5	7	\$1,220.41	\$1,220,162.44	999.800	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400	4 8	4	\$754.98	\$7,956,557.50	10,538.800	CY	N	CONC CLASS IV, BULKHEAD
0400	4 25	1	\$1,000.00	\$267,000.00	267.000	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400	7	3	\$9.43	\$27,058.10	2,870.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400	9	4	\$13.54	\$67,215.60	4,964.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400	72	2	\$85.67	\$285,438.84	3,332.000	SF	N	PRECAST BULKHEAD PANELS
0400143		5	\$2.93	\$139,845.25	47,779.000	SF	N	CLEAN & COAT CONCRETE SURF, CLASS 5
0400145		1	\$1.25	\$66,787.50	53,430.000	SF	N	CLEANING CONC SURFACE
0400147		2	\$897.28	\$27,726.00	30.900	CF	N	COMPOSITE NEOPRENE PADS
0400148		5	\$1,061.14	\$44,249.35	41.700	CF	N	PLAIN NEOPRENE BEARING PADS
0401	70 5	1	\$2,057.90	\$20,579.00	10.000	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0411	1	1	\$144.05	\$144.05	1.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411	2	1	\$101.75	\$1,526.25	15.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415	1 4	9	\$.81	\$544,179.72	674,839.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415	1 5	6	\$.89	\$177,184.07	200,083.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415	1 8	2	\$1.01	\$1,325,391.20	1,318,464.000	LB	N	REINF STEEL- BULKHEAD
0415	1 9	7	\$.84	\$147,953.51	175,278.000	LB	N	REINF STEEL- APPROACH SLABS
0415	10 4	1	\$4.20	\$2,818.20	671.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415	10 5	1	\$1.68	\$4,710.72	2,804.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415	10 6	1	\$1.68	\$18,664.80	11,110.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 10 8	1	\$2.29	\$4,765.49	2,081.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0415 10 10	1	\$4.37	\$37,625.70	8,610.000	LF	N	FIBER REINFORCED POLYMER BARS, #10 BAR
0425 1201	4	\$4,396.35	\$57,152.57	13.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$5,622.50	\$11,245.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$4,050.00	\$8,100.00	2.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1319	1	\$3,500.00	\$7,000.00	2.000	EA	N	INLETS, CURB TYPE P-1, MODIFY
0425 1321	2	\$8,003.11	\$24,009.32	3.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$9,823.44	\$9,823.44	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	2	\$8,032.91	\$32,131.63	4.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	7	\$5,060.77	\$136,640.75	27.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$8,600.00	\$8,600.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	1	\$6,660.00	\$6,660.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	6	\$5,791.30	\$196,904.08	34.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$3,658.09	\$10,974.26	3.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1431	1	\$7,000.00	\$21,000.00	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$9,174.56	\$9,174.56	1.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1451	2	\$7,696.97	\$61,575.76	8.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	2	\$12,691.11	\$114,220.00	9.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	2	\$8,078.12	\$64,624.94	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$9,122.00	\$27,366.00	3.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1481	1	\$5,775.70	\$17,327.10	3.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1485	1	\$8,250.00	\$16,500.00	2.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1521	8	\$4,239.73	\$220,465.86	52.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$6,620.43	\$26,481.70	4.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	3	\$5,338.67	\$32,031.99	6.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	1	\$3,000.00	\$6,000.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$4,000.00	\$44,000.00	11.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	1	\$3,500.00	\$10,500.00	3.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$2,900.00	\$2,900.00	1.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	1	\$5,300.00	\$47,700.00	9.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$7,077.88	\$113,246.00	16.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	3	\$5,881.90	\$276,449.50	47.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$7,300.00	\$109,500.00	15.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, <10'
0425 1564	1	\$12,000.00	\$36,000.00	3.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, >10'
0425 1565	1	\$3,500.00	\$7,000.00	2.000	EA	N	INLETS, DT BOT, TYPE F, PARTIAL
0425 1569	1	\$6,500.00	\$39,000.00	6.000	EA	N	INLETS, DT BOT, TYPE F, MODIFY

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1575	1	\$4,400.00	\$8,800.00	2.000	EA	N	INLETS, DT BOT,TYPE G, PARTIAL
0425 1585	1	\$4,200.00	\$8,400.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1701	4	\$3,693.83	\$169,916.38	46.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1713	1	\$8,682.36	\$26,047.08	3.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1781	2	\$4,822.13	\$28,932.76	6.000	EA	N	INLETS, MED BARRIER, TYPE 1,<=10'
0425 1783	1	\$5,200.00	\$213,200.00	41.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1791	1	\$4,400.00	\$334,400.00	76.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT,<=10'
0425 1793	1	\$7,800.00	\$195,000.00	25.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1799	1	\$6,100.00	\$12,200.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 2, MODIFY
0425 1891	2	\$5,274.60	\$332,300.00	63.000	EA	N	INLETS, BARRIER WALL, <=10'
0425 1893	1	\$7,200.00	\$165,600.00	23.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1899	1	\$4,200.00	\$554,400.00	132.000	EA	N	INLETS, BARRIER WALL, MODIFY
0425 1910	9	\$5,349.82	\$128,395.59	24.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	5	\$5,661.57	\$634,096.00	112.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$5,500.00	\$5,500.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	4	\$3,828.00	\$19,140.00	5.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$5,275.11	\$79,126.60	15.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$7,608.50	\$15,216.99	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	4	\$2,423.65	\$43,625.76	18.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$7,679.75	\$122,876.00	16.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	3	\$9,567.67	\$86,109.00	9.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	1	\$4,305.00	\$4,305.00	1.000	EA	N	MANHOLES, J-8, <10'
0425 2 93	1	\$5,460.00	\$5,460.00	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$2,800.00	\$2,800.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	3	\$2,370.29	\$18,962.32	8.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$7,500.00	\$7,500.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	4	\$1,301.23	\$27,325.92	21.000	EA	N	INLETS, ADJUST
0425 5	14	\$552.88	\$85,696.80	155.000	EA	N	MANHOLE, ADJUST
0425 5 1	13	\$567.85	\$67,006.72	118.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	11	\$370.61	\$97,470.40	263.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$1,211.15	\$15,744.97	13.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$89.25	\$1,249.50	14.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 82	2	\$1,663.84	\$166,383.70	100.000	EA	N	REPLACE GRATE
0425100 13	1	\$3,500.00	\$38,500.00	11.000			
0430 94 1	2	\$8.03	\$117,153.35	14,582.000	LF	N	DESILTING PIPE, 0 - 24"
0430174118	1	\$275.00	\$1,375.00	5.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174230	1	\$145.11	\$11,608.80	80.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	4	\$50.77	\$26,147.64	515.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	11	\$129.41	\$193,734.18	1,497.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	16	\$74.76	\$2,407,569.47	32,206.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	9	\$85.77	\$554,621.00	6,466.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	6	\$131.27	\$162,384.88	1,237.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	7	\$175.73	\$134,606.78	766.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175148	2	\$505.51	\$29,825.00	59.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175172	1	\$400.00	\$78,400.00	196.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	2	\$144.47	\$4,911.86	34.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	3	\$315.35	\$154,837.44	491.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430185124	1	\$450.00	\$36,450.00	81.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430200 25	1	\$2,700.00	\$86,400.00	32.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	1	\$2,900.00	\$5,800.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430611125	1	\$2,900.00	\$8,700.00	3.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	1	\$3,600.00	\$7,200.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	1	\$4,200.00	\$8,400.00	2.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611325	1	\$2,858.18	\$2,858.18	1.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430612025	1	\$5,200.00	\$78,000.00	15.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP,18"
0430613033	1	\$5,500.00	\$11,000.00	2.000	EA	N	U-ENDWALL,BAF& GRATE,1:6 SLP,30"
0430821 25	1	\$500.00	\$1,000.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	1	\$500.00	\$2,000.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430830	4	\$240.50	\$11,760.56	48.900	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$6,405.00	\$19,215.00	3.000	EA	N	FLAP GATES, 0-24"
0430890100	1	\$24,000.00	\$24,000.00	1.000			
0430982125	1	\$1,700.00	\$1,700.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	1	\$2,700.00	\$10,800.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982625	1	\$2,357.18	\$73,072.58	31.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430984125	1	\$3,500.00	\$7,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984625	1	\$2,490.41	\$9,961.64	4.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0431 1205	1	\$70.00	\$87,150.00	1,245.000			
0431 1207	1	\$187.83	\$99,549.90	530.000			
0431 1219	1	\$130.00	\$12,610.00	97.000			
0431 1220	1	\$152.00	\$65,056.00	428.000			
0431 1221	1	\$175.00	\$5,425.00	31.000			
0431 1222	1	\$321.14	\$20,231.82	63.000			

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1223	1	\$85.00	\$30,600.00	360.000			
0431 1226	1	\$85.00	\$24,225.00	285.000			
0431 1227	1	\$120.00	\$207,600.00	1,730.000			
0431 1228	1	\$147.00	\$227,556.00	1,548.000			
0431 1229	1	\$385.00	\$182,105.00	473.000			
0431 1240	1	\$183.75	\$19,661.25	107.000			
0431 1241	1	\$656.25	\$13,125.00	20.000			
0432 3 4	1	\$725.00	\$1,450.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0436 1 1	3	\$314.11	\$278,300.00	886.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	3	\$92.35	\$592,775.00	6,419.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	4	\$138.60	\$467,510.48	3,373.000	LF	N	FRENCH DRAIN, 24"
0443 70 6	1	\$280.25	\$246,059.50	878.000	LF	N	FRENCH DRAIN, 36"
0450 2 36	2	\$260.00	\$202,800.00	780.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$275.00	\$546,700.00	1,988.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	1	\$275.00	\$618,750.00	2,250.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	1	\$310.00	\$246,450.00	795.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 3 25	1	\$473.25	\$70,041.00	148.000	LF	N	PRESTRESSED SLAB UNITS, 60" X 15"
0450 8 14	2	\$272.35	\$399,259.73	1,466.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" D, 58-60" W
0450 88 15	1	\$106.75	\$37,469.25	351.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 15"
0451 70	1	\$8,749.23	\$227,479.98	26.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$1,100.00	\$2,200.00	2.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,750.00	\$5,500.00	2.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 3	4	\$131.46	\$1,725,670.00	13,127.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$90.00	\$8,379,360.00	93,104.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	1	\$224.55	\$411,824.70	1,834.000	LF	N	PREST CONC PILING, 18" W/FRP SS STRAND R
0455 34309	1	\$200.00	\$264,000.00	1,320.000			
0455 34312	1	\$200.00	\$254,200.00	1,271.000			
0455 76	1	\$300.00	\$40,800.00	136.000	EA	N	WRAP PILE CLUSTERS
0455 87	1	\$2,100.00	\$37,800.00	18.000	EA	N	ANCHOR BAR, STEEL
0455111	1	\$22.00	\$1,848.00	84.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAV
0455112101	1	\$142.49	\$165,003.42	1,158.000			
0455119103	1	\$77,000.00	\$77,000.00	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TN
0455133 2	3	\$29.68	\$2,669,014.00	89,916.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$33.91	\$396,280.00	11,686.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455137 1	1	\$2,545.00	\$61,080.00	24.000	EA	N	LOAD TEST (DYNAMIC), INTERNAL GAUGES
0455143 3	4	\$388.95	\$407,618.75	1,048.000	LF	N	TEST PILES-PREST CONCRETE, 18" SQ



## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455143 5	1	\$450.00	\$225,000.00	500.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 23	1	\$287.94	\$48,949.80	170.000	LF	N	TEST PILE- PRES CONC, 18" SQ W/FRP OR SS
0455143103	1	\$139.00	\$43,785.00	315.000	LF	N	TEST PILES- PRESTR CONC, INT 18"
0455148901	1	\$3,300.00	\$49,500.00	15.000			
0457 2221	1	\$1,640.00	\$282,080.00	172.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	7	\$46.35	\$82,836.03	1,787.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 21	3	\$46.60	\$71,671.46	1,538.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 2	1	\$800.29	\$193,750.21	242.100	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	1	\$12.00	\$1,680.00	140.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 1	1	\$7.32	\$9,589.20	1,310.000	LB	N	STRUCT STEEL, CARBON
0460 71 4	1	\$65.00	\$83,850.00	1,290.000	LF	N	METAL TRAF RAILING, RECTANGULAR TUBE RET
0462 2 11	1	\$30.00	\$11,730.00	391.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0465 3 50	2	\$11,000.00	\$66,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	2	\$207.10	\$34,999.19	169.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	2	\$392.01	\$66,250.00	169.000	DA	N	MOVABLE BRIDGE OPERATOR
0471 1 1	1	\$16,705.00	\$147,004.00	8.800	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	1	\$16,705.00	\$55,126.50	3.300	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0506 2	1	\$9.00	\$27.00	3.000	LF	N	BRIDGE DRAINAGE PIPE
0515 1 1	1	\$81.54	\$152,561.34	1,871.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	7	\$43.82	\$53,283.36	1,216.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$142.52	\$16,390.00	115.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2311	2	\$107.84	\$8,411.89	78.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 4 1	4	\$39.48	\$102,648.40	2,600.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$61.62	\$26,804.40	435.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$740.00	\$1,480.00	2.000	EA	N	BOLLARDS
0520 1 7	7	\$26.45	\$383,727.10	14,505.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	28	\$21.68	\$1,757,312.50	81,058.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$26.75	\$108,524.75	4,057.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 2	1	\$15.45	\$1,405.95	91.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	12	\$16.31	\$344,834.00	21,140.000	LF	N	CONCRETE CURB, TYPE D
0520 3	5	\$25.58	\$9,286.22	363.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 12	1	\$100.00	\$2,000.00	20.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 41	8	\$41.73	\$190,326.78	4,561.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	1	\$55.52	\$26,260.96	473.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$56.00	\$20,104.00	359.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	3	\$22.69	\$153,595.10	6,769.000	LF	N	SHOULDER GUTTER- CONCRETE

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 70	8	\$79.72	\$362,865.25	4,552.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	1	\$110.00	\$2,098,030.00	19,073.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 12	1	\$200.00	\$2,340,800.00	11,704.000	LF	N	MEDIAN CONC BARRIER, SHORT GRADE SEP
0521 1 13	1	\$350.00	\$1,288,700.00	3,682.000	LF	N	MEDIAN CONC BARRIER, TALL GRADE SEP
0521 1 14	1	\$300.00	\$571,800.00	1,906.000	LF	N	MEDIAN CONC BARRIER, VAR SECT WIDTH
0521 1102	1	\$188.64	\$79,794.72	423.000			
0521 5 4	4	\$107.24	\$103,911.00	969.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 5	2	\$148.41	\$60,848.62	410.000	LF	N	CONC TRAF RAIL- BRG, 42" VERT FACE
0521 5 12	1	\$55.00	\$53,735.00	977.000	LF	N	CONC TRAF RAIL- BRG, 36" MED SING SLOPE
0521 5 13	4	\$117.92	\$197,755.64	1,677.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 22	1	\$450.00	\$221,850.00	493.000	LF	N	CONC TRAF RAIL- BRIDGE, 8' NOISE WALL
0521 5 33	1	\$107.75	\$8,835.50	82.000			
0521 5 35	1	\$500.00	\$5,000.00	10.000			
0521 5 36	1	\$780.00	\$226,980.00	291.000			
0521 6 11	2	\$104.61	\$109,841.64	1,050.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	1	\$4,612.00	\$41,508.00	9.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521 8 7	1	\$150.00	\$2,821,650.00	18,811.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 8 11	1	\$350.00	\$5,181,400.00	14,804.000	LF	N	CONC BARRIER, W/JUNCT SLAB, 8'-NWALL
0521 72 24	1	\$450.00	\$360,900.00	802.000	LF	N	SHLDR CONC BAR WALL, 8' NOISE WALL
0521 72 27	1	\$575.00	\$10,778,950.00	18,746.000	LF	N	SHLDR CONC BAR WALL, 14' NOISE WALL
0521 72 40	7	\$279.87	\$1,283,194.40	4,585.000	LF	N	SHLDR CONC BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$68.25	\$6,347.25	93.000	LF	N	SHLDR CONC BARRIER, CURB AND GUTTER BARR
0521 72 44	1	\$117.60	\$8,584.80	73.000	LF	N	SHLDR CONC BARRIER, 44" PIER PROTECTION
0522 1	25	\$36.87	\$1,794,596.19	48,676.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	29	\$44.10	\$2,479,062.43	56,216.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$91.00	\$7,553.00	83.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	5	\$196.14	\$85,908.66	438.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	1	\$100.00	\$205,600.00	2,056.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	14	\$93.14	\$2,865,304.27	30,762.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	1	\$419.39	\$4,613.29	11.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	1	\$67.00	\$1,541.00	23.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	2	\$61.47	\$4,610.00	75.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 49	1	\$110.00	\$90,970.00	827.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	3	\$69.34	\$448,535.47	6,469.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526 1 1	3	\$84.08	\$19,169.80	228.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	7	\$91.81	\$115,495.87	1,258.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0527	2	28	\$32.23	\$554,099.91	17,193.000	SF	N	DETECTABLE WARNINGS
0530	1	5	\$564.38	\$384,684.00	681.600	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	5	\$89.98	\$3,192,242.39	35,477.800	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	2	\$100.00	\$1,209,627.32	12,095.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3100	1	\$57.40	\$5,793,135.18	100,925.700			
0530	4 4	1	\$80.00	\$120,640.00	1,508.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530	4 6	2	\$225.23	\$47,523.00	211.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530	74	6	\$48.72	\$1,368,147.65	28,079.700	TN	N	BEDDING STONE
0534	72101	1	\$32.00	\$1,473,920.00	46,060.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536	1 0	6	\$24.74	\$32,414.73	1,310.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	13	\$15.45	\$1,137,590.78	73,652.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	3	\$27.20	\$188,032.02	6,913.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	5 1	1	\$7.87	\$52,233.19	6,637.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	6	2	\$18.31	\$10,691.20	584.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 1	1	\$80.95	\$268,754.00	3,320.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536	7 2	2	\$220.02	\$880.06	4.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	7 3	11	\$114.23	\$515,510.69	4,513.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8 11	1	\$2,950.00	\$17,700.00	6.000			
0536	8 12	3	\$2,638.00	\$13,190.00	5.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536	8 13	8	\$2,971.74	\$98,067.45	33.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	21	\$2.02	\$183,269.29	90,857.000	LF	N	GUARDRAIL REMOVAL
0536	85 20	5	\$1,274.66	\$12,746.61	10.000	EA	N	GUARDRAIL END TREAT- TRAILING ANCHORAGE
0536	85 24	15	\$2,976.69	\$172,648.16	58.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85 25	10	\$959.60	\$30,707.28	32.000			
0536	85 26	2	\$1,568.85	\$17,257.34	11.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536	85 27	1	\$10,532.00	\$10,532.00	1.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536	85 28	2	\$1,487.43	\$4,462.30	3.000			
0538	1	1	\$11.43	\$937.26	82.000	LF	N	GUARDRAIL RESET
0539	80111	1	\$147.26	\$88,356.00	600.000			
0544	75 1	4	\$23,854.14	\$524,791.16	22.000			
0546	71 1	1	\$9,000.00	\$9,000.00	1.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546	72 1	3	\$885.29	\$45,237.55	51.099	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546	72 3	1	\$1,127.50	\$14,932.61	13.244	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548	12	1	\$28.00	\$6,953,212.00	248,329.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548	13	2	\$12.21	\$143,803.43	11,778.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550	10110	1	\$95.00	\$380.00	4.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10210	1	\$16.45	\$28,902.65	1,757.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10220	3	\$25.34	\$20,397.66	805.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$20.00	\$256,680.00	12,834.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10248	1	\$22.50	\$1,530.00	68.000	LF	N	FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10315	1	\$100.00	\$342,700.00	3,427.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10353	1	\$173.00	\$162,966.00	942.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 60211	2	\$1,333.33	\$8,000.00	6.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60223	1	\$1,400.00	\$1,400.00	1.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60232	1	\$8,460.00	\$16,920.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60235	1	\$6,050.00	\$24,200.00	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0561 1	5	\$1,136.79	\$2,817,426.07	2,478.400	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	1	\$110.00	\$5,500.00	50.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	3	\$.72	\$109,581.80	151,763.000	SY	N	PERFORMANCE TURF
0570 1 2	33	\$2.70	\$1,284,872.36	475,447.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$3.59	\$56,130.08	15,637.000	SY	N	PERFORMANCE TURF, SOD AND SOIL
0580 1 1	3	\$38,105.00	\$114,315.00	3.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$65,291.25	\$130,582.50	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 2	3	\$2,248.61	\$13,491.66	6.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4	1	\$510.26	\$2,551.30	5.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5	1	\$510.26	\$4,082.08	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7	2	\$603.19	\$14,476.44	24.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	3	\$527.58	\$19,520.60	37.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1	1	\$63,855.00	\$63,855.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 1 9	1	\$596.67	\$5,370.03	9.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP VALVE
0590 70	1	\$8,800.00	\$8,800.00	1.000	LS	N	IRRIGATION SYSTEM
0590 70 1	7	\$40,096.19	\$280,673.30	7.000	LS	N	IRRIGATION SYSTEM REPAIRS
0591 1 79	1	\$15.00	\$2,400.00	160.000			
0591 1 80	1	\$25.00	\$3,000.00	120.000			
0591 1 81	1	\$41.50	\$19,380.50	467.000			
0591 1 83	1	\$22.88	\$215,003.36	9,397.000			
0591 1 84	1	\$31.20	\$18,127.20	581.000			
0591 1 89	1	\$20.00	\$11,780.00	589.000			
0591 1 91	1	\$30.00	\$1,200.00	40.000			
0630 2 11	31	\$5.35	\$692,230.39	129,481.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	30	\$15.99	\$1,628,740.54	101,875.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	7	\$16.08	\$1,838,899.90	114,363.000	LF	N	CONDUIT, F& I, ABOVEGROUND

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0630	2 15	7	\$23.11	\$221,888.50	9,600.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630	2 16	4	\$18.03	\$668,257.59	37,067.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0630	2 25	1	\$345.84	\$4,150.08	12.000			
0630	2 65	2	\$6.75	\$3,833.66	568.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632	7 1	19	\$5,224.14	\$339,569.24	65.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 2	5	\$3.13	\$7,043.15	2,249.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632	7 4	1	\$2,118.39	\$2,118.39	1.000	PI	N	SIGNAL CABLE, ADJUST
0632	7 6	8	\$773.50	\$23,204.86	30.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633	1111	1	\$4.50	\$3,600.00	800.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633	1112	1	\$7.50	\$19,500.00	2,600.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633	1113	1	\$2.50	\$94,000.00	37,600.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633	1121	4	\$3.93	\$13,606.60	3,466.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	2	\$3.24	\$68,569.30	21,151.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	1	\$2.30	\$209,605.90	91,133.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1124	1	\$3.30	\$151,377.60	45,872.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633	1410	1	\$4.00	\$3,000.00	750.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633	1420	1	\$5.90	\$1,534.00	260.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	1610	2	\$1.39	\$2,923.90	2,098.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633	1620	3	\$.61	\$56,773.20	93,299.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633	2 31	5	\$34.72	\$42,084.00	1,212.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	2	\$45.33	\$35,720.00	788.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	4	\$738.10	\$37,643.00	51.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	3	\$166.45	\$13,815.50	83.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 13	2	\$52.91	\$2,010.40	38.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633	3 14	1	\$863.00	\$33,657.00	39.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633	3 15	1	\$1,061.00	\$42,440.00	40.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633	3 16	3	\$1,348.17	\$4,044.50	3.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633	3 17	2	\$182.45	\$7,480.50	41.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633	3 51	1	\$550.00	\$550.00	1.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 52	1	\$75.00	\$75.00	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633	3 56	1	\$766.75	\$1,533.50	2.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633	8 1	4	\$8.04	\$2,933.29	365.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633	8 6	1	\$2.00	\$52.00	26.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634	4151	1	\$2,048.54	\$2,048.54	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634	4153	2	\$4,006.32	\$20,031.58	5.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634	4600	1	\$787.90	\$3,939.50	5.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 11	34	\$664.33	\$1,393,098.61	2,097.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	11	\$1,058.73	\$153,515.34	145.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	4	\$2,697.58	\$83,625.00	31.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	1	\$500.00	\$12,000.00	24.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 12	4	\$547.16	\$70,037.00	128.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	4	\$890.92	\$65,037.00	73.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0639 1111	1	\$1,777.00	\$7,108.00	4.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	2	\$2,107.71	\$6,323.12	3.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	1	\$965.00	\$965.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	3	\$2,837.02	\$17,022.12	6.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	7	\$2,475.45	\$27,229.93	11.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1420	1	\$1,149.84	\$2,299.68	2.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 2 1	14	\$4.64	\$327,169.04	70,510.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	2	\$1.09	\$37,398.00	34,230.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$1,379.20	\$13,792.00	10.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	2	\$2,976.10	\$116,068.00	39.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	4	\$1,043.80	\$5,219.00	5.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	1	\$1,508.00	\$6,032.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 8 3	1	\$162,400.00	\$162,400.00	1.000			
0639 8 10	1	\$2,083.20	\$2,083.20	1.000			
0641 2 11	1	\$1,011.00	\$1,011.00	1.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	11	\$1,247.40	\$24,947.94	20.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	1	\$3,920.00	\$94,080.00	24.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 70	3	\$3,542.17	\$42,506.00	12.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	3	\$3,835.36	\$80,542.52	21.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	1	\$20,305.00	\$40,610.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	1	\$18,758.00	\$168,822.00	9.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	1	\$22,895.00	\$68,685.00	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$21,464.00	\$42,928.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3800	1	\$1,879.00	\$15,032.00	8.000	EA	N	CONCRETE CCTV POLE, REMOVE
0646 1 11	18	\$1,235.73	\$290,397.27	235.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	9	\$1,084.42	\$52,052.00	48.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	3	\$1,155.24	\$5,776.20	5.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	13	\$216.91	\$14,315.99	66.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 17	1	\$44,200.00	\$176,800.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	1	\$9,752.00	\$9,752.00	1.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 62	1	\$1,897.00	\$13,279.00	7.000	EA	N	STEEL STRAIN POLE, REMOVE TYPE PS POLE
0649 21 1	3	\$31,293.15	\$93,879.45	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	2	\$34,600.00	\$173,000.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	3	\$42,000.00	\$126,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 9	1	\$47,000.00	\$47,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	3	\$123,031.50	\$492,126.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12	1	\$52,350.00	\$52,350.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 15	2	\$39,963.24	\$159,852.96	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18	2	\$61,425.00	\$122,850.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 21	3	\$149,713.95	\$598,855.82	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 26	1	\$280,000.00	\$560,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21108	1	\$45,500.00	\$45,500.00	1.000			
0649 26 3	2	\$3,001.74	\$12,006.94	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	1	\$9,800.00	\$19,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	9	\$964.95	\$133,163.00	138.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	1	\$1,350.00	\$2,700.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	3	\$1,261.83	\$7,571.00	6.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	2	\$1,579.13	\$6,316.50	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 70	2	\$669.86	\$30,143.52	45.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	3	\$222.19	\$7,776.70	35.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	23	\$796.31	\$226,949.27	285.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	10	\$1,174.12	\$43,442.52	37.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	3	\$1,351.48	\$9,460.37	7.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	11	\$136.52	\$23,755.19	174.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 22	1	\$7,787.19	\$31,148.76	4.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0660 1109	2	\$202.68	\$6,080.32	30.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	3	\$256.35	\$11,535.79	45.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$55.10	\$3,471.30	63.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	1	\$1,225.00	\$1,225.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	2	\$1,356.00	\$17,628.00	13.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,064.71	\$151,188.78	142.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	2	\$497.64	\$17,417.25	35.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	2	\$8,658.99	\$303,064.50	35.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 60	1	\$407.00	\$8,140.00	20.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	11	\$10,043.90	\$391,712.13	39.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	11	\$3,437.82	\$302,527.90	88.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 51	2	\$1,474.24	\$16,216.60	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	3	\$1,634.72	\$19,616.60	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 6121	1	\$1,610.00	\$6,440.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	1	\$6,295.00	\$25,180.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6600	1	\$559.00	\$1,118.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1121	4	\$6,777.74	\$223,665.42	33.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	5	\$6,671.39	\$260,184.32	39.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1600	1	\$477.00	\$6,201.00	13.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	19	\$303.78	\$86,274.54	284.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	6	\$1,565.96	\$109,617.08	70.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	2	\$209.18	\$1,255.11	6.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	3	\$332.08	\$6,973.60	21.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	11	\$63.28	\$12,781.84	202.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	1	\$26,367.00	\$26,367.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	1	\$38,089.00	\$38,089.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5140	5	\$29,635.00	\$296,350.00	10.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	2	\$33,210.00	\$99,630.00	3.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5400	14	\$2,435.09	\$175,326.22	72.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	7	\$855.00	\$11,115.00	13.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 40	3	\$3,023.78	\$54,428.05	18.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 2122	1	\$9,200.00	\$331,200.00	36.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2131	1	\$7,107.00	\$7,107.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676 2143	1	\$8,545.00	\$17,090.00	2.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2600	1	\$330.00	\$7,260.00	22.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$780.00	\$6,240.00	8.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678 1104	1	\$120.00	\$480.00	4.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0682 1133	2	\$6,419.06	\$115,543.00	18.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1600	1	\$356.00	\$2,848.00	8.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	6	\$2,026.89	\$87,156.25	43.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 2 1	1	\$734.00	\$26,424.00	36.000	EA	N	DEVICE SERVER, F&I
0684 6 11	1	\$4,500.00	\$27,000.00	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 40	1	\$1,523.00	\$1,523.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	1	\$4,523.00	\$171,874.00	38.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0695 1 1	8	\$1,448.27	\$159,309.36	110.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 6 12	8	\$1,486.75	\$163,542.94	110.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7131	3	\$4,587.43	\$32,112.00	7.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT



## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7600	4	\$659.13	\$5,273.00	8.000	EA	N	TMS CABINET, REMOVE
0700 1 11	33	\$343.26	\$488,452.15	1,423.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	17	\$1,148.05	\$177,947.01	155.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	14	\$1,541.29	\$120,220.47	78.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	1	\$2,576.00	\$10,304.00	4.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	3	\$1,234.64	\$13,581.00	11.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	2	\$3,813.00	\$15,252.00	4.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 25	1	\$1,813.11	\$1,813.11	1.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 21-30 SF
0700 1 31	3	\$1,163.83	\$4,655.31	4.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	1	\$2,031.63	\$2,031.63	1.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	1	\$2,491.17	\$2,491.17	1.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 50	23	\$253.88	\$76,924.96	303.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	32	\$26.43	\$23,203.47	878.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 11	1	\$2,650.00	\$5,300.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	6	\$2,958.75	\$23,670.00	8.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	2	\$3,336.25	\$13,345.00	4.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	5	\$4,522.37	\$63,313.20	14.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	4	\$5,716.29	\$62,879.24	11.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	2	\$9,364.26	\$84,278.34	9.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 50	8	\$3,335.99	\$93,407.71	28.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	11	\$828.70	\$53,036.60	64.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	7	\$227.20	\$3,862.35	17.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3104	1	\$1,110.44	\$2,220.88	2.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3106	1	\$4,847.66	\$4,847.66	1.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	1	\$7,122.42	\$7,122.42	1.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3201	8	\$565.18	\$16,390.23	29.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	3	\$824.85	\$10,723.00	13.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	4	\$976.98	\$16,608.64	17.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3205	4	\$2,635.05	\$15,810.30	6.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	4	\$5,235.28	\$104,705.51	20.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	3	\$8,224.06	\$139,809.00	17.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	2	\$10,103.50	\$20,207.00	2.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3301	2	\$253.75	\$1,015.00	4.000	EA	N	SIGN PANEL, F&I BM, 11870, UP TO 12 SF
0700 3404	1	\$1,914.00	\$1,914.00	1.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	4	\$84.42	\$13,169.63	156.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	11	\$50.65	\$4,305.49	85.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3602	1	\$400.00	\$800.00	2.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	3	\$154.75	\$1,702.22	11.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$386.24	\$772.48	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	3	\$437.07	\$2,185.35	5.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	3	\$655.44	\$7,209.88	11.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	3	\$477.85	\$6,689.94	14.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3627	2	\$1,575.00	\$6,300.00	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4112	1	\$64,849.00	\$324,245.00	5.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	1	\$66,692.00	\$333,460.00	5.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4122	1	\$212,510.00	\$212,510.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 21-30 FT
0700 4123	1	\$217,577.00	\$217,577.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 31-40 FT
0700 4125	2	\$181,269.25	\$725,077.00	4.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4127	1	\$277,545.00	\$277,545.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	1	\$9,066.00	\$18,132.00	2.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	1	\$5,556.00	\$77,784.00	14.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	2	\$11,556.00	\$23,112.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	1	\$1,516.00	\$3,032.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 4810	1	\$4,465.27	\$8,930.54	2.000	EA	N	OH STATIC SIGN STR, REPAIR, CANT
0700 4820	1	\$8,435.12	\$8,435.12	1.000	EA	N	OH STATIC SIGN STR, REPAIR, SPAN
0700 5 21	3	\$3,084.38	\$24,675.00	8.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	7	\$3,398.34	\$74,763.38	22.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	1	\$700.00	\$700.00	1.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 7111	1	\$21,397.00	\$85,588.00	4.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, MONO, <12
0700 9137	1	\$101,016.00	\$202,032.00	2.000	EA	N	WALK-IN DYN MESS SIGN, F&I, FULL, 201-
0700 9600	1	\$1,219.00	\$1,219.00	1.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$52,691.00	\$105,382.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10600	1	\$863.00	\$863.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 12 21	1	\$6,000.00	\$6,000.00	1.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 13 12	2	\$75.00	\$600.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0701 17101	1	\$10,000.00	\$2,100.00	.210	GM	N	PROFILED THERMOPLAST, STD, WHITE, SOLID, 6"
0701 17201	1	\$10,000.00	\$1,700.00	.170	GM	N	PROFILED THERMOPLAST, STD, YELLO, SOLID, 6"
0705 10 1	9	\$415.84	\$41,583.90	100.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	1	\$210.00	\$210.00	1.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	4	\$76.76	\$78,604.14	1,024.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 3	6	\$105.79	\$17,137.58	162.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$74.90	\$4,793.50	64.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11106	1	\$30.00	\$1,350.00	45.000			
0706 1 1	1	\$5.60	\$476.00	85.000	EA	N	RAISED PAVMT MARK, TYPE B W/O FINAL SURF
0710 11101	19	\$966.18	\$160,829.01	166.458	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	7	\$1,439.10	\$3,216.39	2.235	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	3	\$2,078.32	\$21,836.87	10.507	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	10	\$.71	\$6,421.50	9,011.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	5	\$1.26	\$2,583.60	2,048.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	11	\$1.27	\$7,651.55	6,012.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	14	\$404.91	\$53,928.42	133.187	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$649.00	\$1,437.54	2.215	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	12	\$373.51	\$3,084.81	8.259	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	6	\$46.05	\$10,729.30	233.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	11	\$29.09	\$18,266.85	628.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11201	19	\$929.69	\$119,639.63	128.688	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$1,812.78	\$1,680.45	.927	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	6	\$.78	\$4,450.55	5,682.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	2	\$397.35	\$1,204.78	3.032	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	6	\$422.63	\$585.34	1.385	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	11	\$2.72	\$6,256.54	2,304.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	33	\$28,194.04	\$1,014,985.60	36.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	7	\$7,798.08	\$54,976.48	7.050	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	5	\$10,956.32	\$83,552.93	7.626	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	25	\$2.14	\$78,886.55	36,868.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	21	\$3.30	\$99,123.03	30,069.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	28	\$4.08	\$85,352.04	20,945.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	23	\$1,646.25	\$56,240.87	34.163	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	20	\$126.48	\$42,371.86	335.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	25	\$55.72	\$109,719.60	1,969.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$16.70	\$801.60	48.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	17	\$3.80	\$66,742.58	17,548.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	16	\$1,745.62	\$8,174.76	4.683	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$5.50	\$6,545.00	1,190.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	13	\$9.53	\$263,182.17	27,620.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	20	\$17.37	\$568,365.90	32,730.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	2	\$11,198.17	\$3,673.00	.328	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	19	\$357.65	\$499,637.37	1,397.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	18	\$218.98	\$209,347.28	956.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	2	\$11,198.17	\$3,673.00	.328	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	2	\$1,239.12	\$42,130.00	34.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	2	\$678.00	\$30,510.00	45.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	2	\$2,406.90	\$69,800.00	29.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	4	\$4,434.36	\$241,650.19	54.495	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	1	\$6,435.00	\$7,651.22	1.189	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	5	\$1,415.81	\$127,427.14	90.003	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	2	\$2,228.36	\$2,986.00	1.340	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	4	\$4,390.10	\$211,027.63	48.069	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	1	\$6,435.06	\$495.50	.077	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	28	\$3,831.44	\$446,386.19	116.506	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	13	\$5,153.07	\$11,666.55	2.264	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	18	\$1,189.74	\$85,486.12	71.853	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	3	\$2,823.27	\$1,422.93	.504	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	27	\$3,866.87	\$239,792.26	62.012	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	1	\$5,493.33	\$16.48	.003	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	7	\$1,496.76	\$11,822.94	7.899	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0713103101	13	\$27,784.93	\$80,048.38	2.881	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	1	\$35,000.00	\$10,150.00	.290	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	2	\$67,259.53	\$4,304.61	.064	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	8	\$12,832.26	\$26,126.49	2.036	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	1	\$17,000.00	\$680.00	.040	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	13	\$28,027.54	\$45,825.02	1.635	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103331	8	\$8,576.80	\$13,782.92	1.607	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713103333	1	\$17,000.00	\$680.00	.040	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN, 12"
0713107	4	\$2.69	\$12,160.40	4,522.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	3	\$1.33	\$5,942.60	4,456.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	20	\$1.35	\$410,291.37	303,003.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	8	\$1.64	\$458,292.03	280,157.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$2.60	\$600,067.60	230,771.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	1	\$3.60	\$1,155.60	321.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 60	11	\$.37	\$116,292.12	315,755.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	6	\$5,009.47	\$225,426.23	45.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	3	\$5,349.65	\$101,643.35	19.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	9	\$5,402.07	\$632,042.35	117.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC    AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 14	3	\$6,689.24	\$113,717.10	17.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	2	\$5,998.64	\$1,697,614.45	283.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	5	\$7,975.12	\$247,228.66	31.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	2	\$7,454.18	\$216,171.23	29.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	4	\$6,270.72	\$238,287.35	38.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	1	\$6,282.95	\$31,414.75	5.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 25	2	\$11,513.48	\$529,620.22	46.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 31	4	\$5,327.24	\$53,272.38	10.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	1	\$6,395.62	\$12,791.24	2.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 33	1	\$6,006.17	\$6,006.17	1.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 40'
0715 4 41	4	\$7,928.55	\$396,427.33	50.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 60	1	\$2,147.35	\$2,147.35	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	8	\$564.36	\$121,337.20	215.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	1	\$517.34	\$517.34	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	3	\$1,975.94	\$55,326.40	28.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	2	\$1,925.31	\$9,626.56	5.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	1	\$226.34	\$226.34	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	10	\$11,983.01	\$203,711.17	17.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	4	\$3,225.55	\$45,157.70	14.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	3	\$689.39	\$3,446.94	5.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,057.09	\$25,370.16	24.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	10	\$1,050.13	\$517,714.86	493.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	4	\$1,341.45	\$104,633.30	78.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	2	\$1,778.12	\$7,112.46	4.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	2	\$3,502.07	\$248,646.78	71.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	3	\$154.83	\$36,694.26	237.000	EA	N	LUMINAIRE, REMOVE
0715 19 11	1	\$51,000.00	\$51,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, F&I, 80'
0715 19 60	2	\$4,492.52	\$13,477.55	3.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715500 1	17	\$571.16	\$483,202.24	846.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$500.00	\$500.00	1.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	5	\$496.83	\$95,391.28	192.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511125	2	\$5,155.46	\$36,088.21	7.000	EA	N	LIGHT POLE SP DES, F&I, SGL ARM SM, AL, 25'
0715511140	1	\$8,841.00	\$17,682.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 40'
0715512315	2	\$14,980.00	\$194,740.00	13.000	EA	N	LI/PL COMP, F&I, DBL ARM SHLD MNT-CONC, 15'
0715512325	1	\$14,550.00	\$843,900.00	58.000	EA	N	LI/PL COMP, F&I, DBL ARM SHLD MNT-CONC, 25'
0715512340	1	\$9,058.73	\$9,058.73	1.000	EA	N	LI/PL COMP, F&I, DBL ARM SHLD MNT-CONC, 40'

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715514125	1	\$10,420.00	\$177,140.00	17.000	EA	N	LIGHT POLE SP DES,F&I,DBL ARM WM, AL,25'
0715516125	1	\$8,500.00	\$8,500.00	1.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516315	1	\$7,200.00	\$129,600.00	18.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715517125	1	\$10,420.00	\$104,200.00	10.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,25
0715550000	3	\$1,044.55	\$27,158.36	26.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0735 74	1	\$3,046,000.00	\$3,046,000.00	1.000	LS	N	TOLL PLAZA, SINGLE LOCATION
0735 88	1	\$163,000.00	\$163,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0751 35 11	1	\$29,894.23	\$119,576.92	4.000	EA	N	BUS SHELTER, F&I, UPTO 50
0751 35 12	1	\$23,660.00	\$212,940.00	9.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 50-100
0751 35 42	2	\$10,093.65	\$30,280.96	3.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 36 12	1	\$660.89	\$3,965.34	6.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	2	\$1,533.71	\$21,471.94	14.000	EA	N	TRASH RECEPTACLE
0751 38 11	1	\$730.70	\$3,653.50	5.000	EA	N	BENCH, F&I, ALUMINUM
0914550 15	1	\$395.00	\$309,285.00	783.000			
0916530 9	1	\$110.00	\$34,760.00	316.000			
0999 16	27	\$7,111.11	\$192,000.00	27.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,300.00	\$89,100.00	27.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	1	\$4,000.00	\$8,000.00	2.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	49	\$29,104.23	\$2,561,172.66	88.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16004	4	\$24.04	\$45,823.45	1,906.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 18002	1	\$15.00	\$450.00	30.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	1	\$19.00	\$570.00	30.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	2	\$23.32	\$18,048.00	774.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31206	1	\$150.00	\$8,400.00	56.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	1	\$65.00	\$67,925.00	1,045.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 42202	1	\$105.00	\$1,995.00	19.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42220	1	\$200.00	\$137,600.00	688.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42236	1	\$3.00	\$2,235.00	745.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51208	1	\$56.10	\$68,161.50	1,215.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51212	1	\$160.00	\$25,600.00	160.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51214	1	\$380.00	\$117,420.00	309.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,14
1050 51218	1	\$430.00	\$10,320.00	24.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 51220	1	\$300.00	\$39,000.00	130.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20
1055 11414	1	\$650.00	\$3,250.00	5.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	1	\$1,800.00	\$7,200.00	4.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11434	1	\$1,300.00	\$2,600.00	2.000	EA	N	UTILITY FITNG,F&I,DI/CI,REDUCER,8-19.9"

## Florida Department of Transportation

Item Average Unit Cost  
From 2019/02/01 to 2020/01/31

Contract Type: CC AREAS: 12  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11494	1	\$900.00	\$5,400.00	6.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, SPEC, 8-19.9"
1055 51108	2	\$844.72	\$21,118.00	25.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51114	1	\$3,500.00	\$9,500.00	17.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 14"
1055 51118	1	\$1,500.00	\$3,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51208	1	\$950.00	\$1,900.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51308	1	\$500.00	\$500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51314	1	\$3,500.00	\$3,500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 14"
1055 51408	2	\$1,299.67	\$3,899.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51512	1	\$1,300.00	\$3,900.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1060 11211	1	\$2,000.00	\$2,000.00	1.000	EA	N	UTIL STRCT, BLW GRN, F&I, WTR/SWR, 0-80, 0-6'
1080 21108	2	\$1,048.17	\$6,289.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21112	2	\$2,160.00	\$10,800.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 12"
1080 21114	1	\$9,700.00	\$9,700.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 14"
1080 21500	1	\$400.00	\$2,400.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23112	1	\$10,300.00	\$10,300.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 24102	1	\$1,400.00	\$1,400.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24106	3	\$440.62	\$15,421.64	35.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	1	\$2,700.00	\$8,100.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24112	1	\$2,500.00	\$5,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24120	1	\$5,800.00	\$11,600.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24500	1	\$1,200.00	\$13,200.00	11.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 26114	1	\$2,600.00	\$2,600.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 14"
1080 26120	1	\$3,700.00	\$3,700.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 27112	1	\$5,500.00	\$5,500.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27116	1	\$5,500.00	\$5,500.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 29108	1	\$466.50	\$4,665.00	10.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29112	1	\$150.00	\$2,400.00	16.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29120	1	\$420.00	\$6,720.00	16.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 32108	1	\$600.00	\$1,800.00	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32112	1	\$750.00	\$2,250.00	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$820.00	\$1,640.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 33112	1	\$6,500.00	\$13,000.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1644800	1	\$6,500.00	\$13,000.00	2.000	EA	N	FIRE HYDRANT, RELOCATE