



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	13	\$384.90	\$2,338,288.19	6,075.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	5	\$45.56	\$772,405.47	16,954.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	5	\$293.01	\$610,926.66	2,085.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$62.53	\$68,738.10	1,099.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	4	\$146.54	\$59,347.00	405.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	6	\$59.97	\$332,436.69	5,543.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	13	\$.28	\$105,632.52	376,079.000	ED	N	WORK ZONE SIGN
0102 61	3	\$65.02	\$780.27	12.000	EA	N	BUSINESS SIGN
0102 62	1	\$.39	\$7,675.20	19,680.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013
0102 71 13	5	\$38.41	\$621,476.80	16,178.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$35.09	\$183,944.20	5,242.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$29.50	\$4,543.00	154.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	5	\$7.74	\$98,683.47	12,753.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$16.71	\$39,850.50	2,385.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$8.50	\$3,927.00	462.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	13	\$.14	\$98,995.01	694,680.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	6	\$.11	\$37,134.10	340,630.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	11	\$5.81	\$36,382.57	6,267.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	10	\$3.96	\$139,155.48	35,182.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	4	\$1,105.03	\$19,890.52	18.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	13	\$11.96	\$150,803.70	12,612.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	8	\$17.11	\$138,913.70	8,120.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	8	\$8.85	\$68,441.00	7,730.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	5	\$.28	\$2,958.11	10,618.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$5.62	\$10,447.00	1,858.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$5.62	\$10,447.00	1,858.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$12.23	\$6,665.00	545.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	3	\$8,351.42	\$17,705.00	2.120	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$12,500.00	\$787.50	.063	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	2	\$7,731.58	\$7,638.80	.988	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	2	\$2.34	\$3,802.68	1,626.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$50.00	\$5,250.00	105.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	12	\$3.23	\$151,450.82	46,903.000	LF	N	SEDIMENT BARRIER
0104 11	4	\$14.72	\$62,388.15	4,238.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$9.18	\$55,695.96	6,064.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,213.62	\$8,427.23	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	11	\$309.41	\$93,443.02	302.000	EA	N	INLET PROTECTION SYSTEM
0107 1	10	\$26.41	\$187,444.41	7,097.780	AC	N	LITTER REMOVAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 2	10	\$38.13	\$239,749.04	6,287.370	AC	N	MOWING
0108 1	2	\$50,894.87	\$101,789.74	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$50,137.52	\$100,275.04	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	13	\$17,031.69	\$1,193,751.32	70.090	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$55,000.00	\$5,500.00	.100	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$38.25	\$398,500.00	10,417.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	13	\$28.22	\$404,417.96	14,333.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$160.90	\$10,941.31	68.000	EA	N	MAILBOX, F&I SINGLE
0120 1	9	\$16.52	\$586,957.21	35,523.300	CY	N	REGULAR EXCAVATION
0120 2 2	9	\$21.83	\$397,091.38	18,192.100	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$26.86	\$271,483.22	10,106.000	CY	N	SUBSOIL EXCAVATION
0120 6	3	\$17.01	\$556,279.60	32,702.600	CY	N	EMBANKMENT
0120 71	4	\$16,432.52	\$65,730.09	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 1	1	\$.01	\$.16	16.000	CY	N	EXCAVATION FOR STRUCTURES
0145 2	3	\$4.08	\$38,480.94	9,427.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	7	\$7.98	\$861,979.37	107,957.000	SY	N	TYPE B STABILIZATION
0285701	7	\$14.90	\$538,266.56	36,120.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$31.29	\$17,960.00	574.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$56.09	\$18,229.25	325.000	SY	N	OPTIONAL BASE, BASE GROUP 03



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285704	2	\$22.08	\$49,722.32	2,252.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	8	\$27.86	\$381,630.26	13,699.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$48.18	\$47,265.90	981.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	2	\$25.97	\$1,335,227.34	51,417.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$55.32	\$91,886.52	1,661.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285749	1	\$81.00	\$92,259.00	1,139.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 17" FOR PROJECT 442915-1-52-01
0286 1	3	\$19.34	\$126,189.76	6,525.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$172.04	\$6,451.50	37.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	4	\$.78	\$75,938.26	97,489.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 5	1	\$2.25	\$61,764.75	27,451.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	1	\$1.60	\$177,688.00	111,055.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	3	\$.94	\$295,610.31	315,226.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	3	\$2.79	\$450,926.91	161,436.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	6	\$3.27	\$370,767.87	113,305.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$6.57	\$16,844.95	2,562.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$3.54	\$31,817.52	8,988.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$2.04	\$511,758.48	250,862.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$2.59	\$48,569.62	18,763.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	3	\$107.03	\$80,429.78	751.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	5	\$100.46	\$3,462,340.55	34,465.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	4	\$120.68	\$2,793,963.28	23,152.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	2	\$89.58	\$3,979,779.90	44,426.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0337 7 25	3	\$136.92	\$1,813,721.55	13,246.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	7	\$106.17	\$3,566,852.37	33,594.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 82	3	\$142.37	\$1,532,261.42	10,762.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 85	1	\$113.00	\$664,146.20	5,877.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0339 1	7	\$129.43	\$188,912.08	1,459.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 0 11	4	\$905.32	\$169,205.04	186.900	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$3,400.00	\$53,380.00	15.700	CY	N	CONCRETE CLASS NS, STEPS
0400 1 11	1	\$1,533.13	\$525,710.28	342.900	CY	N	CONCRETE CLASS I, RETAINING WALLS
0400 2 1	2	\$2,388.07	\$89,075.00	37.300	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$850.00	\$313,225.00	368.500	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$640.00	\$111,488.00	174.200	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$500.00	\$200.00	.400	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 1	1	\$1,732.30	\$51,102.85	29.500	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	1	\$1,150.00	\$110,860.00	96.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$614.69	\$42,598.02	69.300	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	2	\$1,834.39	\$758,519.87	413.500	CY	N	CONC CLASS IV, RETAINING WALLS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 7 1	2	\$39.71	\$49,758.00	1,253.000	SY	N	BRIDGE DECK GROOVING
0400148	3	\$1,463.29	\$44,923.00	30.700	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	2	\$320.93	\$353,991.00	1,103.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 4	1	\$625.00	\$62,500.00	100.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0407 1 11	1	\$2,800.00	\$380,800.00	136.000	LF	N	PRECAST CONCRETE 3 SIDE BOX CULVERT, 0-19' SPAN, < OR = 10' HEIGHT
0413151	2	\$79.10	\$6,328.00	80.000	GA	N	METHACRYLATE MONOMER
0413154	2	\$4.72	\$36,435.00	7,716.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	4	\$2.06	\$51,843.42	25,153.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	2	\$2.01	\$67,015.36	33,386.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.10	\$75,042.00	68,220.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.29	\$20,049.80	15,536.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$4.00	\$3,316.00	829.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	1	\$2.24	\$26,414.08	11,792.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	1	\$1.10	\$35,190.10	31,991.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	2	\$4,525.91	\$9,051.81	2.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1315	1	\$6,500.00	\$13,000.00	2.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1351	5	\$6,561.52	\$137,792.02	21.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$5,950.00	\$11,900.00	2.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1359	1	\$9,667.35	\$38,669.40	4.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	3	\$6,590.71	\$32,953.53	5.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1442	1	\$22,500.00	\$22,500.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	3	\$7,728.26	\$46,369.56	6.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	2	\$8,202.33	\$16,404.65	2.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$4,749.85	\$28,499.10	6.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	4	\$4,706.77	\$84,721.91	18.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$6,482.15	\$6,482.15	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$5,085.13	\$279,682.15	55.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	3	\$6,056.93	\$54,512.36	9.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$5,900.00	\$17,700.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1551	2	\$7,483.33	\$89,800.00	12.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1575	1	\$3,200.00	\$3,200.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, PARTIAL
0425 1711	1	\$5,943.63	\$5,943.63	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	1	\$3,000.00	\$9,000.00	3.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$3,787.52	\$15,150.06	4.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$3,464.60	\$6,929.20	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$8,500.00	\$25,500.00	3.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	2	\$5,661.14	\$11,322.27	2.000	EA	N	MANHOLES, P-8, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 71	2	\$8,522.50	\$17,045.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$22,510.50	\$22,510.50	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	2	\$9,078.62	\$54,471.72	6.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$32,000.00	\$32,000.00	1.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$18,000.00	\$54,000.00	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 43	1	\$4,079.28	\$4,079.28	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	1	\$500.00	\$1,500.00	3.000	EA	N	INLETS, ADJUST
0425 5	3	\$826.97	\$21,501.21	26.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$765.27	\$14,540.13	19.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$490.96	\$20,620.42	42.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$5,224.63	\$20,898.50	4.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 15 42	1	\$1,480.00	\$2,960.00	2.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 82	1	\$2,696.59	\$2,696.59	1.000	EA	N	REPLACE GRATE
0430174115	1	\$350.00	\$1,400.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	4	\$110.98	\$45,502.45	410.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$112.91	\$15,694.49	139.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$139.70	\$12,433.30	89.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	3	\$307.17	\$123,174.34	401.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174224	1	\$115.67	\$7,518.55	65.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	2	\$102.39	\$20,170.00	197.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	2	\$179.96	\$7,918.40	44.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	8	\$106.96	\$448,807.59	4,196.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$212.79	\$464,744.00	2,184.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$135.34	\$162,672.90	1,202.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$146.71	\$43,718.56	298.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$419.25	\$22,639.60	54.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175154	1	\$640.00	\$138,880.00	217.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$1,064.89	\$8,519.12	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175218	3	\$165.67	\$123,092.33	743.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$275.00	\$13,750.00	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175248	1	\$475.00	\$3,800.00	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430200 25	1	\$650.00	\$650.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430515120	1	\$6,100.00	\$12,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 30 DEGREES, ROUND
0430518100	2	\$4,125.00	\$8,250.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518120	1	\$7,250.00	\$14,500.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 30 DEGREES, ROUND
0430518122	1	\$7,100.00	\$14,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 30 DEGREES, ELLIPTICAL
0430518130	1	\$7,420.00	\$22,260.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 45 DEGREES, ROUND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430518202	1	\$7,250.00	\$14,500.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524200	1	\$8,820.00	\$8,820.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430530200	1	\$11,000.00	\$22,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430542200	1	\$16,000.00	\$32,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548102	1	\$13,000.00	\$13,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48" SINGLE, 0 DEGREES, ELLIPTICAL
0430610125	1	\$2,742.00	\$2,742.00	1.000	EA	N	U-ENDWALL, INDEX261/430-011, 1:4 SLOPE, 18"PIPE
0430830	2	\$4,012.46	\$18,056.09	4.500	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	1	\$10.00	\$560.00	56.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	3	\$1,890.36	\$41,587.86	22.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$2,269.82	\$4,539.64	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982142	1	\$15,600.00	\$15,600.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 54" CD
0430982625	1	\$1,523.01	\$1,523.01	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984125	3	\$2,752.76	\$253,254.05	92.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$3,279.00	\$29,510.96	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$3,716.06	\$14,864.24	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$8,575.00	\$8,575.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	1	\$10,500.00	\$42,000.00	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984625	3	\$3,512.35	\$63,222.26	18.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$1,961.41	\$3,922.82	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$6,350.00	\$12,700.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1270	1	\$231.12	\$79,274.16	343.000	LF	N	PIPE LINING- CURED IN PLACE 18", PROJECT 414132-6-52-01
0432 3 2	1	\$4,135.65	\$41,356.50	10.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 5	1	\$5,928.85	\$29,644.25	5.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0436 1 1	1	\$196.37	\$45,361.47	231.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$40.00	\$10,920.00	273.000	LF	N	UNDERDRAIN, TYPE II
0440 73 2	1	\$30.00	\$2,010.00	67.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0448 73	1	\$138,000.00	\$138,000.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0455 14 3	1	\$236.80	\$786,412.80	3,321.000	LF	N	CONCRETE SHEET PILING, 10"X30"
0455 34 3	1	\$238.00	\$282,744.00	1,188.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455133 2	2	\$42.91	\$233,164.00	5,434.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455137 1	1	\$15,500.00	\$31,000.00	2.000	EA	N	LOAD TEST (DYNAMIC), INTERNAL GAUGES
0455143 3	1	\$280.00	\$84,000.00	300.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0458 1 11	1	\$101.00	\$13,332.00	132.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$67.18	\$18,608.00	277.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,506.72	\$26,819.60	17.800	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 15	2	\$3.08	\$176,907.50	57,515.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 71 4	1	\$237.00	\$273,972.00	1,156.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0460 72 1	1	\$155.00	\$72,230.00	466.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 1	1	\$55.00	\$605.00	11.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$64.13	\$47,967.24	748.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	3	\$65.72	\$161,022.69	2,450.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 1	1	\$180.00	\$54,180.00	301.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	5	\$27.52	\$819,482.72	29,774.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	10	\$36.36	\$297,370.46	8,179.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	2	\$45.22	\$108,761.56	2,405.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	2	\$41.20	\$2,101.00	51.000	LF	N	CONCRETE CURB, TYPE D
0520 3	2	\$42.87	\$9,174.98	214.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	4	\$76.14	\$156,687.48	2,058.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	3	\$43.13	\$94,660.22	2,195.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$127.37	\$144,432.92	1,134.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	1	\$160.00	\$45,760.00	286.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 49	1	\$238.00	\$78,064.00	328.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 442915-1-52-01
0521 8 7	1	\$500.00	\$85,000.00	170.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$350.00	\$5,250.00	15.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	9	\$57.14	\$585,761.53	10,251.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	8	\$71.22	\$358,043.37	5,027.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	1	\$45.00	\$585.00	13.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 2	5	\$99.90	\$79,818.98	799.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0526 1 1	1	\$700.00	\$7,700.00	11.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0527 2	8	\$31.82	\$60,830.62	1,912.000	SF	N	DETECTABLE WARNINGS
0530 3 3	2	\$101.79	\$214,186.70	2,104.300	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	4	\$159.26	\$36,756.73	230.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$168.00	\$218,736.00	1,302.000	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 5 13	1	\$1,201.74	\$4,806.96	4.000	CY	N	GABION, BASKET
0530 74	2	\$111.53	\$84,695.00	759.400	TN	N	BEDDING STONE
0536 1 0	2	\$19.70	\$138,368.00	7,022.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	5	\$19.85	\$305,291.52	15,378.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 2	1	\$404.49	\$1,617.96	4.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$134.83	\$269.66	2.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$1,700.00	\$5,100.00	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	1	\$3,043.00	\$24,344.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,228.00	\$2,456.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8122	1	\$3,043.00	\$30,430.00	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$1,335.00	\$2,670.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	5	\$2.92	\$39,816.10	13,658.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$1,628.73	\$16,287.32	10.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	5	\$2,608.06	\$179,956.20	69.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	3	\$3,135.82	\$15,679.12	5.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0542 70	2	\$175.04	\$5,076.30	29.000	EA	N	BUMPER GUARDS, CONCRETE
0546 72 1	2	\$1,447.49	\$43,458.02	30.023	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 13	1	\$137.50	\$14,850.00	108.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0570 1 1	2	\$.83	\$20,911.20	25,320.000	SY	N	PERFORMANCE TURF
0570 1 2	12	\$2.90	\$420,194.44	144,713.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$2.88	\$290,675.23	101,030.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$3.88	\$6,363.20	1,640.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	1	\$134,148.96	\$134,148.96	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0590 70	1	\$378,900.55	\$378,900.55	1.000	LS	N	IRRIGATION SYSTEM
0630 2 11	9	\$9.22	\$161,311.84	17,493.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	9	\$23.66	\$169,647.45	7,170.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	2	\$18.99	\$1,139.20	60.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$55.00	\$1,320.00	24.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$17.00	\$21,794.00	1,282.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	7	\$5,300.17	\$132,504.36	25.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$1.25	\$777.50	622.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	2	\$361.30	\$722.59	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$10.00	\$950.00	95.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 1124	1	\$2.68	\$34,845.36	13,002.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	1	\$9.00	\$1,440.00	160.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 2 31	1	\$65.00	\$260.00	4.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$58.69	\$16,902.72	288.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	2	\$1,527.89	\$6,111.56	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	2	\$125.37	\$501.46	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	1	\$195.00	\$195.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$2,100.00	\$2,100.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	1	\$2,800.00	\$2,800.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4153	1	\$4,719.03	\$4,719.03	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 5 1	1	\$13.48	\$215.68	16.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	10	\$741.64	\$155,002.71	209.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$1,301.86	\$24,735.34	19.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	2	\$2,440.08	\$21,960.68	9.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	1	\$500.00	\$2,000.00	4.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$500.00	\$8,000.00	16.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1121	2	\$1,691.03	\$20,292.34	12.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	3	\$2,111.84	\$8,447.34	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$1,645.85	\$1,645.85	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	1	\$404.49	\$404.49	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$345.12	\$1,035.36	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	6	\$2.93	\$2,814.23	959.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$2.70	\$216.00	80.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	2	\$560.00	\$1,120.00	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$864.50	\$2,593.50	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 12	5	\$1,474.64	\$25,068.92	17.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	1	\$14,157.09	\$56,628.36	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 70	1	\$4,719.03	\$9,438.06	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	6	\$1,663.97	\$113,150.29	68.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,167.23	\$1,167.23	1.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	4	\$774.81	\$9,297.68	12.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	1	\$40,053.05	\$160,212.20	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	1	\$56,214.80	\$393,503.60	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	3	\$45,048.21	\$180,192.84	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$58,258.98	\$58,258.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	2	\$39,246.05	\$78,492.09	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 7	1	\$61,197.48	\$61,197.48	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'
0649 21 8	1	\$62,347.33	\$187,041.99	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	2	\$51,788.38	\$258,941.92	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 12	1	\$66,516.92	\$66,516.92	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 14	1	\$75,059.52	\$75,059.52	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	1	\$55,000.00	\$55,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 18	1	\$59,000.00	\$59,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 21	1	\$63,018.36	\$63,018.36	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	1	\$77,641.81	\$77,641.81	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$85,942.64	\$85,942.64	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	3	\$2,524.15	\$35,338.11	14.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	1	\$5,320.50	\$5,320.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	6	\$1,179.87	\$114,447.11	97.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	3	\$1,315.22	\$15,782.64	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 18	2	\$1,706.65	\$11,946.58	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 60	1	\$45.00	\$270.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$250.00	\$1,500.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$264.55	\$5,820.00	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0653 1 11	5	\$655.55	\$22,944.39	35.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$1,407.97	\$30,975.28	22.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$633.33	\$1,900.00	3.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 10	1	\$34,495.44	\$241,468.08	7.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 2 11	1	\$8,943.26	\$125,205.64	14.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 15	1	\$8,943.26	\$125,205.64	14.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 22	1	\$10,049.83	\$40,199.32	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1109	2	\$195.89	\$9,598.82	49.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1110	2	\$534.73	\$3,743.10	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1300	1	\$100.00	\$300.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 2101	3	\$835.75	\$5,850.23	7.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	5	\$997.37	\$63,831.98	64.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,387.24	\$45,778.90	33.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	2	\$9,061.11	\$18,122.21	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	2	\$11,164.18	\$66,985.08	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	2	\$20,432.27	\$163,458.17	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	2	\$7,457.13	\$67,114.18	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 6121	2	\$2,891.45	\$5,782.90	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	2	\$8,865.52	\$17,731.03	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0663 1111	1	\$5,582.41	\$44,659.28	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$1,468.45	\$11,747.60	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1121	1	\$6,559.00	\$26,236.00	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$5,555.00	\$44,440.00	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	6	\$292.08	\$23,074.64	79.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 50	1	\$525.00	\$525.00	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	1	\$70.00	\$140.00	2.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	4	\$28,824.32	\$172,945.89	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$24,044.28	\$24,044.28	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	2	\$30,185.58	\$271,670.19	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5400	1	\$525.00	\$1,050.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	5	\$639.81	\$5,758.27	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 60	1	\$100.00	\$200.00	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1600	1	\$450.00	\$450.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0682 1111	1	\$5,000.00	\$5,000.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1113	1	\$8,670.05	\$8,670.05	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	2	\$3,438.90	\$27,511.18	8.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 12	2	\$6,700.50	\$53,603.97	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0685 1 14	2	\$9,734.33	\$77,874.64	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0695 1 1	2	\$2,685.10	\$13,425.51	5.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$1,676.77	\$8,383.83	5.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7600	1	\$800.00	\$800.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	11	\$362.52	\$52,927.97	146.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	7	\$1,271.60	\$77,567.44	61.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	2	\$1,710.94	\$10,265.62	6.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	7	\$95.23	\$6,094.84	64.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	8	\$29.48	\$3,891.30	132.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$2,907.00	\$2,907.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 14	2	\$6,106.40	\$61,064.00	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$5,800.00	\$11,600.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$9,000.00	\$18,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$14,300.00	\$14,300.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 60	3	\$443.03	\$4,873.36	11.000	AS	N	MULTI- POST SIGN, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	2	\$107.11	\$1,178.20	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$265.56	\$265.56	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	3	\$698.42	\$10,476.24	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$1,146.05	\$2,292.10	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3501	2	\$25.06	\$2,405.88	96.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	2	\$55.28	\$221.11	4.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$280.00	\$1,400.00	5.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 5 21	2	\$3,027.92	\$30,279.22	10.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	4	\$3,712.66	\$77,965.80	21.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 11391	1	\$5,845.00	\$35,070.00	6.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 21	1	\$5,842.31	\$17,526.93	3.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0701 18101	2	\$5,299.02	\$175,333.87	33.088	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	2	\$5,550.03	\$38,317.43	6.904	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 10 1	4	\$225.07	\$6,301.90	28.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$62.97	\$1,700.31	27.000	EA	N	OBJECT MARKER, TYPE 2



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 3	1	\$220.00	\$880.00	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	2	\$60.50	\$1,088.97	18.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$101.12	\$1,112.32	11.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 1	1	\$7.00	\$462.00	66.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	11	\$1,008.73	\$105,479.22	104.566	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$1,355.10	\$5,555.90	4.100	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$1,954.00	\$6,452.11	3.302	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	8	\$1.36	\$26,196.27	19,197.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	5	\$1.98	\$17,233.07	8,702.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	9	\$3.18	\$18,390.36	5,782.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$550.31	\$24,179.69	43.938	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	7	\$1,040.34	\$1,257.77	1.209	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	4	\$58.33	\$3,208.12	55.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	9	\$44.81	\$17,027.89	380.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.25	\$472.50	90.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11201	11	\$1,067.03	\$92,150.71	86.362	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	7	\$2.14	\$9,269.12	4,333.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$478.01	\$11,904.36	24.904	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	3	\$601.06	\$385.88	.642	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$5.15	\$1,688.17	328.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11421	1	\$1.06	\$60.42	57.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 90	10	\$39,943.05	\$479,316.62	12.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$5,920.52	\$3,084.59	.521	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$7,700.00	\$25,425.40	3.302	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	9	\$3.04	\$46,739.98	15,388.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11124	6	\$3.67	\$19,306.68	5,260.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	11	\$5.57	\$22,177.72	3,985.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	6	\$2,412.88	\$2,272.93	.942	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	4	\$130.60	\$7,182.98	55.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	10	\$82.18	\$28,186.09	343.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$10.66	\$1,086.84	102.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	9	\$4.72	\$19,762.56	4,183.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	5	\$2,289.06	\$1,698.48	.742	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.28	\$5,851.75	1,783.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	1	\$12.00	\$2,028.00	169.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	8	\$13.84	\$128,062.06	9,255.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$171.80	\$4,982.08	29.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$126.41	\$3,665.96	29.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	3	\$4,207.24	\$83,471.61	19.840	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15131	3	\$2,081.59	\$45,919.87	22.060	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	3	\$4,138.28	\$79,885.31	19.304	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	10	\$4,413.17	\$127,628.85	28.920	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$4,802.69	\$9,005.05	1.875	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	4	\$2,465.17	\$27,222.90	11.043	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	10	\$4,442.55	\$135,306.70	30.457	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	1	\$1,646.47	\$20,501.84	12.452	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	5	\$1.21	\$34,188.69	28,368.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$24,463.94	\$46,016.67	1.881	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	3	\$11,210.43	\$20,537.50	1.832	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$24,402.58	\$45,315.59	1.857	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$13,278.00	\$331.95	.025	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	3	\$11,210.43	\$20,537.50	1.832	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$5.00	\$2,160.00	432.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 60	1	\$.65	\$4,432.35	6,819.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 70	1	\$803.84	\$20,899.84	26.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 7 31	1	\$5,000.00	\$10,000.00	2.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLTAGE
0715 11128	1	\$1,057.00	\$4,228.00	4.000	EA	N	LUMINAIRE, F&I, UNDER DECK, FLOOD
0715 11212	1	\$2,616.00	\$387,168.00	148.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0904540 13	1	\$17.50	\$600,635.00	34,322.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT
0904540 14	1	\$2,669.00	\$37,366.00	14.000	EA	N	HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL
0904540 15	1	\$6,400.00	\$134,400.00	21.000	CY	N	HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT
0904540 16	1	\$20.50	\$703,601.00	34,322.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM, CONCRETE MOW STRIP
0916400 6	1	\$211.00	\$1,425,516.00	6,756.000	SF	N	PRECAST APPROACH SLAB UNIT, PROJECT 442915-1-52-01
0918349 3	1	\$14,300.00	\$160,160.00	11.200	CY	N	ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 442915-1-52-01
0999 20 1	1	\$3,300.00	\$39,600.00	12.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	12	\$43,616.42	\$872,328.30	20.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16004	1	\$30.00	\$29,100.00	970.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 18003	1	\$13.46	\$1,413.30	105.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$17.81	\$34,017.10	1,910.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 8-19.9"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31206	1	\$75.96	\$7,596.00	100.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$38.53	\$2,311.60	60.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	1	\$40.26	\$805.20	20.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	1	\$54.58	\$4,912.20	90.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31216	1	\$58.99	\$64,299.10	1,090.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51224	1	\$158.05	\$40,302.75	255.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 24"
1050 61124	1	\$525.12	\$61,964.46	118.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"
1050 61136	1	\$994.70	\$94,496.50	95.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 36"
1055 31108	1	\$40.00	\$80.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8"
1055 51108	1	\$546.68	\$1,640.04	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$738.86	\$738.86	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 01  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51112	1	\$959.58	\$3,838.32	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$1,549.59	\$20,144.67	13.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51124	1	\$2,719.68	\$2,719.68	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 24"
1055 51208	1	\$858.03	\$858.03	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51212	1	\$1,486.49	\$1,486.49	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$2,304.85	\$9,219.40	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51224	1	\$3,661.18	\$10,983.54	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 24"
1055 51312	1	\$860.96	\$860.96	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51316	1	\$1,279.66	\$1,279.66	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16"
1055 51324	1	\$2,146.10	\$4,292.20	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 24"



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 01  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 15	1	\$1,004.98	\$1,004.98	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 21500	1	\$532.05	\$2,128.20	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23100	1	\$1,666.50	\$3,333.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	1	\$1,812.62	\$3,625.24	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$3,174.37	\$3,174.37	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23106	1	\$2,560.71	\$10,242.84	4.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	1	\$2,591.40	\$5,182.80	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23110	1	\$2,996.12	\$5,992.24	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23112	1	\$2,828.82	\$5,657.64	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23116	1	\$4,090.50	\$4,090.50	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 23124	1	\$3,346.79	\$3,346.79	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 24"
1080 24108	1	\$2,335.69	\$2,335.69	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$2,968.36	\$2,968.36	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	1	\$3,396.47	\$6,792.94	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$9,216.51	\$73,732.08	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24124	1	\$21,018.79	\$126,112.74	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 24"
1644112 06	1	\$5,018.29	\$10,036.58	2.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 6"
1644900	1	\$946.16	\$1,892.32	2.000	EA	N	FIRE HYDRANT, REMOVE