



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 1     | 10              | \$529.70            | \$842,217.19    | 1,590.000         | DA           | N    | MAINTENANCE OF TRAFFIC   |
| 0102 2200  | 2               | \$29.11             | \$123,358.14    | 4,238.000         | SY           | N    | SPECIAL DETOUR- TEMPORARY PAVEMENT                                     |
| 0102 2300  | 2               | \$85.23             | \$355,902.84    | 4,176.000         | CY           | N    | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE                               |
| 0102 3     | 4               | \$58.10             | \$32,579.70     | 560.800           | CY           | N    | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE                 |
| 0102 4     | 1               | \$36.12             | \$8,850.00      | 245.000           | SY           | N    | PEDESTRIAN SPECIAL DETOUR  |
| 0102 14    | 1               | \$85.00             | \$2,720.00      | 32.000            | HR           | N    | TRAFFIC CONTROL OFFICER  |
| 0102 60    | 10              | \$.25               | \$15,867.30     | 62,490.000        | ED           | N    | WORK ZONE SIGN   |
| 0102 71 13 | 2               | \$58.53             | \$21,774.00     | 372.000           | LF           | N    | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE                          |
| 0102 71 15 | 1               | \$40.60             | \$77,302.40     | 1,904.000         | LF           | N    | TEMPORARY BARRIER, F&I, ANCHORED                                       |
| 0102 74 1  | 10              | \$.10               | \$30,750.71     | 299,301.000       | ED           | N    | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD                 |
| 0102 74 8  | 1               | \$.07               | \$2,362.50      | 33,750.000        | FD           | N    | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) |
| 0102 76    | 3               | \$5.51              | \$6,169.80      | 1,119.000         | ED           | N    | ARROW BOARD / ADVANCE WARNING ARROW PANEL                              |
| 0102 78    | 6               | \$3.48              | \$56,429.32     | 16,213.000        | EA           | N    | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER                       |
| 0102 89 1  | 1               | \$1,217.87          | \$2,435.74      | 2.000             | LO           | N    | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION                            |
| 0102 99    | 9               | \$11.57             | \$39,736.21     | 3,435.000         | ED           | N    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY                            |
| 0102115    | 4               | \$.39               | \$899.00        | 2,276.000         | ED           | N    | TYPE III BARRICADE   |
| 0102150 1  | 3               | \$6.29              | \$5,021.70      | 798.000           | ED           | N    | PORTABLE REGULATORY, SIGN  |
| 0102150 2  | 3               | \$6.29              | \$5,021.70      | 798.000           | ED           | N    | RADAR SPEED DISPLAY UNIT   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102909   | 3               | \$34.60             | \$19,892.50     | 575.000           | DA           | N    | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS |
| 0104 1    | 1               | \$1.50              | \$9,037.50      | 6,025.000         | SY           | N    | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS                      |
| 0104 10 3 | 7               | \$3.51              | \$70,135.44     | 20,004.000        | LF           | N    | SEDIMENT BARRIER   |
| 0104 11   | 3               | \$11.84             | \$7,007.60      | 592.000           | LF           | N    | FLOATING TURBIDITY BARRIER   |
| 0104 18   | 6               | \$222.52            | \$12,016.18     | 54.000            | EA           | N    | INLET PROTECTION SYSTEM  |
| 0107 1    | 6               | \$38.15             | \$56,263.68     | 1,474.930         | AC           | N    | LITTER REMOVAL   |
| 0107 2    | 6               | \$42.20             | \$37,086.55     | 878.930           | AC           | N    | MOWING   |
| 0110 1 1  | 7               | \$41,690.41         | \$312,678.08    | 7.500             | AC           | N    | CLEARING & GRUBBING  |
| 0110 3    | 1               | \$37.59             | \$40,000.00     | 1,064.000         | SF           | N    | REMOVAL OF EXISTING STRUCTURES/BRIDGES                                     |
| 0110 4 10 | 6               | \$21.24             | \$60,540.31     | 2,850.000         | SY           | N    | REMOVAL OF EXISTING CONCRETE   |
| 0110 7 1  | 3               | \$245.39            | \$3,680.86      | 15.000            | EA           | N    | MAILBOX, F&I SINGLE  |
| 0110 21   | 1               | \$10.91             | \$392.76        | 36.000            | LF           | N    | TREE PROTECTION BARRIER  |
| 0120 1    | 2               | \$55.38             | \$29,123.50     | 525.900           | CY           | N    | REGULAR EXCAVATION   |
| 0120 2 2  | 6               | \$34.01             | \$88,921.16     | 2,614.200         | CY           | N    | BORROW EXCAVATION, TRUCK MEASURE   |
| 0120 71   | 4               | \$20,460.76         | \$81,843.03     | 4.000             | LS           | N    | REGULAR EXCAVATION (3-R PROJECTS ONLY)                                     |
| 0145 2    | 2               | \$13.20             | \$8,027.50      | 608.000           | SY           | N    | GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL                          |
| 0160 4    | 1               | \$23.00             | \$6,808.00      | 296.000           | SY           | N    | TYPE B STABILIZATION   |
| 0285701   | 1               | \$49.85             | \$24,426.50     | 490.000           | SY           | N    | OPTIONAL BASE, BASE GROUP 01   |
| 0285706   | 1               | \$49.00             | \$8,477.00      | 173.000           | SY           | N    | OPTIONAL BASE, BASE GROUP 06   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0285753    | 1               | \$94.03             | \$27,738.85     | 295.000           | SY           | N    | OPTIONAL BASE- GRADED AGGREGATE, 16" FOR PROJECT<br>439740-1-52-01 |
| 0286 1     | 3               | \$23.07             | \$73,116.31     | 3,169.000         | SY           | N    | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS             |
| 0327 70 1  | 1               | \$2.56              | \$26,496.00     | 10,350.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH                    |
| 0327 70 5  | 2               | \$5.46              | \$44,604.35     | 8,169.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH                    |
| 0327 70 6  | 5               | \$1.66              | \$218,713.92    | 131,787.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH                |
| 0327 70 8  | 1               | \$3.05              | \$295,865.25    | 97,005.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH                |
| 0327 70 11 | 2               | \$3.00              | \$474,069.28    | 158,229.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH                |
| 0327 70 12 | 2               | \$20.10             | \$14,570.50     | 725.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH                |
| 0327 70 16 | 2               | \$5.70              | \$57,718.41     | 10,122.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH                  |
| 0327 70 19 | 3               | \$1.93              | \$60,695.94     | 31,463.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH                  |
| 0334 1 52  | 3               | \$104.09            | \$1,090,733.85  | 10,478.300        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22                   |
| 0334 1 53  | 2               | \$117.04            | \$3,243,713.47  | 27,714.200        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22                   |
| 0334 1 54  | 1               | \$372.10            | \$29,470.32     | 79.200            | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22                   |
| 0337 7 25  | 3               | \$111.25            | \$1,116,456.87  | 10,035.200        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22          |
| 0337 7 80  | 2               | \$106.99            | \$1,295,755.04  | 12,111.400        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22      |
| 0337 7 81  | 2               | \$152.04            | \$162,558.90    | 1,069.200         | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22     |
| 0337 7 82  | 1               | \$116.51            | \$423,758.52    | 3,637.100         | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22      |
| 0339 1     | 3               | \$406.53            | \$32,684.93     | 80.400            | TN           | N    | MISCELLANEOUS ASPHALT PAVEMENT                                     |
| 0400 4 1   | 1               | \$975.00            | \$159,412.50    | 163.500           | CY           | N    | CONCRETE CLASS IV, CULVERTS  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0401 70 4  | 1               | \$325.00            | \$3,250.00      | 10.000            | CF           | N    | RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT                     |
| 0411 1     | 1               | \$110.00            | \$110.00        | 1.000             | GA           | N    | EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB             |
| 0411 2     | 1               | \$24.00             | \$192.00        | 8.000             | LF           | N    | CRACKS INJECT & SEAL- STRUCTURES REHAB                           |
| 0415 1 1   | 1               | \$1.75              | \$48,790.00     | 27,880.000        | LB           | N    | REINFORCING STEEL- ROADWAY                                       |
| 0415 1 5   | 1               | \$2.00              | \$100.00        | 50.000            | LB           | N    | REINFORCING STEEL- BRIDGE SUBSTRUCTURE                           |
| 0425 1521  | 3               | \$5,256.12          | \$15,768.36     | 3.000             | EA           | N    | INLETS, DT BOT, TYPE C, <10'                                     |
| 0425 2 61  | 1               | \$4,000.00          | \$8,000.00      | 2.000             | EA           | N    | MANHOLES, P-8, <10'  |
| 0425 6     | 2               | \$175.71            | \$2,460.00      | 14.000            | EA           | N    | VALVE BOXES, ADJUST  |
| 0425 7     | 1               | \$795.00            | \$795.00        | 1.000             | EA           | N    | MANHOLE COVER- REPLACE   |
| 0430174118 | 2               | \$68.97             | \$15,657.00     | 227.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD                    |
| 0430174124 | 1               | \$85.00             | \$32,640.00     | 384.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD                    |
| 0430174218 | 1               | \$105.00            | \$4,200.00      | 40.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD |
| 0430174230 | 1               | \$160.00            | \$8,960.00      | 56.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD |
| 0430175115 | 1               | \$1,636.19          | \$13,089.52     | 8.000             | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD                  |
| 0430175118 | 1               | \$75.00             | \$3,975.00      | 53.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD                  |
| 0430175124 | 2               | \$73.49             | \$33,879.65     | 461.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD                  |
| 0430982121 | 1               | \$2,504.72          | \$2,504.72      | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 12" CD                      |
| 0430982123 | 1               | \$2,545.08          | \$12,725.40     | 5.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 15" CD                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430982125 | 2               | \$1,887.54          | \$3,775.08      | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 18" CD   |
| 0430984125 | 2               | \$1,242.50          | \$19,880.00     | 16.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 18" SD   |
| 0430984129 | 2               | \$1,485.37          | \$40,105.00     | 27.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 24" SD   |
| 0430984133 | 1               | \$9,439.00          | \$9,439.00      | 1.000             | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 30" SD  |
| 0430984625 | 1               | \$1,350.00          | \$2,700.00      | 2.000             | EA           | N    | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD                              |
| 0430984633 | 1               | \$2,500.00          | \$10,000.00     | 4.000             | EA           | N    | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD                                      |
| 0457 2221  | 1               | \$1,528.00          | \$96,264.00     | 63.000            | LF           | N    | CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL,<br>16.1-30.", GALVANIC SYSTEM |
| 0460 81    | 1               | \$400.00            | \$2,000.00      | 5.000             | EA           | N    | RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT   |
| 0506 2     | 1               | \$175.00            | \$42,175.00     | 241.000           | LF           | N    | BRIDGE DRAINAGE PIPE  |
| 0520 1 7   | 3               | \$80.40             | \$33,444.40     | 416.000           | LF           | N    | CONCRETE CURB & GUTTER, TYPE E  |
| 0520 1 10  | 1               | \$75.00             | \$45,375.00     | 605.000           | LF           | N    | CONCRETE CURB & GUTTER, TYPE F  |
| 0522 1     | 3               | \$47.64             | \$276,047.93    | 5,794.000         | SY           | N    | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK   |
| 0522 2     | 2               | \$61.26             | \$32,775.00     | 535.000           | SY           | N    | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK   |
| 0524 1 2   | 2               | \$55.00             | \$224,577.10    | 4,083.000         | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"   |
| 0527 2     | 2               | \$25.91             | \$13,654.50     | 527.000           | SF           | N    | DETECTABLE WARNINGS   |
| 0530 3 4   | 3               | \$230.44            | \$20,532.00     | 89.100            | TN           | N    | RIPRAP, RUBBLE, F&I, DITCH LINING   |
| 0536 1 0   | 1               | \$19.05             | \$6,838.95      | 359.000           | LF           | N    | GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2  |
| 0536 1 1   | 1               | \$29.15             | \$29,208.30     | 1,002.000         | LF           | N    | GUARDRAIL -ROADWAY, GENERAL TL-3  |
| 0536 1 3   | 1               | \$40.31             | \$23,017.01     | 571.000           | LF           | N    | GUARDRAIL- ROADWAY, DOUBLE FACE   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0536 7 3   | 1               | \$160.00            | \$640.00        | 4.000             | EA           | N    | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT                                 |
| 0536 8122  | 1               | \$3,286.67          | \$13,146.68     | 4.000             | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX<br>536-002, APPROACH TL-3 |
| 0536 73    | 2               | \$2.50              | \$4,497.46      | 1,798.000         | LF           | N    | GUARDRAIL REMOVAL  |
| 0536 85 20 | 2               | \$1,252.09          | \$3,756.28      | 3.000             | EA           | N    | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE  |
| 0536 85 24 | 2               | \$2,999.32          | \$11,997.26     | 4.000             | EA           | N    | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL                                    |
| 0544 3 1   | 1               | \$26,665.49         | \$53,330.98     | 2.000             | EA           | N    | CRASH CUSHION, TL-3, NARROW  |
| 0561 1     | 1               | \$1,766.08          | \$530,000.00    | 300.100           | TN           | N    | COATING EXISTING STRUCTURAL STEEL  |
| 0570 1 1   | 2               | \$1.45              | \$58,111.56     | 40,215.000        | SY           | N    | PERFORMANCE TURF   |
| 0570 1 2   | 6               | \$3.11              | \$190,482.61    | 61,335.000        | SY           | N    | PERFORMANCE TURF, SOD  |
| 0570 1 3   | 2               | \$2.54              | \$59,022.70     | 23,237.000        | SY           | N    | PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX<br>570-010                    |
| 0630 2 11  | 2               | \$11.08             | \$90,577.50     | 8,175.000         | LF           | N    | CONDUIT, FURNISH & INSTALL, OPEN TRENCH  |
| 0630 2 12  | 2               | \$15.14             | \$285,224.58    | 18,840.000        | LF           | N    | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE   |
| 0630 2 14  | 1               | \$39.45             | \$27,220.50     | 690.000           | LF           | N    | CONDUIT, FURNISH & INSTALL, ABOVEGROUND  |
| 0632 7 1   | 1               | \$4,361.60          | \$13,084.80     | 3.000             | PI           | N    | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH &<br>INSTALL                  |
| 0632 7 2   | 1               | \$4.07              | \$3,544.97      | 871.000           | LF           | N    | SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL                                  |
| 0633 1121  | 1               | \$2.08              | \$19,262.88     | 9,261.000         | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS  |
| 0633 1122  | 1               | \$2.20              | \$44,055.00     | 20,025.000        | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS                                       |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0633 2 31 | 1               | \$39.19             | \$4,702.80      | 120.000           | EA           | N    | FIBER OPTIC CONNECTION, INSTALL, SPLICE                                      |
| 0633 3 11 | 1               | \$1,042.25          | \$12,507.00     | 12.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE                       |
| 0633 3 12 | 1               | \$47.70             | \$667.80        | 14.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY                            |
| 0633 3 15 | 1               | \$1,911.63          | \$19,116.30     | 10.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH<br>PANEL           |
| 0633 3 51 | 1               | \$261.25            | \$522.50        | 2.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE<br>ENCLOSURE           |
| 0635 2 11 | 2               | \$693.82            | \$73,545.10     | 106.000           | EA           | N    | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE                                 |
| 0635 2 12 | 1               | \$1,274.38          | \$114,694.20    | 90.000            | EA           | N    | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE                                 |
| 0635 2 13 | 1               | \$2,397.75          | \$28,773.00     | 12.000            | EA           | N    | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND<br>COVER SIZE     |
| 0639 1122 | 1               | \$2,044.49          | \$6,133.47      | 3.000             | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED<br>BY CONTRACTOR |
| 0639 2 1  | 2               | \$5.86              | \$329,440.89    | 56,247.000        | LF           | N    | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL                                   |
| 0639 3 11 | 1               | \$811.97            | \$14,615.46     | 18.000            | EA           | N    | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT                               |
| 0639 6 1  | 1               | \$1,309.39          | \$15,712.68     | 12.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL                      |
| 0641 2 12 | 1               | \$1,310.43          | \$10,483.44     | 8.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE                       |
| 0641 2 60 | 1               | \$263.34            | \$526.68        | 2.000             | EA           | N    | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-<br>PEDESTAL/SERVICE POLE   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0641 3169  | 1               | \$23,598.09         | \$47,196.18     | 2.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'        |
| 0646 1 11  | 1               | \$2,177.78          | \$2,177.78      | 1.000             | EA           | N    | ALUMINUM SIGNALS POLE, PEDESTAL  |
| 0649 21 6  | 1               | \$32,503.03         | \$65,006.06     | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'           |
| 0649 21 10 | 1               | \$51,793.86         | \$103,587.72    | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'           |
| 0649 21 13 | 1               | \$67,059.44         | \$67,059.44     | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'       |
| 0649 21 14 | 1               | \$69,785.43         | \$69,785.43     | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'       |
| 0649 21 19 | 1               | \$76,654.92         | \$76,654.92     | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'       |
| 0649 21 26 | 1               | \$65,422.75         | \$65,422.75     | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'       |
| 0650 1 14  | 1               | \$1,090.39          | \$21,807.80     | 20.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY |
| 0650 1 16  | 1               | \$1,308.47          | \$5,233.88      | 4.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY |
| 0660 1110  | 1               | \$327.12            | \$6,542.40      | 20.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 10                                  |
| 0660 2102  | 2               | \$626.37            | \$44,472.34     | 71.000            | AS           | N    | LOOP ASSEMBLY, F&I, TYPE B   |
| 0660 2106  | 1               | \$1,090.39          | \$8,723.12      | 8.000             | AS           | N    | LOOP ASSEMBLY, F&I, TYPE F   |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0660 6121 | 1               | \$3,271.20          | \$9,813.60      | 3.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT         |
| 0660 6122 | 1               | \$8,614.15          | \$25,842.45     | 3.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT    |
| 0670 5111 | 1               | \$28,350.34         | \$85,051.02     | 3.000             | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION                                   |
| 0676 2122 | 1               | \$5,669.13          | \$34,014.78     | 6.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D |
| 0676 2300 | 1               | \$3,837.24          | \$15,348.96     | 4.000             | EA           | N    | ITS CABINET, INSTALL   |
| 0676 2600 | 1               | \$526.68            | \$1,053.36      | 2.000             | EA           | N    | ITS CABINET- REMOVE  |
| 0676 3 10 | 1               | \$651.04            | \$651.04        | 1.000             | EA           | N    | SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D          |
| 0682 1113 | 1               | \$6,572.71          | \$26,290.84     | 4.000             | EA           | N    | ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION            |
| 0682 1400 | 1               | \$1,254.00          | \$2,508.00      | 2.000             | EA           | N    | ITS CCTV CAMERA, RELOCATE  |
| 0684 1 1  | 1               | \$3,053.12          | \$9,159.36      | 3.000             | EA           | N    | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL                                       |
| 0684 1 3  | 1               | \$456.44            | \$4,564.40      | 10.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, INSTALL   |
| 0684 6 12 | 1               | \$4,797.75          | \$14,393.25     | 3.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT              |
| 0700 1 11 | 5               | \$350.49            | \$24,884.68     | 71.000            | AS           | N    | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  |
| 0700 1 12 | 3               | \$1,228.65          | \$15,972.48     | 13.000            | AS           | N    | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 1 50 | 3               | \$104.79            | \$733.56        | 7.000             | AS           | N    | SINGLE POST SIGN, RELOCATE   |
| 0700 1 60 | 4               | \$17.23             | \$775.35        | 45.000            | AS           | N    | SINGLE POST SIGN, REMOVE   |
| 0700 2 11 | 1               | \$4,030.83          | \$12,092.49     | 3.000             | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  |
| 0700 2 13 | 1               | \$4,340.89          | \$4,340.89      | 1.000             | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF   |
| 0700 2 15 | 1               | \$6,531.25          | \$13,062.50     | 2.000             | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF  |
| 0700 2 16 | 1               | \$10,162.63         | \$50,813.15     | 5.000             | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF   |
| 0700 2 60 | 2               | \$611.50            | \$6,726.49      | 11.000            | AS           | N    | MULTI- POST SIGN, REMOVE   |
| 0700 3101 | 2               | \$152.75            | \$1,680.30      | 11.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF                                  |
| 0700 3104 | 1               | \$1,436.88          | \$2,873.76      | 2.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF                                     |
| 0700 3201 | 1               | \$703.30            | \$7,033.00      | 10.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF                                |
| 0700 3202 | 1               | \$847.24            | \$5,083.44      | 6.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF                                   |
| 0700 3401 | 1               | \$110.00            | \$110.00        | 1.000             | EA           | N    | SIGN PANEL, INSTALL, UP TO 12 SF   |
| 0700 3501 | 2               | \$28.09             | \$168.51        | 6.000             | EA           | N    | SIGN PANEL, RELOCATE, UP TO 12 SF  |
| 0700 3601 | 2               | \$20.92             | \$209.20        | 10.000            | EA           | N    | SIGN PANEL, REMOVE, UP TO 12 SF  |
| 0700 3604 | 1               | \$261.25            | \$522.50        | 2.000             | EA           | N    | SIGN PANEL, REMOVE, 31-50 SF   |
| 0700 7231 | 1               | \$8,661.59          | \$17,323.18     | 2.000             | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, UP TO 12 SF   |
| 0700 7600 | 1               | \$526.68            | \$1,053.36      | 2.000             | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE  |
| 0700 8235 | 1               | \$25,990.20         | \$103,960.80    | 4.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 10140 | 1               | \$8,339.10          | \$33,356.40     | 4.000             | EA           | N    | DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST                                   |
| 0700 12 21 | 1               | \$5,779.11          | \$23,116.44     | 4.000             | AS           | N    | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON                               |
| 0701 18101 | 4               | \$5,625.77          | \$135,333.46    | 24.056            | GM           | N    | PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"                   |
| 0701 18201 | 4               | \$5,821.97          | \$71,604.41     | 12.299            | GM           | N    | PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"                  |
| 0705 10 1  | 3               | \$190.41            | \$2,856.12      | 15.000            | EA           | N    | OBJECT MARKER, TYPE 1  |
| 0705 11 2  | 2               | \$63.15             | \$189.44        | 3.000             | EA           | N    | DELINEATOR, NON-FLEXIBLE   |
| 0710 11101 | 6               | \$898.46            | \$46,515.73     | 51.773            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"                                  |
| 0710 11102 | 3               | \$1,085.16          | \$1,351.02      | 1.245             | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" |
| 0710 11103 | 1               | \$1,439.30          | \$205.82        | .143              | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"        |
| 0710 11123 | 1               | \$1.30              | \$1,034.80      | 796.000           | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"    |
| 0710 11124 | 3               | \$.85               | \$2,386.36      | 2,815.000         | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"         |
| 0710 11125 | 4               | \$1.01              | \$1,672.88      | 1,662.000         | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11131 | 3               | \$905.25            | \$31,021.94     | 34.269            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE                |
| 0710 11141 | 3               | \$595.15            | \$1,636.65      | 2.750             | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" |
| 0710 11160 | 3               | \$23.60             | \$424.83        | 18.000            | EA           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL                               |
| 0710 11170 | 4               | \$40.14             | \$14,330.76     | 357.000           | EA           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS  |
| 0710 11201 | 6               | \$936.97            | \$32,172.82     | 34.337            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"                                      |
| 0710 11224 | 3               | \$1.26              | \$1,124.65      | 890.000           | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"             |
| 0710 11231 | 2               | \$592.26            | \$3,625.81      | 6.122             | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"                                       |
| 0710 11241 | 2               | \$583.83            | \$527.78        | .904              | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" |
| 0710 11290 | 2               | \$2.39              | \$755.12        | 316.000           | SF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE                                    |
| 0710 90    | 7               | \$17,066.49         | \$119,465.46    | 7.000             | LS           | N    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE  |
| 0711 11102 | 2               | \$4,789.80          | \$2,691.87      | .562              | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND                  |
| 0711 11103 | 1               | \$8,635.94          | \$1,234.94      | .143              | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS                         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 11123 | 2               | \$3.36              | \$3,844.40      | 1,143.000         | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT                |
| 0711 11124 | 3               | \$3.52              | \$5,846.49      | 1,663.000         | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS                  |
| 0711 11125 | 5               | \$5.36              | \$7,498.72      | 1,398.000         | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK                 |
| 0711 11141 | 4               | \$2,024.06          | \$3,623.06      | 1.790             | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"           |
| 0711 11160 | 3               | \$116.43            | \$1,397.12      | 12.000            | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL                                      |
| 0711 11170 | 3               | \$71.70             | \$15,271.58     | 213.000           | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, ARROW  |
| 0711 11224 | 3               | \$3.29              | \$2,924.40      | 890.000           | LF           | N    | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON                    |
| 0711 11241 | 2               | \$1,942.13          | \$1,303.17      | .671              | GM           | N    | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" |
| 0711 12201 | 1               | \$25,000.00         | \$1,150.00      | .046              | GM           | N    | THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"  |
| 0711 14125 | 1               | \$25.00             | \$8,075.00      | 323.000           | LF           | N    | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK                              |
| 0711 14160 | 4               | \$561.53            | \$18,530.46     | 33.000            | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE   |
| 0711 14170 | 4               | \$122.29            | \$2,690.32      | 22.000            | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE, ARROW   |
| 0711 15101 | 2               | \$4,072.52          | \$15,341.20     | 3.767             | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"                  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 15102 | 1               | \$4,034.48          | \$351.00        | .087              | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"                             |
| 0711 15131 | 2               | \$2,063.13          | \$12,521.15     | 6.069             | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP |
| 0711 15201 | 2               | \$4,119.04          | \$13,131.51     | 3.188             | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"                            |
| 0711 16101 | 5               | \$4,473.32          | \$42,008.97     | 9.391             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"   |
| 0711 16102 | 1               | \$4,034.41          | \$137.17        | .034              | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"   |
| 0711 16131 | 1               | \$2,232.46          | \$20,985.12     | 9.400             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP               |
| 0711 16201 | 5               | \$4,294.59          | \$31,320.48     | 7.293             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"  |
| 0711 16231 | 3               | \$2,070.64          | \$13,059.52     | 6.307             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"   |
| 0711 17 1  | 2               | \$4.56              | \$2,865.80      | 629.000           | SF           | N    | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN                  |
| 0713103101 | 1               | \$26,194.13         | \$3,614.79      | .138              | GM           | N    | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES  |
| 0713103131 | 1               | \$8,991.88          | \$1,240.88      | .138              | GM           | N    | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES                                       |
| 0713103201 | 1               | \$26,194.13         | \$3,614.79      | .138              | GM           | N    | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES   |
| 0713103331 | 1               | \$8,991.88          | \$1,240.88      | .138              | GM           | N    | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES                                       |
| 0770 78    | 1               | \$702,229.45        | \$1,404,458.90  | 2.000             | EA           | N    | STATIC / WEIGH-IN-MOTION SCALE SYSTEM  |
| 0999 25    | 9               | \$27,339.18         | \$328,070.21    | 12.000            | LS           | N    | INITIAL CONTINGENCY AMOUNT, DO NOT BID   |



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 02  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1050 16001 | 1               | \$22.00             | \$2,134.00      | 97.000            | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"                                     |
| 1050 16003 | 1               | \$44.00             | \$3,520.00      | 80.000            | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"                                       |
| 1050 41201 | 1               | \$77.00             | \$8,701.00      | 113.000           | LF           | N    | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"              |
| 1050 51206 | 1               | \$220.00            | \$17,600.00     | 80.000            | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 6" |
| 1080 21500 | 1               | \$550.00            | \$2,750.00      | 5.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, ADJUST                                    |
| 1080 23106 | 1               | \$3,850.00          | \$3,850.00      | 1.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"               |
| 1080 24106 | 1               | \$1,320.00          | \$2,640.00      | 2.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"                    |
| 1080 32106 | 1               | \$440.00            | \$440.00        | 1.000             | EA           | N    | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"                        |