



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	10	\$438.12	\$843,376.39	1,925.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	1	\$61.09	\$65,000.00	1,064.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 3	3	\$27.40	\$5,506.94	201.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	1	\$61.31	\$100,000.00	1,631.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	6	\$62.34	\$48,254.00	774.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	10	\$.29	\$31,586.38	110,605.000	ED	N	WORK ZONE SIGN
0102 71 13	1	\$45.00	\$24,840.00	552.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	2	\$34.49	\$76,429.00	2,216.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 25	1	\$13.00	\$14,001.00	1,077.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	10	\$.15	\$38,052.60	257,592.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	6	\$.24	\$13,594.16	57,526.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	7	\$7.41	\$8,333.50	1,124.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	6	\$3.74	\$52,940.40	14,163.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 99	9	\$13.54	\$69,437.10	5,129.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	5	\$11.90	\$29,880.00	2,510.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	5	\$12.11	\$30,408.00	2,510.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	2	\$14.02	\$504.80	36.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$5.60	\$11,146.00	1,990.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$5.78	\$11,506.00	1,990.000	ED	N	RADAR SPEED DISPLAY UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 12	1	\$7,700.00	\$3,203.20	.416	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$12,465.58	\$20,605.60	1.653	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	2	\$11,530.83	\$10,735.20	.931	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	8	\$2.22	\$97,450.60	43,879.000	LF	N	SEDIMENT BARRIER
0104 12	1	\$6.15	\$8,142.60	1,324.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 18	8	\$149.82	\$59,628.50	398.000	EA	N	INLET PROTECTION SYSTEM
0107 1	6	\$36.43	\$56,461.45	1,549.790	AC	N	LITTER REMOVAL
0107 2	6	\$41.41	\$51,794.80	1,250.850	AC	N	MOWING
0110 1 1	9	\$7,733.40	\$310,186.87	40.110	AC	N	CLEARING & GRUBBING
0110 3	1	\$444.44	\$20,000.00	45.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	8	\$17.54	\$289,733.00	16,519.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$238.86	\$31,052.35	130.000	EA	N	MAILBOX, F&I SINGLE
0120 1	2	\$9.98	\$150,964.60	15,132.000	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$18.68	\$123,501.70	6,611.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 6	1	\$15.00	\$216,255.00	14,417.000	CY	N	EMBANKMENT
0120 71	5	\$14,448.23	\$72,241.17	5.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 1	1	\$50.00	\$7,250.00	145.000	CY	N	EXCAVATION FOR STRUCTURES
0145 2	1	\$12.00	\$3,576.00	298.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	5	\$5.45	\$327,305.00	60,073.000	SY	N	TYPE B STABILIZATION
0285701	3	\$13.71	\$762,209.28	55,595.000	SY	N	OPTIONAL BASE, BASE GROUP 01



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285704	1	\$30.00	\$1,410.00	47.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	4	\$23.48	\$139,476.00	5,939.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$90.00	\$12,870.00	143.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$26.15	\$10,433.85	399.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0286 1	2	\$42.82	\$82,980.00	1,938.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	2	\$1.99	\$43,723.12	21,945.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$1.00	\$746.00	746.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	1	\$1.00	\$1,669.00	1,669.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$2.44	\$648,623.75	265,606.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	5	\$.96	\$464,430.60	481,623.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	1	\$1.00	\$57,996.00	57,996.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 13	1	\$7.00	\$18,676.00	2,668.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$4.28	\$123,750.00	28,926.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 19	2	\$1.91	\$13,549.64	7,100.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 52	4	\$94.60	\$2,835,600.10	29,974.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	3	\$93.19	\$1,058,513.90	11,358.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	1	\$140.00	\$93,170.00	665.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0337 7 25	3	\$111.78	\$1,375,959.65	12,309.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	2	\$101.52	\$1,498,841.50	14,764.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	2	\$95.78	\$671,762.20	7,013.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 82	1	\$90.00	\$101,844.00	1,131.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	2	\$114.81	\$4,028,778.90	35,090.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	6	\$215.16	\$63,924.62	297.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$5.00	\$149,560.00	29,912.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0400 0 11	2	\$743.51	\$515,400.00	693.200	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$2,074.28	\$237,712.49	114.600	CY	N	CONCRETE CLASS II, CULVERTS
0400 4 4	1	\$6,000.00	\$30,000.00	5.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 7 1	1	\$60.00	\$8,580.00	143.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$75.00	\$10,725.00	143.000	SY	N	BRIDGE DECK PLANING
0400148	1	\$1,750.00	\$5,250.00	3.000	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$217.00	\$43,400.00	200.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0413151	2	\$54.09	\$24,505.00	453.000	GA	N	METHACRYLATE MONOMER
0413154	2	\$1.51	\$67,847.86	44,993.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	1	\$1.50	\$28,947.00	19,348.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 5	1	\$70.00	\$3,150.00	45.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0425 1311	1	\$5,200.00	\$5,200.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$4,200.00	\$12,600.00	3.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$4,200.00	\$8,400.00	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1335	1	\$7,200.00	\$100,800.00	14.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1345	1	\$7,515.00	\$105,210.00	14.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	2	\$5,598.67	\$16,796.00	3.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$5,828.00	\$5,828.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$5,500.00	\$11,000.00	2.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$4,200.00	\$4,200.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1471	1	\$5,500.00	\$11,000.00	2.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$8,500.00	\$8,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1481	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1521	3	\$4,294.93	\$47,244.28	11.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1541	4	\$5,036.72	\$30,220.34	6.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$3,350.00	\$3,350.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1551	1	\$5,500.00	\$22,000.00	4.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$7,000.00	\$14,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1561	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1701	3	\$7,833.33	\$23,500.00	3.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 2 43	1	\$5,675.09	\$5,675.09	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$3,900.00	\$3,900.00	1.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANHOLES, J-7, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 91	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANHOLES, J-8, <10'
0425 5	4	\$1,260.00	\$50,400.00	40.000	EA	N	MANHOLE, ADJUST
0425 5 1	3	\$1,542.86	\$129,600.00	84.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$833.84	\$125,910.00	151.000	EA	N	VALVE BOXES, ADJUST
0425 8	1	\$500.00	\$500.00	1.000	EA	N	DRAINAGE STRUCTURES, MISCELLANEOUS, ADJUST
0430174118	4	\$89.08	\$77,942.10	875.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$108.81	\$3,481.92	32.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	1	\$116.40	\$21,068.40	181.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$129.55	\$6,995.70	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175115	3	\$118.02	\$10,031.76	85.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	6	\$83.12	\$179,380.84	2,158.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	2	\$123.54	\$18,407.50	149.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$263.54	\$3,689.60	14.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175218	2	\$108.03	\$31,328.80	290.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$142.41	\$4,984.35	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430950	1	\$100.00	\$6,500.00	65.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982123	1	\$1,156.91	\$4,627.64	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	1	\$2,000.00	\$2,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982129	1	\$1,739.82	\$1,739.82	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982625	1	\$1,538.03	\$3,076.06	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$1,837.27	\$1,837.27	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984125	4	\$1,303.05	\$102,940.88	79.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$1,236.68	\$9,893.46	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	1	\$1,538.03	\$12,304.24	8.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$1,837.27	\$1,837.27	1.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430991	1	\$2,500.00	\$5,000.00	2.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0455133 3	1	\$51.05	\$208,590.30	4,086.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0458 1 21	3	\$24.79	\$19,806.55	799.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$592.44	\$61,435.57	103.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 15	1	\$2.25	\$33,907.50	15,070.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0515 1 2	3	\$54.27	\$29,088.00	536.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$125.00	\$50,000.00	400.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 4 1	1	\$67.00	\$1,005.00	15.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	2	\$32.11	\$21,675.00	675.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	6	\$31.47	\$247,673.00	7,870.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$20.00	\$900.00	45.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$100.00	\$1,700.00	17.000	LF	N	VALLEY GUTTER- CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 12	2	\$98.23	\$37,230.00	379.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	1	\$110.00	\$20,570.00	187.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	3	\$38.02	\$58,330.00	1,534.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$110.00	\$35,420.00	322.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 12	1	\$450.00	\$62,550.00	139.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 14	1	\$550.00	\$93,500.00	170.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 8 7	1	\$372.00	\$123,132.00	331.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0522 1	7	\$51.78	\$585,242.00	11,303.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	6	\$60.44	\$205,200.00	3,395.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0523 1	1	\$90.00	\$46,350.00	515.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 1	1	\$70.00	\$17,010.00	243.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$72.53	\$231,216.00	3,188.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0527 2	7	\$29.67	\$86,543.00	2,917.000	SF	N	DETECTABLE WARNINGS
0530 3 4	2	\$129.18	\$8,552.00	66.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$78.21	\$2,268.00	29.000	TN	N	BEDDING STONE
0536 1 1	5	\$19.04	\$111,910.86	5,877.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$29.39	\$12,785.00	435.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	2	\$17.35	\$11,692.03	674.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 1	1	\$87.50	\$3,675.00	42.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$328.95	\$12,500.00	38.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$8.00	\$56.00	7.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 73	5	\$2.70	\$16,093.36	5,957.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$1,203.93	\$8,427.50	7.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$2,661.81	\$53,236.14	20.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$2,812.50	\$5,625.00	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$11,000.00	\$11,000.00	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0544 3 1	1	\$20,000.00	\$40,000.00	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$520.00	\$2,080.00	4.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$40,000.00	\$25,280.00	.632	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0550 10210	1	\$40.00	\$4,600.00	115.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 60222	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0570 1 1	3	\$.59	\$42,833.30	72,170.000	SY	N	PERFORMANCE TURF
0570 1 2	9	\$1.72	\$210,169.83	122,071.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$10.00	\$7,010.00	701.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$12,500.00	\$12,500.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0590 70 1	1	\$12,500.00	\$12,500.00	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	5	\$7.94	\$14,692.50	1,851.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	3	\$23.79	\$24,627.00	1,035.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0632 7 1	5	\$3,366.67	\$40,400.00	12.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	1	\$550.00	\$1,650.00	3.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0635 2 11	5	\$743.68	\$56,520.00	76.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0639 1122	1	\$2,600.00	\$2,600.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$330.00	\$330.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	1	\$12.00	\$180.00	15.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0641 2 12	1	\$1,400.00	\$1,400.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	3	\$405.56	\$3,650.00	9.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	1	\$4,000.00	\$4,000.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	4	\$1,514.29	\$42,400.00	28.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	4	\$807.50	\$32,300.00	40.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	4	\$234.44	\$2,110.00	9.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2102	1	\$420.00	\$2,520.00	6.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0653 1 11	4	\$813.16	\$15,450.00	19.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$1,223.08	\$15,900.00	13.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$130.79	\$2,485.00	19.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1110	1	\$275.00	\$3,300.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	1	\$650.00	\$13,650.00	21.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	4	\$700.86	\$49,060.00	70.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$765.44	\$52,050.00	68.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	5	\$237.47	\$19,235.00	81.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 50	1	\$100.00	\$100.00	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	4	\$29.75	\$1,517.00	51.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5400	4	\$857.27	\$9,430.00	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0695 1 1	1	\$1,450.00	\$2,900.00	2.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$1,350.00	\$2,700.00	2.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7600	3	\$393.00	\$1,965.00	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	8	\$340.19	\$128,593.31	378.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	7	\$878.11	\$50,052.50	57.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 13	3	\$1,427.50	\$25,695.00	18.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	6	\$120.08	\$3,962.50	33.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	8	\$27.74	\$7,657.35	276.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 14	1	\$4,990.00	\$4,990.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$6,033.33	\$18,100.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 50	2	\$3,084.50	\$12,338.00	4.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	1	\$600.00	\$600.00	1.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	6	\$162.01	\$5,022.44	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$300.00	\$600.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3202	1	\$800.00	\$800.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3211	1	\$34,000.00	\$34,000.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3501	4	\$91.80	\$10,923.75	119.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	6	\$40.61	\$934.00	23.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$110.00	\$110.00	1.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3606	2	\$600.00	\$1,800.00	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$1,050.00	\$1,050.00	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 4125	1	\$165,000.00	\$165,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4620	2	\$10,500.00	\$21,000.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 12 21	1	\$5,750.00	\$92,000.00	16.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 15	1	\$120.00	\$120.00	1.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	4	\$5,702.86	\$271,051.26	47.529	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"
0701 18201	4	\$5,789.66	\$201,017.04	34.720	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0701 18221	2	\$2,491.19	\$19,874.73	7.978	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SKIP,6"
0705 10 1	4	\$188.67	\$12,075.00	64.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$137.50	\$1,787.50	13.000	EA	N	OBJECT MARKER, TYPE 2
0705 11 1	4	\$55.93	\$7,663.00	137.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$53.09	\$3,610.00	68.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 1	1	\$5.50	\$154.00	28.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	7	\$913.74	\$63,759.22	69.778	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,458.70	\$640.37	.439	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	5	\$1.22	\$12,967.86	10,629.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	3	\$2.14	\$900.00	421.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	6	\$2.76	\$7,853.25	2,850.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$467.02	\$29,823.45	63.859	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	4	\$488.21	\$1,698.97	3.480	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	4	\$70.96	\$1,774.00	25.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	5	\$38.75	\$12,167.76	314.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	7	\$917.51	\$49,206.90	53.631	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	2	\$2.04	\$714.50	351.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$431.77	\$2,385.08	5.524	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	5	\$473.90	\$2,032.07	4.288	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$2.77	\$2,962.70	1,070.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	8	\$33,211.10	\$265,688.82	8.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	1	\$5,100.00	\$494.70	.097	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	6	\$2.60	\$42,287.21	16,240.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	6	\$3.52	\$7,543.97	2,141.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	8	\$4.58	\$16,967.29	3,704.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	4	\$1,901.08	\$13,279.07	6.985	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	3	\$126.56	\$2,025.00	16.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	6	\$69.39	\$21,232.95	306.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	3	\$3.33	\$1,735.80	521.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	6	\$1,941.36	\$6,249.23	3.219	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$1.20	\$266.40	222.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14123	1	\$10.00	\$7,250.00	725.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	6	\$14.21	\$81,983.40	5,769.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$301.12	\$66,246.72	220.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	4	\$131.14	\$21,113.60	161.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$10.00	\$450.00	45.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$17.00	\$1,683.00	99.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 15101	3	\$4,259.27	\$9,106.32	2.138	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15131	3	\$2,042.23	\$37,881.29	18.549	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	2	\$4,610.26	\$2,291.30	.497	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	6	\$4,026.55	\$123,993.65	30.794	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$5,378.19	\$4,555.33	.847	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	3	\$1,924.48	\$46,891.90	24.366	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	6	\$4,030.91	\$87,120.06	21.613	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$5,250.00	\$84.00	.016	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	1	\$1,890.00	\$429.03	.227	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$2.79	\$8,734.20	3,127.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103101	4	\$29,552.59	\$13,594.19	.460	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	3	\$12,008.37	\$4,335.02	.361	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$29,173.38	\$10,969.19	.376	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$15,000.00	\$735.00	.049	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	3	\$12,008.37	\$4,335.02	.361	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$1.60	\$7,510.40	4,694.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 4 12	1	\$7,500.00	\$52,500.00	7.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT
0715 7 11	1	\$13,000.00	\$13,000.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715500 1	1	\$600.00	\$4,200.00	7.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0999 25	8	\$43,427.02	\$390,843.17	9.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 15004	1	\$60.00	\$1,800.00	30.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"