



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	10	\$426.63	\$951,383.55	2,230.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$23.42	\$219,903.28	9,389.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$41.28	\$327,000.00	7,922.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$80.89	\$5,403.41	66.800	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 60	10	\$.28	\$17,214.63	62,073.000	ED	N	WORK ZONE SIGN
0102 71 13	1	\$24.00	\$19,728.00	822.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$38.58	\$158,463.29	4,107.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$21.82	\$10,102.66	463.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	1	\$9.00	\$7,038.00	782.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$16.13	\$111,664.32	6,924.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	10	\$.13	\$34,352.73	274,549.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	1	\$.18	\$162.00	900.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	4	\$5.85	\$6,397.74	1,093.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	6	\$3.50	\$90,434.22	25,840.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	4	\$1,166.99	\$24,506.69	21.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	8	\$12.65	\$71,687.58	5,669.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102115	5	\$.40	\$2,107.04	5,224.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$6.17	\$10,197.76	1,652.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$6.17	\$10,197.76	1,652.000	ED	N	RADAR SPEED DISPLAY UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102909	1	\$65.00	\$8,450.00	130.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	1	\$10,600.00	\$1,653.60	.156	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$10,600.00	\$1,653.60	.156	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	3	\$4.00	\$25,665.58	6,420.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	9	\$3.16	\$49,393.54	15,622.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$23.95	\$18,660.33	779.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$30.00	\$1,440.00	48.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$1,088.53	\$9,796.80	9.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	3	\$122.66	\$9,445.02	77.000	EA	N	INLET PROTECTION SYSTEM
0107 1	7	\$34.08	\$190,440.27	5,587.750	AC	N	LITTER REMOVAL
0107 2	7	\$46.70	\$227,107.43	4,863.380	AC	N	MOWING
0108 1	2	\$13,679.61	\$27,359.21	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0110 1 1	10	\$14,354.42	\$829,829.15	57.810	AC	N	CLEARING & GRUBBING
0110 3	2	\$30.74	\$130,737.26	4,253.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	5	\$52.01	\$20,025.48	385.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$260.83	\$1,564.98	6.000	EA	N	MAILBOX, F&I SINGLE
0110 71 1	1	\$135.50	\$13,008.00	96.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	6	\$22.98	\$242,582.58	10,554.000	CY	N	REGULAR EXCAVATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 2 2	3	\$12.74	\$58,848.49	4,618.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$144.66	\$47,014.50	325.000	CY	N	SUBSOIL EXCAVATION
0120 6	6	\$18.70	\$80,292.63	4,293.000	CY	N	EMBANKMENT
0120 71	3	\$111,404.01	\$334,212.03	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 3	1	\$218.89	\$18,167.87	83.000	CY	N	SELECT BEDDING MATERIAL
0160 4	6	\$12.50	\$216,183.40	17,298.000	SY	N	TYPE B STABILIZATION
0285701	4	\$9.44	\$125,367.25	13,284.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	1	\$52.22	\$49,347.90	945.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285709	6	\$32.39	\$352,145.67	10,871.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0286 1	1	\$20.00	\$12,860.00	643.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 4	2	\$4.39	\$15,406.64	3,507.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	1	\$4.32	\$124,653.60	28,855.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	6	\$1.98	\$379,910.63	191,910.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 11	1	\$10.85	\$4,036.20	372.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 15	3	\$1.44	\$1,065,718.63	738,586.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 19	2	\$1.13	\$186,496.75	164,377.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	3	\$2.96	\$916,977.57	309,352.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$6.86	\$148,176.00	21,600.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 33	1	\$6.01	\$60,947.41	10,141.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 3/4" AVG DEPTH
0334 1 11	1	\$357.37	\$57,250.67	160.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 13	2	\$99.88	\$693,815.84	6,946.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	1	\$140.00	\$34,818.00	248.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	3	\$89.60	\$5,433,819.59	60,647.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	1	\$99.36	\$4,139,615.81	41,662.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0334 1 55	1	\$103.69	\$2,654,059.61	25,596.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$114.06	\$3,053,146.67	26,767.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 58	1	\$124.51	\$816,748.25	6,559.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, HIGH POLYMER
0337 7 25	4	\$120.10	\$4,404,335.49	36,671.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$142.18	\$1,828,349.49	12,859.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	1	\$140.00	\$60,732.00	433.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	2	\$136.31	\$130,504.61	957.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 94	1	\$121.50	\$221,178.60	1,820.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, HIGH POLYMER
0339 1	4	\$247.89	\$92,463.51	373.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0352 70	1	\$100.00	\$500.00	5.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 2 4	1	\$750.00	\$241,200.00	321.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$2,365.21	\$7,095.64	3.000	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	2	\$794.14	\$104,350.28	131.400	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$1,957.55	\$139,181.57	71.100	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 5	2	\$2,718.41	\$348,771.56	128.300	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 41	1	\$3,738.82	\$48,604.66	13.000	CY	N	CONCRETE CLASS IV, PRECAST DECK OVERLAY
0400 7 1	2	\$18.26	\$12,032.50	659.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$6.50	\$3,932.50	605.000	SY	N	BRIDGE DECK PLANING
0400148	2	\$1,453.32	\$11,045.20	7.600	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 4	2	\$1.24	\$147,738.03	119,251.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$1.99	\$33,797.44	16,998.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$1.53	\$1,992.06	1,302.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	2	\$1.41	\$35,842.35	25,481.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1523	1	\$6,397.41	\$6,397.41	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1541	1	\$4,410.00	\$17,640.00	4.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	1	\$5,376.69	\$5,376.69	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$5,542.15	\$5,542.15	1.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1581	1	\$6,801.85	\$6,801.85	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1923	1	\$8,881.14	\$8,881.14	1.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	1	\$5,125.00	\$5,125.00	1.000	EA	N	MANHOLES, P-7, <10'
0425 5 1	1	\$739.46	\$739.46	1.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 15 56	1	\$1,431.84	\$15,750.24	11.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0430174118	5	\$87.78	\$43,627.04	497.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$123.97	\$68,678.80	554.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174218	2	\$100.69	\$18,124.80	180.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$128.35	\$83,170.80	648.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175118	3	\$133.60	\$68,403.80	512.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$222.49	\$61,629.02	277.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$294.46	\$7,067.04	24.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$246.34	\$13,302.40	54.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175148	2	\$229.14	\$15,123.54	66.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175218	1	\$74.75	\$17,641.00	236.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430518100	2	\$4,777.90	\$76,446.40	16.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$5,488.07	\$71,344.91	13.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524200	1	\$5,663.23	\$5,663.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430530100	1	\$5,973.03	\$17,919.09	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$6,762.13	\$13,524.26	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430613123	1	\$5,495.92	\$5,495.92	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:4 SLOPE, 15"PIPE
0430982125	2	\$2,412.50	\$4,825.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$2,050.00	\$8,200.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	1	\$2,200.00	\$8,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982141	1	\$3,100.00	\$18,600.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430984125	5	\$1,704.50	\$51,134.96	30.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$1,978.20	\$55,389.60	28.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$4,058.14	\$4,058.14	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984625	2	\$1,885.02	\$15,080.12	8.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$2,865.74	\$74,509.24	26.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430990	1	\$1,991.74	\$3,983.48	2.000	EA	N	MITERED END SECT, REPLACE GRATE
0450 8 21	1	\$519.34	\$126,718.96	244.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 48-51"
0450 8 31	1	\$555.51	\$163,319.94	294.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 18" CARBON STEEL, WIDTH 48-51"
0455 2 8	1	\$59.53	\$53,577.00	900.000	LF	N	TIMBER PILING FOR DOLPHINS, PROJECT 437418-1-52-01
0455 34 2	1	\$95.90	\$181,442.80	1,892.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	1	\$65.00	\$67,730.00	1,042.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 35 22	1	\$225.00	\$298,125.00	1,325.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455133 2	1	\$34.05	\$56,182.50	1,650.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	1	\$65.00	\$23,010.00	354.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455144 22	1	\$384.00	\$130,560.00	340.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458 1 11	2	\$46.10	\$5,670.80	123.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	4	\$74.29	\$43,239.68	582.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0460 2 15	1	\$10.54	\$232,181.19	22,020.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 71 1	1	\$195.68	\$164,371.20	840.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0470 1	1	\$17,392.52	\$34,785.04	2.000	MB	N	TREATED TIMBER, STRUCTURAL
0471 3 1	1	\$75,574.36	\$151,148.72	2.000	LS	N	POLYMERIC FENDER SYSTEM, LESS THAN OR EQUAL TO 40 KIP-FT
0520 1 10	1	\$220.29	\$9,472.47	43.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0521 5 13	1	\$101.00	\$38,784.00	384.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 32	1	\$462.47	\$138,741.00	300.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" CONCRETE BEAM & POST WITH 6' OPENINGS, PROJECT 437418-1-52-01
0521 72 56	1	\$604.82	\$573,369.36	948.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	1	\$47.00	\$69,043.00	1,469.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	2	\$65.31	\$105,810.00	1,620.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	1	\$60.00	\$2,220.00	37.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$100.00	\$700.00	7.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 2 2	1	\$106.74	\$5,977.44	56.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0527 2	2	\$28.05	\$7,180.00	256.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$974.44	\$30,012.76	30.800	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$124.78	\$188,691.56	1,512.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 4	2	\$123.78	\$8,640.00	69.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$134.28	\$66,603.58	496.000	TN	N	BEDDING STONE
0536 1 1	4	\$20.75	\$114,697.24	5,528.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$31.75	\$30,451.52	959.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$15.46	\$4,684.38	303.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 7 2	1	\$122.31	\$1,223.10	10.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8112	1	\$2,814.61	\$11,258.44	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 73	4	\$2.24	\$14,522.18	6,486.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$1,327.71	\$10,621.64	8.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$2,961.96	\$41,467.44	14.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	2	\$12,982.41	\$51,929.64	4.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0538 1	1	\$11.30	\$565.00	50.000	LF	N	GUARDRAIL RESET
0544 3 1	1	\$39,532.67	\$158,130.68	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	2	\$2,326.81	\$85,803.60	36.876	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	1	\$892.80	\$10,240.42	11.470	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	2	\$2,162.68	\$155,778.11	72.030	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	1	\$11.03	\$16,092.77	1,459.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0570 1 2	9	\$1.34	\$406,713.56	303,245.000	SY	N	PERFORMANCE TURF, SOD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 3	2	\$3.36	\$120,670.91	35,942.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0630 2 11	3	\$13.05	\$17,521.23	1,343.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	2	\$25.03	\$473,145.28	18,904.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$20.00	\$15,200.00	760.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	1	\$7.99	\$9,204.48	1,152.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	1	\$6,115.20	\$6,115.20	1.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$6.00	\$5,706.00	951.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	1	\$733.82	\$733.82	1.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$2.50	\$17,455.00	6,982.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$2.80	\$55,837.60	19,942.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 2 31	1	\$38.00	\$4,560.00	120.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 11	1	\$900.00	\$11,700.00	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$60.00	\$900.00	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 15	1	\$1,500.00	\$16,500.00	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 51	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4152	1	\$3,057.59	\$3,057.59	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4600	1	\$366.91	\$366.91	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	3	\$871.43	\$59,257.56	68.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$1,900.00	\$155,800.00	82.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$3,500.00	\$45,500.00	13.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 13	1	\$480.00	\$1,920.00	4.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 2 1	1	\$5.00	\$77,200.00	15,440.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	1	\$1,100.00	\$20,900.00	19.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6 1	1	\$1,400.00	\$18,200.00	13.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 12	1	\$1,400.00	\$12,600.00	9.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	1	\$400.00	\$800.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 3169	1	\$35,000.00	\$70,000.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0646 1 11	1	\$3,500.00	\$3,500.00	1.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0649 21 6	1	\$45,000.00	\$135,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0650 1 11	1	\$1,467.64	\$11,741.12	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0660 2102	2	\$855.68	\$55,618.88	65.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 4 1	1	\$18,345.59	\$18,345.59	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0676 2122	1	\$7,000.00	\$49,000.00	7.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2300	1	\$4,500.00	\$18,000.00	4.000	EA	N	ITS CABINET, INSTALL
0676 2600	1	\$400.00	\$800.00	2.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,100.00	\$1,100.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1113	1	\$7,000.00	\$14,000.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$2,000.00	\$2,000.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 3	1	\$400.00	\$4,400.00	11.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0695 1 1	1	\$1,641.44	\$8,207.20	5.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$1,569.00	\$17,258.99	11.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	5	\$341.48	\$26,635.73	78.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	6	\$1,172.14	\$32,819.95	28.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	2	\$1,499.37	\$55,476.69	37.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	4	\$168.70	\$1,518.31	9.000	AS	N	SINGLE POST SIGN, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 60	7	\$26.20	\$3,327.02	127.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 15	2	\$6,856.95	\$27,427.80	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$9,500.00	\$38,000.00	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$20,137.12	\$20,137.12	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$489.55	\$979.10	2.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	3	\$804.84	\$6,438.73	8.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3104	1	\$2,000.00	\$4,000.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	1	\$640.40	\$1,280.80	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3203	1	\$1,707.74	\$3,415.48	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3207	1	\$12,452.29	\$24,904.58	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3604	1	\$200.00	\$400.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 4114	1	\$149,427.41	\$298,854.82	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 7231	1	\$13,000.00	\$26,000.00	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, UP TO 12 SF
0700 7600	1	\$400.00	\$800.00	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE
0700 8235	1	\$39,000.00	\$156,000.00	4.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 10140	1	\$9,000.00	\$36,000.00	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0705 10 3	2	\$187.87	\$2,254.40	12.000	EA	N	OBJECT MARKER, TYPE 3



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 4	1	\$229.00	\$687.00	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 2	2	\$92.53	\$832.80	9.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 1	1	\$10.00	\$240.00	24.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	6	\$1,045.65	\$180,772.72	172.880	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,007.66	\$434.30	.431	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$1,964.86	\$1,909.84	.972	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	1	\$1.96	\$501.76	256.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	3	\$1.62	\$2,893.10	1,784.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	4	\$1.99	\$4,171.89	2,099.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	4	\$519.22	\$95,319.26	183.581	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,178.91	\$542.30	.460	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11141	3	\$743.02	\$589.96	.794	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	2	\$78.64	\$4,010.52	51.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	2	\$32.76	\$8,551.61	261.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$5.80	\$365.40	63.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11201	6	\$1,052.66	\$168,374.41	159.951	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	3	\$1.63	\$5,600.96	3,438.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$489.21	\$6,869.98	14.043	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	1	\$825.92	\$1,577.51	1.910	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 90	7	\$38,527.88	\$269,695.17	7.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11103	1	\$13,099.07	\$6,366.15	.486	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	4	\$8.48	\$6,976.95	823.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	3	\$4.36	\$3,385.78	777.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	5	\$10.25	\$8,224.01	802.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	3	\$2,538.17	\$1,038.11	.409	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	1	\$125.00	\$375.00	3.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	3	\$73.93	\$10,793.74	146.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$16.55	\$546.30	33.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	4	\$4.36	\$8,674.68	1,990.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	1	\$2,856.95	\$2,728.39	.955	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	3	\$26.62	\$7,053.75	265.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	1	\$225.00	\$1,350.00	6.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	1	\$150.00	\$900.00	6.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	4	\$5,217.48	\$367,258.36	70.390	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$9,869.00	\$98.69	.010	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$1,664.67	\$126,476.39	75.977	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15201	4	\$5,248.36	\$340,981.00	64.969	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$2,446.08	\$11,450.10	4.681	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	6	\$5,567.39	\$16,284.61	2.925	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$9,793.78	\$1,449.48	.148	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16133	1	\$1,702.87	\$391.66	.230	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	7	\$5,254.17	\$14,249.32	2.712	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	2	\$3,765.93	\$1,314.31	.349	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$2.86	\$1,850.42	647.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$44,471.06	\$15,075.69	.339	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	3	\$22,200.42	\$7,481.54	.337	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$44,471.06	\$15,075.69	.339	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	2	\$16,125.88	\$3,676.70	.228	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 13	1	\$4.90	\$465.50	95.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 7 11	1	\$8,159.02	\$8,159.02	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0751 53 2	1	\$641,084.86	\$641,084.86	1.000	LS	N	FERRY RAMP, DRAYTON ISLAND PROJECT 437418-1-52-01
0770 78	1	\$780,000.00	\$1,560,000.00	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 04
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 25	10	\$55,177.03	\$551,770.32	10.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID