



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	22	\$501.33	\$3,028,050.67	6,040.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2123	1	\$519,048.00	\$519,048.00	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 437407-1-52-01
0102 2200	5	\$51.24	\$724,329.99	14,137.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$186.55	\$585,585.70	3,139.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$156.55	\$22,026.89	140.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	4	\$234.82	\$124,217.78	529.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	10	\$31.70	\$209,411.79	6,607.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	22	\$.24	\$83,846.90	355,764.000	ED	N	WORK ZONE SIGN
0102 61	5	\$161.91	\$8,581.00	53.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$25.71	\$204,310.66	7,948.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$21.63	\$44,047.84	2,036.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$17.11	\$32,500.00	1,900.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	4	\$10.77	\$117,981.05	10,950.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$9.19	\$13,722.50	1,493.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$7.00	\$5,866.00	838.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	22	\$.11	\$65,241.82	586,777.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	14	\$.06	\$19,657.06	309,442.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$11.55	\$111,284.25	9,635.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	19	\$5.80	\$45,207.64	7,796.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78	12	\$3.30	\$126,824.81	38,425.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	5	\$2,039.19	\$28,548.72	14.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	22	\$10.85	\$188,409.67	17,360.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	7	\$14.39	\$99,870.57	6,941.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	6	\$10.73	\$65,569.38	6,109.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	13	\$.28	\$3,717.01	13,133.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$2.67	\$7,841.00	2,940.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$2.48	\$8,021.00	3,240.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$30.26	\$22,698.00	750.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	4	\$14,274.18	\$6,937.25	.486	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$14,000.00	\$2,016.00	.144	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	4	\$3.90	\$2,739.60	702.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	14	\$1.12	\$101,990.71	90,746.000	LF	N	SEDIMENT BARRIER
0104 11	7	\$5.14	\$57,265.51	11,139.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$3.85	\$630.80	164.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	4	\$2,155.29	\$30,174.10	14.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	14	\$95.64	\$32,136.39	336.000	EA	N	INLET PROTECTION SYSTEM
0107 1	12	\$59.16	\$137,742.45	2,328.450	AC	N	LITTER REMOVAL
0107 2	12	\$84.36	\$157,646.26	1,868.670	AC	N	MOWING



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	1	\$88,495.00	\$88,495.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	3	\$19,506.67	\$58,520.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	15	\$39,002.26	\$1,330,757.17	34.120	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$60,823.71	\$58,999.00	.970	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$48.58	\$460,000.00	9,468.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	12	\$32.09	\$1,229,766.79	38,328.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$25.00	\$25.00	1.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$6.41	\$9,139.50	1,425.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$1,100.00	\$33,000.00	30.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$1,400.00	\$11,200.00	8.000	EA	N	TREE REMOVAL
0110 71 1	1	\$200.00	\$168,800.00	844.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	6	\$22.94	\$275,797.57	12,020.300	CY	N	REGULAR EXCAVATION
0120 2 2	6	\$21.19	\$108,838.24	5,137.400	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$28.78	\$51,141.36	1,777.000	CY	N	SUBSOIL EXCAVATION
0120 6	5	\$17.83	\$141,658.68	7,944.400	CY	N	EMBANKMENT
0120 71	5	\$51,476.80	\$308,860.78	6.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 1	1	\$10.00	\$5,840.00	584.000	CY	N	EXCAVATION FOR STRUCTURES
0145 72	1	\$45.82	\$115,512.22	2,521.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	7	\$13.07	\$513,060.60	39,252.000	SY	N	TYPE B STABILIZATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0173 71	1	\$1.00	\$486.00	486.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$30.00	\$428,850.00	14,295.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$235.00	\$1,592,595.00	6,777.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0285701	6	\$17.93	\$321,844.08	17,946.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285706	3	\$21.03	\$138,571.23	6,590.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	4	\$55.03	\$103,958.98	1,889.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	3	\$39.31	\$752,045.39	19,129.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285715	1	\$22.26	\$10,528.98	473.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 2	3	\$296.33	\$21,157.90	71.400	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0289 1100	1	\$61.52	\$139,773.44	2,272.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, PROJECT 436168-1-52-01, 12"
0289 1101	1	\$24.80	\$53,344.80	2,151.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, PROJECT 436168-1-52-01, 6"
0327 70 1	1	\$6.50	\$3,646.50	561.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$.50	\$37,561.50	75,123.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	1	\$2.77	\$14,974.62	5,406.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	5	\$1.83	\$638,312.95	348,900.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	1	\$2.44	\$73,112.16	29,964.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	8	\$3.73	\$310,005.35	83,030.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 7	2	\$3.43	\$220,853.40	64,407.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$2.28	\$69,168.36	30,337.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 12	2	\$5.14	\$29,046.32	5,648.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 18	1	\$3.07	\$32,870.49	10,707.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	2	\$1.11	\$43,062.20	38,820.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	1	\$.50	\$7,388.00	14,776.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0334 1 13	2	\$139.29	\$780,169.94	5,601.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	1	\$208.00	\$28,828.80	138.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	6	\$106.81	\$3,399,052.21	31,824.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	1	\$86.11	\$2,649,449.70	30,768.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0334 1 57	1	\$164.58	\$137,901.58	837.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	2	\$114.04	\$1,067,343.05	9,359.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	2	\$186.19	\$70,360.50	377.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	7	\$111.84	\$3,316,200.57	29,651.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 85	1	\$102.18	\$362,933.14	3,551.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0337 7 93	1	\$150.51	\$790,132.35	5,249.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	6	\$339.45	\$82,179.85	242.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$70.21	\$7,301.84	104.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 13	1	\$280.00	\$85,960.00	307.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 4100	1	\$137.75	\$551,000.00	4,000.000	SY	N	REINFORCED CEMENT CONCRETE PAVEMENT,12", PROJECT 436168-1-52-01
0350 5	2	\$2.26	\$426,380.25	188,599.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	1	\$2.25	\$938.25	417.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	1	\$157.90	\$6,789.70	43.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$3.27	\$391,716.57	119,791.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	1	\$570.00	\$3,140,985.00	5,510.500	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	1	\$577.50	\$10,683.75	18.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 10	1	\$515.00	\$33,475.00	65.000	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$791.00	\$174,731.90	220.900	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 4	1	\$1,100.00	\$22,660.00	20.600	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$1,557.00	\$104,630.40	67.200	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 7 1	1	\$6.75	\$4,623.75	685.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$12.25	\$8,391.25	685.000	SY	N	BRIDGE DECK PLANING
0400148	1	\$1,156.00	\$13,872.00	12.000	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 2	1	\$1,500.00	\$19,500.00	13.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 4	3	\$742.67	\$46,045.28	62.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0415 1 1	1	\$1.10	\$502,095.00	456,450.000	LB	N	REINFORCING STEEL- ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 4	2	\$.88	\$44,092.20	49,888.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$.90	\$10,902.60	12,114.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$.80	\$10,046.40	12,558.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$11,000.00	\$44,000.00	4.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	1	\$6,800.00	\$34,000.00	5.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$11,000.00	\$11,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$5,775.00	\$92,400.00	16.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	1	\$11,000.00	\$11,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$5,601.77	\$84,026.60	15.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	3	\$8,835.00	\$35,340.00	4.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$5,836.78	\$29,183.90	5.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	2	\$5,014.73	\$20,058.90	4.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$5,775.00	\$5,775.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1431	1	\$9,324.32	\$9,324.32	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1452	1	\$9,324.32	\$9,324.32	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1485	1	\$5,610.00	\$22,440.00	4.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1521	2	\$5,214.47	\$20,857.86	4.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1531	1	\$5,928.93	\$5,928.93	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1541	1	\$6,000.00	\$18,000.00	3.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1551	2	\$3,880.00	\$11,640.00	3.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$8,925.00	\$8,925.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1701	2	\$5,712.86	\$39,990.00	7.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1910	2	\$3,403.33	\$20,420.00	6.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$6,200.00	\$31,000.00	5.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	1	\$8,925.00	\$8,925.00	1.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,929.45	\$5,929.45	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$7,000.00	\$7,000.00	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$17,000.00	\$17,000.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$11,000.00	\$11,000.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$11,321.49	\$11,321.49	1.000	EA	N	MANHOLES, J-8, <10'
0425 4	2	\$1,740.00	\$17,400.00	10.000	EA	N	INLETS, ADJUST
0425 5	5	\$1,461.52	\$39,460.95	27.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$1,428.55	\$31,427.99	22.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	4	\$1,119.85	\$61,591.86	55.000	EA	N	VALVE BOXES, ADJUST
0425 15 41	1	\$5,610.00	\$16,830.00	3.000	EA	N	INLET TOP, REPAIR, CURB INLET
0430174118	2	\$82.58	\$6,276.00	76.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$91.00	\$5,278.00	58.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174218	1	\$83.00	\$4,482.00	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	4	\$136.19	\$95,061.36	698.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	5	\$185.53	\$171,616.44	925.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	1	\$160.00	\$54,240.00	339.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$165.00	\$116,160.00	704.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175215	1	\$740.00	\$45,140.00	61.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	4	\$146.58	\$135,150.28	922.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430185118	1	\$975.00	\$73,125.00	75.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430830	1	\$470.00	\$4,230.00	9.000	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	1	\$110.00	\$880.00	8.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	1	\$1,690.00	\$6,760.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,200.00	\$2,200.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$2,900.00	\$2,900.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982625	1	\$3,228.81	\$3,228.81	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984125	2	\$1,830.00	\$7,320.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	1	\$1,775.00	\$3,550.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	2	\$1,750.00	\$7,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430990	1	\$5,610.00	\$5,610.00	1.000	EA	N	MITERED END SECT, REPLACE GRATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1251	1	\$69.76	\$53,505.92	767.000	LF	N	PIPE LINING- CURED IN PLACE 15", PROJECT 436168-1-52-01
0431 1252	1	\$86.37	\$176,885.76	2,048.000	LF	N	PIPE LINING- CURED IN PLACE 18", PROJECT 436168-1-52-01
0431 1253	1	\$114.06	\$245,571.18	2,153.000	LF	N	PIPE LINING- CURED IN PLACE 24", PROJECT 436168-1-52-01
0431 1254	1	\$171.64	\$17,507.28	102.000	LF	N	PIPE LINING- CURED IN PLACE 30", PROJECT 436168-1-52-01
0431 1255	1	\$182.72	\$96,476.16	528.000	LF	N	PIPE LINING- CURED IN PLACE 36", PROJECT 436168-1-52-01
0431 1256	1	\$221.48	\$46,510.80	210.000	LF	N	PIPE LINING- CURED IN PLACE 42", PROJECT 436168-1-52-01
0431 1258	1	\$271.32	\$115,311.00	425.000	LF	N	PIPE LINING- CURED IN PLACE 48", PROJECT 436168-1-52-01
0431 1259	1	\$337.75	\$71,265.25	211.000	LF	N	PIPE LINING- CURED IN PLACE 54", PROJECT 436168-1-52-01
0436 1 1	1	\$169.53	\$62,556.57	369.000	LF	N	TRENCH DRAIN, STANDARD
0450 8 21	1	\$234.00	\$377,208.00	1,612.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 48-51"
0455 34 2	1	\$185.00	\$116,550.00	630.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	1	\$144.50	\$198,543.00	1,374.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 76	1	\$650.00	\$166,400.00	256.000	EA	N	WRAP PILE CLUSTERS
0455133 2	1	\$22.85	\$40,901.50	1,790.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	1	\$368.00	\$106,352.00	289.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0457 2211	1	\$1,411.02	\$393,674.58	279.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM
0457 2221	4	\$1,349.57	\$4,780,164.70	3,542.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 11	3	\$51.49	\$13,129.00	255.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	4	\$51.07	\$79,824.50	1,563.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$666.29	\$37,312.50	56.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 2	1	\$28.00	\$85,288.00	3,046.000	LB	N	STRUCT STEEL, REHAB, LOW ALLOY
0460 1 13	1	\$6.50	\$82,212.00	12,648.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 81	1	\$300.00	\$15,000.00	50.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0460112	1	\$2,500.00	\$42,500.00	17.000	EA	N	ANCHOR BOLT REPLACEMENT
0460112100	1	\$3,000.00	\$120,000.00	40.000	EA	N	ANCHOR BOLT REPLACEMENT, UNDERWATER PROJECT 424421-1-1-52-01
0470 1	1	\$14,500.00	\$307,400.00	21.200	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$23,500.00	\$470,000.00	20.000	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, REINFORCED
0506 2	1	\$112.00	\$2,464.00	22.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$4,800.00	\$4,800.00	1.000	EA	N	BRIDGE DRAINS
0510 1	1	\$47,916.67	\$143,750.00	3.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	2	\$141.40	\$6,504.36	46.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 2311	1	\$85.36	\$6,487.36	76.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 1	2	\$44.11	\$22,979.00	521.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	4	\$29.90	\$101,855.54	3,407.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	8	\$32.51	\$227,769.21	7,007.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$66.30	\$1,524.90	23.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	6	\$29.84	\$79,015.11	2,648.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$34.60	\$8,891.90	257.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$32.06	\$13,722.00	428.000	LF	N	CONCRETE CURB, TYPE RA
0520 5 11	4	\$75.47	\$36,604.60	485.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$33.13	\$27,265.99	823.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 21	1	\$45.25	\$32,399.00	716.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 22	1	\$54.14	\$17,703.78	327.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 6' WIDE
0520 5 41	1	\$70.07	\$11,351.34	162.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	2	\$50.90	\$30,387.90	597.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$109.64	\$175,858.00	1,604.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	1	\$122.50	\$46,550.00	380.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0522 1	9	\$45.61	\$316,416.80	6,938.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	8	\$65.22	\$221,276.37	3,393.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$111.36	\$7,015.68	63.000	SY	N	BUS BOARDING PAD- CONCRETE
0523 1	1	\$165.00	\$50,655.00	307.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 2	2	\$55.40	\$86,874.00	1,568.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	1	\$80.41	\$402.05	5.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	9	\$37.89	\$107,069.74	2,826.000	SF	N	DETECTABLE WARNINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 1100	2	\$654.94	\$91,429.00	139.600	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	1	\$80.50	\$94,426.50	1,173.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$115.58	\$124,930.58	1,080.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$143.09	\$109,608.00	766.000	TN	N	BEDDING STONE
0536 1 0	1	\$18.11	\$13,129.75	725.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	5	\$17.48	\$78,665.40	4,500.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$37.16	\$11,185.16	301.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	1	\$14.69	\$2,438.54	166.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$141.55	\$16,419.80	116.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$155.79	\$3,271.61	21.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$65.69	\$197.07	3.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	1	\$2,100.00	\$8,400.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 73	6	\$2.73	\$11,826.89	4,327.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	4	\$1,559.36	\$29,627.77	19.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	6	\$2,952.89	\$82,680.79	28.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	1	\$11,303.98	\$22,607.96	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0544 3 1	1	\$22,563.52	\$22,563.52	1.000	EA	N	CRASH CUSHION, TL-3, NARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10110	1	\$95.00	\$1,520.00	16.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10220	2	\$19.61	\$17,115.60	873.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$50.00	\$3,000.00	60.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10231	1	\$45.24	\$4,750.20	105.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT
0550 10238	1	\$116.00	\$2,320.00	20.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10918	1	\$15.46	\$3,756.78	243.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 60212	1	\$1,067.42	\$1,067.42	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60223	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0561 1	1	\$1,437.71	\$427,000.00	297.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	13	\$3.03	\$430,571.56	142,138.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$1.85	\$2,329.15	1,259.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$1.65	\$1,734.15	1,051.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0630 2 11	12	\$8.06	\$557,490.00	69,174.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	12	\$17.11	\$968,524.13	56,597.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	4	\$25.25	\$12,699.22	503.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$66.00	\$1,320.00	20.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$12.00	\$13,680.00	1,140.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	8	\$7,069.03	\$106,035.45	15.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$5.17	\$2,568.75	497.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$3,800.00	\$3,800.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	6	\$840.29	\$6,722.35	8.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$1.00	\$180.00	180.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	4	\$1.70	\$28,156.58	16,580.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	6	\$2.40	\$52,099.96	21,740.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	1	\$3.56	\$32,673.68	9,178.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$2.90	\$182,685.50	62,995.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1320	1	\$1.40	\$308.00	220.000	LF	N	FIBER OPTIC CABLE, INSTALL, UNDERGROUND
0633 1620	1	\$1.00	\$2,998.00	2,998.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	6	\$40.75	\$31,460.48	772.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	6	\$57.65	\$20,753.64	360.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$891.49	\$34,768.13	39.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	5	\$55.91	\$3,298.74	59.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	5	\$110.25	\$2,866.53	26.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$4,966.50	\$4,966.50	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 16	7	\$1,115.53	\$26,772.74	24.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$156.00	\$780.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 8 1	1	\$5.00	\$150.00	30.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	1	\$4,121.75	\$4,121.75	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4600	1	\$824.35	\$824.35	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	11	\$794.14	\$295,419.21	372.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	8	\$1,471.58	\$214,851.04	146.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$2,963.43	\$109,646.83	37.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 13	1	\$695.00	\$8,340.00	12.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	1	\$3,403.37	\$3,403.37	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	5	\$2,585.68	\$33,613.87	13.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$2,027.70	\$4,055.40	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	2	\$529.50	\$1,588.50	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	7	\$5.75	\$55,935.48	9,736.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	3	\$.62	\$856.02	1,386.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 11	5	\$731.46	\$19,749.52	27.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$359.55	\$719.10	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$1,321.35	\$6,606.75	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	3	\$1,749.13	\$6,996.50	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	4	\$1,315.10	\$26,302.00	20.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 80	2	\$10,371.33	\$93,342.00	9.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$19,336.39	\$58,009.17	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0646 1 11	7	\$1,545.44	\$122,089.98	79.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,024.11	\$3,072.33	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	4	\$347.94	\$11,133.96	32.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 61	2	\$4,690.00	\$28,140.00	6.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SERVICE POLE- COMPLETE REMOVAL
0649 21 1	2	\$42,936.60	\$214,683.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 6	2	\$50,703.29	\$152,109.88	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	1	\$57,491.50	\$114,983.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	2	\$72,811.98	\$145,623.95	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 21	1	\$70,190.44	\$70,190.44	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 24	1	\$88,728.85	\$177,457.70	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 26 3	2	\$6,568.83	\$32,844.16	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	1	\$875.87	\$5,255.22	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	5	\$912.14	\$70,234.44	77.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	3	\$1,100.68	\$6,604.08	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	1	\$1,695.00	\$10,170.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$153.75	\$7,226.28	47.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$638.11	\$1,914.32	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	1	\$236.87	\$6,158.62	26.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	6	\$579.29	\$39,971.26	69.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$1,177.03	\$7,062.17	6.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 60	4	\$153.66	\$3,380.52	22.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	1	\$7,661.54	\$30,646.16	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	1	\$10,903.00	\$43,612.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 3 10	2	\$1,333.33	\$16,000.00	12.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	1	\$144.27	\$577.08	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$180.34	\$180.34	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$340.00	\$1,020.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	1	\$1,215.00	\$14,580.00	12.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	2	\$743.94	\$24,550.00	33.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	4	\$5,479.49	\$38,356.44	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	4	\$8,111.04	\$129,776.67	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 60	2	\$384.47	\$7,305.00	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	3	\$7,645.54	\$91,746.44	12.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 5 12	3	\$6,523.68	\$136,997.20	21.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 5 13	3	\$730.63	\$195,079.02	267.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0660 6121	2	\$496.36	\$3,970.90	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	2	\$7,200.95	\$57,607.58	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$539.33	\$539.33	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 11	1	\$46,000.00	\$92,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES
0665 1 11	5	\$419.03	\$25,980.10	62.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	2	\$1,319.38	\$31,665.00	24.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	4	\$44.57	\$1,114.23	25.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$2,576.10	\$2,576.10	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	5	\$33,446.07	\$301,014.60	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	2	\$27,826.67	\$83,480.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5400	5	\$2,261.23	\$22,612.27	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	6	\$641.27	\$6,412.74	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 11	1	\$31,528.93	\$94,586.79	3.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 60	1	\$134.83	\$404.49	3.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 2122	1	\$4,957.73	\$24,788.65	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	2	\$6,818.82	\$27,275.28	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2300	1	\$3,980.00	\$27,860.00	7.000	EA	N	ITS CABINET, INSTALL
0676 2500	1	\$1,011.24	\$4,044.96	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$1,101.12	\$2,202.24	2.000	EA	N	ITS CABINET- REMOVE
0682 1133	2	\$4,501.66	\$40,514.91	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1153	1	\$5,132.00	\$20,528.00	4.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION
0682 1300	1	\$3,260.00	\$19,560.00	6.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1600	1	\$101.12	\$404.48	4.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	8	\$2,457.85	\$56,530.55	23.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 3	1	\$736.00	\$11,040.00	15.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 5	1	\$269.66	\$269.66	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 6 11	1	\$1,025.39	\$4,101.56	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 30	1	\$912.00	\$13,680.00	15.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL
0684 6 40	1	\$1,243.00	\$1,243.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	3	\$2,573.06	\$28,303.62	11.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	1	\$7,584.50	\$7,584.50	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	2	\$488.28	\$6,347.63	13.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	1	\$1,190.47	\$4,761.88	4.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$1,361.00	\$5,444.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	12	\$333.89	\$145,240.08	435.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	9	\$1,077.91	\$140,128.48	130.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$1,424.06	\$21,360.84	15.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$2,340.10	\$18,720.81	8.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	7	\$253.65	\$12,428.88	49.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	13	\$27.44	\$11,114.22	405.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,500.75	\$7,001.50	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$3,605.25	\$14,421.00	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$5,144.34	\$25,721.72	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 15	1	\$6,929.09	\$13,858.18	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$9,531.00	\$38,124.00	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	2	\$8,078.73	\$16,157.45	2.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	3	\$624.55	\$18,736.63	30.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	7	\$277.20	\$4,989.64	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$395.36	\$790.72	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	7	\$611.00	\$15,275.02	25.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3203	1	\$769.89	\$769.89	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3205	1	\$2,957.87	\$2,957.87	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	1	\$5,681.64	\$5,681.64	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3208	1	\$11,695.19	\$11,695.19	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3249	1	\$7,267.00	\$7,267.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING, PROJECT 441321-1-52-01
0700 3250	1	\$7,982.00	\$31,928.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 441321-1-52-01
0700 3251	1	\$11,738.00	\$23,476.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING, PROJECT 441321-1-52-01
0700 3501	5	\$270.59	\$8,117.76	30.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$1,000.00	\$2,000.00	2.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	8	\$82.59	\$5,038.16	61.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3602	2	\$90.40	\$904.04	10.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3625	1	\$500.00	\$500.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	1	\$850.00	\$3,400.00	4.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	1	\$1,000.00	\$2,000.00	2.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 4112	1	\$61,239.23	\$61,239.23	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4114	1	\$102,931.34	\$205,862.68	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 5 21	3	\$4,168.89	\$62,533.32	15.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	4	\$5,029.29	\$100,585.88	20.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 6 11	1	\$5,000.00	\$40,000.00	8.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 8235	1	\$36,713.48	\$73,426.96	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8236	1	\$95,879.19	\$191,758.38	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF
0700 8400	1	\$8,532.00	\$42,660.00	5.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, INSTALL
0700 8600	1	\$539.33	\$539.33	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 10121	1	\$42,700.00	\$85,400.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, UP TO 20 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10122	1	\$48,220.00	\$96,440.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10123	2	\$66,335.07	\$199,005.20	3.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10140	1	\$14,683.17	\$29,366.34	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0700 11 3	1	\$11,000.00	\$44,000.00	4.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF, PROJECT 441194-1-52-01
0700 11 4	1	\$6,500.00	\$6,500.00	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF, PROJECT 441173-1-52-01
0700 11262	1	\$17,242.50	\$34,485.00	2.000	EA	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11391	1	\$5,500.00	\$5,500.00	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11600	1	\$679.25	\$679.25	1.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT
0700 11700	1	\$500.00	\$500.00	1.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	1	\$3,600.00	\$3,600.00	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$2,850.00	\$5,700.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	1	\$11,495.00	\$22,990.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$103.00	\$1,854.00	18.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	1	\$112.00	\$336.00	3.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	2	\$5,478.17	\$114,186.96	20.844	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18201	2	\$5,473.22	\$69,849.26	12.762	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0701 18221	1	\$2,350.00	\$6,037.15	2.569	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SKIP, 6"
0705 10 1	5	\$197.44	\$5,331.00	27.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$150.00	\$4,800.00	32.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$242.00	\$968.00	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$178.53	\$2,677.95	15.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	4	\$551.27	\$47,408.88	86.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$67.06	\$21,257.00	317.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	5	\$172.41	\$12,413.60	72.000	EA	N	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN
0706 1 1	1	\$4.18	\$4,639.80	1,110.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0709 12101	1	\$19,332.50	\$105,903.44	5.478	GM	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 6", PROJECT 441998-2-52-15
0709 12102	1	\$21,945.00	\$22,427.79	1.022	GM	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 8", PROJECT 441998-2-52-15
0709 12103	1	\$10.45	\$1,504.80	144.000	LF	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK, PROJECT 441998-2-52-15



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0709 12104	1	\$12.54	\$21,769.44	1,736.000	LF	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 18" FOR DIAGONAL OR CHEVRON, PROJECT 441998-2-52-15
0709 12105	1	\$15.68	\$5,001.92	319.000	LF	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 24" FOR CROSSWALK, PROJECT 441998-2-52-15
0709 12106	1	\$12,540.00	\$3,461.04	.276	GM	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SKIP, 6", PROJECT 441998-2-52-15
0709 12107	1	\$19,332.50	\$65,382.52	3.382	GM	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, YELLOW, SOLID, 6", PROJECT 441998-2-52-15
0709 12108	1	\$23,512.50	\$6,583.50	.280	GM	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, YELLOW, SOLID 8" FOR INTERCH & URBAN ISLAND, PROJECT 441998-2-52-15
0709 12109	1	\$12.54	\$10,684.08	852.000	LF	N	TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON, PROJECT 441998-2-52-15
0710 11101	11	\$1,070.10	\$101,573.10	94.919	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$1,683.98	\$4,543.39	2.698	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$2,025.42	\$844.60	.417	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	7	\$1.01	\$19,517.74	19,345.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	7	\$1.48	\$8,273.23	5,591.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	8	\$1.58	\$17,074.09	10,788.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	8	\$455.31	\$28,915.28	63.507	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$705.81	\$220.92	.313	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	8	\$592.74	\$3,200.78	5.400	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	8	\$56.82	\$12,442.82	219.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	8	\$30.55	\$42,435.81	1,389.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.15	\$66.95	13.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$6.10	\$1,293.00	212.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	11	\$1,068.08	\$68,508.56	64.142	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,346.47	\$160.23	.119	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	6	\$1.42	\$5,467.26	3,845.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11231	2	\$528.92	\$2,101.40	3.973	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	7	\$513.17	\$1,321.40	2.575	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	11	\$3.04	\$7,606.13	2,503.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$412.62	\$2,838.00	6.878	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 90	11	\$25,466.51	\$305,598.09	12.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$7,352.11	\$1,566.00	.213	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$7,013.16	\$4,600.63	.656	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	8	\$2.06	\$33,465.32	16,260.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	9	\$3.18	\$27,555.00	8,678.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	10	\$4.02	\$16,579.06	4,125.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	8	\$1,919.69	\$5,029.59	2.620	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$5,000.00	\$120.00	.024	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11160	8	\$150.62	\$10,693.74	71.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	9	\$69.90	\$38,726.45	554.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	4	\$7.13	\$1,639.70	230.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	8	\$3.33	\$11,749.19	3,525.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	8	\$1,687.69	\$3,778.74	2.239	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$5.23	\$2,934.03	561.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14125	7	\$14.38	\$102,993.28	7,161.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$8,840.74	\$1,193.50	.135	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	7	\$161.58	\$18,420.32	114.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	7	\$118.35	\$15,030.54	127.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	1	\$7,795.11	\$1,036.75	.133	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$702.12	\$26,680.50	38.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$401.55	\$41,761.56	104.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	2	\$4,240.66	\$21,830.90	5.148	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$5,593.03	\$1,236.06	.221	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	2	\$1,960.34	\$28,869.96	14.727	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	2	\$4,266.76	\$5,043.31	1.182	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	12	\$3,994.41	\$89,874.24	22.500	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$5,161.87	\$6,225.21	1.206	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	7	\$1,542.60	\$18,199.57	11.798	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$3,215.71	\$247.61	.077	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	11	\$3,951.15	\$86,952.85	22.007	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$4,953.50	\$198.14	.040	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	2	\$1,334.04	\$1,881.00	1.410	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$1.18	\$44,328.70	37,539.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	5	\$28,296.57	\$148,245.75	5.239	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103102	2	\$39,362.72	\$9,407.69	.239	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	2	\$72,222.22	\$1,300.00	.018	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	2	\$7,171.54	\$38,848.22	5.417	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$28,171.25	\$138,715.22	4.924	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$7,500.00	\$225.00	.030	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	2	\$7,181.77	\$36,648.56	5.103	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	2	\$1.24	\$45,265.92	36,513.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$2.04	\$134,015.76	65,694.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	3	\$.36	\$11,791.40	32,525.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$.68	\$9,465.60	13,920.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 4 13	2	\$4,701.76	\$686,456.36	146.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT
0715 4 70	2	\$626.86	\$105,939.68	169.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 4 71	1	\$1,180.00	\$3,540.00	3.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715 5 51	1	\$407.55	\$1,630.20	4.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 11	1	\$10,998.63	\$21,997.26	2.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$679.25	\$1,358.50	2.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11500	1	\$410.00	\$410.00	1.000	EA	N	LUMINAIRE, REMOVE
0715500 1	2	\$423.28	\$61,798.72	146.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0906173 26	1	\$12.10	\$50,965.20	4,212.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION, PROJECT 436168-1-52-01
0919528 9	1	\$72.10	\$3,460.80	48.000	SF	N	DIRECTIONAL INDICATORS, PROJECT 441372-1-52-01
0999 20 1	1	\$3,900.00	\$97,500.00	25.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	22	\$41,562.16	\$1,163,740.35	28.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$196,273.68	\$196,273.68	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	4	\$295,794.63	\$1,183,178.51	4.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	6	\$76,381.24	\$611,049.94	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER