



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	14	\$657.12	\$3,132,508.69	4,767.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$12.47	\$955,627.43	76,641.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$36.27	\$619,777.47	17,090.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$75.84	\$83,192.46	1,096.900	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	4	\$86.26	\$88,500.89	1,026.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	7	\$54.28	\$761,465.12	14,028.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	14	\$.26	\$96,577.55	376,243.000	ED	N	WORK ZONE SIGN
0102 61	3	\$8.60	\$6,587.64	766.000	EA	N	BUSINESS SIGN
0102 71 13	6	\$24.82	\$421,249.72	16,972.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	2	\$2.47	\$24,941.00	10,100.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$17.00	\$25,500.00	1,500.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	5	\$9.05	\$125,929.56	13,914.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 74 1	14	\$.14	\$146,712.32	1,033,252.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	6	\$.05	\$16,333.45	300,739.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$11.94	\$55,521.00	4,650.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	12	\$5.38	\$44,305.36	8,237.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	8	\$3.76	\$115,739.57	30,772.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	3	\$112.51	\$2,475.20	22.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	14	\$10.68	\$137,279.30	12,849.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	9	\$26.68	\$170,317.40	6,383.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	9	\$18.18	\$116,063.50	6,383.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	9	\$3.36	\$13,010.78	36,151.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$5.08	\$14,952.00	2,944.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$5.07	\$16,472.00	3,248.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	4	\$27.80	\$36,833.00	1,325.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0104 1	2	\$3.19	\$6,914.00	2,168.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 7	1	\$225.00	\$900.00	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$1,125.00	\$4,500.00	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	12	\$1.76	\$203,534.08	115,904.000	LF	N	SEDIMENT BARRIER
0104 11	1	\$10.00	\$3,780.00	378.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$5.85	\$17,702.00	3,028.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	5	\$1,558.56	\$34,288.40	22.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	13	\$101.00	\$48,378.48	479.000	EA	N	INLET PROTECTION SYSTEM
0104 19	2	\$1.43	\$3,096.25	2,168.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	11	\$35.31	\$298,600.72	8,457.180	AC	N	LITTER REMOVAL
0107 2	11	\$50.25	\$358,104.60	7,126.360	AC	N	MOWING
0108 1	1	\$5,000.00	\$5,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	1	\$42,765.00	\$42,765.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$15,000.00	\$15,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	14	\$13,724.00	\$3,183,557.07	231.970	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$17,000.00	\$17,170.00	1.010	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	13	\$10.79	\$322,473.03	29,895.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	6	\$210.64	\$40,231.80	191.000	EA	N	MAILBOX, F&I SINGLE
0120 1	11	\$5.37	\$1,579,986.63	294,248.000	CY	N	REGULAR EXCAVATION
0120 2 2	1	\$37.72	\$34,362.92	911.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	4	\$26.01	\$60,760.00	2,336.000	CY	N	SUBSOIL EXCAVATION
0120 6	11	\$6.63	\$1,497,530.21	225,776.700	CY	N	EMBANKMENT
0120 71	1	\$19,339.84	\$19,339.84	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$5.50	\$3,657.50	665.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$2,500.00	\$7,500.00	3.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0160 4	8	\$6.64	\$2,143,747.92	323,069.000	SY	N	TYPE B STABILIZATION
0285701	8	\$15.75	\$1,995,721.96	126,704.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$24.84	\$41,512.00	1,671.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$55.00	\$14,355.00	261.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$25.00	\$48,050.00	1,922.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285708	1	\$36.84	\$11,088.84	301.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	5	\$21.39	\$683,674.04	31,957.000	SY	N	OPTIONAL BASE, BASE GROUP 09



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285710	3	\$16.36	\$1,137,347.15	69,534.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$41.00	\$14,022.00	342.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$41.50	\$433,260.00	10,440.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	3	\$63.50	\$76,385.73	1,203.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	3	\$18.34	\$206,373.00	11,255.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$133.95	\$258,156.31	1,927.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	1	\$2.00	\$28,252.00	14,126.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$4.69	\$161,930.79	34,536.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	5	\$1.58	\$553,293.94	350,187.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$2.04	\$517,633.33	254,091.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$1.59	\$382,448.11	240,103.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$4.00	\$21,456.00	5,364.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	2	\$1.37	\$48,919.78	35,752.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	4	\$1.25	\$428,599.34	342,281.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$2.31	\$7,174.86	3,106.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$170.00	\$5,950.00	35.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$1.55	\$44,435.30	28,643.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$5.88	\$45,078.60	7,665.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 22	1	\$1.21	\$42,535.13	35,153.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 23	1	\$2.35	\$22,560.00	9,600.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70101	1	\$9.19	\$11,616.16	1,264.000	SY	N	MILLING EXIST ASPHALT PAVEMENT AND LIMEROCK 9-11", PROJECT 441717-1-52-01
0334 1 12	3	\$89.10	\$1,166,174.86	13,088.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	8	\$89.02	\$9,560,195.35	107,395.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$830.00	\$11,786.00	14.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	2	\$127.66	\$1,872,004.80	14,663.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	1	\$115.46	\$421,971.66	3,654.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0334 1 55	2	\$97.64	\$3,354,104.74	34,352.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$162.00	\$185,328.00	1,144.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	6	\$132.14	\$6,027,925.78	45,617.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 82	1	\$140.00	\$17,276.00	123.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	6	\$109.38	\$1,143,239.98	10,452.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 85	1	\$121.83	\$333,936.03	2,741.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0337 7 93	1	\$163.00	\$210,433.00	1,291.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	7	\$159.00	\$250,843.83	1,577.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 5	1	\$85.00	\$477,360.00	5,616.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 9	2	\$80.41	\$3,729,205.01	46,378.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 12	1	\$90.00	\$5,490.00	61.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 11.5"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 5	2	\$2.68	\$215,159.80	80,270.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$233.00	\$156,809.00	673.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	2	\$5.10	\$113,265.27	22,222.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	2	\$498.89	\$957,566.65	1,919.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$3,200.00	\$159,680.00	49.900	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 11	1	\$500.00	\$267,500.00	535.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 2 12	2	\$348.52	\$31,646.00	90.800	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 1	1	\$1,500.00	\$304,350.00	202.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400153	1	\$1,000.00	\$30,000.00	30.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	1	\$325.00	\$93,210.00	286.800	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 7	1	\$200.00	\$240,660.00	1,203.300	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	1	\$207.00	\$4,140.00	20.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$125.00	\$11,250.00	90.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	1	\$2.20	\$126,935.60	57,698.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.10	\$4,940.80	49,408.000	LB	N	REINFORCING STEEL- RETAINING WALL
0425 1201	1	\$4,741.04	\$4,741.04	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	2	\$5,505.04	\$44,040.28	8.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$4,700.00	\$14,100.00	3.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1351	4	\$4,276.26	\$34,210.08	8.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$4,369.58	\$17,478.32	4.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	2	\$5,160.00	\$25,800.00	5.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1421	1	\$13,400.00	\$13,400.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1429	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE J-2, MODIFY
0425 1451	1	\$8,901.28	\$8,901.28	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$4,369.58	\$17,478.32	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	1	\$5,160.26	\$5,160.26	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$4,970.06	\$9,940.12	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$9,200.00	\$9,200.00	1.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1501	1	\$3,650.00	\$7,300.00	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$3,350.00	\$3,350.00	1.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	1	\$6,725.00	\$20,175.00	3.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$6,250.00	\$18,750.00	3.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	3	\$3,323.04	\$109,660.32	33.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$5,902.57	\$11,805.14	2.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	2	\$2,112.18	\$8,448.70	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	3	\$3,185.41	\$79,635.32	25.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1535	1	\$4,867.17	\$4,867.17	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	3	\$3,203.02	\$272,256.69	85.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$5,757.33	\$86,360.00	15.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1549	2	\$3,854.00	\$57,810.00	15.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	3	\$3,892.44	\$27,247.11	7.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$7,052.56	\$7,052.56	1.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	1	\$1,971.16	\$3,942.32	2.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1561	2	\$4,350.00	\$26,100.00	6.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1573	1	\$5,350.00	\$37,450.00	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, J BOT, <10'
0425 1581	1	\$4,700.00	\$9,400.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$9,350.00	\$9,350.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1589	1	\$21,460.00	\$21,460.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$4,050.00	\$44,550.00	11.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$6,755.00	\$27,020.00	4.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1711	1	\$4,078.89	\$4,078.89	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$4,200.00	\$29,400.00	7.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	3	\$3,558.52	\$39,143.67	11.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	5	\$4,009.23	\$76,175.38	19.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$1,300.00	\$6,500.00	5.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$4,177.21	\$91,898.70	22.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	2	\$2,605.13	\$5,210.26	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$6,321.05	\$120,100.00	19.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	3	\$3,730.64	\$18,653.22	5.000	EA	N	MANHOLES, J-7, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 91	4	\$7,077.50	\$28,310.00	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$8,525.00	\$42,625.00	5.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$3,400.00	\$13,600.00	4.000	EA	N	MANHOLES, J-8, PARTIAL
0425 5	3	\$1,153.44	\$17,301.66	15.000	EA	N	MANHOLE, ADJUST
0425 7	1	\$500.47	\$500.47	1.000	EA	N	MANHOLE COVER- REPLACE
0425 10	1	\$2,100.00	\$10,500.00	5.000	EA	N	YARD DRAIN
0425 15 41	1	\$6,832.66	\$6,832.66	1.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 82	1	\$1,300.00	\$1,300.00	1.000	EA	N	REPLACE GRATE
0430174115	2	\$121.38	\$4,490.88	37.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	6	\$76.57	\$282,524.86	3,690.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$92.77	\$116,150.56	1,252.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$120.74	\$62,180.00	515.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$150.00	\$33,900.00	226.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	3	\$71.80	\$166,586.00	2,320.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	3	\$82.59	\$102,575.00	1,242.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$120.00	\$70,560.00	588.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174236	1	\$150.00	\$19,050.00	127.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	1	\$500.00	\$2,000.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	6	\$64.61	\$198,598.13	3,074.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	8	\$69.50	\$677,183.66	9,743.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	7	\$83.50	\$899,137.39	10,768.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	5	\$106.18	\$529,925.90	4,991.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$126.63	\$302,643.00	2,390.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$135.00	\$61,560.00	456.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$165.00	\$58,080.00	352.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$275.00	\$46,750.00	170.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$350.00	\$19,600.00	56.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175218	3	\$89.48	\$438,553.70	4,901.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	4	\$110.35	\$538,972.56	4,884.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$148.19	\$142,410.00	961.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	2	\$185.06	\$46,450.00	251.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430524100	1	\$2,000.00	\$2,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524202	1	\$6,537.88	\$6,537.88	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524402	1	\$7,000.00	\$14,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", QUAD, 0 DEGREES, ELLIPTICAL
0430530100	1	\$4,650.00	\$4,650.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 07
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430530302	1	\$8,000.00	\$16,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ELLIPTICAL
0430830	3	\$354.07	\$4,319.61	12.200	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430950	2	\$184.31	\$63,862.50	346.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	2	\$41.57	\$1,746.00	42.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	2	\$1,214.11	\$2,428.21	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	6	\$1,303.94	\$43,029.99	33.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	5	\$2,293.33	\$18,346.62	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	2	\$3,650.00	\$7,300.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$4,850.00	\$4,850.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982143	1	\$9,055.00	\$9,055.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982625	1	\$1,150.00	\$26,450.00	23.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$1,300.00	\$5,200.00	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$2,000.00	\$2,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430984123	2	\$1,585.98	\$4,757.94	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	5	\$1,262.74	\$167,944.48	133.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	5	\$1,569.42	\$72,193.26	46.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$3,762.50	\$60,200.00	16.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$5,000.00	\$35,000.00	7.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	4	\$1,316.58	\$94,793.72	72.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	3	\$2,384.72	\$85,850.00	36.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984633	2	\$3,346.67	\$50,200.00	15.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	1	\$5,700.00	\$17,100.00	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	1	\$800.00	\$10,400.00	13.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0446 1 1	2	\$30.00	\$142,065.90	4,735.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$38.20	\$8,059.60	211.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0458 1 21	1	\$42.25	\$34,560.50	818.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$725.00	\$92,075.00	127.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0515 1 1	4	\$40.82	\$175,668.42	4,304.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$42.29	\$242,563.20	5,736.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$121.00	\$1,815.00	15.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0519 78	1	\$1,100.00	\$12,100.00	11.000	EA	N	BOLLARDS
0520 1 7	10	\$22.50	\$587,113.54	26,094.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	9	\$24.72	\$577,332.32	23,351.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$12.50	\$800.00	64.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	4	\$31.83	\$49,967.00	1,570.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$35.00	\$21,805.00	623.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$46.43	\$2,089.35	45.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$46.25	\$10,498.75	227.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 21	1	\$46.08	\$52,577.28	1,141.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 22	1	\$52.50	\$38,745.00	738.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 6' WIDE
0520 5 26	1	\$55.00	\$5,885.00	107.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE II, 8.5' WIDE
0520 6	1	\$23.25	\$72,191.25	3,105.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	4	\$122.63	\$51,259.20	418.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 72 43	1	\$29.00	\$580.00	20.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	9	\$42.97	\$1,892,657.62	44,042.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	12	\$59.79	\$779,121.80	13,032.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$89.51	\$716.08	8.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 2	2	\$71.30	\$429,125.00	6,019.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	3	\$111.89	\$77,878.55	696.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 49	1	\$270.00	\$1,080.00	4.000	SY	N	CONCRETE SLOPE PAVEMENT, 6", REINFORCED
0524 3	2	\$1,818.64	\$21,460.00	11.800	CY	N	CONC CORE DITCH BLOCKS
0527 2	10	\$28.41	\$249,999.47	8,799.000	SF	N	DETECTABLE WARNINGS
0530 3 4	5	\$122.62	\$117,164.42	955.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	4	\$137.96	\$89,947.93	652.000	TN	N	BEDDING STONE
0536 1 1	5	\$21.35	\$197,067.40	9,229.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$31.50	\$399,703.50	12,689.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$9.00	\$115,290.00	12,810.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	4	\$14.47	\$52,784.26	3,647.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	1	\$250.00	\$4,000.00	16.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$226.94	\$4,992.64	22.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	1	\$3,300.00	\$6,600.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 73	5	\$2.78	\$54,821.61	19,740.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	5	\$1,310.37	\$13,103.74	10.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	5	\$3,248.32	\$51,973.11	16.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	1	\$9,000.00	\$18,000.00	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,700.00	\$3,400.00	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0542 70	1	\$70.00	\$7,700.00	110.000	EA	N	BUMPER GUARDS, CONCRETE
0544 3 1	1	\$27,500.00	\$27,500.00	1.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	1	\$955.00	\$37,877.21	39.662	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	3	\$2,064.64	\$75,156.95	36.402	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10210	1	\$18.00	\$2,808.00	156.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	2	\$17.09	\$77,267.25	4,521.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10228	1	\$25.25	\$505.00	20.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10240	1	\$42.00	\$21,210.00	505.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10325	1	\$19.00	\$8,873.00	467.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10814	1	\$10.20	\$3,886.20	381.000	LF	N	FENCING, BARBED WIRE, 4 WIRE, 5', PROJECT 439448-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60124	1	\$1,225.00	\$1,225.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60211	1	\$425.00	\$850.00	2.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60214	1	\$2,900.00	\$2,900.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60222	2	\$1,212.50	\$2,425.00	2.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60232	1	\$1,700.00	\$5,100.00	3.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING
0570 1 2	13	\$2.67	\$2,171,518.50	812,872.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$3.16	\$220,421.90	69,761.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	2	\$4.34	\$101,125.40	23,305.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0630 2 11	13	\$8.07	\$321,169.29	39,781.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	13	\$25.03	\$502,242.83	20,064.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$28.57	\$4,142.25	145.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0632 7 1	8	\$7,097.44	\$134,851.39	19.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	2	\$994.45	\$5,966.71	6.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$4.00	\$16,588.00	4,147.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$3.89	\$8,616.35	2,215.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 2 31	2	\$51.89	\$7,888.00	152.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$115.00	\$2,760.00	24.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	1	\$1,110.00	\$8,880.00	8.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	1	\$65.00	\$260.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$50.00	\$2,400.00	48.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$115.00	\$1,035.00	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	2	\$1,911.11	\$17,200.00	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	1	\$1,068.00	\$2,136.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$185.00	\$740.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 31	1	\$470.00	\$940.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, INSTALL, SPLICE ENCLOSURE
0633 8 1	1	\$3.24	\$4,322.16	1,334.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0635 2 11	13	\$800.26	\$352,113.22	440.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	3	\$1,589.21	\$17,481.28	11.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$2,650.00	\$21,200.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0639 1111	1	\$5,200.00	\$5,200.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	1	\$2,175.00	\$2,175.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1121	2	\$4,083.33	\$12,250.00	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	1	\$4,700.00	\$9,400.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$970.00	\$970.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	4	\$4.39	\$15,135.05	3,448.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$2.15	\$337.55	157.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	1	\$1.00	\$60.00	60.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$789.09	\$8,680.00	11.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$550.00	\$550.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$1,650.00	\$4,950.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 8 49	1	\$1,000.00	\$1,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 439448-1-52-01 (DO NOT BID)
0641 2 11	1	\$1,400.00	\$4,200.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	3	\$1,620.00	\$8,100.00	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	1	\$470.00	\$1,410.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	2	\$12,066.67	\$36,200.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3263	1	\$15,000.00	\$60,000.00	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3275	1	\$17,000.00	\$17,000.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0646 1 11	7	\$1,777.22	\$124,405.40	70.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,456.10	\$21,841.50	15.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	4	\$425.81	\$10,645.14	25.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2600	1	\$625.00	\$625.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 21 21	1	\$95,000.00	\$95,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 5	1	\$28,750.00	\$28,750.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	2	\$957.93	\$36,401.18	38.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	2	\$1,319.39	\$5,277.54	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	1	\$1,499.25	\$4,497.75	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	2	\$178.89	\$7,155.52	40.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 70	1	\$655.00	\$2,620.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$440.00	\$7,480.00	17.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	1	\$438.89	\$1,755.56	4.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	7	\$719.34	\$61,863.52	86.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$1,423.00	\$5,692.00	4.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$116.99	\$2,807.66	24.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 22	1	\$8,300.00	\$33,200.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1600	2	\$33.45	\$267.58	8.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$912.00	\$1,824.00	2.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	4	\$848.55	\$20,365.28	24.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	4	\$1,088.29	\$15,236.06	14.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	2	\$6,325.92	\$37,955.52	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	2	\$7,152.23	\$71,522.32	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 11	1	\$1,617.89	\$27,504.13	17.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$9,000.88	\$153,014.96	17.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$1,089.38	\$2,178.76	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$35,000.00	\$35,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT
0660 5 12	1	\$2,900.00	\$29,000.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 5 13	1	\$950.00	\$185,250.00	195.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0660 5 62	1	\$330.00	\$660.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, REMOVE ABOVE GROUND EQUIPMENT
0660 5 63	1	\$325.00	\$31,200.00	96.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, REMOVE IN-ROAD UNIT
0660 7 11	1	\$51,000.00	\$102,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES
0665 1 11	7	\$319.96	\$30,075.90	94.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	3	\$45.34	\$997.50	22.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5400	8	\$1,653.12	\$31,409.27	19.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2122	1	\$5,800.00	\$29,000.00	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	2	\$8,400.00	\$33,600.00	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0682 1113	1	\$6,600.00	\$19,800.00	3.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	1	\$1,800.00	\$9,000.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	2	\$3,550.00	\$17,750.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	1	\$900.00	\$2,700.00	3.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 3 11	1	\$2,700.00	\$8,100.00	3.000	EA	N	DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER
0684 6 11	1	\$2,050.00	\$6,150.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 90 16	1	\$6,500.00	\$45,500.00	7.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3, PROJECT 438562-3-52-01
0685 1 11	1	\$1,700.00	\$13,600.00	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$4,800.00	\$9,600.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 2 1	1	\$500.00	\$1,000.00	2.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	8	\$1,529.19	\$79,517.90	52.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	8	\$1,326.17	\$63,656.02	48.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	3	\$4,698.92	\$23,494.58	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	4	\$5,926.55	\$29,632.76	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	3	\$966.15	\$5,796.91	6.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	12	\$308.41	\$145,259.57	471.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	11	\$1,352.18	\$267,732.39	198.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	5	\$1,469.86	\$39,686.21	27.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$3,066.45	\$6,132.90	2.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	10	\$207.05	\$16,357.22	79.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	12	\$20.89	\$12,577.56	602.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$2,550.00	\$2,550.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	3	\$3,111.11	\$28,000.00	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$3,918.18	\$43,100.00	11.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$5,950.00	\$59,500.00	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 16	2	\$7,300.00	\$116,800.00	16.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$10,000.00	\$40,000.00	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	3	\$2,870.00	\$8,610.00	3.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	6	\$784.23	\$40,779.79	52.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	6	\$114.07	\$11,635.14	102.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$1,068.89	\$5,344.45	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$1,459.34	\$2,918.68	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3106	1	\$5,000.00	\$10,000.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3201	1	\$611.19	\$1,222.38	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3206	2	\$6,668.57	\$13,337.14	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$7,693.62	\$7,693.62	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3401	1	\$250.00	\$4,250.00	17.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	3	\$124.56	\$1,494.70	12.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	7	\$17.24	\$2,189.10	127.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$10.79	\$53.95	5.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$21.57	\$43.14	2.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3606	1	\$500.00	\$1,000.00	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3626	2	\$956.44	\$1,912.88	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	1	\$916.81	\$916.81	1.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	2	\$4,539.10	\$113,477.56	25.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$290.00	\$3,480.00	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$5,800.00	\$46,400.00	8.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 7231	1	\$28,000.00	\$56,000.00	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, UP TO 12 SF
0700 11231	1	\$13,900.00	\$27,800.00	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 12 11	1	\$6,050.00	\$24,200.00	4.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 21	2	\$4,916.67	\$29,500.00	6.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 60	1	\$490.00	\$1,960.00	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN
0700 13 12	2	\$63.33	\$1,140.00	18.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0701 18101	1	\$5,500.00	\$63,811.00	11.602	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	2	\$5,662.41	\$72,212.70	12.753	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 10 1	7	\$159.11	\$17,661.02	111.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$105.00	\$3,885.00	37.000	EA	N	OBJECT MARKER, TYPE 2
0705 11 1	6	\$66.90	\$9,834.49	147.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$126.14	\$2,775.00	22.000	EA	N	DELINEATOR, NON-FLEXIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 3	3	\$198.20	\$16,648.95	84.000	EA	N	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN
0705 11 4	1	\$59.50	\$1,785.00	30.000	EA	N	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"
0706 1 1	2	\$7.88	\$323.00	41.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	9	\$1,059.67	\$116,047.69	109.513	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	5	\$1,496.32	\$6,663.10	4.453	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$1,900.00	\$1,668.20	.878	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	8	\$1.00	\$25,048.17	25,094.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$1.18	\$7,295.93	6,209.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	9	\$1.86	\$22,408.81	12,073.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$514.00	\$35,221.59	68.524	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	6	\$585.46	\$5,437.71	9.288	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	5	\$46.62	\$2,937.05	63.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	6	\$30.95	\$26,894.98	869.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$15.00	\$525.00	35.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$2.03	\$136.17	67.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	8	\$1,056.26	\$95,424.99	90.342	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,530.28	\$658.02	.430	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	5	\$1.30	\$7,304.24	5,629.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$4,838.18	\$4,305.98	.890	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	4	\$567.57	\$3,080.19	5.427	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	10	\$2.69	\$11,761.71	4,379.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$431.44	\$382.26	.886	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11341	1	\$701.07	\$104.46	.149	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 90	11	\$34,036.42	\$442,473.41	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$5,779.18	\$10,772.40	1.864	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103	2	\$10,922.70	\$11,163.00	1.022	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	10	\$2.13	\$48,026.85	22,550.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	9	\$3.11	\$21,190.82	6,823.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	10	\$4.22	\$18,079.51	4,288.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	6	\$2,189.34	\$12,308.46	5.622	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$4,500.00	\$153.00	.034	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	8	\$129.24	\$6,591.12	51.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	9	\$62.11	\$46,397.39	747.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$21.00	\$735.00	35.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	8	\$3.27	\$19,618.59	6,007.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	6	\$2,396.63	\$10,892.69	4.545	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$5.50	\$2,403.50	437.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14125	9	\$14.66	\$207,936.67	14,180.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$10,386.33	\$8,942.63	.861	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	4	\$238.74	\$11,220.88	47.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$68.76	\$2,681.76	39.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	1	\$3,829.04	\$478.63	.125	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	1	\$404.47	\$2,831.29	7.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$421.61	\$21,501.90	51.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 15101	6	\$4,341.54	\$251,409.91	57.908	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	3	\$5,411.73	\$10,682.76	1.974	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,127.99	\$122,255.22	57.451	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	5	\$4,342.11	\$199,454.83	45.935	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15202	2	\$5,608.80	\$2,299.61	.410	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	10	\$4,286.70	\$61,308.39	14.302	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	4	\$5,219.69	\$3,022.20	.579	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	6	\$1,283.75	\$8,907.96	6.939	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	8	\$3,945.29	\$39,212.23	9.939	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	3	\$1,323.67	\$2,984.88	2.255	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$3.68	\$9,096.80	2,469.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	1	\$31,000.00	\$4,526.00	.146	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$6,657.19	\$9,672.90	1.453	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	1	\$31,000.00	\$4,526.00	.146	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	2	\$5,978.05	\$8,686.10	1.453	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	5	\$1.44	\$209,958.55	146,040.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$9.50	\$1,339.50	141.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	2	\$0.36	\$26,840.40	74,976.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 4 13	2	\$8,093.75	\$129,500.00	16.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 14	2	\$5,141.65	\$616,998.22	120.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT
0715 4 15	1	\$10,500.00	\$136,500.00	13.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT
0715 4 70	3	\$679.35	\$83,560.00	123.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 4 71	1	\$307.50	\$1,230.00	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715 5 31	1	\$1,493.17	\$11,945.36	8.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	4	\$18,651.18	\$130,558.26	7.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	3	\$795.00	\$3,180.00	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715500 1	4	\$463.96	\$73,770.02	159.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715512145	1	\$6,614.74	\$26,458.96	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'
0715518145	1	\$6,274.74	\$12,549.48	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 45'
0750 1 11	1	\$425.22	\$4,950,000.00	11,641.000	SF	N	ARCHITECTURAL, BUILDING, NEW, REST AREA
0750 1 17	1	\$616.82	\$330,000.00	535.000	SF	N	ARCHITECTURAL, BUILDING, NEW, STORAGE/MECHANICAL
0751 5	1	\$1,220,000.00	\$1,220,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEWAGE TREATMENT
0751 30 1	1	\$25,000.00	\$150,000.00	6.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 30 2	1	\$45,000.00	\$90,000.00	2.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, LARGE
0999 16	2	\$16,500.00	\$33,000.00	2.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,900.00	\$78,000.00	20.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$6,750.00	\$27,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	14	\$63,456.19	\$1,269,123.74	20.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 14004	1	\$50.00	\$18,000.00	360.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15001	2	\$44.63	\$6,025.00	135.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 0 - 1.9"
1050 15002	1	\$40.00	\$2,000.00	50.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"
1050 15004	2	\$55.71	\$113,640.00	2,040.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"
1050 16001	1	\$100.00	\$1,000.00	10.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 0 - 1.9"
1050 16003	2	\$6.92	\$29,016.00	4,196.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 5-7.9"
1050 16004	2	\$16.27	\$85,172.00	5,236.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$91.00	\$4,732.00	52.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$10.25	\$5,196.75	507.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$13.50	\$6,210.00	460.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 31206	2	\$73.91	\$50,110.00	678.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$56.59	\$104,700.00	1,850.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31212	2	\$77.94	\$75,600.00	970.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31216	1	\$99.00	\$169,290.00	1,710.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 41201	1	\$90.00	\$1,800.00	20.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42208	1	\$80.00	\$23,920.00	299.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42212	1	\$105.00	\$19,425.00	185.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 61116	1	\$350.00	\$22,400.00	64.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1055 11414	2	\$1,200.00	\$99,600.00	83.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"
1055 11424	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"
1060 15	1	\$2,100.00	\$14,700.00	7.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$750.00	\$1,500.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1060 21 10	2	\$1,480.00	\$22,200.00	15.000	EA	N	UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITHOUT COVER
1060 25	1	\$1,500.00	\$9,000.00	6.000	EA	N	UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY
1080 21500	2	\$337.99	\$31,095.00	92.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23108	1	\$1,300.00	\$1,300.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23112	1	\$4,250.00	\$8,500.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23116	1	\$3,000.00	\$6,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24102	1	\$775.00	\$775.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24106	2	\$2,500.00	\$10,000.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$2,400.00	\$12,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24112	1	\$4,500.00	\$9,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$7,500.00	\$22,500.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 26102	2	\$3,711.54	\$48,250.00	13.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27108	1	\$7,000.00	\$7,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 27112	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$18,000.00	\$18,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 29106	2	\$212.50	\$17,000.00	80.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	2	\$272.11	\$36,190.00	133.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29112	2	\$424.31	\$46,250.00	109.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$350.00	\$52,500.00	150.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1644700	2	\$2,409.09	\$26,500.00	11.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$3,305.56	\$29,750.00	9.000	EA	N	FIRE HYDRANT, RELOCATE