



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	63	\$823.44	\$21,428,300.71	26,023.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	13	\$16.34	\$6,854,539.91	419,530.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	11	\$19.51	\$8,685,633.06	445,166.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$72.03	\$63,786.56	885.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	22	\$58.31	\$377,065.57	6,467.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	39	\$59.17	\$2,697,613.16	45,592.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 3	1	\$1.00	\$3,356.00	3,356.000	DA	N	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM, PROJECT 435784/5-1-52-01
0102 30 11	1	\$425,000.00	\$850,000.00	2.000	EA	N	TEMPORARY HIGHWAY LIGHTING, PROJECTS 435784-1-52-01 AND 435785-1-52-01
0102 30 26	1	\$506.48	\$506.48	1.000	EA	N	TEMPORARY HIGHWAY LIGHTING, PROJECT 439457-6-52-01
0102 60	56	\$.20	\$368,819.32	1,812,907.000	ED	N	WORK ZONE SIGN
0102 61	5	\$26.60	\$3,990.46	150.000	EA	N	BUSINESS SIGN
0102 62	5	\$.81	\$8,890.63	11,031.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013
0102 71 13	12	\$27.91	\$814,371.32	29,179.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	14	\$22.63	\$2,071,361.00	91,532.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	5	\$9.52	\$750,515.02	78,828.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	8	\$5.26	\$151,053.66	28,691.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	10	\$9.83	\$1,399,201.60	142,314.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$5.95	\$828,469.40	139,231.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 1	57	\$ .11	\$519,704.26	4,744,144.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	37	\$ .07	\$153,020.73	2,336,623.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$ .34	\$105,060.00	309,000.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 2	2	\$33.29	\$7,324.86	220.000	LF	N	TEMPORARY SEPARATOR, F&I REMAIN
0102 76	47	\$4.70	\$170,537.73	36,257.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	30	\$3.21	\$459,581.45	143,135.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	14	\$1,042.79	\$277,382.60	266.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	55	\$9.22	\$729,709.62	79,142.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	27	\$14.93	\$342,014.46	22,907.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	30	\$13.96	\$396,174.75	28,384.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	27	\$ .37	\$21,396.55	58,413.000	ED	N	TYPE III BARRICADE
0102150 1	13	\$3.90	\$59,092.32	15,161.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	16	\$4.25	\$69,102.72	16,261.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$26.76	\$15,255.70	570.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$9,440.00	\$31,907.20	3.380	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	1	\$18,400.00	\$3,220.00	.175	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	10	\$11,076.48	\$172,693.34	15.591	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	4	\$5,979.87	\$19,757.50	3.304	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	2	\$12.97	\$7,585.00	585.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	3	\$7.70	\$17,915.43	2,327.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	4	\$313.21	\$60,136.42	192.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	8	\$11,631.41	\$95,970.77	8.251	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,000.00	\$3,483.00	1.161	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	2	\$4.19	\$301.50	72.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	43	\$1.75	\$899,141.63	514,270.000	LF	N	SEDIMENT BARRIER
0104 11	20	\$7.17	\$92,986.03	12,964.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	10	\$5.36	\$20,444.03	3,812.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	16	\$2,209.28	\$181,161.15	82.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	45	\$99.60	\$208,272.26	2,091.000	EA	N	INLET PROTECTION SYSTEM
0104 19	2	\$8.79	\$633.00	72.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	45	\$16.28	\$700,780.78	43,052.410	AC	N	LITTER REMOVAL
0107 2	43	\$29.62	\$981,292.34	33,125.110	AC	N	MOWING
0108 1	6	\$11,237.25	\$78,660.78	7.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	10	\$18,408.43	\$202,492.68	11.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	2	\$12,514.38	\$25,028.75	2.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	47	\$25,360.62	\$14,036,089.99	553.460	AC	N	CLEARING & GRUBBING
0110 2 2	5	\$15,746.72	\$1,269,815.88	80.640	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 3	6	\$41.35	\$4,935,510.57	119,370.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	39	\$17.35	\$2,240,206.33	129,115.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$199.62	\$7,585.60	38.000	EA	N	MAILBOX, F&I SINGLE
0110 21	3	\$3.20	\$246,951.64	77,131.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$169.37	\$76,047.13	449.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	3	\$414.32	\$23,616.22	57.000	EA	N	TREE REMOVAL
0110 73	1	\$231.65	\$50,963.00	220.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	3	\$1,664.82	\$166,815.00	100.200	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86 8	1	\$15,000.00	\$15,000.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL- GENERATOR AND TOLL EQUIPMENT, PROJECT 435784-1-52-01, ETC.
0120 1	35	\$6.38	\$5,509,008.43	863,718.000	CY	N	REGULAR EXCAVATION
0120 2 2	3	\$33.99	\$78,063.35	2,296.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$500.00	\$6,650.00	13.300	CY	N	LATERAL DITCH EXCAVATION
0120 4	6	\$3.14	\$464,717.08	147,980.400	CY	N	SUBSOIL EXCAVATION
0120 6	35	\$3.88	\$3,546,478.72	913,078.000	CY	N	EMBANKMENT
0120 71	4	\$84,647.20	\$338,588.78	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	2	\$4.02	\$307,915.06	76,501.200	CY	N	SURCHARGE EMBANKMENT
0141 70	2	\$997.93	\$57,880.00	58.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$100.00	\$11,000.00	110.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0145 2	2	\$3.30	\$118,740.16	35,974.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	28	\$6.85	\$6,435,141.44	938,862.000	SY	N	TYPE B STABILIZATION
0210 1 1	1	\$17.55	\$30,730.05	1,751.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 9	1	\$4.50	\$22,126.50	4,917.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	10	\$18.28	\$2,072,477.08	113,350.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	5	\$22.96	\$43,143.19	1,879.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$19.53	\$64,823.80	3,319.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$14.85	\$151,497.89	10,202.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$37.45	\$13,330.54	356.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	5	\$15.07	\$2,410,443.61	159,968.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	4	\$32.37	\$295,403.65	9,125.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$148.49	\$23,164.44	156.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	17	\$18.31	\$8,507,098.68	464,512.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	7	\$23.03	\$595,585.22	25,863.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	7	\$23.13	\$1,401,228.09	60,584.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	7	\$25.90	\$479,104.76	18,495.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$53.52	\$164,787.66	3,079.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	7	\$45.77	\$1,404,373.94	30,682.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	5	\$25.35	\$72,252.15	2,850.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$236.85	\$15,371.32	64.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 1	9	\$2.38	\$464,525.06	195,161.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	4	\$2.93	\$95,191.72	32,491.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	3	\$6.36	\$221,775.39	34,857.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	21	\$2.35	\$1,349,239.27	573,325.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$2.66	\$210,821.57	79,319.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	32	\$1.80	\$2,297,845.64	1,275,637.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	9	\$3.37	\$615,325.59	182,411.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	4	\$1.64	\$86,852.73	53,097.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	2	\$13.98	\$12,318.00	881.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	4	\$5.13	\$156,334.76	30,492.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	12	\$1.34	\$1,738,645.14	1,300,202.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$12.20	\$11,321.60	928.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	3	\$8.81	\$14,459.53	1,641.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 14	1	\$18.66	\$17,521.74	939.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/2" AVG DEPTH
0327 70 15	6	\$1.47	\$410,690.06	279,357.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	4	\$2.48	\$265,126.64	106,698.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	2	\$6.31	\$93,662.22	14,843.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	12	\$3.95	\$735,013.36	185,963.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	9	\$3.77	\$516,968.36	137,167.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$19.79	\$7,322.30	370.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 22	3	\$3.28	\$264,918.69	80,763.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$10.07	\$146,065.35	14,505.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	1	\$4.15	\$14,620.45	3,523.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	2	\$7.91	\$36,786.60	4,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 29	1	\$3.31	\$36,337.18	10,978.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 34	1	\$14.14	\$14,649.04	1,036.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0327 70 46	1	\$20.00	\$38,420.00	1,921.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 12" AVG DEPTH
0327 70102	1	\$6.54	\$27,023.28	4,132.000	SY	N	MILLING EXIST ASPHALT PAVEMENT AND LIMEROCK 8-10", PROJECTS 439457-5-52-01 AND 439457-4-52-01
0334 1 11	5	\$105.38	\$405,258.25	3,845.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	10	\$93.89	\$7,016,729.73	74,731.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	20	\$99.69	\$8,519,039.77	85,458.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	7	\$96.55	\$4,081,887.86	42,278.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	2	\$98.07	\$8,772,388.00	89,447.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	4	\$126.63	\$1,537,116.84	12,138.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	20	\$105.97	\$7,869,944.81	74,265.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	10	\$104.04	\$9,503,542.84	91,346.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0334 1 55	4	\$106.51	\$15,439,485.91	144,953.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$128.30	\$772,584.11	6,021.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	22	\$144.79	\$16,107,929.03	111,249.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 80	2	\$132.57	\$375,425.20	2,831.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	4	\$125.43	\$921,129.30	7,344.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$210.54	\$294,710.08	1,399.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	27	\$120.25	\$12,133,720.80	100,907.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 85	7	\$121.94	\$1,689,098.95	13,852.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0337 7 93	1	\$121.64	\$808,918.16	6,650.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	22	\$197.85	\$1,819,115.42	9,194.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$109.22	\$4,041.09	37.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 6	1	\$80.00	\$544,400.00	6,805.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 7	1	\$82.00	\$3,811,442.00	46,481.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 5	1	\$2.10	\$178,422.30	84,963.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$280.00	\$106,960.00	382.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$5.25	\$279,531.00	53,244.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	8	\$799.07	\$928,436.14	1,161.900	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$222.67	\$53,663.47	241.000	CY	N	CONCRETE CLASS NS, STEPS
0400 2 1	1	\$1,357.09	\$1,252,864.00	923.200	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	4	\$757.10	\$3,017,330.59	3,985.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	3	\$934.97	\$320,413.10	342.700	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 8	2	\$1,165.07	\$242,800.00	208.400	CY	N	CONCRETE CLASS II, BULKHEAD





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 10	3	\$396.95	\$944,307.29	2,378.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$630.00	\$3,150.00	5.000	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 2 25	1	\$510.00	\$119,340.00	234.000	CY	N	CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 4 1	1	\$1,550.00	\$480,345.00	309.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$1,663.72	\$515,919.57	310.100	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	4	\$1,278.52	\$1,778,547.04	1,391.100	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$1,382.55	\$72,030.86	52.100	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$990.00	\$476,586.00	481.400	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	3	\$789.57	\$4,889,392.73	6,192.500	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	2	\$6.36	\$67,460.00	10,612.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$6.00	\$40,746.00	6,791.000	SY	N	BRIDGE DECK PLANING
0400 20	1	\$60.00	\$7,500.00	125.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400142 3	2	\$29.26	\$105,448.00	3,604.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY
0400143	2	\$2.53	\$287,015.40	113,463.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	3	\$1,238.02	\$130,735.00	105.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$749.56	\$25,335.13	33.800	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 2	1	\$304.54	\$19,307.54	63.400	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	6	\$395.54	\$311,530.80	787.600	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	4	\$169.58	\$15,228.59	89.800	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 7	5	\$129.58	\$837,485.58	6,463.200	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0405 70 1	1	\$177.50	\$20,093.00	113.200	CF	N	LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I
0411 1	6	\$317.98	\$103,024.64	324.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	6	\$84.04	\$322,192.72	3,834.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	2	\$66.32	\$105,048.00	1,584.000	GA	N	METHACRYLATE MONOMER
0413154	2	\$1.19	\$187,560.00	158,264.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	2	\$1.10	\$197,372.70	179,334.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	5	\$1.05	\$1,045,078.50	999,807.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	8	\$1.03	\$1,261,416.98	1,227,553.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	2	\$1.04	\$22,276.35	21,374.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	3	\$1.07	\$483,049.30	453,231.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$5.00	\$2,510.00	502.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0425 1203	2	\$9,306.18	\$18,612.35	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1311	3	\$6,847.51	\$54,780.04	8.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$10,658.59	\$10,658.59	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	1	\$4,712.70	\$4,712.70	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	2	\$7,395.71	\$14,791.41	2.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$5,907.33	\$5,907.33	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	3	\$5,854.81	\$40,983.70	7.000	EA	N	INLETS, CURB, TYPE P-3, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1335	3	\$6,143.30	\$61,432.98	10.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$5,009.41	\$25,047.04	5.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$3,166.09	\$15,830.45	5.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	17	\$5,170.27	\$806,562.79	156.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$8,000.00	\$24,000.00	3.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	3	\$3,435.81	\$17,179.05	5.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$1,710.00	\$1,710.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	14	\$6,070.20	\$327,791.05	54.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$14,700.00	\$14,700.00	1.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	2	\$4,473.66	\$13,420.97	3.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$2,080.00	\$2,080.00	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1412	1	\$10,086.24	\$20,172.48	2.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1422	1	\$5,100.00	\$5,100.00	1.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	1	\$8,040.00	\$8,040.00	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	2	\$7,955.67	\$23,867.00	3.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1445	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	7	\$12,221.99	\$659,987.46	54.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$10,000.00	\$60,000.00	6.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$6,250.00	\$12,500.00	2.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	5	\$10,838.17	\$335,983.20	31.000	EA	N	INLETS, CURB, TYPE J-6, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1462	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1471	3	\$4,744.79	\$147,088.42	31.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$5,250.00	\$5,250.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	1	\$3,196.00	\$6,392.00	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1511	1	\$5,600.00	\$112,000.00	20.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$9,800.00	\$19,600.00	2.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1521	10	\$3,591.36	\$118,514.95	33.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$8,200.00	\$24,600.00	3.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$1,030.00	\$1,030.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	4	\$3,300.00	\$59,400.00	18.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	11	\$4,865.74	\$160,569.27	33.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$7,066.67	\$21,200.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$8,635.41	\$8,635.41	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	2	\$3,772.85	\$7,545.69	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	5	\$9,012.44	\$81,111.92	9.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	4	\$4,202.45	\$75,644.11	18.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	2	\$5,448.28	\$10,896.56	2.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1561	1	\$4,891.00	\$14,673.00	3.000	EA	N	INLETS, DT BOT, TYPE F, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1571	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1575	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, PARTIAL
0425 1581	2	\$9,300.00	\$18,600.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$6,400.00	\$6,400.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589	2	\$7,875.00	\$15,750.00	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	8	\$4,885.02	\$615,512.49	126.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$6,400.00	\$96,000.00	15.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	4	\$6,418.29	\$198,966.92	31.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	3	\$8,829.97	\$70,639.72	8.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$5,600.00	\$16,800.00	3.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	4	\$4,126.13	\$28,882.89	7.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	2	\$10,302.11	\$20,604.21	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1781	1	\$6,700.00	\$73,700.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1783	1	\$11,300.00	\$11,300.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1790	1	\$10,200.00	\$673,200.00	66.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1795	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, PARTIAL
0425 1910	5	\$3,511.59	\$31,604.28	9.000	EA	N	INLETS, CLOSED FLUME
0425 1921	3	\$7,472.41	\$254,061.84	34.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$12,800.00	\$25,600.00	2.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1925	1	\$3,600.00	\$3,600.00	1.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 41	9	\$4,494.33	\$116,852.52	26.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	5	\$2,398.14	\$19,185.13	8.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	13	\$4,109.91	\$312,352.90	76.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$4,871.07	\$53,581.80	11.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$3,769.00	\$22,614.00	6.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	7	\$8,695.77	\$130,436.49	15.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$4,900.00	\$4,900.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	6	\$3,949.36	\$75,037.75	19.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	8	\$7,487.55	\$164,726.20	22.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$9,018.23	\$27,054.70	3.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	3	\$3,252.51	\$58,545.10	18.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$3,079.54	\$3,079.54	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 4	1	\$1,600.04	\$1,600.04	1.000	EA	N	INLETS, ADJUST
0425 5	10	\$879.57	\$55,413.13	63.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$851.38	\$12,770.67	15.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$584.19	\$10,515.50	18.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$927.33	\$21,328.59	23.000	EA	N	MANHOLE COVER- REPLACE
0425 11	4	\$2,886.67	\$20,206.70	7.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 74 1	1	\$20,000.00	\$80,000.00	4.000	EA	N	MANHOLES & INLETS CLEANING & SEALING, <10'
0425 82	2	\$1,098.41	\$27,460.15	25.000	EA	N	REPLACE GRATE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430173115	1	\$91.20	\$1,459.20	16.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	4	\$113.21	\$107,433.19	949.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173124	1	\$200.00	\$14,800.00	74.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN
0430174112	1	\$146.52	\$4,102.56	28.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	1	\$115.30	\$922.40	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	6	\$81.36	\$62,563.98	769.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	6	\$109.61	\$36,830.24	336.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$171.16	\$10,954.24	64.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	2	\$256.03	\$6,144.60	24.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	1	\$155.00	\$17,825.00	115.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174148	1	\$233.21	\$6,996.30	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD
0430174215	1	\$132.98	\$3,191.52	24.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	5	\$89.12	\$46,876.48	526.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174242	1	\$280.00	\$37,520.00	134.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ELLIP/OTHER, 42"SD
0430175112	4	\$61.87	\$15,590.43	252.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	15	\$124.74	\$191,103.07	1,532.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	26	\$88.98	\$3,703,497.92	41,623.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	20	\$109.51	\$2,123,587.00	19,392.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175130	14	\$135.65	\$1,167,130.60	8,604.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	8	\$162.66	\$573,706.88	3,527.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	7	\$246.27	\$255,873.44	1,039.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	4	\$159.18	\$60,965.74	383.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175172	1	\$365.00	\$4,745.00	13.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175215	1	\$103.05	\$51,421.95	499.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	9	\$115.00	\$130,413.04	1,134.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	3	\$143.30	\$59,468.00	415.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	3	\$152.52	\$75,803.81	497.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$192.50	\$50,820.00	264.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	2	\$291.52	\$28,860.45	99.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430185118	2	\$367.92	\$219,650.00	597.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	2	\$474.36	\$337,743.28	712.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24" , STORM AND CROSS DRAIN
0430185130	2	\$680.11	\$386,300.00	568.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30" , STORM AND CROSS DRAIN
0430185136	1	\$700.00	\$218,400.00	312.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36" , STORM AND CROSS DRAIN





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185148	1	\$1,080.00	\$305,640.00	283.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430200 45	1	\$10,820.00	\$10,820.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 72"
0430518100	4	\$2,698.16	\$13,490.78	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518302	1	\$3,650.00	\$7,300.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", TRIPLE, 0 DEGREES, ELLIPTICAL
0430524100	2	\$3,144.36	\$15,721.80	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524200	1	\$3,475.00	\$3,475.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430530100	2	\$3,753.33	\$11,260.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	2	\$5,675.00	\$34,050.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430542100	1	\$6,000.00	\$12,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430548100	1	\$10,200.00	\$10,200.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430610223	1	\$3,809.35	\$3,809.35	1.000	EA	N	U-ENDWALL, INDEX 261 / 430-011, 1:3 SLOPE, 15"PIPE
0430611025	2	\$3,399.33	\$10,198.00	3.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611125	3	\$2,684.32	\$51,002.00	19.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,100.00	\$12,400.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$3,800.00	\$3,800.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE
0430611225	3	\$2,318.00	\$55,632.00	24.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	1	\$2,400.00	\$2,400.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611323	1	\$2,573.00	\$2,573.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE
0430611325	3	\$3,894.17	\$23,365.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430613225	1	\$4,145.25	\$16,581.00	4.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE
0430613325	1	\$4,145.25	\$8,290.50	2.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,18"PIPE
0430830	9	\$259.69	\$261,818.73	1,008.200	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430950	5	\$213.07	\$118,978.53	558.400	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$51.52	\$1,854.72	36.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$1,402.73	\$1,402.73	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	7	\$1,589.10	\$27,014.67	17.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	7	\$1,704.96	\$23,869.41	14.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	5	\$2,789.46	\$27,894.59	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	3	\$3,216.51	\$9,649.54	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	2	\$5,350.00	\$10,700.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	2	\$3,056.05	\$6,112.10	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	2	\$1,516.67	\$4,550.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	2	\$2,003.33	\$6,010.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984125	8	\$1,828.26	\$84,100.16	46.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	8	\$1,998.02	\$39,960.45	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$2,690.78	\$13,453.90	5.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$4,350.71	\$8,701.42	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984141	1	\$6,811.00	\$13,622.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 48" SD
0430984623	1	\$1,581.81	\$4,745.43	3.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	5	\$1,772.19	\$28,355.10	16.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430990	1	\$618.94	\$618.94	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	1	\$866.52	\$3,466.08	4.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1267	1	\$70.54	\$72,162.42	1,023.000	LF	N	PIPE LINING- CURED IN PLACE 15" AND 18", PROJECT 437625-1-52-01
0431 1268	1	\$113.92	\$83,047.68	729.000	LF	N	PIPE LINING- CURED IN PLACE 24" AND 30", PROJECT 437625-1-52-01
0431 1269	1	\$595.18	\$61,898.72	104.000	LF	N	PIPE LINING- CURED IN PLACE 42" AND 54", PROJECT 437625-1-52-01
0431 1277	1	\$130.47	\$67,192.05	515.000	LF	N	PIPE LINING- CURED IN PLACE 18", PROJECT 439457-6-52-01
0431 1278	1	\$208.26	\$32,280.30	155.000	LF	N	PIPE LINING- CURED IN PLACE 24", PROJECT 439457-6-52-01
0431 1279	1	\$320.39	\$21,466.13	67.000	LF	N	PIPE LINING- CURED IN PLACE 36", PROJECT 439457-6-52-01
0432 3 1	1	\$486.83	\$973.66	2.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	2	\$659.43	\$6,594.26	10.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	2	\$810.92	\$3,243.68	4.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$941.20	\$941.20	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 7	1	\$1,352.31	\$1,352.31	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 42"
0436 1 1	2	\$269.38	\$247,828.80	920.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	1	\$27.30	\$229,210.80	8,396.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	1	\$45.96	\$14,799.12	322.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	1	\$53.00	\$86,231.00	1,627.000	LF	N	UNDERDRAIN, TYPE V



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 70	2	\$2,442.29	\$21,980.58	9.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 2	2	\$25.50	\$3,621.40	142.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$65.00	\$12,090.00	186.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$2.25	\$29,880.00	13,280.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 5	1	\$180.00	\$59,400.00	330.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$300.00	\$68,100.00	227.000	LF	N	FRENCH DRAIN, 36"
0446 1 1	2	\$21.74	\$199,584.96	9,180.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$31.25	\$26,558.94	850.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	1	\$190.00	\$78,470.00	413.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 2 36	2	\$328.22	\$1,069,665.49	3,259.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$350.00	\$631,750.00	1,805.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	1	\$390.00	\$1,141,140.00	2,926.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 84	1	\$425.00	\$1,145,800.00	2,696.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0451 70	1	\$.01	\$5.36	536.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$600.00	\$27,600.00	46.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$800.00	\$20,000.00	25.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$134.00	\$2,302,120.00	17,180.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$155.00	\$2,195,575.00	14,165.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34328	1	\$180.30	\$618,969.90	3,433.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 256881-5-52-01, SIZE 18"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34332	1	\$148.00	\$100,640.00	680.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 435784-1-52-01, SIZE 18"
0455 35 6	1	\$110.00	\$1,753,950.00	15,945.000	LF	N	STEEL PILING, HP 14 X 89
0455 35110	1	\$165.00	\$212,850.00	1,290.000	LF	N	STEEL PILING, HP 14 X 89 WITH 100% DYNAMIC LOAD TESTING, PROJECT 435784-1-52-01
0455 76	3	\$471.33	\$365,750.48	776.000	EA	N	WRAP PILE CLUSTERS
0455 81106	1	\$1,070.00	\$1,236,920.00	1,156.000	EA	N	CATHODIC PROTECTION, F&I, PIER, OTHER MATERIAL ASSEMBLY
0455120 1	1	\$650.00	\$50,700.00	78.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455133 2	7	\$18.05	\$4,772,430.05	264,363.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	4	\$10.05	\$4,453,580.48	443,132.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$247.05	\$601,061.81	2,433.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	2	\$327.31	\$779,000.00	2,380.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 6	1	\$250.00	\$546,250.00	2,185.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	1	\$548.45	\$117,916.75	215.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 12	1	\$800.00	\$412,000.00	515.000	LF	N	STANDARD INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1 to 30.0"
0457 2121	2	\$1,161.17	\$231,072.00	199.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0457 2221	1	\$1,050.00	\$8,400.00	8.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 11	5	\$31.20	\$73,548.75	2,357.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	5	\$44.90	\$88,994.31	1,982.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	2	\$202.22	\$42,465.60	210.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 2	2	\$605.39	\$283,927.72	469.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	3	\$7.87	\$19,843.30	2,522.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$2.00	\$660.00	330.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 13	1	\$100.00	\$84,600.00	846.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 2 1	1	\$10.82	\$66,500.00	6,144.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$5.56	\$12,000.00	2,160.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 3	1	\$4.50	\$300,000.00	66,640.000	LB	N	STRUCT STEEL, SHOE ASSEMBLIES
0460 2 20	2	\$2.04	\$10,250,000.00	5,013,547.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 7	2	\$436.32	\$2,949,495.00	6,760.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	2	\$174.38	\$149,269.84	856.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0465 2105	1	\$247,000.00	\$988,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2401	1	\$800.00	\$1,600.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2508	1	\$30,000.00	\$60,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$1,000.00	\$4,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 3 50	1	\$24,040.00	\$96,160.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$133.33	\$80,000.00	600.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$565.00	\$169,500.00	300.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$16,000.00	\$32,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0471 1 1	6	\$16,372.94	\$1,381,875.80	84.400	MB	N	FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED
0471 1 2	5	\$13,866.51	\$378,555.60	27.300	MB	N	FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED
0506 2	1	\$225.00	\$544,050.00	2,418.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$235.00	\$2,820.00	12.000	EA	N	BRIDGE DRAINS
0508 4	1	\$290,000.00	\$580,000.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 77 1	1	\$255,000.00	\$255,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 77 5	1	\$85,400.00	\$85,400.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER PROGRAMMING
0508 78 1	1	\$61,480.00	\$122,960.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$2,790.00	\$5,580.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$321,200.00	\$321,200.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0510 1	4	\$16,500.00	\$66,000.00	4.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0512 1 1	1	\$235,625.00	\$235,625.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE
0512 71 1	1	\$10,000.00	\$10,000.00	1.000	EA	N	MOVABLE BRIDGE PLUMBING SYSTEM, FURNISH & INSTALL
0515 1 1	8	\$67.94	\$119,906.28	1,765.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$49.93	\$15,878.84	318.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	2	\$63.65	\$62,377.00	980.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	2	\$87.61	\$372,961.60	4,257.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	4	\$62.28	\$204,589.35	3,285.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 1	2	\$24.08	\$86,456.00	3,590.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$30.00	\$8,880.00	296.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	2	\$976.67	\$87,900.00	90.000	EA	N	BOLLARDS
0520 1 7	23	\$22.99	\$1,245,856.39	54,201.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	30	\$28.30	\$2,268,229.65	80,155.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$39.91	\$3,512.08	88.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	1	\$140.00	\$1,820.00	13.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	3	\$23.38	\$39,064.62	1,671.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$27.40	\$6,767.80	247.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	16	\$28.38	\$94,559.54	3,332.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$37.00	\$18,241.00	493.000	LF	N	CONCRETE CURB, TYPE RA
0520 2108	1	\$30.00	\$6,000.00	200.000	LF	N	CONCRETE CURB, TOLL HEADER CURB, PROJECT 435784-1-52-01
0520 3	6	\$28.46	\$132,860.14	4,668.000	LF	N	VALLEY GUTTER- CONCRETE





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 11	10	\$50.24	\$498,774.00	9,928.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	3	\$57.78	\$348,612.14	6,033.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	4	\$103.57	\$361,139.26	3,487.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	1	\$50.00	\$95,000.00	1,900.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 6	10	\$30.73	\$1,186,202.73	38,606.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	12	\$81.54	\$403,277.40	4,946.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	6	\$104.74	\$2,262,189.78	21,598.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	3	\$167.71	\$1,433,090.00	8,545.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	4	\$293.64	\$2,992,230.90	10,190.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	4	\$541.83	\$834,963.30	1,541.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 12	2	\$95.55	\$33,252.00	348.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	4	\$119.43	\$723,605.90	6,059.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 6 11	3	\$70.75	\$169,509.46	2,396.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 8 3	1	\$285.00	\$146,775.00	515.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE
0521 8 7	2	\$280.95	\$2,239,995.00	7,973.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$55.25	\$732,780.75	13,263.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 40	7	\$270.52	\$1,365,863.38	5,049.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$250.00	\$1,035,250.00	4,141.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 43	4	\$482.23	\$56,421.42	117.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	30	\$43.18	\$2,710,036.32	62,758.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	33	\$61.30	\$1,267,526.78	20,678.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	2	\$95.87	\$3,451.18	36.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	3	\$87.36	\$3,581.92	41.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	7	\$69.13	\$526,813.76	7,621.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	3	\$87.42	\$10,315.07	118.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$144.27	\$288.54	2.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 19	1	\$105.00	\$2,625.00	25.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0524 1 29	5	\$65.75	\$59,966.31	912.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	3	\$73.47	\$139,810.00	1,903.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	1	\$59.00	\$106,731.00	1,809.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	31	\$29.52	\$458,015.85	15,517.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$750.00	\$3,600.00	4.800	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	1	\$130.00	\$63,310.00	487.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	8	\$115.10	\$292,324.03	2,539.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	7	\$151.12	\$130,145.21	861.200	TN	N	BEDDING STONE
0534 72101	1	\$46.80	\$469,404.00	10,030.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	3	\$17.81	\$74,239.51	4,168.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	20	\$18.56	\$1,788,085.04	96,344.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 3	6	\$22.70	\$1,217,329.43	53,626.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	3	\$5.84	\$272,644.48	46,691.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	5	\$16.96	\$51,892.50	3,059.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	2	\$160.85	\$7,077.45	44.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	6	\$146.27	\$9,799.96	67.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	2	\$2,605.95	\$10,423.80	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	2	\$2,625.00	\$73,500.00	28.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,543.75	\$24,700.00	16.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	4	\$3,115.53	\$37,386.30	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,400.00	\$9,600.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	19	\$1.70	\$279,688.73	164,361.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	17	\$1,190.61	\$139,300.86	117.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	19	\$2,858.33	\$420,174.84	147.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$2,837.97	\$8,513.92	3.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 27	5	\$10,697.31	\$53,486.53	5.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	4	\$1,235.02	\$16,055.28	13.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$7.50	\$795.00	106.000	LF	N	GUARDRAIL RESET
0544 2 1	2	\$24,520.00	\$122,600.00	5.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	4	\$28,334.69	\$113,338.74	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	8	\$1,201.06	\$201,494.92	167.764	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	1	\$644.03	\$8,276.43	12.851	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	2	\$2,098.23	\$45,095.17	21.492	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	3	\$34.59	\$7,636,535.00	220,800.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	2	\$8.56	\$1,993,730.00	232,990.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	3	\$7.87	\$312,321.00	39,679.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$10.40	\$170,632.80	16,407.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210	1	\$15.00	\$5,130.00	342.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10212	1	\$22.95	\$8,629.20	376.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10220	4	\$19.33	\$588,753.24	30,464.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10343	2	\$314.43	\$368,821.88	1,173.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10344	3	\$165.27	\$193,361.88	1,170.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10363	1	\$550.00	\$377,850.00	687.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10420	1	\$60.00	\$2,760.00	46.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 60122	1	\$2,986.14	\$2,986.14	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 6.1-12.0' OPENING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60124	1	\$1,060.00	\$1,060.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60212	1	\$513.40	\$513.40	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60222	1	\$821.43	\$1,642.86	2.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60234	1	\$3,215.00	\$3,215.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60422	1	\$800.00	\$800.00	1.000	EA	N	FENCE GATE, WOOD, DOUBLE, 6.1-12.0 FOOT OPENING
0561 1	2	\$3,247.33	\$5,280,807.59	1,626.200	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	1	\$73.00	\$17,885.00	245.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	1	\$17.10	\$1,641.60	96.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	5	\$2.86	\$138,529.96	48,368.000	SY	N	PERFORMANCE TURF
0570 1 2	43	\$2.72	\$4,925,233.17	1,809,415.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	8	\$4.16	\$401,307.45	96,519.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	2	\$5.00	\$75,200.00	15,040.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	2	\$5.88	\$68,228.64	11,595.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	3	\$113,150.00	\$452,600.00	4.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	3	\$97,315.73	\$389,262.93	4.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	1	\$2,610.22	\$52,204.40	20.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	2	\$2,729.34	\$40,940.03	15.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$1,520.00	\$59,280.00	39.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$1,960.00	\$1,960.00	1.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 5	2	\$1,488.23	\$71,434.86	48.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 8	1	\$1,030.00	\$38,110.00	37.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70	3	\$46,192.72	\$138,578.15	3.000	LS	N	IRRIGATION SYSTEM
0591 1200	1	\$11.03	\$2,658.23	241.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1600	2	\$23.28	\$19,090.25	820.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0630 2 11	46	\$9.66	\$2,592,987.05	268,505.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	44	\$26.08	\$4,709,239.50	180,561.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	20	\$23.62	\$106,634.80	4,515.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	5	\$30.79	\$254,463.20	8,265.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	5	\$10.78	\$391,868.15	36,344.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	2	\$6.92	\$10,508.00	1,518.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	26	\$6,353.96	\$501,963.19	79.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$7.22	\$12,086.81	1,674.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	10	\$1,485.87	\$31,203.29	21.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1111	3	\$3.26	\$3,044.68	934.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD, 2-12 FIBERS
0633 1121	19	\$2.85	\$158,314.02	55,545.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1122	6	\$2.40	\$177,205.89	73,811.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	8	\$3.18	\$435,841.24	137,065.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	2	\$3.71	\$150,954.60	40,657.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1410	2	\$3.23	\$2,072.30	641.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	7	\$2.90	\$7,048.88	2,433.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	2	\$1.13	\$351.50	310.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	12	\$.76	\$89,658.22	117,997.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	23	\$43.82	\$187,268.14	4,274.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	14	\$87.99	\$118,790.28	1,350.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	17	\$961.95	\$50,983.55	53.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	17	\$70.36	\$23,570.39	335.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	11	\$44.34	\$67,446.79	1,521.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	13	\$114.70	\$10,207.88	89.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	7	\$1,667.23	\$38,346.32	23.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	18	\$1,648.56	\$227,501.06	138.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	13	\$344.80	\$46,548.37	135.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 51	8	\$514.81	\$22,651.84	44.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	3	\$19.22	\$461.39	24.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 56	1	\$3,610.27	\$3,610.27	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.98	\$20,944.96	4,208.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 6	1	\$1.20	\$240.00	200.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 8 1	14	\$4.26	\$40,156.08	9,434.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	2	\$ .58	\$2,032.97	3,489.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4142	1	\$4,281.98	\$17,127.92	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL
0634 4151	1	\$5,062.98	\$5,062.98	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4153	6	\$7,936.36	\$63,490.87	8.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	3	\$961.51	\$5,769.07	6.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	2	\$45.91	\$2,938.24	64.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	44	\$784.01	\$2,130,162.69	2,717.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	25	\$1,496.09	\$743,555.58	497.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	13	\$2,808.41	\$95,486.09	34.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2108	1	\$3,600.00	\$14,400.00	4.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 24" X 36", PROJECT 435784-1-52-01
0635 2109	1	\$4,400.00	\$88,000.00	20.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 30" x 48", PROJECT 435784-1-52-01





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2110	1	\$1,300.00	\$5,200.00	4.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 12" x 12", PROJECT 435784-1-52-01
0635 2113	1	\$6,200.00	\$43,400.00	7.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE F&I, REINFORCED CONCRETE FIBER OPTIC MANHOLE, PROJECT 435784-1-52-01, ETC
0635 2114	1	\$5,589.10	\$16,767.30	3.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE F&I, REINFORCED CONCRETE FIBER OPTIC MANHOLE, PROJECT 439457-5-52-01, ETC.
0635 3 11	2	\$2,029.65	\$48,711.60	24.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	6	\$550.13	\$33,557.96	61.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	4	\$408.42	\$71,881.72	176.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 3 40	1	\$719.47	\$719.47	1.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	1	\$2,546.91	\$2,546.91	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	7	\$3,281.32	\$49,219.82	15.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1113	1	\$2,136.00	\$2,136.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED
0639 1121	5	\$2,583.59	\$20,668.74	8.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	20	\$4,189.16	\$238,781.91	57.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	3	\$2,160.68	\$10,803.41	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1610	1	\$561.61	\$1,123.22	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	4	\$713.98	\$5,711.80	8.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	31	\$6.86	\$835,878.16	121,821.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	5	\$.91	\$37,590.34	41,424.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	22	\$1,406.08	\$184,197.11	131.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$2,200.00	\$8,800.00	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	3	\$311.21	\$4,356.93	14.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 21	1	\$120,000.00	\$240,000.00	2.000	EA	N	EMERGENCY GENERATOR- PERMANENT, 80 KW, PROJECT 435784-1-52-01
0639 6 1	9	\$1,884.22	\$86,673.99	46.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6 2	1	\$4,308.19	\$8,616.38	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE EXISTING
0639 8 42	1	\$99,640.00	\$99,640.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 435784-1-52-01, ETC., DUKE (DO NOT BID)
0639 8 43	1	\$5,000.00	\$5,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 435785-1-52-01, ETC., SECO (DO NOT BID)
0639 8 47	1	\$10,000.00	\$10,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 439457-2-52-01 (DO NOT BID)



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	2	\$1,222.89	\$3,668.68	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	28	\$1,567.51	\$194,371.21	124.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$13,150.61	\$78,903.66	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$9,474.00	\$47,370.00	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 17	1	\$10,145.00	\$40,580.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	4	\$11,324.04	\$203,832.68	18.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	12	\$742.22	\$19,297.80	26.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	3	\$4,860.63	\$58,327.52	12.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	8	\$5,448.28	\$174,345.10	32.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	2	\$23,785.47	\$118,927.35	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$25,078.17	\$526,641.62	21.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	1	\$25,004.74	\$200,037.92	8.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3186	1	\$53,000.00	\$106,000.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	21	\$1,840.30	\$736,121.82	400.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$1,511.19	\$45,335.65	30.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	3	\$1,291.79	\$11,626.07	9.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	19	\$237.21	\$32,972.40	139.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2130	1	\$2,967.06	\$5,934.12	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0649 1 15	1	\$31,944.77	\$127,779.08	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	1	\$46,000.00	\$184,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$2,500.00	\$5,000.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	3	\$8,646.87	\$69,174.94	8.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	1	\$31,000.00	\$31,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	3	\$32,620.56	\$163,102.80	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	3	\$38,361.15	\$191,805.73	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	2	\$67,052.65	\$201,157.96	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	5	\$43,892.86	\$702,285.68	16.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$73,372.09	\$73,372.09	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 15	9	\$49,637.13	\$496,371.32	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$72,117.95	\$72,117.95	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 19	1	\$88,488.37	\$88,488.37	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	1	\$62,426.40	\$62,426.40	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	5	\$49,812.36	\$647,560.72	13.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$63,284.00	\$63,284.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 26	1	\$84,419.67	\$84,419.67	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	3	\$5,665.93	\$50,993.36	9.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$1,525.41	\$1,525.41	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 14	16	\$1,051.42	\$291,242.99	277.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$1,632.31	\$9,793.86	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 16	10	\$1,228.41	\$44,222.59	36.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	5	\$1,659.14	\$16,591.35	10.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	1	\$1,327.59	\$11,948.31	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$1,977.30	\$1,977.30	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 34	3	\$1,058.11	\$62,428.54	59.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	2	\$1,097.61	\$5,488.05	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 39	2	\$1,844.02	\$9,220.10	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$202.73	\$9,325.38	46.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	5	\$645.33	\$20,005.36	31.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$306.91	\$4,910.56	16.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2109	3	\$434.73	\$40,864.60	94.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	21	\$668.07	\$264,555.68	396.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	8	\$1,288.01	\$29,624.19	23.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	11	\$106.64	\$10,557.62	99.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	1	\$7,831.34	\$46,988.04	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	1	\$8,600.00	\$34,400.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 3 10	1	\$1,117.84	\$6,707.04	6.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1103	2	\$312.72	\$10,632.60	34.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1109	6	\$558.93	\$55,892.80	100.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$328.82	\$2,301.71	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$45.77	\$503.46	11.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	9	\$903.25	\$144,519.83	160.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	12	\$873.59	\$158,993.62	182.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	20	\$1,151.24	\$255,575.48	222.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	5	\$2,089.12	\$31,336.80	15.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 12	5	\$7,428.19	\$215,417.56	29.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	12	\$15,238.57	\$335,248.56	22.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	12	\$6,617.91	\$410,310.58	62.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$691.20	\$691.20	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	3	\$1,018.61	\$10,186.07	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	3	\$1,069.21	\$3,207.63	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	1	\$405.60	\$2,028.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$6,300.00	\$25,200.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT
0660 5 12	1	\$5,485.00	\$43,880.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 5 13	1	\$870.00	\$36,540.00	42.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0660 6121	2	\$979.80	\$7,838.36	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6122	2	\$9,433.04	\$75,464.28	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	3	\$801.90	\$3,207.60	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6422	3	\$1,515.03	\$6,060.12	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6600	1	\$275.00	\$1,100.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 11	6	\$40,187.18	\$964,492.31	24.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES
0660 7 12	7	\$47,059.11	\$658,827.48	14.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES
0660 7101	1	\$97,989.93	\$97,989.93	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY, MAINLINE, PROJECT 439457-5-52-01
0663 1111	9	\$5,348.21	\$85,571.28	16.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	10	\$1,689.30	\$77,707.86	46.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	6	\$5,079.51	\$30,477.06	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	5	\$4,312.71	\$21,563.57	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1400	3	\$1,036.46	\$6,218.74	6.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0665 1 11	20	\$324.88	\$139,046.63	428.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	4	\$1,570.11	\$50,243.62	32.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	2	\$203.33	\$1,830.00	9.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	10	\$84.25	\$9,267.05	110.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	3	\$30,986.37	\$123,945.46	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	10	\$28,328.33	\$396,596.64	14.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	4	\$30,259.85	\$181,559.09	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5141	1	\$27,426.93	\$27,426.93	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5400	17	\$1,950.80	\$113,146.66	58.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	12	\$736.33	\$12,517.64	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$4,595.00	\$27,570.00	6.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 50	2	\$1,247.13	\$3,741.40	3.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	1	\$715.00	\$4,290.00	6.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1115	1	\$38,160.00	\$38,160.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL W/OUT CONTROLLER, NEMA SIZE 5, 30" W X 48" H X 16" D
0676 1116	1	\$29,344.51	\$58,689.02	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 1500	1	\$1,815.64	\$5,446.92	3.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$860.80	\$2,582.40	3.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2122	9	\$6,168.92	\$222,081.20	36.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	2	\$9,258.20	\$18,516.40	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	4	\$6,673.08	\$66,730.84	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2400	2	\$2,944.63	\$5,889.26	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$2,994.86	\$2,994.86	1.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$516.32	\$2,581.61	5.000	EA	N	ITS CABINET- REMOVE
0676 3 10	3	\$1,629.98	\$16,299.76	10.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 60	2	\$1,600.21	\$3,200.42	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN
0680 1112	1	\$43,000.00	\$172,000.00	4.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$11,000.00	\$165,000.00	15.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0680 1500	1	\$8,000.00	\$8,000.00	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, ADJUST/MODIFY COMPLETE SYSTEM



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	6	\$6,945.88	\$145,863.53	21.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	10	\$5,175.58	\$320,885.90	62.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1153	2	\$6,021.34	\$48,170.72	8.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION
0682 1400	2	\$2,692.47	\$5,384.94	2.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	5	\$483.67	\$2,418.34	5.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	23	\$4,407.22	\$515,644.77	117.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	3	\$816.62	\$2,449.87	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	2	\$638.89	\$1,916.68	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	1	\$7,000.00	\$14,000.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	2	\$970.03	\$9,700.32	10.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	5	\$814.93	\$17,113.48	21.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$438.61	\$438.61	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684 6 11	2	\$4,424.40	\$44,244.00	10.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	1	\$3,234.00	\$19,404.00	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 60	1	\$155.81	\$155.81	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	9	\$4,582.88	\$105,406.24	23.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	5	\$3,463.44	\$131,610.69	38.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	8	\$7,216.74	\$137,118.10	19.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	5	\$7,562.54	\$52,937.76	7.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	4	\$1,103.19	\$15,444.72	14.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	14	\$1,316.60	\$136,926.89	104.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 2 1	2	\$1,320.00	\$26,400.00	20.000	EA	N	TRAFFIC MONITORING SITE NON-INTRUSIVE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,908.55	\$23,725.65	3.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	16	\$1,181.44	\$161,857.85	137.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$4,092.18	\$8,184.36	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7132	2	\$7,280.00	\$14,560.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7141	1	\$7,627.33	\$7,627.33	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT
0695 7162	8	\$5,688.21	\$62,570.29	11.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	8	\$693.19	\$9,704.61	14.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	39	\$368.40	\$509,127.35	1,382.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	32	\$1,055.21	\$702,770.50	666.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	19	\$1,640.53	\$311,699.96	190.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	6	\$2,816.21	\$47,875.58	17.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	3	\$1,552.67	\$54,343.48	35.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$3,100.00	\$9,300.00	3.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 50	24	\$285.83	\$39,444.17	138.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	40	\$43.74	\$76,449.27	1,748.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$1,891.24	\$1,891.24	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 11	3	\$2,966.77	\$8,900.32	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	7	\$3,243.08	\$48,646.14	15.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 13	5	\$9,654.41	\$67,580.89	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	16	\$4,543.57	\$272,614.31	60.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	11	\$6,459.65	\$406,957.77	63.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	10	\$10,432.58	\$709,415.74	68.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	7	\$16,059.56	\$305,131.62	19.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	1	\$16,750.00	\$134,000.00	8.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 50	9	\$4,045.25	\$60,678.76	15.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	20	\$709.92	\$175,350.13	247.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	10	\$212.76	\$23,190.95	109.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	5	\$335.69	\$3,356.94	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	3	\$554.85	\$9,987.33	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	2	\$1,179.98	\$12,979.76	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	2	\$1,464.81	\$39,550.00	27.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	3	\$3,192.07	\$82,993.76	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	2	\$5,141.67	\$15,425.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	16	\$583.98	\$37,958.75	65.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$1,157.77	\$2,315.54	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	6	\$1,355.47	\$66,418.08	49.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$1,517.76	\$12,142.08	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	3	\$2,897.66	\$17,385.95	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3206	10	\$5,084.31	\$310,143.07	61.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	8	\$7,071.44	\$212,143.08	30.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	6	\$10,300.15	\$123,601.75	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	2	\$11,657.70	\$104,919.26	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3210	1	\$11,750.00	\$35,250.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF
0700 3211	1	\$18,415.22	\$73,660.88	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3401	2	\$525.79	\$2,103.16	4.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	8	\$150.48	\$14,445.74	96.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	13	\$89.11	\$15,862.44	178.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	7	\$123.62	\$2,843.24	23.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$130.10	\$6,374.73	49.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	5	\$179.55	\$3,231.93	18.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	5	\$248.47	\$7,951.13	32.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	9	\$507.47	\$34,000.81	67.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	6	\$1,140.35	\$21,666.62	19.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	2	\$3,060.00	\$6,120.00	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3610	2	\$1,479.25	\$8,875.48	6.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3624	1	\$303.03	\$303.03	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	1	\$700.00	\$4,200.00	6.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3626	7	\$878.10	\$30,733.59	35.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	5	\$1,255.72	\$22,603.04	18.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	2	\$1,900.00	\$7,600.00	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3629	1	\$2,200.00	\$6,600.00	3.000	EA	N	SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING
0700 4111	1	\$76,500.00	\$153,000.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	3	\$76,338.33	\$305,353.33	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	5	\$93,572.48	\$748,579.81	8.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	10	\$97,326.30	\$3,114,441.71	32.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	3	\$107,607.41	\$430,429.62	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	2	\$203,885.41	\$815,541.64	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	2	\$208,394.06	\$1,041,970.32	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4610	8	\$6,314.09	\$183,108.51	29.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER
0700 4620	5	\$14,645.66	\$234,330.48	16.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4640	2	\$2,855.56	\$51,400.00	18.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	6	\$2,834.37	\$82,196.64	29.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	21	\$4,083.66	\$522,708.73	128.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$1,100.00	\$4,400.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	4	\$400.72	\$14,826.66	37.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	9	\$4,810.93	\$558,068.12	116.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 12	1	\$7,263.44	\$14,526.88	2.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF
0700 6 21	3	\$6,073.02	\$97,168.24	16.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 8135	1	\$48,623.54	\$291,741.24	6.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8136	1	\$84,765.69	\$508,594.14	6.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 9137	3	\$129,136.16	\$903,953.11	7.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9400	1	\$4,462.30	\$4,462.30	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, INSTALL
0700 9600	2	\$3,318.26	\$9,954.78	3.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10121	1	\$63,370.32	\$126,740.64	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, UP TO 20 FT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10122	1	\$68,956.69	\$413,740.14	6.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10123	1	\$74,824.84	\$224,474.52	3.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	2	\$102,435.21	\$717,046.47	7.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 11231	1	\$13,255.82	\$26,511.64	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 11262	1	\$11,515.53	\$46,062.12	4.000	EA	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11391	5	\$5,854.16	\$146,354.01	25.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11600	1	\$143.95	\$143.95	1.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT
0700 12 11	1	\$5,116.28	\$10,232.56	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$4,180.34	\$4,180.34	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 22	1	\$5,100.86	\$5,100.86	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 12	13	\$91.94	\$12,687.32	138.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	4	\$71.09	\$6,397.88	90.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	2	\$5,852.25	\$26,136.14	4.466	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	3	\$7,340.05	\$27,114.15	3.694	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 10 1	15	\$121.34	\$18,443.50	152.000	EA	N	OBJECT MARKER, TYPE 1



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 2	1	\$126.39	\$13,397.34	106.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	4	\$171.32	\$4,111.68	24.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$107.29	\$321.87	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	19	\$63.60	\$72,313.56	1,137.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$74.23	\$24,942.45	336.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	8	\$175.86	\$34,468.41	196.000	EA	N	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN
0705 11 4	2	\$87.65	\$36,287.69	414.000	EA	N	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"
0706 1 1	5	\$4.63	\$9,430.42	2,038.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	34	\$1,099.55	\$443,404.77	403.261	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	19	\$1,394.13	\$14,770.77	10.595	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	8	\$2,150.91	\$20,986.39	9.757	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	25	\$.72	\$50,802.25	70,660.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	18	\$1.17	\$13,789.96	11,824.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	32	\$1.39	\$47,510.82	34,196.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	27	\$469.12	\$152,022.97	324.061	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$792.17	\$480.85	.607	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	20	\$623.55	\$11,047.52	17.717	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	14	\$64.28	\$18,576.28	289.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	24	\$31.59	\$67,159.32	2,126.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	6	\$8.47	\$2,768.25	327.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	8	\$2.56	\$1,575.09	615.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	33	\$1,122.25	\$324,181.89	288.868	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11203	1	\$1,550.00	\$686.65	.443	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 12"
0710 11224	13	\$1.03	\$7,534.61	7,334.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$447.69	\$4,231.98	9.453	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	13	\$1,080.43	\$5,518.85	5.108	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	23	\$2.50	\$13,090.62	5,228.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	41	\$26,558.85	\$1,327,942.31	50.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	13	\$6,231.39	\$30,060.22	4.824	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	13	\$8,772.02	\$100,667.69	11.476	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	31	\$2.75	\$182,497.56	66,308.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	30	\$4.03	\$86,291.93	21,419.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	37	\$4.76	\$99,952.48	21,012.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	32	\$2,273.03	\$44,444.63	19.553	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$4,600.00	\$197.80	.043	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	25	\$115.68	\$23,367.53	202.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	37	\$61.32	\$124,658.84	2,033.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	13	\$12.31	\$4,972.70	404.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	26	\$3.61	\$33,830.23	9,368.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	18	\$2,346.86	\$9,216.13	3.927	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 12170	1	\$78.50	\$628.00	8.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 14123	6	\$7.81	\$71,512.78	9,154.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	28	\$14.43	\$641,287.68	44,429.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	22	\$214.32	\$86,369.66	403.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	19	\$132.82	\$70,127.48	528.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	5	\$649.19	\$25,318.58	39.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$420.94	\$49,250.00	117.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	2	\$1,896.63	\$15,173.00	8.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	19	\$4,601.35	\$616,534.58	133.990	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	10	\$5,647.90	\$16,141.70	2.858	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	18	\$1,532.01	\$329,066.44	214.794	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	4	\$2,493.23	\$3,238.70	1.299	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15201	19	\$4,611.49	\$566,747.42	122.899	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$1,700.00	\$503.20	.296	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	34	\$4,266.84	\$437,124.50	102.447	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	14	\$4,871.51	\$20,362.92	4.180	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	25	\$1,612.22	\$94,169.84	58.410	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	6	\$2,987.40	\$2,228.60	.746	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	34	\$4,362.89	\$281,572.19	64.538	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	6	\$5,087.27	\$3,784.93	.744	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	4	\$1,766.41	\$22,451.13	12.710	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	6	\$1.75	\$8,902.93	5,074.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	13	\$24,277.78	\$243,214.75	10.018	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$30,927.79	\$25,515.43	.825	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	2	\$34,688.29	\$5,897.01	.170	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103131	13	\$10,301.39	\$125,470.92	12.180	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	13	\$25,555.98	\$179,377.41	7.019	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$5,225.00	\$73.15	.014	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	12	\$10,382.45	\$125,305.73	12.069	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	4	\$2.26	\$38,045.22	16,823.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	4	\$1.55	\$7,179.78	4,635.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	20	\$1.83	\$1,175,602.45	641,825.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	10	\$2.48	\$633,045.77	254,989.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	5	\$3.52	\$63,973.53	18,162.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	2	\$3.43	\$29,565.00	8,625.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	11	\$.79	\$197,257.05	249,254.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 4 11	5	\$6,756.00	\$101,340.00	15.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT
0715 4 12	4	\$7,499.39	\$367,470.00	49.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT
0715 4 13	10	\$5,725.50	\$1,551,610.55	271.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT
0715 4 14	7	\$5,409.77	\$919,661.20	170.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 15	1	\$8,600.00	\$2,597,200.00	302.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT
0715 4 18	1	\$7,492.11	\$14,984.22	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARDFOUND, WILDLIFE SENSITIVE LUMINAIRE 25' MOUNTING HEIGHT
0715 4 22	1	\$8,000.00	\$16,000.00	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT
0715 4 23	3	\$8,588.72	\$103,064.60	12.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT
0715 4 60	4	\$3,628.80	\$43,545.62	12.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	11	\$659.78	\$285,025.53	432.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 4 71	2	\$281.20	\$12,935.00	46.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715 5 21	2	\$1,800.00	\$3,600.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	3	\$2,491.13	\$32,384.64	13.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$2,848.52	\$2,848.52	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$999.00	\$999.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 11	11	\$15,735.89	\$377,661.36	24.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	8	\$2,867.83	\$54,488.85	19.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	3	\$418.19	\$2,509.12	6.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	4	\$1,998.41	\$351,720.94	176.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	4	\$1,851.44	\$81,463.18	44.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	1	\$1,800.00	\$174,600.00	97.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11225	1	\$1,525.00	\$41,175.00	27.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11500	3	\$143.69	\$4,023.41	28.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$78,820.21	\$78,820.21	1.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 60	1	\$8,578.33	\$8,578.33	1.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION
0715 21 2	1	\$1,059.35	\$10,593.50	10.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715500 1	21	\$672.99	\$635,305.28	944.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$287.42	\$287.42	1.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	4	\$657.52	\$59,176.52	90.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 11	1	\$400.00	\$2,000.00	5.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715510230	1	\$15,411.00	\$308,220.00	20.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, GALVANIZED STEEL, 30'
0715511115	1	\$5,269.16	\$100,114.04	19.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 15'
0715511140	1	\$11,770.50	\$117,705.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715511230	1	\$18,600.00	\$148,800.00	8.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 30'
0715516315	2	\$5,680.93	\$39,766.50	7.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715540000	1	\$3,500.00	\$14,000.00	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$651.36	\$9,770.40	15.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 1 4	1	\$240,000.00	\$480,000.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 48', PROJECT 435784-1-52-01
0735 74 1	2	\$530,000.00	\$1,060,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	2	\$532,500.00	\$1,065,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$600,000.00	\$600,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 88 1	2	\$117,250.00	\$234,500.00	2.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 88 2	2	\$117,250.00	\$234,500.00	2.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 2
0735 88 3	1	\$5,500.00	\$5,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 3
0735 88 4	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 4
0735 88 5	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 5
0735 88 6	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 6
0735 88 7	1	\$7,000.00	\$7,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 7
0735 88 8	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 8
0735 88 9	1	\$35,000.00	\$35,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 9
0735 88 10	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 10
0735 88 11	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 11
0735 88 12	1	\$32,000.00	\$32,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 12
0735 88 13	1	\$21,000.00	\$21,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 13
0751 2101	1	\$34,000.00	\$68,000.00	2.000	EA	N	ARCHITECTURAL - ELECTRICAL/POWER, TOLL SECONDARY POWER, PROJECT 435784-1-52-01
0751 11 27	1	\$16,700.00	\$16,700.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, SCREEN WALL, PROJECT 435784-1-52-01
0823 11 8	1	\$1.35	\$99,891.90	73,994.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 8 IN DEPTH
0825136110	1	\$142.00	\$783,414.00	5,517.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$7.40	\$6,401.00	865.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0825461 1	1	\$10.00	\$7,380.00	738.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0908333 11	1	\$53.39	\$199,838.77	3,743.000	SY	N	HIGH FRICTION SURFACE COURSE, PROJECT 439123-1-52-01
0918331 3	1	\$409.23	\$170,648.91	417.000	CF	N	FIBER REINFORCED BITUMINOUS PATCHING MATERIAL, PROJECT 431376-1-52-01
0999 16	8	\$19,250.00	\$154,000.00	8.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$432,900.00	111.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$36,000.00	8.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	63	\$41,798.23	\$4,054,428.63	97.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	4	\$12.96	\$119,542.00	9,225.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	5	\$22.49	\$43,155.00	1,919.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	6	\$42.17	\$222,913.60	5,286.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	2	\$71.05	\$52,650.50	741.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	2	\$7.13	\$24,770.00	3,475.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	2	\$8.08	\$14,476.50	1,791.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	4	\$20.89	\$43,147.53	2,065.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$70.00	\$47,600.00	680.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 31204	2	\$98.21	\$107,437.00	1,094.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31206	1	\$116.00	\$275,152.00	2,372.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	4	\$114.56	\$139,300.51	1,216.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31224	1	\$165.00	\$161,370.00	978.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 24"
1050 31242	1	\$262.50	\$34,125.00	130.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 41202	1	\$230.00	\$21,850.00	95.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 42208	1	\$89.00	\$19,491.00	219.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42210	1	\$92.00	\$29,900.00	325.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51204	2	\$144.91	\$21,012.11	145.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4"
1050 51206	2	\$113.89	\$17,994.75	158.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	3	\$103.82	\$50,662.96	488.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51212	2	\$165.19	\$92,009.00	557.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$297.00	\$24,651.00	83.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51224	1	\$262.50	\$93,187.50	355.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 24"
1050 61120	1	\$240.00	\$73,440.00	306.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20"
1050 61136	1	\$1,290.87	\$116,178.30	90.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 36"
1050 61142	1	\$550.00	\$61,600.00	112.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 42"
1055 51108	3	\$644.54	\$28,359.60	44.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51112	2	\$902.50	\$28,880.00	32.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$1,640.00	\$9,840.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51124	2	\$2,505.00	\$25,050.00	10.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 24"
1055 51208	1	\$935.00	\$3,740.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51212	1	\$550.00	\$1,100.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$2,215.00	\$2,215.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51224	1	\$4,500.00	\$4,500.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 24"
1055 51308	2	\$963.35	\$3,853.40	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"
1055 51312	1	\$807.60	\$2,422.80	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51408	2	\$1,198.93	\$8,392.50	7.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51412	1	\$650.00	\$3,900.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51424	2	\$4,727.50	\$18,910.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 24"
1055 51508	3	\$587.47	\$4,699.72	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51512	1	\$610.30	\$1,830.90	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51524	1	\$3,255.00	\$6,510.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 24"
1055 61420	1	\$700.00	\$58,800.00	84.000	EA	N	UTILITY FITTINGS FOR STEEL PIPE, FURNISH AND INSTALL, UNION, 20"
1060 11211	1	\$2,550.00	\$2,550.00	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'
1060 11221	1	\$57,750.00	\$57,750.00	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'
1060 11222	2	\$29,496.67	\$176,980.00	6.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 16	3	\$2,537.69	\$32,990.00	13.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21100	1	\$490.00	\$980.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21102	1	\$490.00	\$490.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"
1080 21104	1	\$536.00	\$2,144.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 4"
1080 21106	1	\$536.00	\$5,896.00	11.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6"
1080 21108	2	\$701.67	\$13,331.70	19.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8"
1080 21110	1	\$536.00	\$1,072.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 10"
1080 21112	1	\$536.00	\$2,144.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12"
1080 21116	1	\$540.00	\$10,800.00	20.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 16"
1080 21400	1	\$210.00	\$2,310.00	11.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21500	1	\$200.00	\$2,200.00	11.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$73.39	\$4,623.74	63.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	1	\$1,830.00	\$5,490.00	3.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22102	1	\$2,674.00	\$5,348.00	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"
1080 23102	1	\$460.00	\$920.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$2,715.00	\$5,430.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23106	2	\$7,134.17	\$21,402.50	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	1	\$3,820.00	\$22,920.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23112	1	\$6,550.00	\$13,100.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23116	1	\$6,300.00	\$44,100.00	7.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 23124	1	\$22,942.50	\$45,885.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 24"
1080 24104	1	\$760.00	\$2,280.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	2	\$2,384.00	\$9,536.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	1	\$1,495.00	\$11,960.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24112	2	\$3,182.44	\$28,642.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$6,330.00	\$12,660.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24124	1	\$8,085.00	\$16,170.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 24"
1080 24500	1	\$725.00	\$3,625.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	2	\$336.00	\$3,024.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25104	1	\$4,044.89	\$4,044.89	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 4"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 08  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 26102	1	\$8,384.86	\$16,769.72	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 26106	1	\$8,570.00	\$85,700.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"
1080 26108	1	\$8,600.00	\$17,200.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8"
1080 26124	1	\$11,865.00	\$11,865.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 24"
1080 27104	1	\$8,060.00	\$96,720.00	12.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"
1080 27106	1	\$9,060.00	\$27,180.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27108	1	\$11,200.00	\$78,400.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 27112	1	\$15,040.00	\$30,080.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$26,080.00	\$52,160.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27124	2	\$24,456.25	\$97,825.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 24"
1080 29104	2	\$501.88	\$8,030.10	16.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"
1080 29106	1	\$425.00	\$850.00	2.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	2	\$746.34	\$30,600.00	41.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29112	1	\$1,650.00	\$26,400.00	16.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29124	1	\$1,800.00	\$104,400.00	58.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 24"



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 08  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 32106	1	\$1,972.50	\$3,945.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"
1080 32124	1	\$4,357.50	\$8,715.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 24"
1080 33104	2	\$685.77	\$8,915.00	13.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4"
1080 33106	1	\$1,560.00	\$12,480.00	8.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6"
1080 33108	2	\$2,080.00	\$8,320.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"
1080 33124	1	\$13,500.00	\$27,000.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 24"
1501 1	1	\$3,000.00	\$27,000.00	9.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	1	\$3,500.00	\$7,000.00	2.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644900	1	\$500.00	\$1,000.00	2.000	EA	N	FIRE HYDRANT, REMOVE
1720900	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRANSFORMER, REMOVE