



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	13	\$755.44	\$3,048,218.95	4,035.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$12.04	\$850,061.50	70,600.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$60.84	\$1,463,600.00	24,057.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	4	\$30.77	\$17,130.26	556.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	5	\$79.30	\$60,344.71	761.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	7	\$56.17	\$127,625.20	2,272.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30 22	1	\$1,158.30	\$600,000.00	518.000	EA	N	TEMPORARY HIGHWAY LIGHTING, PROJECT 201277-3-52-01
0102 60	13	\$.22	\$79,930.31	364,031.000	ED	N	WORK ZONE SIGN
0102 61	2	\$29.00	\$203.00	7.000	EA	N	BUSINESS SIGN
0102 62	1	\$.35	\$595.00	1,700.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013
0102 71 13	4	\$21.44	\$244,570.18	11,408.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	2	\$18.04	\$233,279.20	12,932.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	3	\$25.74	\$352,301.28	13,686.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	3	\$8.16	\$123,721.68	15,168.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$5.71	\$67,652.75	11,845.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$5.25	\$40,230.75	7,663.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	12	\$.13	\$83,709.64	626,998.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	11	\$.07	\$95,399.02	1,459,567.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	2	\$18.10	\$80,481.00	4,447.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	9	\$5.46	\$23,920.75	4,383.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	4	\$4.04	\$100,657.06	24,921.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	3	\$1,065.78	\$34,104.86	32.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	13	\$10.45	\$154,683.97	14,802.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	9	\$16.29	\$231,446.67	14,210.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	9	\$11.65	\$162,224.40	13,930.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	7	\$.27	\$4,761.02	17,799.000	ED	N	TYPE III BARRICADE
0102150 1	1	\$8.00	\$5,760.00	720.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$5.20	\$4,054.80	780.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$70.41	\$2,112.30	30.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	2	\$10,100.00	\$1,555.40	.154	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 24	1	\$4.00	\$3,992.00	998.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	2	\$9,936.72	\$3,517.60	.354	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	2	\$2.12	\$8,555.79	4,033.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$70.00	\$2,450.00	35.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	2	\$560.10	\$1,680.29	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	2	\$1,057.01	\$3,171.04	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	11	\$1.87	\$110,997.35	59,359.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$6.75	\$27,421.72	4,063.000	LF	N	FLOATING TURBIDITY BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 12	2	\$12.05	\$14,335.42	1,190.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	5	\$1,013.39	\$11,147.25	11.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	10	\$107.11	\$36,632.07	342.000	EA	N	INLET PROTECTION SYSTEM
0107 1	10	\$14.90	\$63,429.42	4,256.840	AC	N	LITTER REMOVAL
0107 2	10	\$26.94	\$88,948.73	3,301.620	AC	N	MOWING
0108 1	4	\$9,706.65	\$48,533.25	5.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$538.42	\$1,076.84	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	11	\$18,616.23	\$2,265,222.55	121.680	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$235,000.00	\$4,700.00	.020	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	1	\$30.30	\$10,000.00	330.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	11	\$22.97	\$286,984.64	12,492.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	2	\$131.43	\$394.28	3.000	EA	N	MAILBOX, F&I SINGLE
0110 73	1	\$95.00	\$12,445.00	131.000	LF	N	REMOVE EXISTING BULKHEAD
0120 1	7	\$6.73	\$1,021,035.90	151,665.500	CY	N	REGULAR EXCAVATION
0120 4	1	\$12.00	\$132,847.20	11,070.600	CY	N	SUBSOIL EXCAVATION
0120 6	7	\$8.03	\$1,236,345.35	153,989.300	CY	N	EMBANKMENT
0160 4	7	\$3.63	\$905,620.07	249,549.000	SY	N	TYPE B STABILIZATION
0285701	3	\$9.07	\$374,475.68	41,296.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285706	1	\$18.00	\$93,024.00	5,168.000	SY	N	OPTIONAL BASE, BASE GROUP 06



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285709	3	\$14.62	\$1,306,444.78	89,337.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	4	\$21.49	\$792,284.27	36,868.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$63.00	\$18,900.00	300.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	1	\$54.00	\$453,384.00	8,396.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	4	\$33.59	\$70,635.21	2,103.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 5	2	\$3.10	\$18,075.51	5,831.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	5	\$2.32	\$379,629.64	163,922.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 15	1	\$6.55	\$12,929.70	1,974.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 19	2	\$2.00	\$196,531.36	98,102.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 11	1	\$110.00	\$58,619.00	532.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	1	\$100.00	\$561,760.00	5,617.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	5	\$100.47	\$1,707,566.92	16,996.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	1	\$100.00	\$1,144,250.00	11,442.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	1	\$305.67	\$5,196.39	17.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 54	1	\$109.50	\$152,325.45	1,391.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0337 7 25	2	\$127.27	\$612,636.44	4,813.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	2	\$117.16	\$991,928.05	8,466.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	4	\$103.67	\$1,104,352.30	10,652.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 85	1	\$108.00	\$398,649.60	3,691.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0339 1	4	\$200.84	\$176,373.48	878.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 30 13	2	\$217.27	\$157,522.60	725.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	3	\$665.84	\$199,218.00	299.200	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$2,066.55	\$80,595.45	39.000	CY	N	CONCRETE CLASS II, CULVERTS
0400 3 8	1	\$941.73	\$93,513.79	99.300	CY	N	CONCRETE CLASS III, BULKHEAD
0400 4 1	2	\$937.08	\$1,222,798.10	1,304.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 8	1	\$1,500.00	\$21,150.00	14.100	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$800.00	\$2,530,960.00	3,163.700	CY	N	CONC CLASS IV, RETAINING WALLS
0400 72	1	\$34.45	\$86,538.40	2,512.000	SF	N	PRECAST BULKHEAD PANELS
0400142 3	1	\$62.00	\$29,140.00	470.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY
0400143	1	\$2.00	\$44,600.00	22,300.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$2.00	\$20,540.00	10,270.000	SF	N	CLEANING CONCRETE SURFACE
0401 70 4	2	\$466.47	\$53,644.00	115.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0411 1	2	\$94.44	\$1,700.00	18.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	2	\$64.98	\$11,046.00	170.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$75.00	\$7,800.00	104.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.50	\$26,000.00	10,400.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	3	\$.19	\$51,074.57	275,411.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.00	\$341,293.00	341,293.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 8	2	\$1.71	\$18,844.56	11,007.000	LB	N	REINFORCING STEEL- BULKHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1201	1	\$6,800.00	\$27,200.00	4.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1321	1	\$8,400.00	\$8,400.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1345	1	\$6,750.00	\$6,750.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	3	\$4,925.07	\$211,778.08	43.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$4,317.35	\$12,952.04	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	4	\$5,729.46	\$137,506.99	24.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$4,572.52	\$9,145.03	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1451	2	\$9,600.00	\$38,400.00	4.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	2	\$7,865.24	\$31,460.96	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$6,777.69	\$47,443.83	7.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1481	1	\$7,900.00	\$31,600.00	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	1	\$10,400.00	\$31,200.00	3.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1521	3	\$4,336.64	\$34,693.13	8.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$3,663.34	\$7,326.68	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$1,850.00	\$3,700.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	2	\$4,000.91	\$44,010.00	11.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$6,000.00	\$24,000.00	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1549	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$4,788.39	\$19,153.56	4.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$10,450.00	\$20,900.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1589	1	\$6,600.00	\$26,400.00	4.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$4,000.00	\$8,000.00	2.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	1	\$4,900.00	\$19,600.00	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	3	\$9,346.20	\$317,770.82	34.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$6,350.00	\$50,800.00	8.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$9,900.00	\$108,900.00	11.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1924	1	\$12,600.00	\$12,600.00	1.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'
0425 2 41	2	\$6,200.00	\$43,400.00	7.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$2,537.50	\$20,300.00	8.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$3,909.52	\$62,552.37	16.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$6,000.00	\$12,000.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$3,056.44	\$6,112.87	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$17,883.33	\$107,300.00	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	2	\$6,744.64	\$26,978.56	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$25,000.00	\$25,000.00	1.000	EA	N	MANHOLES, J-8, >10'
0425 3 63	1	\$2,200.00	\$2,200.00	1.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 5	1	\$700.00	\$700.00	1.000	EA	N	MANHOLE, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5 1	1	\$1,000.00	\$14,000.00	14.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$600.00	\$10,800.00	18.000	EA	N	VALVE BOXES, ADJUST
0425 10	1	\$3,300.00	\$33,000.00	10.000	EA	N	YARD DRAIN
0430174118	1	\$90.00	\$11,250.00	125.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$110.00	\$3,630.00	33.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	2	\$78.36	\$8,776.50	112.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$91.36	\$62,672.10	686.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$98.57	\$30,556.70	310.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430174236	1	\$119.15	\$11,795.85	99.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175115	2	\$65.64	\$35,643.00	543.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	3	\$63.54	\$517,619.81	8,147.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$82.09	\$268,009.81	3,265.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$100.85	\$393,599.00	3,903.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$127.31	\$59,709.24	469.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$160.00	\$3,680.00	23.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$512.33	\$4,098.64	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175215	1	\$108.00	\$2,484.00	23.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	3	\$71.97	\$83,994.68	1,167.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	2	\$107.43	\$39,534.50	368.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175242	1	\$310.00	\$16,120.00	52.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175254	1	\$950.00	\$3,800.00	4.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185130	1	\$1,200.00	\$66,000.00	55.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$900.00	\$714,600.00	794.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	1	\$1,100.00	\$196,900.00	179.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430515100	1	\$1,500.00	\$1,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430530100	1	\$4,500.00	\$9,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430880 01	1	\$8,000.00	\$16,000.00	2.000	EA	N	FLAP GATES, 0-24"
0430963 1	1	\$15.00	\$270.00	18.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	1	\$2,000.00	\$24,000.00	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$2,236.53	\$17,892.26	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$2,330.00	\$4,660.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$3,190.00	\$3,190.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$4,000.00	\$8,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982625	2	\$2,091.66	\$8,366.65	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$1,186.08	\$7,116.48	6.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982640	1	\$7,400.00	\$7,400.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD
0430984125	1	\$1,600.00	\$3,200.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	1	\$1,800.00	\$3,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	2	\$1,565.77	\$9,394.60	6.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$1,413.37	\$32,507.50	23.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$4,419.37	\$35,354.96	8.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	1	\$5,957.49	\$11,914.98	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	1	\$900.00	\$1,800.00	2.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0436 1 1	1	\$120.00	\$40,680.00	339.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$31.00	\$6,975.00	225.000	LF	N	UNDERDRAIN, TYPE II
0440 73 1	1	\$53.00	\$530.00	10.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0455 34 3	1	\$183.54	\$133,984.20	730.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 35 5	1	\$97.00	\$20,564.00	212.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 8	1	\$80.00	\$6,240.00	78.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 14	1	\$145.00	\$11,600.00	80.000	LF	N	STEEL PILING, HP 16 X 141
0455133 2	1	\$18.00	\$777,600.00	43,200.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0457 2121	1	\$1,550.00	\$93,000.00	60.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30.", GALVANIC SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0457 2221	1	\$1,650.00	\$138,600.00	84.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 21	1	\$45.00	\$23,805.00	529.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0460 1 13	1	\$100.00	\$20,000.00	200.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 94	1	\$200.00	\$3,800.00	19.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0465 2405	1	\$80,000.00	\$320,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS
0465 2454	1	\$80,000.00	\$320,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HYDRAULIC POWER PACK
0465 2508	1	\$20,000.00	\$40,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$3,750.00	\$15,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 3 50	1	\$15,000.00	\$60,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$200.00	\$40,000.00	200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$510.00	\$102,000.00	200.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	2	\$17,396.42	\$92,201.00	5.300	MB	N	TREATED TIMBER, STRUCTURAL
0508 4	1	\$80,000.00	\$160,000.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 77 1	1	\$181,600.00	\$181,600.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 77 4	1	\$11,000.00	\$11,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE
0508 77 5	1	\$48,800.00	\$48,800.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER PROGRAMMING
0512 1 1	1	\$325,000.00	\$325,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE
0515 1 1	2	\$94.55	\$2,647.48	28.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	1	\$40.00	\$32,360.00	809.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$83.00	\$41,998.00	506.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0520 1 7	2	\$17.94	\$97,272.24	5,422.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	6	\$20.27	\$402,656.42	19,868.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$16.00	\$97,248.00	6,078.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	4	\$17.76	\$22,168.51	1,248.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$22.93	\$18,936.74	826.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$32.50	\$4,810.00	148.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 41	2	\$47.47	\$16,378.00	345.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	1	\$30.00	\$11,670.00	389.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$88.07	\$118,891.16	1,350.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 8 4	1	\$250.00	\$504,250.00	2,017.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 7	1	\$215.00	\$1,014,585.00	4,719.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$215.00	\$229,620.00	1,068.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$255.00	\$174,930.00	686.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$450.00	\$112,050.00	249.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	1	\$500.00	\$376,500.00	753.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	7	\$33.72	\$615,506.18	18,253.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	9	\$53.38	\$302,593.10	5,669.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 4	1	\$37.35	\$1,718.10	46.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	1	\$60.00	\$41,400.00	690.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$67.00	\$2,211.00	33.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 19	1	\$105.00	\$6,405.00	61.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0524 1 29	1	\$115.50	\$3,580.50	31.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0525 1	1	\$15.00	\$29,700.00	1,980.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	1	\$105.00	\$4,410.00	42.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	1	\$170.05	\$46,253.60	272.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	6	\$23.49	\$63,940.87	2,722.000	SF	N	DETECTABLE WARNINGS
0530 1100	2	\$585.95	\$17,930.00	30.600	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 4	3	\$178.88	\$96,899.61	541.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 74	3	\$152.47	\$45,618.63	299.200	TN	N	BEDDING STONE
0534 72101	1	\$34.00	\$9,321,440.00	274,160.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 1	4	\$16.68	\$160,059.42	9,597.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$31.00	\$169,539.00	5,469.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$8.20	\$44,845.80	5,469.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	1	\$14.37	\$7,141.89	497.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$216.64	\$6,282.56	29.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8112	1	\$2,285.00	\$27,420.00	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 73	3	\$1.47	\$14,632.45	9,951.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$1,319.02	\$18,466.27	14.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$2,547.01	\$61,128.23	24.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0550 10120	1	\$12.00	\$32,472.00	2,706.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0561 1	1	\$2,068.18	\$364,000.00	176.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$.45	\$78,592.05	174,649.000	SY	N	PERFORMANCE TURF
0570 1 2	11	\$2.49	\$525,737.24	211,207.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$5.00	\$32,990.00	6,598.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0591 1200	1	\$11.00	\$1,451.60	132.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0591 1400	2	\$12.46	\$23,655.55	1,899.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$12.48	\$3,943.68	316.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0630 2 11	9	\$9.82	\$537,776.71	54,785.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	9	\$25.44	\$938,272.33	36,875.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	2	\$45.99	\$25,108.50	546.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	1	\$12.00	\$188,280.00	15,690.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	5	\$8,733.24	\$130,998.66	15.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	3	\$648.11	\$5,833.00	9.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$6.34	\$627.75	99.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	3	\$2.51	\$12,432.65	4,954.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$2.30	\$9,066.60	3,942.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	2	\$3.32	\$99,585.35	30,027.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1420	2	\$2.61	\$1,175.00	450.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	2	\$.39	\$6,765.35	17,241.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$37.33	\$22,993.00	616.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	2	\$71.59	\$25,200.00	352.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$782.75	\$9,393.00	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	2	\$43.66	\$1,659.00	38.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 13	1	\$70.00	\$6,720.00	96.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	3	\$183.09	\$4,211.00	23.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$1,520.00	\$4,560.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	3	\$875.78	\$15,764.00	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$85.00	\$85.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	1	\$460.00	\$5,060.00	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 56	1	\$260.00	\$1,300.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 8 1	2	\$5.94	\$7,154.00	1,205.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0635 2 11	8	\$917.92	\$790,331.34	861.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	5	\$1,058.55	\$261,460.88	247.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	3	\$2,942.00	\$29,420.00	10.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 13	1	\$720.00	\$38,880.00	54.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	2	\$3,445.71	\$24,120.00	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1121	1	\$1,355.00	\$1,355.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	4	\$3,942.95	\$55,201.26	14.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$1,650.00	\$3,300.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	6	\$2.41	\$84,878.63	35,260.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	4	\$1,299.67	\$15,596.00	12.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$500.00	\$1,500.00	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$1,410.00	\$2,820.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	4	\$1,589.55	\$17,485.00	11.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$15,250.00	\$15,250.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$11,650.00	\$46,600.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 60	5	\$1,708.00	\$13,664.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	2	\$7,100.00	\$21,300.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$20,000.00	\$20,000.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3186	1	\$24,500.00	\$24,500.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3800	1	\$6,690.00	\$13,380.00	2.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	5	\$1,343.64	\$123,615.10	92.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,240.00	\$4,960.00	4.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$905.00	\$4,525.00	5.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	6	\$230.08	\$7,822.79	34.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	1	\$1,950.00	\$9,750.00	5.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	2	\$2,172.33	\$6,517.00	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0649 1 65	1	\$3,441.50	\$27,532.00	8.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	2	\$34,221.17	\$102,663.51	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	2	\$38,425.00	\$230,550.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	3	\$43,044.51	\$344,356.04	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	2	\$51,384.51	\$205,538.02	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	3	\$57,552.78	\$517,975.04	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 19	1	\$75,000.00	\$75,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	1	\$63,767.03	\$63,767.03	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21124	1	\$67,164.53	\$67,164.53	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 74', PROJECT 438059-1-52-01
0649 21125	1	\$85,506.03	\$85,506.03	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE 70'-66' SPECIAL, PROJECT 438059-1-52-01
0649 21126	1	\$56,406.52	\$169,219.56	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE 50'-40' SPECIAL, PROJECT 438059-1-52-03
0649 26 3	1	\$5,000.00	\$50,000.00	10.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$16,985.38	\$67,941.50	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	2	\$914.14	\$98,727.00	108.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$1,221.50	\$8,550.50	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	2	\$1,485.50	\$8,913.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	1	\$99.50	\$1,791.00	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$427.00	\$854.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2102	1	\$301.14	\$2,409.12	8.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0653 1 11	5	\$681.52	\$64,744.68	95.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$1,467.23	\$2,934.45	2.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$277.00	\$831.00	3.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	1	\$100.00	\$100.00	1.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	1	\$6,430.00	\$32,150.00	5.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 3 10	2	\$1,190.94	\$38,110.00	32.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0654 3 40	1	\$601.00	\$1,202.00	2.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, RELOCATE
0654 3 60	1	\$177.00	\$177.00	1.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, REMOVE
0660 1109	1	\$286.00	\$6,864.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1600	1	\$29.50	\$295.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,260.00	\$1,260.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	2	\$654.85	\$25,539.00	39.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 3 11	2	\$5,382.91	\$59,212.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 12	2	\$6,847.05	\$287,576.00	42.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 60	1	\$230.00	\$230.00	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 51	1	\$500.00	\$500.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$740.00	\$740.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 7 12	1	\$55,560.00	\$111,120.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES
0663 1111	1	\$5,667.50	\$22,670.00	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$5,345.00	\$85,520.00	16.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	1	\$4,740.00	\$14,220.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$4,550.00	\$13,650.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1600	1	\$275.00	\$1,650.00	6.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	2	\$296.00	\$15,096.12	51.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	3	\$1,179.18	\$57,780.00	49.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 40	1	\$202.00	\$606.00	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	1	\$52.50	\$210.00	4.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$33,016.91	\$165,084.53	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	2	\$30,805.76	\$184,834.53	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5400	4	\$2,573.07	\$10,292.26	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	4	\$570.00	\$4,560.00	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 2122	1	\$6,788.00	\$54,304.00	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$7,179.50	\$7,179.50	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2600	1	\$640.00	\$640.00	1.000	EA	N	ITS CABINET- REMOVE
0682 1113	2	\$5,208.00	\$31,248.00	6.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	1	\$4,076.50	\$8,153.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$1,796.50	\$1,796.50	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	1	\$276.00	\$276.00	1.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	3	\$4,177.13	\$83,542.50	20.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	1	\$1,306.00	\$3,918.00	3.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	2	\$4,817.00	\$48,170.00	10.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$7,000.00	\$7,000.00	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	1	\$7,436.50	\$52,055.50	7.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0695 1 1	1	\$1,375.00	\$11,000.00	8.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 5 1	1	\$2,795.00	\$5,590.00	2.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 12	1	\$2,010.00	\$16,080.00	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7173	1	\$5,100.00	\$10,200.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, 2 PLANE BACK, POLEMOUNT
0695 7600	1	\$600.00	\$600.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	7	\$428.32	\$101,511.65	237.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	4	\$1,499.85	\$65,993.24	44.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	2	\$2,015.38	\$52,400.00	26.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,825.00	\$2,825.00	1.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$2,300.00	\$11,500.00	5.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 22	1	\$2,500.00	\$5,000.00	2.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 50	6	\$297.93	\$18,173.69	61.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	7	\$74.49	\$18,250.24	245.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 13	2	\$4,180.00	\$20,900.00	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$5,417.03	\$48,753.24	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$9,596.74	\$38,386.96	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$8,400.00	\$16,800.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$16,000.00	\$16,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$7,800.00	\$132,600.00	17.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$876.15	\$17,523.00	20.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	2	\$178.58	\$357.16	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	3	\$618.72	\$44,547.50	72.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$920.00	\$1,840.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	1	\$1,300.00	\$9,100.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3206	1	\$4,100.00	\$20,500.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$6,700.00	\$53,600.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	1	\$11,930.00	\$35,790.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3210	1	\$14,200.00	\$42,600.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3211	1	\$16,900.00	\$33,800.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3601	4	\$58.12	\$755.51	13.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3605	1	\$220.00	\$1,100.00	5.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	1	\$750.00	\$1,500.00	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3626	1	\$200.00	\$1,000.00	5.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	1	\$500.00	\$500.00	1.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 4112	1	\$66,800.00	\$267,200.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	1	\$71,900.00	\$143,800.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4126	1	\$175,000.00	\$1,575,000.00	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	1	\$240,000.00	\$480,000.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4610	3	\$6,848.17	\$61,633.50	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER
0700 4620	2	\$21,000.00	\$42,000.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN
0700 4640	1	\$1,750.00	\$3,500.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	1	\$2,767.00	\$19,369.00	7.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	2	\$3,907.00	\$62,512.00	16.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$375.00	\$750.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$4,500.00	\$63,000.00	14.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 12 21	1	\$7,150.00	\$28,600.00	4.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$80.00	\$640.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	1	\$80.00	\$320.00	4.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	1	\$6,564.07	\$15,510.90	2.363	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	1	\$6,564.07	\$4,036.90	.615	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0701 18221	1	\$2,025.54	\$2,031.62	1.003	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SKIP, 6"
0705 10 1	1	\$150.00	\$150.00	1.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$172.71	\$518.12	3.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$50.00	\$200.00	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	4	\$85.63	\$1,627.04	19.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$75.00	\$75.00	1.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 1	1	\$3.75	\$4,518.75	1,205.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11101	5	\$988.64	\$97,004.88	98.120	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	4	\$1,372.05	\$3,103.57	2.262	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	5	\$.82	\$21,017.79	25,479.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$6.88	\$67,399.05	9,802.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	5	\$1.06	\$6,467.56	6,086.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	3	\$382.27	\$15,476.91	40.487	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	4	\$512.62	\$3,315.12	6.467	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	2	\$1,573.16	\$119.56	.076	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	4	\$33.64	\$8,173.50	243.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	4	\$26.54	\$18,816.60	709.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$8.05	\$120.75	15.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	3	\$2.57	\$251.40	98.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11201	5	\$992.71	\$53,808.93	54.204	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$3,300.00	\$13.20	.004	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	4	\$1.20	\$4,843.88	4,035.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$485.65	\$1,012.10	2.084	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	3	\$512.12	\$839.88	1.640	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$2.14	\$416.67	195.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	6	\$15,642.46	\$125,139.65	8.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11103	1	\$8,000.00	\$8,560.00	1.070	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	6	\$2.31	\$25,894.90	11,211.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	4	\$3.43	\$7,474.10	2,178.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	6	\$4.66	\$18,320.68	3,928.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	4	\$2,391.56	\$6,796.80	2.842	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11144	2	\$7,505.05	\$818.05	.109	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	4	\$103.24	\$11,150.00	108.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	5	\$51.01	\$20,405.18	400.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$17.00	\$527.00	31.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	3	\$3.53	\$5,037.35	1,427.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	2	\$2,389.04	\$697.60	.292	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$6.30	\$7,761.60	1,232.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	5	\$13.47	\$91,773.48	6,812.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	3	\$164.23	\$11,660.00	71.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	3	\$72.20	\$4,982.00	69.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14660	1	\$1,770.00	\$37,170.00	21.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	2	\$4,500.75	\$36,501.10	8.110	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$7,500.00	\$120.00	.016	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	1	\$1,121.00	\$13,585.40	12.119	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15201	2	\$4,500.54	\$27,642.29	6.142	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	4	\$3,780.33	\$57,041.37	15.089	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	4	\$4,723.27	\$8,194.87	1.735	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	3	\$977.38	\$8,401.60	8.596	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$3,160.00	\$167.48	.053	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	4	\$4,135.80	\$31,308.03	7.570	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$4,623.60	\$1,322.35	.286	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	1	\$6,380.00	\$497.64	.078	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$4.18	\$1,074.93	257.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	1	\$31,000.00	\$3,317.00	.107	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103201	1	\$31,000.00	\$3,317.00	.107	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$7,500.00	\$1,590.00	.212	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 11	1	\$1.00	\$1,512.00	1,512.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	7	\$1.72	\$301,285.60	174,919.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$2.49	\$171,427.10	68,843.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	3	\$.16	\$3,781.38	24,288.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 11	2	\$4,832.87	\$91,824.56	19.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT
0715 4 12	3	\$5,820.57	\$110,590.80	19.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT
0715 4 13	7	\$6,512.66	\$820,594.62	126.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT
0715 4 14	4	\$5,998.53	\$401,901.72	67.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT
0715 4 15	1	\$6,500.00	\$468,000.00	72.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT
0715 4 21	2	\$8,747.31	\$17,494.61	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT
0715 4 22	1	\$12,501.18	\$37,503.54	3.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT
0715 4 23	5	\$10,664.42	\$373,254.79	35.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT
0715 4 24	3	\$12,361.09	\$98,888.74	8.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT
0715 4 60	1	\$3,413.59	\$27,308.72	8.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	6	\$626.80	\$55,158.15	88.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 10
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 71	1	\$1,008.00	\$2,016.00	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715 4812	1	\$5,732.35	\$45,858.80	8.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUND, 30' HEIGHT, PROJ 440136-1-52-01
0715 4813	1	\$12,509.07	\$12,509.07	1.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 30' HEIGHT, PROJECT 440136-1-52-01
0715 4818	1	\$8,000.00	\$32,000.00	4.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 30' HEIGHT, PROJECT 440134-1-52-01
0715 4819	1	\$9,000.00	\$9,000.00	1.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 30' HEIGHT, PROJECT 440134-1-52-01
0715 4822	1	\$4,411.50	\$35,292.00	8.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 35' HT, PROJECT 438059-1-52-01, ETC
0715 4825	1	\$5,944.58	\$11,889.16	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 30' HT, PROJECT 440124-1-52-01
0715 4826	1	\$12,856.10	\$77,136.60	6.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 30' HT, PROJECT 440124-1-52-01
0715 4827	1	\$11,000.00	\$11,000.00	1.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 40' HT, PROJECT 201277-3-52-01
0715 4828	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 40' HT, PROJECT 201277-3-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 31	1	\$1,180.09	\$5,900.45	5.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	5	\$15,413.79	\$184,965.50	12.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	2	\$3,036.27	\$9,108.80	3.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$504.00	\$1,512.00	3.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	1	\$1,520.00	\$12,160.00	8.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	3	\$1,133.32	\$71,399.41	63.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	1	\$1,097.04	\$14,261.52	13.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11500	1	\$155.00	\$620.00	4.000	EA	N	LUMINAIRE, REMOVE
0715 19 60	1	\$9,200.00	\$110,400.00	12.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION
0715 21 2	1	\$1,542.93	\$26,229.81	17.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715500 1	8	\$528.43	\$225,639.52	427.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$330.00	\$9,900.00	30.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715511115	1	\$9,200.00	\$27,600.00	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 15'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511125	1	\$10,200.00	\$71,400.00	7.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715516135	1	\$13,100.00	\$681,200.00	52.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 35'
0715518135	1	\$16,500.00	\$49,500.00	3.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 35'
0919528 5	1	\$2.20	\$239.80	109.000	SF	N	DIRECTIONAL INDICATORS, PROJECT 440686-1-52-01
0920714 6	1	\$8.00	\$25,576.00	3,197.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 201277-3-52-01
0999 16	3	\$5,000.00	\$15,000.00	3.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	3	\$3,900.00	\$245,700.00	63.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	3	\$4,500.00	\$27,000.00	6.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	12	\$34,393.26	\$653,472.00	19.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	1	\$38.00	\$26,600.00	700.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$40.50	\$31,185.00	770.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	2	\$36.57	\$231,685.00	6,335.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$21.50	\$15,157.50	705.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$27.50	\$11,550.00	420.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$39.50	\$37,130.00	940.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31206	1	\$111.00	\$7,770.00	70.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$130.50	\$2,610.00	20.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31212	1	\$80.00	\$6,800.00	85.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31214	1	\$139.00	\$38,920.00	280.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 14"
1050 31216	1	\$115.00	\$188,830.00	1,642.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 42218	1	\$187.00	\$39,270.00	210.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18"
1050 51208	1	\$124.00	\$24,800.00	200.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51212	2	\$132.53	\$22,530.00	170.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$146.00	\$61,320.00	420.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 61130	2	\$512.51	\$524,295.00	1,023.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1055 31108	1	\$2,210.00	\$2,210.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31114	1	\$4,000.00	\$48,000.00	12.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 14"
1055 31414	1	\$2,980.00	\$5,960.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 14"
1055 31514	1	\$2,960.00	\$11,840.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 14"
1055 51108	2	\$837.50	\$3,350.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51112	1	\$1,500.00	\$18,000.00	12.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	2	\$2,521.67	\$45,390.00	18.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51216	1	\$3,960.00	\$7,920.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51316	1	\$2,730.00	\$2,730.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16"
1055 51416	1	\$1,500.00	\$12,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16"
1055 51508	1	\$1,405.00	\$16,860.00	12.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51516	2	\$1,880.00	\$18,800.00	10.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 10
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21600	1	\$3,750.00	\$7,500.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22400	1	\$4,870.00	\$4,870.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE
1080 24108	2	\$2,305.00	\$4,610.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24112	1	\$4,000.00	\$4,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	2	\$7,216.67	\$43,300.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24600	1	\$971.00	\$14,565.00	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 26114	1	\$13,900.00	\$13,900.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL14"
1080 27116	1	\$15,000.00	\$60,000.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 33114	1	\$11,500.00	\$23,000.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 14"
1644113 08	1	\$5,300.00	\$5,300.00	1.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644900	1	\$950.00	\$950.00	1.000	EA	N	FIRE HYDRANT, REMOVE