



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	3	\$768.66	\$954,670.00	1,242.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	2	\$18.35	\$230,000.01	12,534.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$375.68	\$346,000.01	921.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	1	\$52.00	\$24,570.00	472.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	1	\$24.67	\$94,000.00	3,811.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	2	\$53.25	\$175,292.00	3,292.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30 16	1	\$750.00	\$39,000.00	52.000	EA	N	TEMPORARY HIGHWAY LIGHTING, PROJECT 436870-1-52-01
0102 60	3	\$.20	\$38,622.68	194,050.000	ED	N	WORK ZONE SIGN
0102 61	1	\$40.00	\$440.00	11.000	EA	N	BUSINESS SIGN
0102 62	1	\$.20	\$1,036.00	5,180.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013
0102 71 13	2	\$26.36	\$295,679.64	11,215.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$23.00	\$28,014.00	1,218.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$18.00	\$76,698.00	4,261.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	1	\$11.50	\$523,560.50	45,527.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 26	1	\$8.50	\$13,600.00	1,600.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	3	\$.10	\$24,349.84	241,978.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	2	\$.02	\$167,842.36	8,351,318.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	2	\$4.28	\$26,036.00	6,080.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	3	\$3.62	\$15,082.61	4,161.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	1	\$656.00	\$7,872.00	12.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	3	\$8.51	\$127,315.12	14,956.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	2	\$15.95	\$30,716.00	1,926.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	2	\$3.62	\$6,978.00	1,926.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	1	\$.25	\$1,554.00	6,216.000	ED	N	TYPE III BARRICADE
0102150 1	1	\$4.20	\$8,702.40	2,072.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	1	\$4.20	\$8,702.40	2,072.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 21	1	\$11,000.00	\$2,024.00	.184	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$11,000.00	\$4,180.00	.380	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	2	\$2.71	\$39,516.93	14,587.000	LF	N	SEDIMENT BARRIER
0104 11	1	\$8.75	\$883.75	101.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$3.00	\$6,057.00	2,019.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$5,000.00	\$10,000.00	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	2	\$187.50	\$2,625.00	14.000	EA	N	INLET PROTECTION SYSTEM
0107 1	3	\$43.42	\$30,940.81	712.540	AC	N	LITTER REMOVAL
0107 2	3	\$131.17	\$76,299.30	581.680	AC	N	MOWING
0108 1	3	\$5,056.67	\$15,170.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	3	\$5,266.67	\$15,800.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	3	\$2,222.39	\$88,740.00	39.930	AC	N	CLEARING & GRUBBING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 3	1	\$114.40	\$112,000.00	979.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	3	\$18.55	\$102,099.50	5,504.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$470.00	\$1,410.00	3.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$2.00	\$8,808.00	4,404.000	LF	N	TREE PROTECTION BARRIER
0120 1	2	\$4.29	\$446,646.10	104,182.300	CY	N	REGULAR EXCAVATION
0120 4	1	\$26.75	\$67,222.75	2,513.000	CY	N	SUBSOIL EXCAVATION
0120 6	1	\$5.50	\$437,954.00	79,628.000	CY	N	EMBANKMENT
0120 71	1	\$3,030.00	\$3,030.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0160 4	1	\$7.25	\$354,771.50	48,934.000	SY	N	TYPE B STABILIZATION
0285701	2	\$14.74	\$25,227.50	1,711.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285709	2	\$14.64	\$585,353.00	39,980.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0327 70 1	2	\$5.08	\$32,128.00	6,325.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 6	1	\$4.50	\$165,379.50	36,751.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0334 1 12	1	\$145.00	\$71,847.50	495.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	2	\$93.12	\$3,016,936.90	32,399.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0337 7 25	1	\$284.00	\$124,392.00	438.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	1	\$150.00	\$7,050.00	47.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 82	1	\$270.00	\$81,864.00	303.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	1	\$115.00	\$684,008.50	5,947.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	2	\$235.53	\$37,379.40	158.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 0 11	1	\$784.00	\$8,937.60	11.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$940.00	\$289,332.00	307.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$527.00	\$49,801.50	94.500	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 25	1	\$200.00	\$36,840.00	184.200	CY	N	CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 4 5	1	\$1,250.00	\$104,625.00	83.700	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$1,700.00	\$131,240.00	77.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$1,170.00	\$47,385.00	40.500	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	1	\$16.00	\$13,216.00	826.000	SY	N	BRIDGE DECK GROOVING
0400143	1	\$3.00	\$44,916.00	14,972.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	1	\$1,280.00	\$9,088.00	7.100	CF	N	COMPOSITE NEOPRENE PADS
0415 1 3	1	\$1.25	\$8,056.25	6,445.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.25	\$109,085.00	87,268.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$1.08	\$43,750.80	40,652.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$1.25	\$18,575.00	14,860.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$3,611.00	\$7,222.00	2.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1351	1	\$4,700.00	\$169,200.00	36.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$5,100.00	\$56,100.00	11.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$9,500.00	\$19,000.00	2.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1451	1	\$7,400.00	\$51,800.00	7.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$14,900.00	\$44,700.00	3.000	EA	N	INLETS, CURB, TYPE J-5, >10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1461	1	\$7,800.00	\$15,600.00	2.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$18,000.00	\$18,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1521	1	\$2,500.00	\$15,000.00	6.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1541	1	\$2,900.00	\$34,800.00	12.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1549	1	\$29,000.00	\$29,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$3,900.00	\$19,500.00	5.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1559	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1910	1	\$4,780.00	\$19,120.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 2 61	1	\$4,355.00	\$4,355.00	1.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$4,780.00	\$14,340.00	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	1	\$6,500.00	\$84,500.00	13.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$11,790.00	\$47,160.00	4.000	EA	N	MANHOLES, J-8, >10'
0430174118	1	\$82.00	\$17,138.00	209.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174224	1	\$111.50	\$10,815.50	97.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175115	1	\$165.00	\$2,310.00	14.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	1	\$82.00	\$239,768.00	2,924.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	1	\$97.00	\$195,164.00	2,012.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$117.00	\$91,026.00	778.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$145.00	\$218,950.00	1,510.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175142	1	\$184.00	\$163,944.00	891.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$220.00	\$68,640.00	312.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175218	1	\$106.00	\$172,992.00	1,632.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$110.00	\$105,600.00	960.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175236	1	\$189.00	\$47,061.00	249.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$251.00	\$165,660.00	660.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	1	\$304.00	\$151,392.00	498.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430530100	1	\$3,400.00	\$6,800.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430542100	1	\$10,600.00	\$21,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430548100	1	\$13,278.00	\$13,278.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430611329	1	\$3,800.00	\$7,600.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE
0430612129	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430830	1	\$366.00	\$14,127.60	38.600	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982125	1	\$1,640.00	\$8,200.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$1,900.00	\$3,800.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982625	1	\$1,750.00	\$7,000.00	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$5,400.00	\$5,400.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984125	1	\$1,650.00	\$9,900.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984629	1	\$5,400.00	\$37,800.00	7.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0450 2 54	1	\$460.00	\$273,700.00	595.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	1	\$140.00	\$149,940.00	1,071.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 35 6	1	\$50.00	\$25,500.00	510.000	LF	N	STEEL PILING, HP 14 X 89
0455 35108	1	\$270.00	\$375,840.00	1,392.000	LF	N	STEEL PILING, HP 18 X 135 BUILT-UP, PROJECT 436870-1-52-01
0455133 2	2	\$17.47	\$96,890.25	5,545.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$57.50	\$181,815.00	3,162.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$619.00	\$163,416.00	264.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455144 6	1	\$100.00	\$9,900.00	99.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0458 1 11	1	\$32.00	\$3,136.00	98.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$430.00	\$21,070.00	49.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 22	1	\$228.00	\$17,328.00	76.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0459 71	1	\$26.00	\$3,484.00	134.000	SY	N	PILES, POLYETHYLENE SHEETING
0515 1 2	1	\$45.00	\$20,250.00	450.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 4 2	1	\$47.00	\$44,932.00	956.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	1	\$35.00	\$2,555.00	73.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	3	\$18.48	\$414,468.00	22,432.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 5 41	1	\$43.00	\$8,815.00	205.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 70	1	\$89.00	\$12,549.00	141.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 14	1	\$207.00	\$22,356.00	108.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 5 13	1	\$129.00	\$31,734.00	246.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 6 11	1	\$102.00	\$122,706.00	1,203.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 72 40	1	\$176.00	\$52,096.00	296.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$156.00	\$102,804.00	659.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	1	\$100.00	\$15,300.00	153.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	1	\$50.00	\$333,300.00	6,666.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	2	\$58.59	\$45,112.00	770.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	1	\$53.00	\$41,340.00	780.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0527 2	2	\$41.95	\$60,788.00	1,449.000	SF	N	DETECTABLE WARNINGS
0530 3 4	1	\$138.00	\$12,792.60	92.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0536 1 1	1	\$20.00	\$16,200.00	810.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$16.00	\$10,064.00	629.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$222.00	\$444.00	2.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8112	1	\$2,625.00	\$2,625.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,000.00	\$1,000.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8123	1	\$1,475.00	\$1,475.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	1	\$1.50	\$2,152.50	1,435.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$1,500.00	\$3,000.00	2.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	1	\$2,600.00	\$2,600.00	1.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0544 3 1	1	\$15,000.00	\$15,000.00	1.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	1	\$2,900.00	\$2,668.00	.920	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 12	1	\$28.00	\$639,940.00	22,855.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10110	1	\$10.75	\$64,209.75	5,973.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10220	1	\$20.00	\$12,000.00	600.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10353	1	\$225.00	\$111,150.00	494.000	LF	N	FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE
0550 60112	1	\$1,765.00	\$5,295.00	3.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0550 60125	1	\$2,190.00	\$6,570.00	3.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 20.1-24.0' OPENING
0570 1 1	1	\$4.00	\$315,616.00	78,904.000	SY	N	PERFORMANCE TURF
0570 1 2	3	\$4.06	\$90,368.00	22,237.000	SY	N	PERFORMANCE TURF, SOD
0581 1 7	1	\$488.00	\$4,392.00	9.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	1	\$489.00	\$24,939.00	51.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0630 2 11	2	\$11.21	\$149,527.50	13,340.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 12	2	\$22.53	\$65,528.00	2,908.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 16	1	\$16.00	\$19,856.00	1,241.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	2	\$5,403.33	\$16,210.00	3.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	1	\$935.00	\$1,870.00	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1123	1	\$3.00	\$600.00	200.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$4.00	\$24,340.00	6,085.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1620	1	\$.65	\$3,315.00	5,100.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	1	\$47.75	\$15,471.00	324.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$63.75	\$6,120.00	96.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	1	\$1,050.00	\$4,200.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$63.00	\$315.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$63.00	\$17,388.00	276.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$106.50	\$958.50	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	1	\$1,200.00	\$10,800.00	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$128.00	\$1,152.00	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 45	1	\$920.00	\$920.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0635 2 11	2	\$631.53	\$100,413.00	159.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$1,400.00	\$15,400.00	11.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$1,380.00	\$5,520.00	4.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 13	1	\$967.00	\$8,703.00	9.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$2,670.00	\$2,670.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	1	\$1,095.00	\$1,095.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	1	\$1,800.00	\$3,600.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1620	1	\$393.00	\$786.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	2	\$5.22	\$808.75	155.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$1.28	\$504.25	395.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	1	\$630.00	\$630.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0641 2 12	2	\$1,023.00	\$4,092.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	1	\$160.00	\$320.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	2	\$1,434.12	\$24,380.00	17.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 60	2	\$309.33	\$2,784.00	9.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$2,400.00	\$4,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2600	1	\$160.00	\$320.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 21 6	2	\$42,205.00	\$168,820.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 12	1	\$63,000.00	\$63,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	1	\$72,000.00	\$72,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 21	2	\$57,540.00	\$115,080.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	1	\$81,000.00	\$81,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$85,000.00	\$85,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 1	1	\$1,135.00	\$1,135.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	2	\$3,442.00	\$17,210.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	1	\$7,125.00	\$7,125.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 34	2	\$1,006.30	\$27,170.00	27.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	1	\$1,200.00	\$6,000.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 39	1	\$1,520.00	\$1,520.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0653 1 11	1	\$590.00	\$9,440.00	16.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$1,190.00	\$2,380.00	2.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0660 4 11	2	\$4,493.33	\$13,480.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	2	\$6,633.33	\$79,600.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$160.00	\$320.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6122	1	\$21,000.00	\$168,000.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	2	\$147.20	\$2,944.00	20.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0670 5110	2	\$29,556.67	\$88,670.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5600	2	\$512.00	\$1,536.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0682 1113	1	\$8,000.00	\$16,000.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1133	1	\$6,810.00	\$6,810.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	2	\$2,786.67	\$8,360.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 11	2	\$146.00	\$438.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0695 5 1	1	\$1,585.00	\$3,170.00	2.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 12	1	\$1,095.00	\$3,285.00	3.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7143	1	\$4,200.00	\$8,400.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT
0695 8 11	1	\$1,915.00	\$3,830.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	2	\$308.00	\$16,632.00	54.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	1	\$550.00	\$10,450.00	19.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 50	1	\$184.00	\$368.00	2.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	2	\$34.23	\$2,259.00	66.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 87	1	\$188.00	\$188.00	1.000	AS	N	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL
0700 2 14	1	\$3,565.00	\$7,130.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$5,356.00	\$5,356.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 60	1	\$523.00	\$2,092.00	4.000	AS	N	MULTI- POST SIGN, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3201	1	\$680.00	\$3,400.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	2	\$3,328.89	\$29,960.00	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0705 10 1	1	\$212.00	\$424.00	2.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$73.50	\$147.00	2.000	EA	N	OBJECT MARKER, TYPE 2
0705 11 1	1	\$68.50	\$890.50	13.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0710 11101	3	\$822.41	\$18,888.22	22.967	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11103	1	\$2,100.00	\$447.30	.213	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	2	\$1.60	\$10,438.40	6,544.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	1	\$1.70	\$30.60	18.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	2	\$2.46	\$5,740.00	2,332.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	2	\$366.95	\$196.32	.535	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	2	\$507.41	\$462.25	.911	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	1	\$72.00	\$3,744.00	52.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	1	\$35.00	\$11,830.00	338.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	2	\$978.08	\$21,358.37	21.837	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	1	\$1.65	\$11,224.95	6,803.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11241	1	\$468.97	\$27.20	.058	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	1	\$3.85	\$696.85	181.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	3	\$25,350.00	\$76,050.00	3.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11103	1	\$7,200.00	\$1,144.80	.159	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	2	\$3.57	\$8,299.90	2,326.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	1	\$5.15	\$1,019.70	198.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	2	\$6.65	\$3,866.25	581.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	2	\$1,519.20	\$2,869.76	1.889	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11160	1	\$138.00	\$828.00	6.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	1	\$53.00	\$5,618.00	106.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	2	\$3.03	\$2,438.00	804.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	1	\$1,677.00	\$100.62	.060	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$17.00	\$15,878.00	934.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	2	\$20.22	\$36,462.00	1,803.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	1	\$303.00	\$14,544.00	48.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	1	\$240.00	\$11,520.00	48.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	1	\$691.00	\$691.00	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 15101	1	\$3,700.00	\$2,205.20	.596	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15131	1	\$1,380.00	\$970.14	.703	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	1	\$3,750.00	\$2,238.75	.597	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	3	\$3,581.27	\$27,726.20	7.742	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	1	\$4,550.00	\$2,293.20	.504	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2020/06/01 to 2021/05/31  
 Statewide

Market Area: 11  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	2	\$1,389.08	\$3,179.61	2.289	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$3,200.00	\$384.00	.120	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	2	\$3,554.40	\$16,563.50	4.660	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0713103101	1	\$44,700.00	\$8,269.50	.185	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$28,150.00	\$2,730.55	.097	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	1	\$44,500.00	\$4,138.50	.093	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$42,000.00	\$4,074.00	.097	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$1.90	\$105,187.80	55,362.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$3.75	\$11,197.50	2,986.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	1	\$6.70	\$5,467.20	816.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	1	\$.75	\$11,190.00	14,920.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 4 13	1	\$5,500.00	\$60,500.00	11.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT
0715 4 14	1	\$6,300.00	\$396,900.00	63.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT
0715 4 70	1	\$192.00	\$6,720.00	35.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 7 11	1	\$16,150.00	\$16,150.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$468.00	\$468.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE



Florida Department of Transportation  
Item Average Unit Cost  
From 2020/06/01 to 2021/05/31  
Statewide

Market Area: 11  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	1	\$638.00	\$47,212.00	74.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0920714 1	1	\$8.35	\$78,907.50	9,450.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 436870-1-52-01
0999 16	2	\$4,500.00	\$9,000.00	2.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,900.00	\$128,700.00	33.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	3	\$74,422.17	\$223,266.50	3.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID