



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	25	\$441.48	\$3,178,674.79	7,200.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	2	\$25.58	\$16,087.94	629.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$.25	\$1.00	4.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	5	\$31.81	\$13,008.26	409.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	4	\$18.00	\$23,332.52	1,296.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	15	\$42.24	\$374,846.00	8,874.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	25	\$.16	\$71,110.19	451,840.000	ED	N	WORK ZONE SIGN
0102 61	4	\$42.72	\$1,068.00	25.000	EA	N	BUSINESS SIGN
0102 71 13	3	\$13.40	\$31,494.00	2,351.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	6	\$4.22	\$52,997.33	12,551.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$80.00	\$2,000.00	25.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	2	\$23.77	\$46,872.00	1,972.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$.01	\$121.94	12,194.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$40.00	\$1,000.00	25.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	24	\$.06	\$73,135.70	1,185,311.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	20	\$.05	\$81,446.58	1,695,683.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$18.00	\$1,800.00	100.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	22	\$3.10	\$46,139.33	14,899.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	7	\$3.24	\$47,819.29	14,770.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	6	\$301.78	\$10,864.03	36.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	24	\$6.15	\$200,598.37	32,599.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	13	\$5.38	\$60,953.15	11,321.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	11	\$6.88	\$59,128.25	8,591.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	17	\$.29	\$8,865.56	30,329.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$3.93	\$6,443.72	1,641.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$1.91	\$1,886.72	990.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$40.00	\$1,200.00	30.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	3	\$2,534.40	\$4,093.06	1.615	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$322.25	\$210.75	.654	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$10.00	\$1,280.00	128.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 29	1	\$100.00	\$800.00	8.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	1	\$756.55	\$484.19	.640	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	17	\$.88	\$98,121.07	111,854.000	LF	N	SEDIMENT BARRIER
0104 11	9	\$3.91	\$101,690.89	26,029.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$5.71	\$2,139.50	375.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$1,666.23	\$4,998.69	3.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	20	\$103.28	\$85,927.19	832.000	EA	N	INLET PROTECTION SYSTEM
0107 1	13	\$8.61	\$38,946.79	4,525.390	AC	N	LITTER REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 2	13	\$19.64	\$78,294.69	3,985.580	AC	N	MOWING
0108 1	15	\$7,973.06	\$135,542.05	17.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	10	\$9,850.91	\$108,360.00	11.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	17	\$34,697.85	\$1,481,251.11	42.690	AC	N	CLEARING & GRUBBING
0110 2 2	5	\$27,193.71	\$14,140.73	.520	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$50.29	\$398,925.11	7,933.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	17	\$13.03	\$376,533.52	28,890.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 6	1	\$850.00	\$5,100.00	6.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	1	\$350.00	\$1,750.00	5.000	EA	N	MAILBOX, F&I SINGLE
0110 21	5	\$7.46	\$54,729.55	7,334.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$857.84	\$42,892.20	50.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	3	\$165.59	\$11,260.40	68.000	EA	N	TREE REMOVAL
0120 1	12	\$8.18	\$326,236.70	39,882.200	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$39.66	\$29,885.52	753.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$12.67	\$8,112.75	640.100	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$30.22	\$272,419.90	9,015.700	CY	N	CHANNEL EXCAVATION
0120 6	11	\$17.31	\$109,968.18	6,353.900	CY	N	EMBANKMENT
0120 6103	1	\$56.91	\$2,333,247.40	40,998.900	CY	N	EMBANKMENT, CHANNEL EMBANKMENT, PROJECT 443155-1-52-01
0120 71	2	\$3,107.48	\$6,214.96	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0145 2	1	\$10.43	\$52,024.84	4,988.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	7	\$4.64	\$85,644.44	18,441.000	SY	N	TYPE B STABILIZATION
0285701	1	\$37.40	\$8,489.80	227.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285703	1	\$31.50	\$850.50	27.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$13.00	\$94,770.00	7,290.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	3	\$60.29	\$46,061.60	764.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	1	\$60.00	\$37,680.00	628.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$16.19	\$114,171.88	7,052.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$21.00	\$8,337.00	397.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	3	\$50.75	\$90,183.10	1,777.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$26.00	\$51,792.00	1,992.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	3	\$31.35	\$804,073.94	25,652.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 2	2	\$169.48	\$85,216.00	502.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	4	\$.57	\$61,302.14	108,031.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	1	\$3.50	\$18,595.50	5,313.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	1	\$2.50	\$175,107.50	70,043.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	11	\$2.04	\$1,244,954.46	609,881.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 11	2	\$1.38	\$1,210,864.02	877,776.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$3.50	\$33,706.78	9,641.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 15	1	\$4.25	\$24,152.75	5,683.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$3.10	\$2,591.60	836.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	2	\$2.60	\$8,834.40	3,400.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 11	1	\$220.20	\$3,258.96	14.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	6	\$86.03	\$1,814,817.87	21,094.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$94.18	\$387,869.80	4,118.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	3	\$90.65	\$1,235,700.58	13,631.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	2	\$94.84	\$1,545,190.09	16,292.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	2	\$232.26	\$9,685.05	41.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	2	\$88.44	\$4,402,510.23	49,779.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0337 7 25	2	\$107.72	\$3,813,079.12	35,397.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	2	\$156.50	\$249,690.09	1,595.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	4	\$105.39	\$607,954.09	5,768.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$122.11	\$1,719,129.20	14,078.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	6	\$103.62	\$3,077,248.24	29,698.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 85	1	\$180.00	\$87,228.00	484.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0339 1	9	\$168.32	\$222,084.35	1,319.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 1 11	1	\$1,535.00	\$153.50	.100	CY	N	CONCRETE CLASS I, RETAINING WALLS
0400 2 10	1	\$400.00	\$55,920.00	139.800	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 5	2	\$2,950.93	\$315,750.00	107.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 8	1	\$350.00	\$59,500.00	170.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 47	1	\$750.00	\$195,000.00	260.000	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	1	\$10.00	\$5,180.00	518.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$10.00	\$5,180.00	518.000	SY	N	BRIDGE DECK PLANING
0400143	2	\$2.54	\$81,640.00	32,085.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400148	1	\$1,000.00	\$14,000.00	14.000	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 2	1	\$2,300.00	\$23,000.00	10.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0403 1 17	1	\$245.00	\$251,860.00	1,028.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS, PROJECT 441462-1-52-01
0403 2 17	1	\$1,500.00	\$15,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS, PROJECT 441462-1-52-01
0411 1	1	\$3,000.00	\$3,000.00	1.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$1,818.00	\$19,998.00	11.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 4	1	\$1.10	\$57,964.50	52,695.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$2.51	\$36,758.30	14,653.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	1	\$1.00	\$16,893.00	16,893.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	1	\$1.10	\$25,792.80	23,448.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$3,968.73	\$11,906.19	3.000	EA	N	INLETS, CURB, TYPE 9, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1203	2	\$6,542.15	\$39,252.90	6.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$3,150.00	\$3,150.00	1.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	1	\$10,560.00	\$10,560.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1341	2	\$6,012.50	\$12,025.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	4	\$5,267.79	\$68,481.32	13.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	3	\$5,586.47	\$22,345.88	4.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1451	1	\$6,393.69	\$6,393.69	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1505	1	\$2,900.00	\$2,900.00	1.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1521	4	\$4,822.65	\$115,743.60	24.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$6,382.27	\$44,675.91	7.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1524	1	\$8,295.00	\$24,885.00	3.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, >10'
0425 1525	2	\$2,020.75	\$32,332.00	16.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$3,990.00	\$23,940.00	6.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	2	\$3,139.44	\$21,976.11	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	1	\$5,174.20	\$10,348.40	2.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$2,900.00	\$5,800.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1551	1	\$5,145.00	\$5,145.00	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 2 41	3	\$5,106.35	\$15,319.05	3.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$8,085.00	\$16,170.00	2.000	EA	N	MANHOLES, P-7, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	3	\$3,246.58	\$9,739.75	3.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$4,692.50	\$9,385.00	2.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$8,727.87	\$26,183.60	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$2,840.73	\$5,681.46	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$6,475.56	\$12,951.11	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	1	\$11,339.30	\$11,339.30	1.000	EA	N	MANHOLES, J-8, <10'
0425 5	10	\$607.19	\$107,471.87	177.000	EA	N	MANHOLE, ADJUST
0425 5 1	5	\$541.18	\$24,894.46	46.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	9	\$492.91	\$83,301.48	169.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$1,800.00	\$5,400.00	3.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	1	\$91.00	\$13,468.00	148.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$91.00	\$2,912.00	32.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430175112	1	\$51.56	\$1,237.44	24.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	3	\$184.86	\$17,746.80	96.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	6	\$114.21	\$175,878.24	1,540.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$128.67	\$42,459.48	330.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$367.50	\$9,187.50	25.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175215	1	\$383.04	\$3,064.32	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	1	\$154.10	\$3,082.00	20.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$187.20	\$3,744.00	20.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175230	1	\$164.16	\$14,117.76	86.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430524100	1	\$3,412.80	\$3,412.80	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430963 2	1	\$15.00	\$4,950.00	330.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982125	1	\$3,000.00	\$3,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982633	1	\$3,691.57	\$7,383.14	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0443 70 4	3	\$173.45	\$138,762.40	800.000	LF	N	FRENCH DRAIN, 24"
0450 8 24	1	\$300.00	\$522,000.00	1,740.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 58-60"
0455 34331	1	\$45.00	\$89,325.00	1,985.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 440043-1-52-01, SIZE 18"
0455 35 6	1	\$145.00	\$13,050.00	90.000	LF	N	STEEL PILING, HP 14 X 89
0455133 3	1	\$46.00	\$467,958.00	10,173.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$300.00	\$69,000.00	230.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0458 1 11	1	\$35.00	\$7,385.00	211.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	3	\$61.84	\$67,463.79	1,091.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$688.74	\$27,067.48	39.300	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 5	1	\$8.95	\$638,170.80	71,304.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE LEAVES
0460 1 6	1	\$8.99	\$64,999.46	7,231.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE PIERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 13	2	\$73.85	\$258,614.40	3,502.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	1	\$32.00	\$207,136.00	6,473.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 6 2	1	\$19.00	\$244,815.00	12,885.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 71 2	1	\$1,136.00	\$249,920.00	220.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0465 2105	1	\$224,606.00	\$449,212.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2108	2	\$49,000.00	\$98,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES
0465 2154	1	\$449,997.00	\$899,994.00	2.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I HYDRAULIC POWER PACK
0465 2404	1	\$4,750.00	\$19,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY
0465 2405	1	\$82,000.00	\$164,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS
0465 2452	1	\$2,000.00	\$16,000.00	8.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HYDRAULIC CYLINDER
0465 2605	1	\$7,000.00	\$14,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 2608	1	\$6,500.00	\$6,500.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, LIVE LOAD SHOES



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2654	1	\$7,000.00	\$14,000.00	2.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, HYDRAULIC POWER PACK
0465 2708	1	\$20,000.00	\$20,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & SALVAGE,LIVE LOAD SHOES
0465 3 17	1	\$150.00	\$210,000.00	1,400.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	3	\$34,020.00	\$170,100.00	5.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	4	\$210.80	\$153,460.00	728.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	4	\$542.35	\$394,828.00	728.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$14,532.33	\$43,597.00	3.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0507 70	1	\$323.00	\$400,520.00	1,240.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 1	1	\$31,250.00	\$125,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 3 6	1	\$6,500.00	\$13,000.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & DISPOSE
0508 4	2	\$1,338,099.00	\$2,676,198.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$199,999.00	\$399,998.00	2.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$10,000.00	\$10,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 73 1	3	\$1,018.64	\$1,181,624.00	1,160.000	LF	N	SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL
0508 73 4	3	\$191.66	\$98,707.00	515.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	1	\$299,998.00	\$299,998.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I
0508 76 4	1	\$12,500.00	\$12,500.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0508 78 1	1	\$22,500.00	\$22,500.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 78 4	1	\$7,500.00	\$7,500.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$124,999.00	\$124,999.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0508 79 4	1	\$14,500.00	\$14,500.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE
0508 82 1	1	\$164,999.00	\$164,999.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, F&I
0512 1 1	1	\$560,241.00	\$560,241.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE
0515 1 1	3	\$124.47	\$25,640.75	206.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	2	\$99.57	\$2,588.80	26.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2313	1	\$310.98	\$359,804.00	1,157.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 3
0515 4 1	1	\$30.00	\$12,840.00	428.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$44.85	\$35,068.80	782.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	1	\$21.00	\$2,625.00	125.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	15	\$20.76	\$642,743.20	30,959.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	7	\$24.89	\$28,447.22	1,143.000	LF	N	CONCRETE CURB, TYPE D
0520 3	2	\$26.57	\$72,249.10	2,719.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 41	3	\$40.58	\$32,014.96	789.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	2	\$55.01	\$22,500.67	409.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 70	4	\$84.99	\$48,275.92	568.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 4	2	\$103.74	\$122,616.00	1,182.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 13	1	\$90.00	\$38,520.00	428.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 72 40	1	\$431.00	\$24,998.00	58.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 43	1	\$375.00	\$45,375.00	121.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	15	\$49.16	\$399,203.12	8,120.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	16	\$51.24	\$742,612.23	14,494.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 4	1	\$122.42	\$3,672.60	30.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	1	\$145.00	\$56,985.00	393.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 1	3	\$48.91	\$112,650.89	2,303.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$53.00	\$742.00	14.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 2 4	1	\$195.00	\$1,755.00	9.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0526 1 2	4	\$107.80	\$18,110.00	168.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	15	\$26.56	\$110,758.41	4,170.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$400.00	\$8,640.00	21.600	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	3	\$182.93	\$290,990.00	1,590.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	1	\$81.67	\$297,834.16	3,646.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 4	1	\$144.20	\$647,169.60	4,488.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 4 6	2	\$131.26	\$114,325.83	871.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 4 9	1	\$375.00	\$372,750.00	994.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9"
0530 74	4	\$93.45	\$453,225.29	4,849.900	TN	N	BEDDING STONE
0536 1 0	1	\$25.00	\$4,650.00	186.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	9	\$18.10	\$380,650.96	21,033.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$30.79	\$55,083.31	1,789.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 5 1	1	\$9.13	\$10,773.40	1,180.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	2	\$19.19	\$6,045.60	315.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$55.00	\$87,285.00	1,587.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$51.31	\$307.86	6.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	2	\$49.26	\$492.60	10.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	2	\$210.29	\$8,832.32	42.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	1	\$2,500.00	\$5,000.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	3	\$2,501.62	\$12,508.08	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,600.00	\$5,200.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	3	\$2,047.06	\$12,282.36	6.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$2,456.07	\$4,912.14	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	9	\$2.05	\$38,865.82	18,973.000	LF	N	GUARDRAIL REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 20	4	\$1,588.68	\$17,475.52	11.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	6	\$2,759.45	\$44,151.12	16.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$1,900.00	\$1,900.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 29	1	\$1,589.18	\$4,767.54	3.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0544 3 1	2	\$22,106.47	\$66,319.42	3.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	2	\$818.33	\$31,669.51	38.700	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$925.00	\$5,957.00	6.440	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10220	1	\$32.00	\$7,872.00	246.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0561 1	2	\$2,308.77	\$1,316,000.00	570.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	2	\$3.13	\$112,316.31	35,917.000	SY	N	PERFORMANCE TURF
0570 1 2	15	\$3.84	\$360,068.09	93,861.000	SY	N	PERFORMANCE TURF, SOD
0581 1 4	1	\$1,800.00	\$3,600.00	2.000	EA	N	RELOCATE TREES AND PALMS, TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$1,800.00	\$1,800.00	1.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70 1	2	\$8,334.00	\$16,668.00	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70201	1	\$31,774.20	\$63,548.39	2.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM, PROJECT 437796-1 AND 437798-1-52-01
0590 70202	1	\$3,500.80	\$3,500.80	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM, PROJECT 440043-1-52-01
0630 2 11	15	\$13.11	\$203,213.35	15,500.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 12	19	\$18.93	\$653,852.58	34,543.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$31.96	\$1,725.84	54.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	1	\$28.00	\$10,640.00	380.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	10	\$5,194.34	\$135,052.75	26.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	7	\$4.72	\$30,825.00	6,530.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	8	\$635.88	\$15,896.95	25.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	3	\$3.16	\$16,952.32	5,357.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 2 31	3	\$52.83	\$1,056.56	20.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$156.56	\$626.24	4.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	2	\$1,082.93	\$3,248.78	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	2	\$98.49	\$295.48	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$1,108.56	\$3,325.68	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$618.00	\$618.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	3	\$1,205.92	\$6,029.61	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$121.75	\$365.25	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 8 1	3	\$9.08	\$3,042.20	335.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4151	1	\$15,000.00	\$15,000.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4600	2	\$575.13	\$1,150.26	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	20	\$650.22	\$706,133.88	1,086.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$1,569.57	\$43,948.07	28.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 3 13	1	\$854.00	\$1,708.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	1	\$4,500.00	\$9,000.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$4,911.25	\$9,822.50	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	6	\$2,434.82	\$26,782.97	11.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$2,198.79	\$2,198.79	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	1	\$500.00	\$500.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	10	\$6.47	\$32,660.09	5,051.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$.57	\$138.40	244.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$1,592.61	\$7,963.04	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	3	\$707.36	\$3,536.82	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	2	\$1,943.91	\$7,775.62	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	2	\$1,247.50	\$3,742.50	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	7	\$2,463.78	\$39,420.52	16.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 19	1	\$4,179.68	\$25,078.08	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN
0641 2 60	1	\$388.20	\$388.20	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	2	\$1,457.41	\$16,031.56	11.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	3	\$1,317.52	\$13,175.20	10.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0643600	1	\$750.00	\$2,250.00	3.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	11	\$1,244.05	\$151,774.36	122.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,198.57	\$8,390.00	7.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$1,182.50	\$2,365.00	2.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	9	\$165.59	\$6,789.13	41.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 15	1	\$59,000.00	\$59,000.00	1.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	1	\$40,000.00	\$160,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 21 3	2	\$37,776.59	\$75,553.17	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	3	\$37,479.50	\$187,397.50	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	2	\$37,415.31	\$299,322.44	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 15	1	\$38,416.86	\$38,416.86	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	1	\$48,800.00	\$48,800.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	1	\$75,000.00	\$75,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$85,000.00	\$170,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 22 18	1	\$39,900.00	\$39,900.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, DOUBLE ARM 70'-50'
0649 26 1	1	\$1,200.00	\$1,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	1	\$6,000.00	\$6,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$1,479.01	\$4,437.04	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	1	\$680.00	\$9,520.00	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	8	\$1,271.08	\$110,583.58	87.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 18	2	\$1,479.12	\$20,707.61	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 19	1	\$2,000.00	\$2,000.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	1	\$150.00	\$150.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$515.03	\$17,510.96	34.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$248.44	\$10,186.00	41.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0653 1 11	10	\$794.32	\$96,907.46	122.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	4	\$1,310.91	\$17,041.88	13.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$275.00	\$275.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	6	\$83.76	\$4,774.60	57.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$5,291.00	\$10,582.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0660 1105	1	\$1,017.50	\$1,017.50	1.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	1	\$100.00	\$200.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1600	1	\$105.00	\$1,890.00	18.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2106	4	\$1,324.93	\$84,795.50	64.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	4	\$5,407.19	\$178,437.30	33.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 12	5	\$4,602.51	\$188,702.86	41.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 42	2	\$658.78	\$3,952.69	6.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 7 11	2	\$44,662.64	\$178,650.54	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES
0663 1121	1	\$6,000.00	\$6,000.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$5,757.07	\$17,271.21	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1600	1	\$350.00	\$350.00	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	7	\$303.48	\$33,079.24	109.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	5	\$1,391.46	\$70,964.40	51.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$225.00	\$225.00	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	7	\$80.57	\$5,640.07	70.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$1,650.00	\$3,300.00	2.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5140	2	\$26,500.00	\$53,000.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	1	\$27,284.70	\$81,854.10	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5400	7	\$2,511.91	\$57,773.94	23.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	3	\$751.92	\$3,759.59	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	1	\$1,892.00	\$1,892.00	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 2142	2	\$6,217.19	\$24,868.75	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 3 10	3	\$1,807.40	\$18,073.97	10.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0680 1112	1	\$17,000.00	\$17,000.00	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$4,000.00	\$8,000.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0682 1113	1	\$5,500.00	\$11,000.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$3,500.00	\$3,500.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	5	\$4,086.08	\$32,688.61	8.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 11	2	\$2,664.79	\$10,659.17	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0695 1 1	6	\$1,349.04	\$86,338.64	64.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 3 11	1	\$2,500.00	\$2,500.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	6	\$1,272.38	\$81,432.16	64.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$5,250.00	\$10,500.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7141	1	\$3,898.46	\$3,898.46	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT
0695 7600	2	\$687.50	\$1,375.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$3,500.00	\$3,500.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	15	\$345.92	\$107,582.62	311.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	6	\$1,284.37	\$44,953.00	35.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	3	\$1,475.00	\$11,800.00	8.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 31	2	\$1,597.60	\$7,988.00	5.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$1,800.00	\$3,600.00	2.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	9	\$196.82	\$25,192.60	128.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	15	\$20.64	\$4,767.29	231.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,584.70	\$7,169.40	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 14	3	\$4,477.27	\$22,386.35	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 60	2	\$372.30	\$1,861.50	5.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	4	\$162.85	\$4,234.00	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	3	\$636.83	\$3,821.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3209	1	\$15,158.00	\$15,158.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3401	1	\$400.00	\$1,600.00	4.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	5	\$355.42	\$6,753.00	19.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	7	\$71.96	\$1,798.92	25.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3629	1	\$1,529.66	\$1,529.66	1.000	EA	N	SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING
0700 4114	1	\$107,891.44	\$107,891.44	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4610	1	\$4,073.15	\$4,073.15	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER
0700 5 22	5	\$3,222.14	\$74,109.28	23.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	2	\$976.99	\$6,838.94	7.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 6 11	2	\$1,280.67	\$28,174.84	22.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 12 12	2	\$3,320.00	\$16,600.00	5.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 22	1	\$8,000.00	\$24,000.00	3.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 12	3	\$53.03	\$1,538.00	29.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0705 10 1	2	\$257.50	\$2,060.00	8.000	EA	N	OBJECT MARKER, TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 3	1	\$259.90	\$1,039.60	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	2	\$53.03	\$4,560.80	86.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 3	3	\$125.49	\$6,902.20	55.000	EA	N	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN
0705 11 4	3	\$52.61	\$9,627.00	183.000	EA	N	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"
0706 1 1	1	\$2.84	\$7,520.32	2,648.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	10	\$701.42	\$63,745.63	90.881	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,173.81	\$643.25	.548	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$1,315.63	\$15,233.64	11.579	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	2	\$.51	\$397.18	781.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	2	\$.86	\$1,118.52	1,306.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	5	\$1.92	\$2,785.11	1,451.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$316.35	\$40,129.36	126.850	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11133	1	\$659.75	\$475.02	.720	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	4	\$380.92	\$420.54	1.104	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	4	\$45.21	\$5,605.70	124.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	5	\$22.80	\$5,814.68	255.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$10.00	\$130.00	13.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11201	8	\$763.70	\$42,802.33	56.046	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,000.00	\$144.00	.072	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	4	\$.97	\$860.52	887.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11241	4	\$403.93	\$323.55	.801	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	7	\$2.09	\$2,049.83	981.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	16	\$18,703.14	\$374,062.78	20.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$4,537.81	\$726.05	.160	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103	3	\$8,166.68	\$67,783.47	8.300	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	10	\$1.65	\$30,762.81	18,660.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	6	\$2.39	\$16,315.75	6,813.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	17	\$4.22	\$32,806.44	7,765.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	12	\$1,114.40	\$9,393.30	8.429	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	13	\$90.10	\$15,137.07	168.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	13	\$50.03	\$42,026.80	840.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$30.00	\$390.00	13.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	11	\$2.75	\$7,518.18	2,737.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	8	\$1,084.09	\$2,341.64	2.160	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	5	\$6.28	\$42,901.50	6,832.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	11	\$12.86	\$179,064.46	13,920.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	9	\$296.88	\$80,156.50	270.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	8	\$203.64	\$54,167.00	266.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$5.84	\$3,123.45	535.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$15.48	\$9,956.50	643.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14560	1	\$800.00	\$3,200.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14660	3	\$2,524.48	\$58,063.00	23.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	2	\$3,736.71	\$91,041.24	24.364	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15131	2	\$1,340.10	\$90,204.67	67.312	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$2,030.00	\$927.71	.457	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	2	\$3,730.47	\$86,528.14	23.195	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	15	\$3,880.94	\$239,317.91	61.665	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$4,213.04	\$3,564.23	.846	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	9	\$1,195.29	\$39,680.08	33.197	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	4	\$3,380.31	\$1,531.28	.453	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	15	\$3,873.23	\$131,623.97	33.983	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,000.00	\$192.00	.032	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	3	\$1,232.75	\$3,549.10	2.879	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$11.32	\$4,991.60	441.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	6	\$28,509.37	\$23,890.85	.838	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103103	1	\$44,660.00	\$535.92	.012	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	4	\$8,017.19	\$14,543.18	1.814	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	1	\$18,500.91	\$407.02	.022	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	5	\$27,339.23	\$22,062.76	.807	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	4	\$8,669.06	\$8,643.05	.997	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	1	\$18,500.91	\$407.02	.022	GM	N	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES
0715 1 11	1	\$2.00	\$5,334.00	2,667.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	13	\$1.94	\$165,840.87	85,585.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	3	\$1.98	\$152,131.90	76,996.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 15	1	\$3.30	\$1,405.80	426.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	6	\$.28	\$3,759.71	13,381.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 4 11	4	\$5,159.82	\$46,438.40	9.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT
0715 4 12	3	\$5,134.18	\$35,939.26	7.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT
0715 4 13	2	\$6,495.84	\$19,487.52	3.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT
0715 4 14	1	\$6,787.00	\$13,574.00	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT
0715 4 15	2	\$5,584.27	\$117,269.60	21.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT
0715 4 21	2	\$6,303.33	\$18,910.00	3.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT
0715 4 23	1	\$6,600.00	\$6,600.00	1.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT
0715 4 24	1	\$8,000.00	\$40,000.00	5.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT
0715 4 25	1	\$6,103.00	\$18,309.00	3.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 70	5	\$608.85	\$15,221.19	25.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 5 31	1	\$1,877.00	\$16,893.00	9.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$1,350.00	\$2,700.00	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	5	\$16,790.34	\$117,532.37	7.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$10,750.00	\$43,000.00	4.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	1	\$1,150.00	\$1,150.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$672.05	\$672.05	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 26	1	\$1,131.90	\$20,374.20	18.000	EA	N	LUMINAIRE- TRAFFIC RAILING MOUNT, F&I, PROJECT 440043-1-52-01
0715 11211	10	\$1,190.15	\$74,979.50	63.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$2,205.00	\$4,410.00	2.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	1	\$1,200.00	\$1,200.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	1	\$2,665.50	\$10,662.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715500 1	10	\$577.44	\$110,869.28	192.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 2	1	\$603.75	\$1,207.50	2.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 11	2	\$4,362.94	\$39,266.50	9.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715511130	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'
0715511340	1	\$12,551.50	\$37,654.50	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 40'
0715512315	1	\$17,910.00	\$1,020,870.00	57.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715512325	1	\$17,910.00	\$1,038,780.00	58.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 25'
0715516330	1	\$6,109.36	\$91,640.40	15.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0751 35 43	1	\$12,715.20	\$12,715.20	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, RELOCATE, 101-150 SF
0751 36 42	1	\$529.80	\$529.80	1.000	EA	N	BICYCLE RACK, RELOCATE, 2-6 BICYCLES
0751 37	1	\$529.80	\$529.80	1.000	EA	N	TRASH RECEPTACLE
0920530 1	1	\$42.92	\$2,387,124.56	55,618.000	SY	N	FABRIC FORMED CONCRETE RIPRAP, PROJECT 443155-1-52-01 and 443155-1-52-02
0920714 2	1	\$8.93	\$67,653.68	7,576.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 441633-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920714 3	1	\$8.50	\$18,768.00	2,208.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 441628-1-52-01
0920714 4	1	\$6.52	\$235,743.64	36,157.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 437796-1-52-01, ETC
0920714 7	1	\$16.50	\$7,986.00	484.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 439755-1-52-01
0920714 10	1	\$7.26	\$5,880.60	810.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 438395-1-52-01
0920714 13	1	\$7.00	\$30,100.00	4,300.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 436196-1-52-01
0999 16	11	\$5,454.55	\$60,000.00	11.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,900.00	\$62,400.00	16.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	25	\$37,218.71	\$1,377,092.35	37.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 61120	1	\$231.18	\$3,698.88	16.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20"
1080 21102	1	\$600.00	\$1,800.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"