



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	23	\$400.88	\$2,719,958.65	6,785.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	2	\$12.51	\$40,000.00	3,198.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$7.55	\$30,000.00	3,972.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$15.49	\$5,509.20	355.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	1	\$1,325.00	\$26,500.00	20.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	15	\$45.24	\$429,614.40	9,497.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	23	\$.19	\$63,103.34	337,060.000	ED	N	WORK ZONE SIGN
0102 61	3	\$35.08	\$5,612.50	160.000	EA	N	BUSINESS SIGN
0102 62	3	\$.34	\$2,506.00	7,294.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013
0102 71 13	3	\$32.70	\$15,826.00	484.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$24.46	\$77,733.00	3,178.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$1.00	\$396.00	396.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	2	\$12.92	\$4,521.00	350.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$9.00	\$15,250.00	1,694.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$1.00	\$996.00	996.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	23	\$.09	\$72,901.85	827,147.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	18	\$.06	\$24,960.40	392,056.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	2	\$16.08	\$71,977.50	4,475.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	20	\$4.23	\$59,615.55	14,091.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78	8	\$3.05	\$37,203.36	12,195.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	4	\$560.31	\$20,171.00	36.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	22	\$8.49	\$129,050.46	15,209.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	12	\$6.83	\$96,557.40	14,145.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	12	\$6.83	\$96,677.40	14,145.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	19	\$.25	\$8,652.61	34,211.000	ED	N	TYPE III BARRICADE
0102150 1	2	\$5.52	\$4,338.00	786.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$5.36	\$4,212.00	786.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 21	2	\$11,684.87	\$6,555.21	.561	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$12,000.00	\$11,460.00	.955	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$4,357.78	\$78.44	.018	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 10 3	5	\$4.23	\$20,871.03	4,937.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$14.71	\$21,077.00	1,433.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$48.00	\$720.00	15.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 18	17	\$101.12	\$76,648.96	758.000	EA	N	INLET PROTECTION SYSTEM
0107 1	15	\$62.83	\$46,538.75	740.710	AC	N	LITTER REMOVAL
0107 2	12	\$46.82	\$14,285.24	305.130	AC	N	MOWING
0108 1	13	\$2,943.03	\$64,746.76	22.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	12	\$3,196.20	\$57,531.56	18.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 1 1	15	\$64,732.83	\$429,826.02	6.640	AC	N	CLEARING & GRUBBING
0110 2 2	10	\$18,502.91	\$35,895.65	1.940	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$12.67	\$171,000.00	13,497.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	18	\$13.20	\$507,894.30	38,466.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 21	4	\$4.83	\$44,010.51	9,120.000	LF	N	TREE PROTECTION BARRIER
0110 22	3	\$807.05	\$21,790.26	27.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$165.70	\$5,965.20	36.000	EA	N	TREE REMOVAL
0120 1	4	\$17.97	\$51,646.48	2,874.400	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$13.12	\$19,949.65	1,520.300	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$34.00	\$23,242.40	683.600	CY	N	SUBSOIL EXCAVATION
0120 6	2	\$37.02	\$8,925.82	241.100	CY	N	EMBANKMENT
0120 71	8	\$10,839.25	\$97,553.29	9.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 71	1	\$4.50	\$1,111.50	247.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	9	\$8.40	\$87,255.88	10,388.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$5.00	\$15,905.00	3,181.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	2	\$3.44	\$4,521.60	1,314.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$62.06	\$5,213.16	84.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285706	1	\$100.00	\$8,100.00	81.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	7	\$34.61	\$124,936.54	3,610.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	5	\$25.38	\$121,096.05	4,771.000	SY	N	OPTIONAL BASE, BASE GROUP 11



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285713	1	\$114.00	\$8,322.00	73.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	1	\$165.00	\$5,115.00	31.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	1	\$44.37	\$41,264.10	930.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	8	\$3.36	\$180,926.20	53,922.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 5	6	\$1.98	\$965,228.82	488,348.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	4	\$2.74	\$145,944.05	53,221.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	2	\$2.92	\$421,601.75	144,411.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 19	1	\$22.81	\$5,588.45	245.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	1	\$115.00	\$195.50	1.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	10	\$110.47	\$3,707,431.83	33,561.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	1	\$98.00	\$163,366.00	1,667.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	1	\$121.00	\$533,912.50	4,412.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0337 7 80	2	\$127.75	\$210,412.00	1,647.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	1	\$131.10	\$336,219.06	2,564.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	10	\$124.59	\$4,414,526.89	35,433.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	4	\$154.00	\$686,584.52	4,458.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	7	\$344.30	\$119,712.44	347.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 0 11	2	\$1,034.88	\$17,903.50	17.300	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$775.00	\$4,417.50	5.700	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$2,100.00	\$6,090.00	2.900	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 8	1	\$1,500.00	\$62,550.00	41.700	CY	N	CONC CLASS IV, BULKHEAD
0400 4104	1	\$1,500.00	\$43,800.00	29.200	CY	N	CONC CLASS IV, BRIDGE SUPERSTRUCTURE, LT-WT
0400143	1	\$2.00	\$167,486.00	83,743.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0401 70 3	3	\$432.22	\$258,250.00	597.500	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0411 1	2	\$375.00	\$3,000.00	8.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	2	\$74.95	\$38,225.00	510.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	2	\$54.92	\$6,975.00	127.000	GA	N	PENETRANT SEALER
0413151	1	\$75.00	\$300.00	4.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.00	\$37,462.00	18,731.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 4	2	\$7.94	\$5,525.00	696.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 9	1	\$7.50	\$2,670.00	356.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 10 4	1	\$4.00	\$17,344.00	4,336.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0425 1201	1	\$7,267.50	\$14,535.00	2.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1204	1	\$6,216.00	\$6,216.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1209	1	\$8,190.00	\$8,190.00	1.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	1	\$5,040.00	\$15,120.00	3.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1331	1	\$6,300.00	\$6,300.00	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$6,300.00	\$6,300.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1351	4	\$5,645.90	\$56,459.04	10.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$7,111.00	\$21,333.00	3.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	3	\$4,196.84	\$46,165.20	11.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	3	\$5,927.10	\$41,489.70	7.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$3,985.56	\$35,870.00	9.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1422	1	\$11,612.00	\$11,612.00	1.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1451	2	\$7,355.25	\$29,421.00	4.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	2	\$8,798.33	\$52,790.00	6.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	1	\$7,350.00	\$14,700.00	2.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1481	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1541	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1561	1	\$4,500.00	\$171,000.00	38.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1565	1	\$2,000.00	\$4,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$3,500.00	\$7,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1579	1	\$2,500.00	\$5,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, MODIFY
0425 1921	2	\$7,529.00	\$15,058.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	1	\$5,000.00	\$220,000.00	44.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	2	\$5,001.20	\$50,012.00	10.000	EA	N	MANHOLES, P-7, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	1	\$2,184.00	\$2,184.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$7,344.30	\$7,344.30	1.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,790.40	\$5,790.40	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$6,520.00	\$39,120.00	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$7,480.50	\$29,922.00	4.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$3,360.00	\$6,720.00	2.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	1	\$4,000.00	\$8,000.00	2.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 4	1	\$1,000.00	\$1,000.00	1.000	EA	N	INLETS, ADJUST
0425 5	14	\$546.85	\$236,238.21	432.000	EA	N	MANHOLE, ADJUST
0425 7	1	\$500.00	\$500.00	1.000	EA	N	MANHOLE COVER- REPLACE
0425 11	1	\$1,000.00	\$2,000.00	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$1,575.00	\$34,650.00	22.000	EA	N	REPLACE GRATE
0430174115	2	\$275.20	\$4,953.60	18.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	1	\$328.30	\$13,788.60	42.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$141.00	\$1,128.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430175115	3	\$140.69	\$4,924.00	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	6	\$77.59	\$128,725.85	1,659.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	3	\$105.73	\$191,680.00	1,813.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$36.97	\$4,030.00	109.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$175.20	\$4,380.00	25.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175142	1	\$441.00	\$3,528.00	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175218	3	\$157.62	\$63,047.20	400.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430830	2	\$322.70	\$9,100.00	28.200	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0443 70 4	2	\$138.53	\$432,338.00	3,121.000	LF	N	FRENCH DRAIN, 24"
0448 73	1	\$15,000.00	\$15,000.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0457 2221	1	\$1,450.00	\$247,950.00	171.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 21	3	\$40.05	\$53,025.00	1,324.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	3	\$688.44	\$84,127.50	122.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 5	1	\$28.00	\$230,720.00	8,240.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE LEAVES
0460 72 1	1	\$150.00	\$7,500.00	50.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0465 2105	1	\$135,000.00	\$540,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2107	1	\$5,000.00	\$40,000.00	8.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS
0465 2160	1	\$100,000.00	\$200,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2404	1	\$30,000.00	\$240,000.00	8.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2508	1	\$50,000.00	\$100,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$110.00	\$319,220.00	2,902.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$100.00	\$120,000.00	1,200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$600.00	\$360,000.00	600.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$30,000.00	\$60,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0504 1 1	1	\$110.00	\$1,364,000.00	12,400.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	1	\$275.00	\$81,400.00	296.000	LF	N	BRIDGE DRAINAGE PIPE
0508 4	1	\$97,200.00	\$194,400.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 76 1	1	\$300,000.00	\$600,000.00	2.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I
0508 76 4	1	\$5,000.00	\$10,000.00	2.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0515 1 1	2	\$91.09	\$25,232.40	277.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	2	\$55.14	\$1,985.04	36.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2231	1	\$57.20	\$9,380.80	164.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1
0515 2311	1	\$48.11	\$52,199.35	1,085.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 4 1	1	\$21.00	\$357.00	17.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$151.04	\$1,359.36	9.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$750.00	\$750.00	1.000	EA	N	BOLLARDS
0520 1 7	5	\$25.17	\$131,032.06	5,205.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	14	\$24.80	\$658,368.04	26,545.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$20.00	\$9,180.00	459.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 2 4	5	\$28.11	\$17,172.19	611.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$21.00	\$2,499.00	119.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$33.16	\$62,643.79	1,889.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 41	7	\$37.04	\$211,902.34	5,721.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	4	\$56.37	\$79,937.40	1,418.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 52	1	\$95.00	\$8,075.00	85.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE V, 6' WIDE
0520 70	1	\$177.30	\$3,014.10	17.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$120.00	\$38,040.00	317.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 72 40	2	\$609.17	\$14,620.00	24.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	18	\$36.58	\$683,283.06	18,679.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	18	\$53.50	\$647,553.88	12,103.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 4	2	\$234.00	\$9,594.00	41.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	1	\$50.00	\$700.00	14.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 29	1	\$57.16	\$5,601.68	98.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0526 1 2	2	\$51.99	\$37,950.00	730.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	15	\$28.12	\$166,601.63	5,924.000	SF	N	DETECTABLE WARNINGS
0536 1 1	6	\$17.45	\$141,583.99	8,113.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	4	\$14.62	\$12,104.77	828.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	3	\$166.40	\$5,491.24	33.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	4	\$79.11	\$17,799.36	225.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	2	\$3,446.67	\$10,340.00	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	6	\$1.69	\$2,094.48	1,238.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	4	\$1,393.64	\$45,990.09	33.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	5	\$2,613.96	\$104,558.30	40.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$1,993.78	\$5,981.33	3.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0538 1	1	\$12.83	\$29,970.88	2,336.000	LF	N	GUARDRAIL RESET
0550 10120	1	\$24.02	\$576.48	24.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	1	\$28.00	\$1,680.00	60.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10230	1	\$21.33	\$1,621.08	76.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10238	1	\$26.00	\$7,202.00	277.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10410	1	\$30.96	\$9,411.84	304.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10938	1	\$31.50	\$7,182.00	228.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0550 60211	1	\$2,082.71	\$2,082.71	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0561 1	3	\$1,984.65	\$3,878,601.00	1,954.300	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	13	\$6.62	\$142,050.02	21,443.000	SY	N	PERFORMANCE TURF, SOD
0580 1 2	1	\$17,000.00	\$17,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 1	1	\$428.58	\$5,142.96	12.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	2	\$820.41	\$28,714.38	35.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 5	1	\$3,000.00	\$6,000.00	2.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$560.00	\$1,120.00	2.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	1	\$428.58	\$428.58	1.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1	1	\$10,636.77	\$10,636.77	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0630 2 11	3	\$12.21	\$78,794.61	6,453.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	18	\$20.01	\$1,435,176.35	71,730.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	2	\$31.46	\$2,359.45	75.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$30.00	\$6,900.00	230.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0632 7 1	11	\$5,687.40	\$170,622.07	30.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$4.91	\$53,609.98	10,917.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	12	\$552.13	\$22,085.28	40.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1124	1	\$4.86	\$113,728.86	23,401.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 2 31	1	\$56.13	\$8,082.72	144.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 11	1	\$1,457.33	\$1,457.33	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	1	\$161.93	\$161.93	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 15	1	\$1,835.15	\$1,835.15	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 8 6	1	\$3.15	\$551.25	175.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0635 2 11	18	\$685.26	\$1,304,057.48	1,903.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	9	\$1,674.44	\$90,419.83	54.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$2,462.73	\$24,627.30	10.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	2	\$424.71	\$1,698.84	4.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 40	1	\$413.52	\$413.52	1.000	EA	N	JUNCTION BOX, RELOCATE
0639 1122	11	\$3,342.84	\$60,171.20	18.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$3,134.35	\$6,268.70	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	1	\$500.00	\$500.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$356.50	\$713.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	11	\$5.69	\$24,714.70	4,344.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	7	\$.25	\$781.65	3,154.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	1	\$2,200.00	\$2,200.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 60	6	\$260.77	\$1,825.40	7.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$1,500.00	\$1,500.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 12	12	\$2,014.57	\$44,320.46	22.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 19	1	\$3,852.52	\$92,460.48	24.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN
0641 2 60	1	\$275.40	\$275.40	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0646 1 11	13	\$1,367.54	\$269,405.86	197.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$1,295.28	\$6,476.40	5.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	10	\$304.56	\$20,405.75	67.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	1	\$33,772.40	\$33,772.40	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	4	\$50,621.52	\$303,729.10	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$67,000.00	\$67,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	4	\$40,473.13	\$323,785.00	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	5	\$42,289.37	\$253,736.20	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	4	\$49,153.30	\$196,613.20	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	6	\$51,411.06	\$411,288.50	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 22	1	\$57,315.00	\$57,315.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 26 3	10	\$2,291.95	\$55,006.68	24.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	11	\$950.19	\$127,324.94	134.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	2	\$1,301.95	\$2,603.90	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	8	\$1,260.58	\$61,768.56	49.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 60	2	\$107.00	\$6,955.00	65.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2105	1	\$577.50	\$1,155.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, TUNNEL VISOR
0653 1 11	10	\$775.81	\$117,923.59	152.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	9	\$1,095.03	\$64,606.50	59.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$950.00	\$950.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	7	\$99.21	\$6,547.59	66.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	2	\$10,029.53	\$40,118.12	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 15	1	\$2,500.00	\$15,000.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$8,147.90	\$16,295.80	2.000	AS	N	MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY
0654 3 10	1	\$1,500.00	\$6,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1600	3	\$168.24	\$10,094.46	60.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	3	\$926.86	\$19,464.00	21.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2106	3	\$1,037.76	\$70,567.72	68.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	2	\$3,032.91	\$9,098.74	3.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	2	\$3,586.47	\$43,037.60	12.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	9	\$5,326.64	\$372,864.58	70.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	9	\$1,866.65	\$184,797.90	99.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$1,500.00	\$1,500.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	4	\$1,467.42	\$27,881.04	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0665 1 11	13	\$277.36	\$76,551.70	276.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$33.10	\$132.40	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	8	\$58.18	\$3,665.38	63.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$2,500.00	\$2,500.00	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5140	8	\$28,714.35	\$315,857.80	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5400	7	\$2,345.91	\$75,069.16	32.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	7	\$492.18	\$4,429.60	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 3 10	1	\$1,400.25	\$33,606.00	24.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1600	1	\$325.00	\$325.00	1.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0685 1 13	1	\$8,000.00	\$8,000.00	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0695 1 1	5	\$1,434.71	\$57,388.30	40.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	5	\$1,583.23	\$63,329.00	40.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7132	1	\$5,040.00	\$10,080.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7141	2	\$5,351.98	\$10,703.96	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT
0695 7171	1	\$4,750.00	\$9,500.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, 2 PLANE BACK, BASE MOUNT
0695 7600	1	\$262.50	\$525.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	14	\$351.82	\$155,502.53	442.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	13	\$1,218.42	\$103,565.68	85.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	8	\$1,272.52	\$31,812.92	25.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$1,702.09	\$8,510.43	5.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$3,118.80	\$6,237.60	2.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$3,210.00	\$6,420.00	2.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$2,413.70	\$4,827.40	2.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 40	1	\$1,575.00	\$6,300.00	4.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	12	\$256.27	\$17,939.05	70.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	14	\$17.84	\$6,512.20	365.000	AS	N	SINGLE POST SIGN, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 13
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 12	1	\$3,000.00	\$3,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 14	2	\$4,907.86	\$34,355.00	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 50	1	\$4,410.00	\$4,410.00	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$504.17	\$3,025.00	6.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	5	\$317.92	\$6,040.50	19.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	10	\$626.03	\$17,528.80	28.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3204	1	\$1,462.30	\$5,849.20	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	1	\$5,300.40	\$10,600.80	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3501	3	\$228.82	\$3,890.00	17.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$160.35	\$481.05	3.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	6	\$45.31	\$1,223.40	27.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$5.00	\$25.00	5.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	1	\$92.00	\$368.00	4.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$420.00	\$840.00	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 5 21	7	\$2,864.77	\$68,754.38	24.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	4	\$2,735.29	\$35,558.71	13.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$91.80	\$91.80	1.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11231	1	\$9,168.60	\$18,337.20	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 11261	1	\$12,558.50	\$50,234.00	4.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-SOLAR POWE, SPEED FEEDBACK W/FLASHING BEACON, UP TO 12 SF
0700 11600	1	\$275.80	\$1,103.20	4.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT
0700 12 21	2	\$7,818.14	\$54,727.00	7.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 50	1	\$1,720.00	\$1,720.00	1.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO REMAIN
0705 10 1	3	\$224.70	\$3,145.82	14.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 1	1	\$57.75	\$57.75	1.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 3	5	\$93.46	\$2,897.40	31.000	EA	N	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN
0705 11 4	3	\$75.87	\$7,283.70	96.000	EA	N	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"
0705 11 5	1	\$65.00	\$5,395.00	83.000	EA	N	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 36" MANAGED LANES-EXPRESS LANE MARKER
0710 11101	9	\$835.63	\$34,055.30	40.754	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	5	\$1,083.57	\$4,351.62	4.016	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	8	\$.43	\$11,878.37	27,339.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	6	\$.75	\$2,892.73	3,880.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	8	\$.80	\$10,592.71	13,163.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	8	\$332.17	\$13,409.87	40.370	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$704.13	\$138.01	.196	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	8	\$352.79	\$639.96	1.814	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	4	\$40.50	\$2,511.24	62.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	7	\$26.51	\$15,692.33	592.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	11	\$863.62	\$25,226.32	29.210	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	5	\$.80	\$1,971.18	2,478.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$369.83	\$866.15	2.342	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	7	\$373.09	\$390.63	1.047	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	10	\$1.97	\$5,978.33	3,029.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	15	\$10,269.54	\$246,469.00	24.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	3	\$4,272.28	\$1,798.63	.421	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	3	\$8,434.44	\$1,366.38	.162	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	13	\$1.58	\$42,969.75	27,236.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	13	\$2.20	\$14,657.12	6,650.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	14	\$3.41	\$30,829.40	9,034.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	11	\$1,320.45	\$3,293.19	2.494	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	12	\$106.47	\$12,883.40	121.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	13	\$49.24	\$38,748.14	787.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$23.90	\$932.26	39.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	11	\$2.48	\$7,581.86	3,052.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	9	\$1,254.18	\$1,621.65	1.293	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$4.88	\$351.65	72.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14123	5	\$10.02	\$88,624.65	8,843.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	12	\$13.86	\$292,594.07	21,109.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	4	\$297.70	\$8,931.00	30.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$97.09	\$1,650.60	17.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$4.46	\$428.16	96.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$11.29	\$3,217.65	285.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14560	1	\$648.00	\$1,296.00	2.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$579.60	\$2,898.00	5.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 16101	15	\$3,853.84	\$172,505.45	44.762	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	10	\$4,781.19	\$22,232.53	4.650	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	13	\$1,184.14	\$48,746.50	41.166	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	5	\$2,371.77	\$830.12	.350	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	14	\$3,866.30	\$125,809.28	32.540	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$1,095.14	\$78.85	.072	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	4	\$1,321.04	\$3,317.13	2.511	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$6.26	\$169.00	27.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	2	\$25,580.99	\$20,132.24	.787	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$34,365.61	\$1,408.99	.041	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103131	2	\$6,906.14	\$9,164.45	1.327	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	2	\$25,645.09	\$13,412.38	.523	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	2	\$6,882.28	\$9,132.79	1.327	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$1.80	\$12,648.60	7,027.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	15	\$1.98	\$157,443.30	79,447.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	4	\$2.88	\$108,508.60	37,666.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	9	\$.21	\$6,975.38	33,341.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 4 11	2	\$5,238.57	\$83,817.04	16.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT
0715 4 12	3	\$5,252.20	\$105,043.90	20.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT
0715 4 13	8	\$6,218.70	\$149,248.73	24.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 14	7	\$6,517.33	\$195,519.88	30.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT
0715 4 15	2	\$6,788.52	\$67,885.15	10.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT
0715 4 22	2	\$8,614.33	\$17,228.66	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT
0715 4 23	3	\$8,166.35	\$32,665.40	4.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT
0715 4 24	2	\$8,267.50	\$16,535.00	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT
0715 4 60	2	\$2,381.17	\$7,143.50	3.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	5	\$503.47	\$7,552.11	15.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 4 71	1	\$809.63	\$3,238.52	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715 5 51	2	\$255.08	\$1,275.40	5.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	2	\$10,512.52	\$21,025.03	2.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$367.20	\$367.20	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11211	10	\$1,042.91	\$468,264.59	449.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11213	6	\$1,056.05	\$80,259.99	76.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$1,810.76	\$90,537.81	50.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	1	\$100.00	\$6,800.00	68.000	EA	N	LUMINAIRE, REMOVE
0715 21 2	1	\$1,230.00	\$83,640.00	68.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715500 1	13	\$749.95	\$184,488.22	246.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 11	3	\$1,437.35	\$22,997.52	16.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715511125	1	\$5,225.12	\$5,225.12	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511135	5	\$6,500.59	\$78,007.12	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'
0715511140	2	\$13,799.67	\$41,399.00	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715516115	1	\$5,000.00	\$20,000.00	4.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 13
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516125	3	\$5,376.05	\$26,880.26	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'
0715516330	1	\$5,473.28	\$49,259.52	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715518330	1	\$7,163.60	\$57,308.80	8.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, FURNISH & INSTALL DOUBLE ARM POLE TOP MOUNT, CONCRETE, 30'
0751 36 11	1	\$500.00	\$1,000.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BICYCLES
0920714 11	1	\$10.50	\$28,770.00	2,740.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 439916-1-52-01
0999 16	2	\$6,000.00	\$12,000.00	2.000	LS	N	PARTNERING, DO NOT BID
0999 25	23	\$19,346.30	\$1,044,700.30	54.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1060 15	4	\$741.37	\$38,551.12	52.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 21102	1	\$759.84	\$5,318.88	7.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"
1080 24500	5	\$435.23	\$80,518.29	185.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1644700	1	\$2,882.17	\$2,882.17	1.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY