



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 14
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	2	\$175.84	\$189,912.03	1,080.000	DA	N	MAINTENANCE OF TRAFFIC
0102 14	1	\$40.00	\$21,280.00	532.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	2	\$.36	\$6,598.00	18,524.000	ED	N	WORK ZONE SIGN
0102 74 1	2	\$.11	\$8,350.20	74,082.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	1	\$.11	\$132.00	1,200.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	1	\$8.77	\$1,140.10	130.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	1	\$3.00	\$30.00	10.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 99	2	\$14.87	\$32,945.12	2,216.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102115	1	\$.38	\$319.20	840.000	ED	N	TYPE III BARRICADE
0104 10 3	1	\$2.99	\$5,193.63	1,737.000	LF	N	SEDIMENT BARRIER
0104 18	1	\$105.40	\$421.60	4.000	EA	N	INLET PROTECTION SYSTEM
0107 1	1	\$.01	\$.09	8.890	AC	N	LITTER REMOVAL
0107 2	1	\$.01	\$.08	7.850	AC	N	MOWING
0108 1	1	\$1,575.00	\$1,575.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$1,850.00	\$1,850.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	1	\$157,291.85	\$195,041.89	1.240	AC	N	CLEARING & GRUBBING
0110 4 10	1	\$13.73	\$659.04	48.000	SY	N	REMOVAL OF EXISTING CONCRETE
0120 1	1	\$6.86	\$5,261.62	767.000	CY	N	REGULAR EXCAVATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 14
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 4	1	\$32.62	\$21,219.31	650.500	CY	N	SUBSOIL EXCAVATION
0120 6	1	\$5.28	\$4,435.20	840.000	CY	N	EMBANKMENT
0160 4	1	\$.85	\$1,812.20	2,132.000	SY	N	TYPE B STABILIZATION
0285701	1	\$11.11	\$3,832.95	345.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285709	1	\$25.31	\$31,536.26	1,246.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0327 70 1	1	\$3.13	\$12,191.35	3,895.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0334 1 13	1	\$129.45	\$24,258.93	187.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0337 7 82	1	\$189.88	\$55,388.00	291.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0400 4 4	1	\$15,000.00	\$16,500.00	1.100	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$15,000.00	\$375,000.00	25.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400142 3	1	\$40.00	\$608,400.00	15,210.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY
0400147	1	\$1,800.00	\$63,000.00	35.000	CF	N	COMPOSITE NEOPRENE PADS
0401 70 2	1	\$555.00	\$2,131,200.00	3,840.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0415 1 4	1	\$4.00	\$720.00	180.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$4.00	\$2,400.00	600.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0425 1541	1	\$6,094.60	\$6,094.60	1.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$5,953.77	\$11,907.54	2.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1910	1	\$6,814.80	\$6,814.80	1.000	EA	N	INLETS, CLOSED FLUME
0430175124	1	\$361.59	\$1,446.36	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 14
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0443 70 4	1	\$198.56	\$17,274.72	87.000	LF	N	FRENCH DRAIN, 24"
0455 81102	1	\$1,750.00	\$224,000.00	128.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0457 2231	1	\$1,750.00	\$1,102,500.00	630.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, GREATER THAN 30.", GALVANIC SYSTEM
0515 2311	1	\$100.00	\$1,400.00	14.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0520 1 10	1	\$29.03	\$12,976.41	447.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$31.74	\$1,967.88	62.000	LF	N	CONCRETE CURB, TYPE D
0522 1	1	\$32.84	\$5,385.76	164.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	1	\$50.04	\$5,254.20	105.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0527 2	1	\$18.42	\$1,620.96	88.000	SF	N	DETECTABLE WARNINGS
0536 73	1	\$10.00	\$340.00	34.000	LF	N	GUARDRAIL REMOVAL
0570 1 2	1	\$3.26	\$14,034.30	4,305.000	SY	N	PERFORMANCE TURF, SOD
0630 2 12	1	\$18.00	\$28,260.00	1,570.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0632 7 1	1	\$5,000.01	\$5,000.01	1.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0635 2 11	1	\$550.00	\$23,650.00	43.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$1,400.00	\$1,400.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0639 1122	1	\$4,300.01	\$8,600.02	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 2 1	1	\$6.75	\$4,050.00	600.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 14
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 12	1	\$1,750.00	\$3,500.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0646 1 11	1	\$1,150.00	\$3,450.00	3.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0649 21 6	1	\$35,290.04	\$70,580.08	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$46,800.06	\$46,800.06	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 15	1	\$41,800.05	\$41,800.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0650 1 14	1	\$950.00	\$10,450.00	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0653 1 11	1	\$850.00	\$1,700.00	2.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$1,400.00	\$1,400.00	1.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0660 3 11	1	\$5,580.01	\$5,580.01	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$8,900.01	\$44,500.05	5.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	1	\$275.00	\$1,100.00	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0670 5140	1	\$27,500.03	\$27,500.03	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0682 1113	1	\$7,100.01	\$14,200.02	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 6 30	1	\$2,000.00	\$2,000.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 14
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 13	1	\$7,500.01	\$7,500.01	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0700 1 11	1	\$305.00	\$6,100.00	20.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	1	\$985.00	\$9,850.00	10.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	1	\$1,458.60	\$5,834.40	4.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 60	1	\$39.58	\$356.22	9.000	AS	N	SINGLE POST SIGN, REMOVE
0700 3201	1	\$495.00	\$1,980.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	1	\$4,800.01	\$24,000.05	5.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 12 21	1	\$6,400.01	\$57,600.09	9.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0701 18101	1	\$5,471.70	\$580.00	.106	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	1	\$5,370.37	\$290.00	.054	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 10 1	1	\$146.48	\$439.44	3.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 4	1	\$72.00	\$4,248.00	59.000	EA	N	DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"
0710 11101	1	\$653.33	\$49.00	.075	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11123	1	\$.60	\$33.00	55.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 14
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	1	\$1.10	\$60.50	55.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11170	1	\$25.00	\$25.00	1.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	1	\$680.56	\$49.00	.072	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11290	1	\$2.90	\$11.60	4.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	1	\$2,165.18	\$2,165.18	1.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	1	\$1.60	\$318.40	199.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	1	\$2.50	\$302.50	121.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	1	\$3.15	\$425.25	135.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	1	\$2,250.00	\$13.50	.006	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	1	\$100.00	\$200.00	2.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	1	\$50.00	\$550.00	11.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$2.50	\$30.00	12.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 14125	1	\$18.00	\$3,096.00	172.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	1	\$450.00	\$2,250.00	5.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	1	\$250.00	\$1,250.00	5.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation
Item Average Unit Cost
From 2020/06/01 to 2021/05/31
Statewide

Market Area: 14
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16101	1	\$3,065.17	\$1,364.00	.445	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	1	\$3,280.00	\$82.00	.025	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	1	\$1,239.67	\$150.00	.121	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16201	1	\$3,016.22	\$558.00	.185	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0715 1 12	1	\$2.47	\$4,539.86	1,838.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 5 31	1	\$1,650.00	\$4,950.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	1	\$10,800.01	\$10,800.01	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715500 11	1	\$1,750.00	\$5,250.00	3.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0999 25	2	\$56,731.00	\$113,462.00	2.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID