

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	303	\$470.87	\$40,357,498.98	85,709.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	18	\$16.92	\$2,486,069.37	146,905.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	14	\$49.28	\$2,015,201.40	40,889.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	43	\$45.31	\$480,521.33	10,606.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 4	47	\$41.37	\$847,223.46	20,479.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	187	\$50.05	\$5,073,634.82	101,362.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	311	\$.28	\$1,343,005.83	4,819,905.000	ED	N	WORK ZONE SIGN
0102 61	32	\$48.26	\$30,546.76	633.000	EA	N	BUSINESS SIGN
0102 62	18	\$1.51	\$60,617.51	40,090.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	54	\$29.16	\$2,623,561.53	89,969.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	63	\$21.58	\$3,112,850.09	144,276.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	33	\$17.25	\$1,351,161.36	78,349.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	30	\$8.25	\$765,041.73	92,697.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	37	\$11.73	\$1,228,228.47	104,673.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	16	\$4.49	\$321,361.90	71,582.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	2	\$16.98	\$30,230.00	1,780.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	311	\$.12	\$2,138,965.90	18,533,414.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 8	62	\$.10	\$241,890.74	2,527,435.000	FD	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	14	\$14.71	\$803,746.98	54,640.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 2	9	\$70.95	\$214,065.24	3,017.000	LF	N	TEMPORARY SEPARATOR, F&I REMAIN
0102 75 3	1	\$15.60	\$1,560.00	100.000	LF	N	TEMPORARY SEPARATOR, INSTALL
0102 75 5	1	\$2.10	\$210.00	100.000	LF	N	TEMPORARY SEPARATOR, REMOVE
0102 76	241	\$6.66	\$743,131.41	111,615.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	134	\$3.43	\$1,549,044.76	451,036.000	EA	N	TEMPORARY RAISED/RETROR PAVT MARKER
0102 89 1	76	\$1,132.62	\$881,181.03	778.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	295	\$11.68	\$2,616,241.33	223,967.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	120	\$12.47	\$1,337,832.19	107,309.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	119	\$9.66	\$996,729.44	103,231.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102108	1	\$1,600.00	\$32,000.00	20.000	EA	N	WOOD POLE, MAX 50', F&I, PRE-EVENT
0102109	1	\$740.00	\$14,800.00	20.000	EA	N	GUY WIRE FOR WOOD OR CONCRETE POLE, FURN
0102115	65	\$.59	\$60,953.65	103,984.000	ED	N	TYPE III BARRICADE
0102120	2	\$57.33	\$108,645.00	1,895.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	66	\$4.89	\$190,155.03	38,881.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	72	\$4.71	\$188,214.73	39,983.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	26	\$22.35	\$115,320.45	5,160.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102913 12	3	\$5,541.67	\$4,788.00	.864	GM	N	REMOVABLE TAPE, BLACK, SKIP
0102913 21	34	\$10,527.79	\$492,984.70	46.827	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	14	\$5,101.58	\$32,961.31	6.461	GM	N	REMOVABLE TAPE, WHITE, SKIP
0102913 23	7	\$12.68	\$11,474.50	905.000	LF	N	REMOVABLE TAPE, WHITE, 12" STOP BAR
0102913 24	4	\$8.10	\$19,053.45	2,351.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 29	5	\$322.73	\$62,610.00	194.000	EA	N	REMOVABLE TAPE, WHITE, MESS SYM ARROW
0102913 31	26	\$10,332.73	\$254,092.24	24.591	GM	N	REMOVABLE TAPE, YELLOW, SOLID 6"
0102913 32	2	\$3,100.58	\$3,745.50	1.208	GM	N	REMOVABLE TAPE, YELLOW, SKIP
0104 1	36	\$3.02	\$168,116.99	55,585.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	2	\$4.89	\$31,098.75	6,360.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	2	\$1,082.80	\$5,414.00	5.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	2	\$1,578.40	\$7,892.00	5.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	216	\$1.68	\$3,485,298.40	2,080,533.000	LF	N	SEDIMENT BARRIER
0104 11	86	\$9.24	\$712,149.82	77,042.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	41	\$7.80	\$261,248.34	33,492.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	56	\$2,342.77	\$459,183.63	196.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	210	\$111.30	\$951,184.69	8,546.000	EA	N	INLET PROTECTION SYSTEM
0104 19	5	\$1.72	\$13,596.50	7,917.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	195	\$24.65	\$2,483,278.34	100,740.590	AC	N	LITTER REMOVAL
0107 2	190	\$38.68	\$3,186,434.98	82,370.240	AC	N	MOWING
0108 1	66	\$17,742.24	\$1,312,925.74	74.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	47	\$11,368.61	\$602,536.33	53.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	5	\$9,685.75	\$48,428.75	5.000	LS	N	MONITOR EXISTING STRUCTURES- GROUN
0110 1 1	212	\$18,040.30	\$34,585,780.86	1,917.140	AC	N	CLEARING & GRUBBING
0110 2 1	21	\$18,393.66	\$1,318,825.71	71.700	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110 2 2	50	\$12,200.84	\$924,640.47	75.785	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	34	\$44.48	\$6,296,125.13	141,543.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	217	\$19.11	\$6,261,005.32	327,667.000	SY	N	REMOVAL OF EXIST CONC
0110 5	1	\$8,000.00	\$8,000.00	1.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110 6	2	\$7,250.00	\$14,500.00	2.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	44	\$190.64	\$182,827.35	959.000	EA	N	MAILBOX, F&I SINGLE
0110 21	6	\$2.36	\$93,401.35	39,654.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$173.66	\$78,147.13	450.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	4	\$1,558.52	\$35,845.98	23.000	EA	N	TREE REMOVAL
0110 71 1	1	\$243.00	\$69,984.00	288.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	2	\$160.99	\$89,833.00	558.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	3	\$2,019.16	\$225,540.00	111.700	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 85	1	\$75.00	\$450.00	6.000	EA	N	CLEANING INTERIOR OF SEGAL BOX GRDR SPAN
0120 1	164	\$7.17	\$17,663,403.74	2,463,844.100	CY	N	REGULAR EXCAVATION
0120 2 2	77	\$16.73	\$1,724,896.38	103,089.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	6	\$16.67	\$28,270.80	1,696.300	CY	N	LATERAL DITCH EXCAVATION
0120 4	29	\$11.86	\$3,595,393.99	303,049.500	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$28.09	\$213,638.00	7,606.000	CY	N	CHANNEL EXCAVATION
0120 6	147	\$8.88	\$18,270,331.15	2,056,940.700	CY	N	EMBANKMENT
0120 9 1	1	\$6.00	\$3,300.00	550.000	LF	N	DITCH CLEARING OF LARGE VEG, UP TO 15'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 9 2	2	\$7.37	\$14,000.00	1,900.000	LF	N	DITCH CLEARING OF LARGE VEG, 15-30'
0120 9 3	1	\$10.00	\$1,000.00	100.000	LF	N	DITCH CLEARING OF LARGE VEG, >30'
0120 10 11	2	\$2.38	\$76,000.00	32,000.000	LF	N	CLEAN AND RESHAPE DITCH, SP, UP TO 15'
0120 10 12	3	\$6.74	\$87,900.00	13,040.000	LF	N	CLEAN AND RESHAPE DITCH, SP, 15-30'
0120 10 13	1	\$1.70	\$3,400.00	2,000.000	LF	N	CLEAN AND RESHAPE DITCH, SP, >30'
0120 10 21	3	\$10.50	\$292,065.00	27,821.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22	3	\$6.85	\$39,450.00	5,760.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 10 23	2	\$3.17	\$6,500.00	2,050.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, >30'
0120 11	1	\$20.00	\$39,000.00	1,950.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV
0120 71	41	\$31,050.93	\$1,397,291.63	45.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	3	\$27.28	\$1,309,016.56	47,989.200	CY	N	SURCHARGE EMBANKMENT
0121 70 2	15	\$215.23	\$160,129.00	744.000	CY	N	FLOWABLE FILL, MAINTENANCE
0125 1	5	\$37.55	\$48,659.84	1,296.000	CY	N	EXCAVATION FOR STRUCTURES
0125 3	2	\$84.78	\$19,500.00	230.000	CY	N	SELECT BEDDING MATERIAL
0129 1 1	5	\$2,500.00	\$12,500.00	5.000	ED	N	NATURAL DISAST/PRE EVENT CREW PRE-POSITI
0129 1 2	2	\$204.90	\$49,176.00	240.000	HR	N	NATURAL DISAST/PRE EVENT CREW, CUT AND T
0141 70	3	\$1,154.69	\$36,950.00	32.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	2	\$67.57	\$50,680.00	750.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0145 1	1	\$12.00	\$300.00	25.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	11	\$5.30	\$498,854.76	94,109.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	2	\$11.00	\$1,375.00	125.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	1	\$45.82	\$115,512.22	2,521.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	130	\$5.09	\$13,701,641.91	2,690,577.000	SY	N	TYPE B STABILIZATION
0173 71	2	\$140.27	\$26,650.40	190.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	13	\$44.02	\$1,167,313.60	26,516.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	12	\$328.14	\$3,563,318.20	10,859.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 3	1	\$350.00	\$140,000.00	400.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0210 1 1	3	\$23.34	\$10,969.00	470.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	1	\$1.64	\$4,334.52	2,643.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	2	\$15.11	\$5,529.00	366.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	4	\$35.61	\$8,724.00	245.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	71	\$11.22	\$9,027,349.88	804,692.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	16	\$11.17	\$424,153.33	37,967.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	8	\$20.46	\$436,050.94	21,312.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	18	\$20.39	\$447,850.06	21,967.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	3	\$19.98	\$615,262.25	30,787.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	35	\$23.76	\$2,469,730.05	103,945.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	6	\$34.82	\$159,944.45	4,593.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	8	\$24.69	\$1,847,357.54	74,828.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	82	\$19.20	\$17,041,269.73	887,573.000	SY	N	OPTIONAL BASE,BASE GROUP 09

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285710	20	\$18.73	\$3,731,292.09	199,207.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	24	\$23.33	\$3,558,737.33	152,511.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	10	\$31.46	\$722,751.14	22,976.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	7	\$43.61	\$1,280,646.35	29,363.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	3	\$58.53	\$345,324.00	5,900.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	24	\$62.66	\$5,887,043.95	93,950.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	32	\$26.02	\$1,088,264.48	41,824.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0286 2	12	\$148.14	\$451,221.86	3,046.000	TN	N	TURNOUT CONSTRUCT-ASPHALT/DRIVEWAY BASE
0327 70 1	76	\$3.28	\$2,427,442.96	740,526.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	17	\$1.93	\$558,884.41	288,889.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	7	\$3.85	\$472,601.54	122,735.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	47	\$2.07	\$3,889,182.24	1,881,398.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	54	\$2.31	\$3,751,849.68	1,626,629.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	133	\$1.96	\$8,674,476.75	4,436,062.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	11	\$2.90	\$708,859.34	244,271.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	25	\$2.01	\$2,193,960.51	1,092,023.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	2	\$9.68	\$22,332.00	2,308.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	4	\$3.58	\$61,055.25	17,045.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	39	\$1.35	\$4,049,368.91	3,003,079.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	16	\$3.83	\$587,185.32	153,225.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	24	\$2.68	\$549,151.40	205,094.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 14	2	\$18.87	\$68,990.00	3,657.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	22	\$1.56	\$2,623,809.50	1,677,811.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	2	\$1.15	\$18,068.45	15,737.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	7	\$2.13	\$537,921.40	252,762.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	3	\$3.80	\$59,964.54	15,764.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	51	\$1.64	\$1,472,214.96	898,389.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	17	\$2.54	\$1,237,891.97	487,023.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	4	\$6.05	\$246,579.30	40,736.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	5	\$3.06	\$542,853.26	177,398.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	4	\$7.98	\$200,912.95	25,180.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	3	\$4.53	\$111,233.15	24,535.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	2	\$7.46	\$28,882.30	3,870.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29	2	\$4.11	\$51,307.18	12,475.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 33	2	\$7.46	\$90,287.41	12,097.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$14.14	\$14,649.04	1,036.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 44	1	\$2.07	\$154,438.56	74,608.000	SY	N	MILLING EXIST ASPH PAVT, 12.25" AVG DEPT
0327 70 46	1	\$20.00	\$38,420.00	1,921.000	SY	N	MILLING EXIST ASPH PAVT, 12" AVG DEPT
0334 1 11	7	\$112.63	\$727,581.37	6,459.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	28	\$99.53	\$9,357,659.80	94,020.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 13	115	\$98.16	\$39,435,212.16	401,731.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	23	\$97.40	\$6,915,341.96	70,998.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	2	\$119.71	\$449,875.00	3,758.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	29	\$99.88	\$15,755,544.60	157,741.500	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	59	\$98.16	\$48,535,421.01	494,432.900	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	29	\$102.47	\$29,488,247.36	287,761.100	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	8	\$96.79	\$24,767,581.58	255,900.900	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 57	2	\$117.10	\$4,633,377.47	39,566.400	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 58	3	\$125.16	\$2,174,902.25	17,376.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337 7 25	86	\$135.78	\$50,633,888.54	372,903.000	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	4	\$147.66	\$2,687,897.24	18,203.300	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	24	\$106.87	\$10,067,730.47	94,201.800	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	26	\$115.21	\$7,299,443.20	63,359.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	59	\$149.40	\$7,872,410.48	52,693.000	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	102	\$113.11	\$41,822,858.52	369,741.176	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	17	\$130.03	\$2,311,289.47	17,775.300	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 88	1	\$212.00	\$189,824.80	895.400	TN	N	ASPH CONC FC,TRAFFIC E,FC-12.5,PG 76-22
0337 7 93	2	\$143.56	\$1,362,926.53	9,494.000	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 94	2	\$123.65	\$231,268.60	1,870.400	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	121	\$179.48	\$4,129,871.07	23,010.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$83.51	\$248,692.00	2,978.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 3	1	\$88.00	\$1,396,648.00	15,871.000	SY	N	PLAIN CEMENT CONC PAVT, 7"
0350 3 5	2	\$88.18	\$174,248.86	1,976.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 6	2	\$115.54	\$873,695.00	7,562.000	SY	N	PLAIN CEMENT CONC PAVT, 8.5"
0350 3 7	2	\$83.05	\$3,880,412.00	46,723.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 8	2	\$65.73	\$3,695,166.00	56,220.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 3 9	1	\$112.00	\$1,426,880.00	12,740.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 11	1	\$152.00	\$699,504.00	4,602.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 5	6	\$2.77	\$556,194.05	200,862.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	1	\$20.00	\$200.00	10.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	5	\$264.42	\$431,541.50	1,632.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	8	\$5.02	\$759,543.30	151,281.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$600.00	\$432,600.00	721.000	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$90.00	\$5,400.00	60.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	41	\$587.32	\$5,413,423.58	9,217.200	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	2	\$2,077.30	\$53,386.50	25.700	CY	N	CONC CLASS NS, STEPS
0400 1 11	3	\$1,531.61	\$555,820.28	362.900	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	11	\$1,553.74	\$2,052,331.05	1,320.900	CY	N	CONC CLASS II, CULVERTS
0400 2 4	13	\$729.35	\$4,828,655.81	6,620.500	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	3	\$1,476.72	\$621,700.00	421.000	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 8	3	\$1,060.64	\$309,600.00	291.900	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	14	\$533.34	\$913,882.44	1,713.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	3	\$561.55	\$501,463.00	893.000	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	5	\$447.67	\$46,020.00	102.800	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 25	1	\$900.00	\$108,540.00	120.600	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 3 1	1	\$2,133.60	\$32,004.00	15.000	CY	N	CONC CLASS III, CULVERTS
0400 3 8	1	\$941.73	\$93,513.79	99.300	CY	N	CONC CLASS III, BULKHEAD
0400 3 20	1	\$320.00	\$25,280.00	79.000	CY	N	CONC CLASS III, SEAL
0400 4 1	7	\$1,039.59	\$2,135,308.96	2,054.000	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	6	\$2,070.91	\$264,455.51	127.700	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	15	\$1,542.65	\$2,416,091.10	1,566.200	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	4	\$1,320.15	\$215,183.94	163.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	4	\$1,303.32	\$1,015,022.00	778.800	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	3	\$771.98	\$7,074,173.30	9,163.700	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	2	\$822.38	\$372,786.00	453.300	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 4104	1	\$1,500.00	\$43,800.00	29.200	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7 1	4	\$30.20	\$53,672.50	1,777.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	3	\$27.77	\$34,657.50	1,248.000	SY	N	BRIDGE DECK PLANING
0400 20	1	\$45.00	\$4,500.00	100.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	1	\$14,850.00	\$5,940.00	.400	CY	N	CONCRETE FOR JOINT REPAIR
0400 72	1	\$34.45	\$86,538.40	2,512.000	SF	N	PRECAST BULKHEAD PANELS
0400140 1	4	\$2,962.27	\$628,002.00	212.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	3	\$3,745.10	\$191,000.00	51.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142 3	4	\$39.44	\$768,385.00	19,480.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 9	1	\$750.00	\$112,500.00	150.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATRL
0400143	10	\$1.48	\$559,798.70	379,102.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	4	\$.07	\$85,455.00	1,282,370.000	SF	N	CLEANING CONC SURFACE
0400147	7	\$1,172.49	\$257,830.85	219.900	CF	N	COMPOSITE NEOPRENE PADS
0400148	6	\$976.55	\$52,831.60	54.100	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	6	\$120.29	\$181,670.00	1,510.300	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	3	\$374.31	\$134,750.00	360.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	4	\$550.43	\$2,165,727.54	3,934.600	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	10	\$556.90	\$1,852,699.90	3,326.800	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	9	\$408.65	\$167,671.09	410.300	CF	N	RESTORE SPALLED AREAS, PORTLND CEM GROUT
0401 70 5	2	\$303.57	\$2,125.00	7.000	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0401 70 6	1	\$400.00	\$91,520.00	228.800	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0401 70 7	5	\$141.63	\$977,380.08	6,900.900	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0407 1 11	1	\$2,800.00	\$380,800.00	136.000	LF	N	PRCST CON 3 SIDE BOX CUL, 0-19', <OR=10'H
0411 1	15	\$93.42	\$60,817.78	651.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	15	\$61.06	\$272,370.00	4,461.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413149	4	\$63.05	\$11,475.00	182.000	GA	N	PENETRANT SEALER
0413151	13	\$61.26	\$294,310.00	4,804.000	GA	N	METHACRYLATE MONOMER
0413154	14	\$1.25	\$612,215.66	489,777.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	16	\$1.30	\$1,023,494.17	785,733.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	5	\$1.33	\$208,241.53	156,758.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	18	\$.95	\$1,665,355.57	1,754,835.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	18	\$.97	\$1,743,137.19	1,790,836.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	6	\$1.79	\$40,088.72	22,355.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	6	\$1.25	\$53,343.16	42,736.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	14	\$.99	\$310,694.11	312,879.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 5	2	\$6.36	\$3,510.00	552.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 10 4	2	\$3.98	\$17,572.00	4,412.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$3.50	\$2,527.00	722.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$9,152.00	2,288.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0425 1201	13	\$4,439.87	\$177,594.67	40.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	3	\$8,640.00	\$25,920.00	3.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$6,216.00	\$6,216.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	3	\$2,941.03	\$8,823.09	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	17	\$7,186.04	\$596,441.42	83.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$7,635.00	\$30,540.00	4.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	3	\$4,718.00	\$23,590.00	5.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	8	\$7,229.76	\$86,757.08	12.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	2	\$5,847.81	\$17,543.43	3.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	7	\$8,017.70	\$112,247.78	14.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$6,432.00	\$6,432.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	2	\$6,995.00	\$104,925.00	15.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	7	\$7,140.25	\$149,945.35	21.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	4	\$5,484.42	\$307,127.60	56.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	54	\$5,082.59	\$2,805,590.89	552.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	5	\$8,330.43	\$249,913.00	30.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	17	\$4,069.35	\$227,883.83	56.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	5	\$7,150.35	\$128,706.28	18.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	36	\$5,728.45	\$1,082,676.29	189.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	4	\$9,084.34	\$190,771.08	21.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	12	\$4,434.57	\$128,602.43	29.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	6	\$5,966.81	\$137,236.63	23.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	2	\$8,300.00	\$16,600.00	2.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$7,106.00	\$35,530.00	5.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$8,780.00	\$8,780.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1422	3	\$8,247.33	\$24,742.00	3.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	3	\$11,498.11	\$34,494.32	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	3	\$7,660.50	\$30,642.00	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	2	\$14,924.34	\$29,848.68	2.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1445	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	21	\$7,112.30	\$711,229.64	100.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	6	\$10,733.35	\$257,600.32	24.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	5	\$5,349.74	\$203,290.03	38.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$11,430.00	\$45,720.00	4.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	13	\$7,586.20	\$402,068.47	53.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	5	\$10,897.94	\$98,081.50	9.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	3	\$6,409.22	\$70,501.38	11.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$12,944.48	\$51,777.90	4.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	16	\$5,809.32	\$458,936.28	79.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	2	\$8,250.00	\$16,500.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1481	5	\$7,945.09	\$119,176.34	15.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	2	\$11,246.29	\$78,724.00	7.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	1	\$5,429.00	\$5,429.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1489	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE 8, MODIFY
0425 1501	5	\$4,336.86	\$30,358.00	7.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	6	\$9,615.78	\$144,236.75	15.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$8,205.81	\$8,205.81	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	2	\$4,021.23	\$8,042.45	2.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	3	\$5,492.86	\$49,435.70	9.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$8,014.00	\$8,014.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1514	1	\$21,864.00	\$21,864.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	3	\$1,731.73	\$38,098.00	22.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	44	\$4,148.99	\$929,372.67	224.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$9,800.00	\$29,400.00	3.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	15	\$5,777.43	\$242,652.05	42.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	3	\$9,087.71	\$109,052.50	12.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	4	\$5,446.65	\$27,233.24	5.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	4	\$3,375.00	\$27,000.00	8.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	11	\$3,436.55	\$168,390.90	49.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	2	\$4,852.38	\$9,704.76	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	2	\$6,555.47	\$26,221.86	4.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	44	\$4,228.69	\$1,336,267.00	316.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$7,915.28	\$94,983.30	12.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	11	\$6,315.92	\$195,793.58	31.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1544	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	8	\$3,688.33	\$44,260.00	12.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	15	\$5,685.09	\$227,403.73	40.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	23	\$4,715.87	\$617,778.99	131.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$8,743.33	\$26,230.00	3.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	4	\$6,663.51	\$126,606.70	19.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$6,650.35	\$39,902.08	6.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	4	\$6,459.52	\$25,838.09	4.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	3	\$6,677.67	\$40,066.00	6.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	17	\$4,450.09	\$391,607.87	88.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$3,812.00	\$3,812.00	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	1	\$5,467.24	\$10,934.48	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1565	3	\$2,173.60	\$23,909.62	11.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	2	\$9,393.00	\$18,786.00	2.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	8	\$6,028.59	\$162,771.90	27.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	2	\$6,807.49	\$238,262.00	35.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	1	\$13,392.15	\$80,352.90	6.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$15,621.00	\$93,726.00	6.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1575	2	\$4,350.00	\$8,700.00	2.000	EA	N	INLETS, DT BOT,TYPE G, PARTIAL
0425 1579	1	\$2,500.00	\$5,000.00	2.000	EA	N	INLETS, DT BOT, TYPE G, MODIFY
0425 1581	4	\$5,649.77	\$28,248.85	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	2	\$7,794.44	\$70,150.00	9.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1583	1	\$6,400.00	\$6,400.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589	7	\$9,711.80	\$126,253.43	13.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$11,640.00	\$11,640.00	1.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	23	\$4,538.63	\$776,106.49	171.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$6,487.99	\$77,855.83	12.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	5	\$6,863.54	\$137,270.77	20.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	2	\$9,101.19	\$45,505.96	5.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	1	\$4,600.00	\$4,600.00	1.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	14	\$5,064.73	\$283,624.70	56.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$7,915.28	\$63,322.20	8.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	2	\$7,267.33	\$87,207.90	12.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	2	\$11,798.88	\$70,793.25	6.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	1	\$6,786.50	\$13,573.00	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1783	1	\$4,300.00	\$8,600.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1881	1	\$5,900.00	\$23,600.00	4.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1910	27	\$4,617.10	\$387,836.52	84.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$7,058.00	\$7,058.00	1.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$8,881.14	\$8,881.14	1.000	EA	N	INLETS, ADJACENT BARRIER,J BOT, < 10'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 41	33	\$5,290.33	\$597,807.32	113.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	4	\$6,517.44	\$123,831.30	19.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	19	\$3,197.11	\$163,052.84	51.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	43	\$4,304.78	\$731,813.17	170.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	6	\$4,842.28	\$29,053.68	6.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	18	\$3,835.81	\$111,238.44	29.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	22	\$6,836.77	\$423,879.92	62.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	6	\$9,544.50	\$114,533.95	12.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	9	\$3,402.97	\$173,551.25	51.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	1	\$4,000.00	\$8,000.00	2.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 2 91	26	\$7,579.86	\$576,069.28	76.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	13	\$8,881.44	\$275,324.72	31.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	9	\$4,775.31	\$167,135.94	35.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	1	\$2,000.00	\$4,000.00	2.000	EA	N	MANHOLES, REPAIR
0425 3 41	4	\$3,426.41	\$17,132.04	5.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 42	1	\$5,000.00	\$10,000.00	2.000	EA	N	JUNCTION BOXES, P-7, >10'
0425 3 43	8	\$4,684.85	\$56,218.15	12.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 50	1	\$1,000.00	\$11,000.00	11.000	EA	N	JUNCTION BOX, DRAINAGE, REPAIR
0425 3 61	1	\$3,500.00	\$7,000.00	2.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	3	\$2,481.25	\$9,925.00	4.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 91	1	\$4,300.00	\$4,300.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 4	18	\$1,075.47	\$112,923.86	105.000	EA	N	INLETS, ADJUST
0425 5	74	\$782.64	\$723,156.90	924.000	EA	N	MANHOLE, ADJUST
0425 5 1	34	\$922.63	\$250,033.82	271.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	51	\$533.41	\$377,652.92	708.000	EA	N	VALVE BOXES, ADJUST
0425 7	3	\$537.74	\$28,500.00	53.000	EA	N	MANHOLE COVER- REPLACE
0425 8	6	\$1,499.69	\$26,994.50	18.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	3	\$3,025.73	\$36,308.80	12.000	EA	N	YARD DRAIN
0425 11	20	\$2,759.15	\$118,643.55	43.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$1,000.00	\$1,000.00	1.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 15 41	9	\$866.18	\$51,104.90	59.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 42	6	\$1,269.18	\$13,961.00	11.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 43	1	\$1,000.00	\$40,000.00	40.000	EA	N	INLET TOP, REPAIR,CURB INLET- WALKING SU
0425 15 44	2	\$384.62	\$40,000.24	104.000	EA	N	INLET TOP, REPAIR,CURB INLET- CURB FACE
0425 15 45	1	\$1,500.00	\$7,500.00	5.000	EA	N	INLET TOP, REPAIR, REINFORCED INLET TOP
0425 15 51	8	\$1,528.70	\$45,861.12	30.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 52	6	\$2,706.78	\$24,361.00	9.000	EA	N	INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 15 56	2	\$1,050.02	\$15,750.28	15.000	EA	N	INLET TOP, REPLACE, APRON
0425 16 11	3	\$1,039.58	\$37,425.00	36.000	EA	N	DRAINAGE MANHOLE- REPLACE TOP AND RIM
0425 74 1	10	\$750.07	\$51,755.00	69.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 74 2	9	\$807.34	\$47,633.00	59.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	7	\$2,248.32	\$56,208.00	25.000	EA	N	INLET CAP, PRECAST
0425 82	19	\$1,274.09	\$183,469.59	144.000	EA	N	REPLACE GRATE
0430 95 1	3	\$34.95	\$35,300.00	1,010.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	3	\$43.26	\$19,900.00	460.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	3	\$58.04	\$16,250.00	280.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	3	\$79.17	\$14,250.00	180.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	2	\$104.55	\$11,500.00	110.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430 96	3	\$2,019.23	\$26,250.00	13.000	EA	N	DRAINAGE PIPE REPAIR- CONCRETE COLLAR
0430173118	8	\$70.36	\$112,583.69	1,600.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	4	\$117.00	\$22,815.25	195.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173130	1	\$149.21	\$19,248.09	129.000	LF	N	PIPE CULV OPT MATL, ROUND, 30", GD
0430173136	1	\$150.00	\$7,500.00	50.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430174112	3	\$77.76	\$13,220.00	170.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	14	\$96.64	\$122,439.18	1,267.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	57	\$72.16	\$1,359,430.05	18,838.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	35	\$98.01	\$575,327.08	5,870.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	16	\$129.80	\$185,224.88	1,427.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	17	\$124.02	\$315,992.06	2,548.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	7	\$130.47	\$67,586.00	518.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	5	\$217.53	\$23,928.30	110.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	2	\$277.86	\$11,670.00	42.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	3	\$407.50	\$16,300.00	40.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	4	\$124.53	\$22,416.20	180.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	24	\$88.90	\$307,049.81	3,454.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	15	\$99.73	\$342,579.73	3,435.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	8	\$120.97	\$151,209.90	1,250.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	4	\$150.50	\$44,245.85	294.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242	2	\$304.62	\$43,256.24	142.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248	1	\$260.00	\$3,900.00	15.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	10	\$63.01	\$42,975.99	682.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	47	\$122.65	\$465,714.86	3,797.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	109	\$78.38	\$9,192,849.94	117,289.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	76	\$92.03	\$5,168,232.63	56,158.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	48	\$112.08	\$3,022,541.44	26,968.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	44	\$136.64	\$2,609,423.45	19,097.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	19	\$158.78	\$1,290,717.73	8,129.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	19	\$191.72	\$675,417.60	3,523.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	6	\$428.92	\$210,170.00	490.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	4	\$352.52	\$41,950.00	119.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175172	1	\$365.00	\$4,745.00	13.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	3	\$105.17	\$7,888.00	75.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	44	\$103.06	\$1,596,905.10	15,495.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	26	\$116.65	\$1,044,977.05	8,958.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	12	\$146.29	\$383,573.33	2,622.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	4	\$187.97	\$125,186.88	666.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	5	\$310.02	\$153,460.33	495.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	1	\$325.00	\$185,250.00	570.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	2	\$303.29	\$108,880.00	359.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$300.00	\$51,600.00	172.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	4	\$453.94	\$570,154.85	1,256.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	2	\$467.40	\$395,423.25	846.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	3	\$592.09	\$403,804.00	682.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	3	\$626.20	\$387,620.00	619.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$1,500.00	\$99,000.00	66.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	1	\$1,510.00	\$228,010.00	151.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430185154	1	\$1,714.00	\$265,670.00	155.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,54"
0430200 23	1	\$900.00	\$1,800.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	4	\$1,017.00	\$9,153.02	9.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	2	\$1,500.00	\$9,000.00	6.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$2,000.00	\$8,000.00	4.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	2	\$3,043.29	\$6,086.57	2.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430200 45	1	\$10,820.00	\$10,820.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 72"
0430515100	1	\$4,926.00	\$4,926.00	1.000	EA	N	STRAIGHT CONC ENDW 15", SINGLE, 0 ROUND
0430518100	8	\$3,746.04	\$108,635.18	29.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ROUND
0430518110	1	\$2,200.00	\$4,400.00	2.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 15 ROUND
0430518120	1	\$2,400.00	\$4,800.00	2.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 30 ROUND
0430518130	1	\$2,600.00	\$13,000.00	5.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 45 ROUND
0430524100	4	\$4,297.38	\$90,244.91	21.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ROUND
0430524200	5	\$4,948.37	\$29,690.22	6.000	EA	N	STRAIGHT CONC ENDW 24", DOUBLE, 0 ROUND
0430524402	1	\$7,000.00	\$14,000.00	2.000	EA	N	STRAIGHT CONC ENDW 24", QUAD, 0 ELLIP
0430530100	3	\$4,197.39	\$33,579.09	8.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 0 ROUND
0430530200	1	\$4,000.00	\$8,000.00	2.000	EA	N	STRAIGHT CONC ENDW 30", DOUBLE, 0 ROUND
0430530302	1	\$8,000.00	\$16,000.00	2.000	EA	N	STRAIGHT CONC ENDW 30", TRI, 0 ELLIP
0430536100	5	\$4,822.03	\$48,220.26	10.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROUND
0430536110	1	\$4,200.00	\$8,400.00	2.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 15 ROUND
0430536200	1	\$5,000.00	\$10,000.00	2.000	EA	N	STRAIGHT CONC ENDW 36", DOUBLE, 0 ROUND
0430542100	1	\$6,000.00	\$12,000.00	2.000	EA	N	STRAIGHT CONC ENDW 42", SINGLE, 0 ROUND
0430560102	1	\$9,336.00	\$9,336.00	1.000	EA	N	STRAIGHT CONC ENDW 60", SINGLE, 0 ROU,EL
0430600125	1	\$2,550.24	\$12,751.20	5.000	EA	N	U-ENDWALL, IND 260/430-010, 1:4 SLP, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610125	1	\$2,742.00	\$2,742.00	1.000	EA	N	U-ENDWALL,INDEX261/430-011,1:4 SLP, 18"
0430610129	1	\$3,400.00	\$3,400.00	1.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:4 SLP, 24"
0430610223	1	\$3,809.35	\$3,809.35	1.000	EA	N	U-ENDWALL, 261 / 430-011,1:3 SLP, 15"
0430610229	1	\$5,217.00	\$5,217.00	1.000	EA	N	U-ENDWALL,261/430-011,1:3 SLP, 24"
0430611125	3	\$3,432.54	\$44,623.00	13.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	3	\$4,314.26	\$17,257.04	4.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	1	\$5,137.20	\$5,137.20	1.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611225	2	\$3,067.50	\$6,135.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229	1	\$4,370.72	\$4,370.72	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430611233	1	\$4,536.04	\$9,072.08	2.000	EA	N	U-ENDWALL,BAFF, 261/430-011,1:3 SLP, 30"
0430611325	4	\$3,779.06	\$68,023.00	18.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430611329	2	\$4,585.36	\$9,170.72	2.000	EA	N	U-ENDWALL, BAFFLES,INDEX 261,1:2 SLP,24"
0430611333	1	\$4,986.91	\$4,986.91	1.000	EA	N	U-ENDWALL, BAFFLES,1:2 SLP,30"
0430612025	1	\$3,500.00	\$3,500.00	1.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP,18"
0430613123	2	\$6,122.96	\$12,245.92	2.000	EA	N	U-ENDWALL,BAF& GRATE,1:4 SLP,15"
0430613125	2	\$5,835.00	\$11,670.00	2.000	EA	N	U-ENDWALL,BAF& GRATE,1:4 SLP,18"
0430613129	1	\$8,400.00	\$8,400.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,1:4 SLP,24"
0430613225	2	\$4,083.00	\$28,581.00	7.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"
0430613325	1	\$4,145.25	\$8,290.50	2.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"
0430821 23	6	\$123.33	\$18,500.00	150.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	7	\$197.15	\$36,275.00	184.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	7	\$154.57	\$43,125.00	279.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33	7	\$163.03	\$42,225.00	259.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38	7	\$172.44	\$45,525.00	264.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40	7	\$187.11	\$47,525.00	254.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42" ,SS
0430821 41	7	\$260.55	\$40,125.00	154.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" ,SS
0430821 42	7	\$451.22	\$37,000.00	82.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54" ,SS
0430821 43	7	\$450.00	\$34,200.00	76.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60" ,SS
0430821 61	7	\$455.26	\$34,600.00	76.000	EA	N	CLEANING & SEALING EXIS PIPE JNT,>60" ,SS
0430822 15	1	\$150.00	\$1,200.00	8.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" CD
0430822 25	1	\$200.00	\$1,000.00	5.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" CD
0430822 29	1	\$225.00	\$1,125.00	5.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	2	\$723.46	\$9,405.00	13.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	2	\$216.67	\$2,600.00	12.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 42	1	\$500.00	\$500.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54" CD
0430822 43	1	\$500.00	\$500.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60" CD
0430830	18	\$352.40	\$173,522.55	492.400	CY	N	PIPE FILLING AND PLUGGING
0430880 01	2	\$7,733.33	\$23,200.00	3.000	EA	N	FLAP GATES, 0-24"
0430885 42	1	\$5,000.00	\$5,000.00	1.000	EA	N	MANATEE GATE FOR 42" PIPE
0430886 24	1	\$1,100.00	\$1,100.00	1.000	EA	N	MANATEE GRATE FOR 24" PIPE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	28	\$160.25	\$782,741.60	4,884.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	4	\$27.13	\$4,042.58	149.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982121	1	\$950.00	\$11,400.00	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	5	\$1,660.02	\$73,040.80	44.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	44	\$1,452.29	\$441,495.28	304.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	37	\$1,685.98	\$209,061.48	124.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	18	\$2,336.07	\$137,828.13	59.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	20	\$3,414.89	\$245,871.92	72.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	11	\$5,064.47	\$116,482.84	23.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	7	\$3,359.58	\$47,034.10	14.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$7,533.33	\$22,600.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$5,618.33	\$16,855.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982625	21	\$1,655.34	\$117,528.92	71.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	12	\$1,667.36	\$43,351.27	26.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	2	\$3,741.73	\$11,225.20	3.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	2	\$3,636.90	\$7,273.79	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	2	\$8,219.45	\$16,438.90	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	1	\$2,500.00	\$5,000.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982642	1	\$5,855.00	\$5,855.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 54" CD
0430984121	3	\$808.33	\$9,700.00	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	10	\$1,023.86	\$61,431.76	60.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	63	\$1,349.52	\$1,244,261.85	922.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	47	\$1,424.84	\$455,949.68	320.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	20	\$2,382.50	\$169,157.29	71.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	20	\$3,437.92	\$268,157.48	78.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	6	\$2,706.55	\$29,772.00	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	8	\$3,762.94	\$67,733.00	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	3	\$3,132.20	\$15,661.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	4	\$3,723.00	\$26,061.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	3	\$1,421.82	\$7,109.12	5.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	27	\$1,411.28	\$213,102.99	151.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	14	\$2,304.96	\$255,850.85	111.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	8	\$3,397.64	\$115,519.76	34.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	3	\$4,973.57	\$34,814.98	7.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	2	\$2,547.30	\$7,641.90	3.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430990	7	\$1,762.73	\$29,966.42	17.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	5	\$981.16	\$221,741.80	226.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	7	\$747.68	\$67,291.00	90.000	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0432 3 1	1	\$150.00	\$300.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432 3 2	5	\$944.48	\$21,723.03	23.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,18"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0432 3 4	4	\$526.85	\$6,322.22	12.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,24"
0432 3 5	1	\$250.00	\$500.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432 3 6	3	\$1,031.99	\$50,567.70	49.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0432 3 7	1	\$350.00	\$700.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,42"
0432 3 8	2	\$435.71	\$3,050.00	7.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,48"
0432 3 9	1	\$1,391.48	\$2,782.96	2.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,54"
0433 1	8	\$781.61	\$32,046.01	41.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	13	\$224.17	\$631,272.77	2,816.000	LF	N	TRENCH DRAIN, STANDARD
0436 2	1	\$4.00	\$8,000.00	2,000.000	LF	N	TRENCH DRAIN, CLEANING
0440 1 10	2	\$80.99	\$8,828.35	109.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	4	\$29.59	\$75,751.00	2,560.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	3	\$32.42	\$348,122.70	10,737.000	LF	N	UNDERDRAIN, TYPE V
0440 70	5	\$2,315.29	\$129,656.00	56.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	3	\$57.35	\$2,810.00	49.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	4	\$27.08	\$5,931.40	219.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	4	\$40.00	\$36,520.00	913.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$50.00	\$500.00	10.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0442 70	2	\$2.73	\$142,269.50	52,035.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	5	\$147.82	\$136,734.60	925.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	11	\$142.83	\$700,563.05	4,905.000	LF	N	FRENCH DRAIN, 24"
0443 70 6	1	\$170.00	\$290,700.00	1,710.000	LF	N	FRENCH DRAIN, 36"
0443 70 8	1	\$318.00	\$644,268.00	2,026.000	LF	N	FRENCH DRAIN, 48"
0444 72 10	1	\$.01	\$.50	50.000	LF	N	DEEP WELL CLEANING, 0-23"
0444 72 11	2	\$30.09	\$170,000.00	5,650.000	LF	N	DEEP WELL CLEANING, 24"
0444 72 12	1	\$.01	\$.50	50.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0444 73 11	1	\$.01	\$.02	2.000	EA	N	STEEL WELL GRATE, 0-23"
0444 73 12	1	\$.01	\$.05	5.000	EA	N	STEEL WELL GRATE, 24" AND GREATER
0446 1 1	5	\$28.62	\$854,362.96	29,848.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	5	\$29.88	\$82,712.94	2,768.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	2	\$76,500.00	\$153,000.00	2.000	LS	N	PUMPING STATION- DRAINAGE
0450 1 2	1	\$600.00	\$60,600.00	101.000	LF	N	PREST BEAMS, TYPE III
0450 2 36	3	\$300.86	\$1,060,525.49	3,525.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$292.00	\$323,536.00	1,108.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$313.00	\$684,531.00	2,187.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	1	\$344.00	\$1,086,008.00	3,157.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 84	1	\$300.00	\$3,278,400.00	10,928.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 12	1	\$260.00	\$792,220.00	3,047.000	LF	N	PREST BEAM: FL SLAB BEAM,12" C,52-54" W
0450 8 24	1	\$399.00	\$167,979.00	421.000	LF	N	PREST BEAM: FL SLAB BEAM,15" C,58-60" W
0450 82	2	\$756.35	\$596,000.00	788.000	LF	N	BEAM REPAIR
0450 83 1	3	\$2,478.26	\$57,000.00	23.000	EA	N	BEAM REPAIR, STRAND SPLICES

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 83 2	1	\$2,500.00	\$12,500.00	5.000	EA	N	BEAM REPAIR, BAR SPLICES
0451 70	1	\$5,000.00	\$180,000.00	36.000	EA	N	PREST SOIL ANCHORS
0451 70 1	2	\$832.00	\$41,600.00	50.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	2	\$1,444.44	\$39,000.00	27.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 3	4	\$141.55	\$2,772,968.20	19,590.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$158.00	\$455,672.00	2,884.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 8	1	\$243.50	\$118,341.00	486.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 22	1	\$225.00	\$298,125.00	1,325.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	3	\$351.94	\$210,460.00	598.000	EA	N	WRAP PILE CLUSTERS
0455 81101	1	\$2,000.00	\$2,000.00	1.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102	1	\$1,750.00	\$224,000.00	128.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	1	\$235.00	\$4,230.00	18.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$378.00	\$1,576,638.00	4,171.000	LF	N	DRILLED SHAFT, 42" DIA
0455101 1	1	\$168,000.00	\$336,000.00	2.000	EA	N	TEST LOAD, BIDIRECT CELL, < FIVE CELLS
0455111	1	\$45.00	\$86,085.00	1,913.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455122 4	1	\$126.00	\$580,860.00	4,610.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455133 2	14	\$21.89	\$8,967,156.64	409,676.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	10	\$29.32	\$4,471,775.88	152,528.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455137 1	2	\$1,761.02	\$482,520.00	274.000	EA	N	LOAD TEST (DYNAMIC), INTERNAL GAUGES
0455143 3	3	\$210.60	\$502,922.00	2,388.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	3	\$240.94	\$978,210.00	4,060.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 22	2	\$447.71	\$248,476.75	555.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455147 1	1	\$3,990.00	\$247,380.00	62.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAF
0457 1 11	1	\$900.00	\$14,400.00	16.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	3	\$962.46	\$324,350.00	337.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 21	2	\$577.32	\$326,185.00	565.000	LF	N	STD INTEGRAL PILE JKT, STR, UP TO 16
0457 1 22	2	\$570.94	\$3,344,005.00	5,857.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2121	1	\$2,700.00	\$81,000.00	30.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2221	7	\$1,390.89	\$6,745,813.80	4,850.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	1	\$1,750.00	\$1,102,500.00	630.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	12	\$100.95	\$204,331.00	2,024.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	2	\$419.29	\$85,115.00	203.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	40	\$43.31	\$734,601.64	16,962.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	3	\$251.90	\$162,475.60	645.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$3,000.00	\$30,000.00	10.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 24	1	\$2,500.00	\$25,000.00	10.000	LF	N	BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458 1 25	1	\$200.00	\$8,000.00	40.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 27	1	\$350.00	\$3,500.00	10.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,DRILL &
0458 1 30	1	\$100.00	\$1,000.00	10.000	LF	N	BRIDGE DECK EXPANSION JNT, CLEAN JOINT
0458 1 40	1	\$6.00	\$7,200.00	1,200.000	LF	N	BRIDGE DECK EXPANSION JNT,HOT POUR E2Z99

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 2	18	\$674.75	\$1,205,028.02	1,785.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	4	\$16.07	\$12,664.00	788.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	2	\$22.66	\$16,380.00	723.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	2	\$30.25	\$571,264.00	18,882.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	5	\$11.48	\$371,253.00	32,349.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	6	\$7.29	\$1,820,904.75	249,909.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	1	\$10.83	\$66,509.34	6,144.000	LB	N	STRUCT STEEL, CARBON
0460 2 3	1	\$4.50	\$299,880.00	66,640.000	LB	N	STRUCT STEEL, SHOE ASSEMBLIES
0460 2 20	2	\$2.04	\$10,243,264.90	5,013,547.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 71 1	2	\$184.50	\$243,174.28	1,318.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$113.00	\$352,108.00	3,116.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 71 4	1	\$86.00	\$105,694.00	1,229.000	LF	N	METAL TRAF RAILING, RECTANGULAR TUBE RET
0460 81	2	\$309.09	\$17,000.00	55.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	2	\$167.53	\$32,500.00	194.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460 95	1	\$300.00	\$12,000.00	40.000	LB	N	STRUCTURAL STEEL REPAIR
0460112	1	\$50.00	\$7,050.00	141.000	EA	N	ANCHOR BOLT REPLACEMENT
0461114 14	1	\$18,000.00	\$108,000.00	6.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0465 2105	2	\$122,500.00	\$980,000.00	8.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2107	1	\$5,000.00	\$40,000.00	8.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,COUPLINGS
0465 2160	1	\$100,000.00	\$200,000.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2401	1	\$95,000.00	\$95,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465 2404	1	\$30,000.00	\$240,000.00	8.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465 2405	1	\$123,500.00	\$247,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465 2505	1	\$12,000.00	\$24,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	3	\$35,875.00	\$143,500.00	4.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2605	1	\$17,000.00	\$68,000.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 3 17	4	\$126.81	\$686,057.50	5,410.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$8,000.00	\$101,600.00	12.700	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	5	\$11,142.86	\$156,000.00	14.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$5,000.00	\$10,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	6	\$201.16	\$557,003.48	2,769.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	6	\$507.49	\$1,100,750.00	2,169.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 1	1	\$35,000.00	\$35,000.00	1.000	LS	N	MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH A
0465 71 3	4	\$27,000.00	\$135,000.00	5.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	3	\$15,376.71	\$565,862.99	36.800	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	6	\$15,455.28	\$1,710,900.00	110.700	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	4	\$11,908.76	\$326,300.00	27.400	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 3 3	2	\$1,175,000.00	\$2,350,000.00	2.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504 1 1	3	\$112.53	\$2,081,072.00	18,494.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0506 2	6	\$162.95	\$786,392.00	4,826.000	LF	N	BRIDGE DRAINAGE PIPE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0506 3	2	\$888.00	\$13,320.00	15.000	EA	N	BRIDGE DRAINS
0506 72	1	\$75.00	\$4,500.00	60.000	EA	N	BRIDGE DRAINS- POWER CLEAN
0507 70	1	\$185.00	\$27,380.00	148.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 5	1	\$7,300.00	\$14,600.00	2.000	AS	N	MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB
0508 3 1	1	\$5,500.00	\$11,000.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 3 6	1	\$550.00	\$1,100.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & DISPO
0508 4	4	\$90,233.33	\$541,400.00	6.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 73 1	2	\$2,575.00	\$697,824.70	271.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 73 4	1	\$16.50	\$1,320.00	80.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	1	\$300,000.00	\$600,000.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, SPAN MOTORS, F&I
0508 76 4	1	\$5,000.00	\$10,000.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, SPAN MOTORS, REM
0508 77 1	1	\$220,000.00	\$220,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, PROG LOGIC, F&I
0508 77 4	1	\$3,900.00	\$3,900.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, PROG LOGIC, REMOVE
0508 77 5	1	\$56,000.00	\$56,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, PROG LOGIC
0508 78 1	1	\$11,500.00	\$11,500.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCH, F&I
0508 78 4	1	\$11,500.00	\$11,500.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCH
0508 79 1	1	\$86,000.00	\$86,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL CONSOLE, F&I
0508 79 4	1	\$3,500.00	\$3,500.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL CONSOLE, REM
0510 1	4	\$51,909.20	\$259,546.00	5.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	19	\$84.37	\$604,981.90	7,171.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	48	\$53.59	\$590,556.90	11,019.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 41	1	\$80.00	\$3,200.00	40.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, STE
0515 1 42	3	\$60.06	\$5,285.00	88.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	1	\$147.00	\$73,500.00	500.000	LF	N	PED/BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	10	\$82.61	\$375,962.70	4,551.000	LF	N	PED/BICYCLE RAILING, STL, 42" TYPE 1
0515 2311	14	\$66.84	\$665,793.74	9,961.000	LF	N	PED/BICYCLE RAILING, ALUM, 42" TYPE 1
0515 2321	2	\$77.86	\$2,725.00	35.000	LF	N	PED/BICYCLE RAILING, ALUM, 54" TYPE 1
0515 2500	2	\$40.40	\$4,040.00	100.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	6	\$36.09	\$154,037.16	4,268.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	6	\$34.72	\$164,503.36	4,738.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	7	\$1,401.10	\$175,138.00	125.000	EA	N	BOLLARDS
0520 1 7	71	\$23.65	\$4,635,454.42	195,984.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	162	\$24.84	\$6,969,117.96	280,576.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$39.91	\$3,512.08	88.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	3	\$31.23	\$10,805.00	346.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	7	\$38.37	\$144,890.35	3,776.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	21	\$29.21	\$490,534.70	16,791.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	69	\$23.07	\$942,398.46	40,852.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	8	\$33.52	\$65,257.04	1,947.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	25	\$30.34	\$194,698.68	6,417.000	LF	N	VALLEY GUTTER- CONCRETE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 11	45	\$51.53	\$906,101.44	17,584.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	18	\$103.54	\$793,703.08	7,666.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	8	\$125.40	\$600,158.16	4,786.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	8	\$67.54	\$255,428.00	3,782.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	5	\$130.41	\$208,650.00	1,600.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 26	5	\$162.91	\$260,660.00	1,600.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	28	\$51.24	\$1,503,808.13	29,349.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	12	\$99.90	\$461,322.40	4,618.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	5	\$162.47	\$259,955.00	1,600.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	2	\$85.00	\$8,500.00	100.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 5 52	1	\$95.00	\$8,075.00	85.000	LF	N	TRAF SEP CONC-TYPE V, 6' WIDE
0520 6	29	\$31.87	\$1,153,732.95	36,206.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$30.00	\$14,400.00	480.000	LF	N	GRANITE CURB, RESET
0520 70	42	\$88.70	\$1,576,853.23	17,777.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	6	\$173.45	\$894,285.40	5,156.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 12	3	\$140.91	\$529,522.00	3,758.000	LF	N	MEDIAN CONC BARRIER, SHORT GRADE SEP
0521 1 13	6	\$365.30	\$1,264,661.00	3,462.000	LF	N	MEDIAN CONC BARRIER, TALL GRADE SEP
0521 1 14	4	\$517.99	\$634,543.02	1,225.000	LF	N	MEDIAN CONC BARRIER, VAR SECT WIDTH
0521 5 8	1	\$60.00	\$44,400.00	740.000	LF	N	CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521 5 12	2	\$87.75	\$88,452.00	1,008.000	LF	N	CONC TRAF RAIL- BRG, 36" MED SING SLOPE
0521 5 13	12	\$125.52	\$1,178,895.68	9,392.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 6 11	3	\$56.02	\$118,600.00	2,117.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	1	\$185.00	\$183,520.00	992.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 3	2	\$341.03	\$504,048.00	1,478.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 7	7	\$252.98	\$1,893,318.64	7,484.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 8 11	1	\$380.00	\$167,580.00	441.000	LF	N	CONC BARRIER, W/JUNCT SLAB, 8'-NWALL
0521 9 1	3	\$55.75	\$857,952.25	15,389.000	LF	N	OPAQUE VISUAL BARRIER, 521-010 CONCRETE
0521 72 24	2	\$359.24	\$104,180.00	290.000	LF	N	SHLDR CONC BAR WALL, 8' NOISE WALL
0521 72 27	1	\$434.00	\$480,438.00	1,107.000	LF	N	SHLDR CONC BAR WALL, 14' NOISE WALL
0521 72 40	11	\$279.42	\$1,566,982.86	5,608.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521 72 41	1	\$610.00	\$73,810.00	121.000	LF	N	SHLDR CONC BARRIER, RETAINING SECTION
0521 72 43	9	\$434.23	\$754,693.80	1,738.000	LF	N	SHLDR CONC BARRIER, CURB AND GUTTER BARR
0521 72 56	8	\$518.78	\$2,261,347.76	4,359.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0522 1	169	\$45.67	\$11,182,530.77	244,863.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	187	\$63.19	\$7,216,214.38	114,194.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	6	\$92.43	\$27,821.70	301.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	5	\$90.52	\$35,935.85	397.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	3	\$105.98	\$80,545.00	760.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 2	3	\$114.03	\$102,630.00	900.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	18	\$76.78	\$343,031.08	4,468.000	SY	N	CONCRETE DITCH PAVT, NR, 3"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 2	24	\$64.05	\$1,070,974.21	16,721.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 3	1	\$337.50	\$10,125.00	30.000	SY	N	CONCRETE DITCH PAVT, NR, 5"
0524 1 4	6	\$85.55	\$54,410.20	636.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	3	\$94.89	\$25,050.00	264.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	11	\$88.56	\$179,151.81	2,023.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	4	\$598.27	\$55,040.83	92.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$75.00	\$7,500.00	100.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	10	\$72.68	\$106,477.04	1,465.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 4	1	\$195.00	\$1,755.00	9.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524 2 29	2	\$105.83	\$6,350.00	60.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524 2 49	2	\$142.00	\$7,100.00	50.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 3 3	3	\$1,978.33	\$40,160.00	20.300	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	4	\$56.97	\$27,800.00	488.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	16	\$69.94	\$230,873.97	3,301.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2 168	168	\$28.34	\$2,073,578.50	73,163.000	SF	N	DETECTABLE WARNINGS
0530 3 3	17	\$82.77	\$3,801,723.57	45,933.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	50	\$130.05	\$1,518,608.86	11,677.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$168.00	\$218,736.00	1,302.000	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530 4 4	1	\$75.00	\$556,725.00	7,423.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 6	2	\$185.13	\$84,234.00	455.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 5 13	2	\$305.51	\$200,106.96	655.000	CY	N	GABION, BASKET
0530 74 32	32	\$83.83	\$1,473,644.35	17,579.200	TN	N	BEDDING STONE
0534 72101 7	7	\$37.54	\$5,952,259.40	158,539.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 0	14	\$25.42	\$228,514.60	8,988.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	79	\$17.96	\$3,846,960.85	214,168.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	18	\$23.05	\$1,944,778.22	84,385.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	5	\$7.09	\$522,162.84	73,601.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	3	\$8.72	\$32,758.25	3,757.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6 23	23	\$15.97	\$169,201.11	10,594.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	8	\$69.23	\$547,158.00	7,904.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	20	\$224.37	\$43,527.91	194.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	23	\$132.79	\$149,389.46	1,125.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 7 4	1	\$127.00	\$1,524.00	12.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536 8111 1	1	\$2,700.00	\$5,400.00	2.000	EA	N	CUADR CONN TO RIGID BA, F&I, APPR N2
0536 8112 1	1	\$2,814.61	\$11,258.44	4.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, N APPR 3
0536 73 81	81	\$2.05	\$394,582.32	192,321.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	50	\$1,160.88	\$242,624.76	209.000	EA	N	GUARDRAIL END TREAT- TRAILING ANCHORAGE
0536 85 24	76	\$3,078.02	\$1,317,390.87	428.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 26	9	\$1,836.00	\$104,652.18	57.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	8	\$8,417.27	\$210,431.64	25.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 29	4	\$1,239.09	\$14,869.04	12.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	16	\$10.86	\$1,151,425.86	106,002.000	LF	N	GUARDRAIL RESET
0542 70	5	\$68.47	\$84,154.30	1,229.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	5	\$18,881.38	\$151,051.00	8.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	1	\$25,744.21	\$25,744.21	1.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	15	\$28,579.56	\$1,228,921.23	43.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 74 40	1	\$2,000.00	\$8,000.00	4.000	EA	N	REL CRASH CUSHION- OPT
0546 71 1	11	\$720.62	\$115,298.96	160.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	4	\$560.00	\$51,520.16	92.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	23	\$1,837.30	\$499,020.50	271.605	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	13	\$1,370.71	\$205,919.66	150.228	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0546 72 3	13	\$2,197.99	\$410,201.99	186.626	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	7	\$43.09	\$6,852,108.00	159,034.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	4	\$11.34	\$923,787.50	81,482.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 14	1	\$104.00	\$63,648.00	612.000	SF	N	RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0550 10110	10	\$8.58	\$444,791.13	51,855.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	1	\$6.00	\$50,622.00	8,437.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	2	\$10.38	\$95,859.58	9,239.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10150	1	\$12.80	\$170,845.95	13,347.340	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	3	\$21.05	\$9,830.00	467.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10220	21	\$15.16	\$1,133,135.87	74,740.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	3	\$14.49	\$4,925.00	340.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	3	\$19.29	\$29,685.51	1,539.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	5	\$22.39	\$19,478.00	870.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$10.00	\$100.00	10.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$15.00	\$150.00	10.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10232	1	\$15.00	\$150.00	10.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10238	1	\$5.00	\$50.00	10.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	1	\$10.00	\$100.00	10.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248	1	\$10.00	\$100.00	10.000	LF	N	FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10251	1	\$25.00	\$1,000.00	40.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10335	1	\$40.00	\$1,000.00	25.000	LF	N	FENCING, TYPE R, 6.1-7.0', VERTICAL
0550 10343	1	\$125.00	\$20,000.00	160.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	1	\$40.00	\$1,000.00	25.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10354	1	\$99.00	\$29,799.00	301.000	LF	N	FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL
0550 10410	1	\$17.00	\$4,080.00	240.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	1	\$60.00	\$2,760.00	46.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10918	1	\$15.46	\$3,756.78	243.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 60111	1	\$50.00	\$200.00	4.000	EA	N	FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112	2	\$529.17	\$3,175.00	6.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60122	2	\$1,643.07	\$3,286.14	2.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123	2	\$1,925.00	\$23,100.00	12.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60211	3	\$1,226.10	\$8,582.71	7.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	2	\$406.70	\$813.40	2.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$350.00	\$350.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214	2	\$1,625.00	\$3,250.00	2.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	6	\$1,452.77	\$10,169.36	7.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	3	\$535.71	\$3,750.00	7.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	1	\$375.00	\$375.00	1.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	1	\$400.00	\$400.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232	2	\$2,766.67	\$8,300.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	1	\$300.00	\$300.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	2	\$2,862.77	\$8,588.30	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	1	\$400.00	\$400.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$450.00	\$450.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60422	1	\$800.00	\$800.00	1.000	EA	N	FENCE GATE, WOOD, DOUBLE, 6.1-12.0 OPEN
0550 60424	1	\$2,650.00	\$2,650.00	1.000	EA	N	FENCE GATE, WOOD, DOUBLE, 18-20 OPEN
0561 1	11	\$1,806.08	\$7,976,383.73	4,416.400	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	6	\$86.36	\$790,365.00	9,152.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	3	\$.70	\$45,176.00	64,160.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0570 1 1	29	\$.87	\$1,596,339.88	1,834,799.000	SY	N	PERFORMANCE TURF
0570 1 2	224	\$2.76	\$13,326,817.19	4,826,535.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	32	\$3.22	\$1,671,295.73	518,628.000	SY	N	PERFORMANCE TURF, SOD AND SOIL
0571 1 11	15	\$5.10	\$471,714.75	92,431.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	5	\$8.55	\$141,075.72	16,502.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$5.17	\$12,605.00	2,440.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	7	\$142,908.71	\$1,000,360.96	7.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	4	\$170,828.00	\$683,312.00	4.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 4 2	1	\$1,017.00	\$152,550.00	150.000	EA	N	LANDSCAPE- PALMS, DIST SPECIFIED
0580 4102	1	\$900.00	\$22,500.00	25.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4103	1	\$1,400.00	\$70,000.00	50.000	EA	N	LANDSCAPE- PALMS,SILVER BISMARCK PALM
0580 4113	1	\$900.00	\$22,500.00	25.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4142	1	\$900.00	\$9,000.00	10.000	EA	N	LANDSCAPE- PALMS, FLORIDA SILVER PALM
0580 4172	1	\$1,500.00	\$15,000.00	10.000	EA	N	LANDSCAPE- PALMS, RED LATAN PALM
0580 4183	1	\$1,000.00	\$10,000.00	10.000	EA	N	LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580 4213	1	\$8,000.00	\$80,000.00	10.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4215	1	\$12,000.00	\$120,000.00	10.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4233	2	\$1,666.67	\$50,000.00	30.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4234	2	\$3,129.03	\$97,000.00	31.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4244	1	\$500.00	\$25,000.00	50.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM S

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4245	1	\$900.00	\$18,000.00	20.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4284	1	\$1,700.00	\$170,000.00	100.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4285	1	\$2,200.00	\$110,000.00	50.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4286	1	\$2,900.00	\$145,000.00	50.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4291	1	\$700.00	\$35,000.00	50.000	EA	N	LANDSCAPE- PALMS, THATCH PALM SINGLE
0580 4304	1	\$600.00	\$30,000.00	50.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4305	1	\$1,100.00	\$27,500.00	25.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4345	1	\$500.00	\$25,000.00	50.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346	1	\$600.00	\$30,000.00	50.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347	1	\$700.00	\$35,000.00	50.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4352	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4353	1	\$900.00	\$9,000.00	10.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4361	1	\$1,500.00	\$7,500.00	5.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4362	1	\$2,800.00	\$14,000.00	5.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4364	1	\$15,000.00	\$75,000.00	5.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4374	2	\$600.00	\$37,200.00	62.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375	1	\$700.00	\$8,400.00	12.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377	1	\$700.00	\$35,000.00	50.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4404	1	\$4,000.00	\$40,000.00	10.000	EA	N	LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4483	1	\$700.00	\$7,000.00	10.000	EA	N	LANDSCAPE- PALMS, ADONIDIA MERRILLII
0580 4492	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- PALMS, CARPENTARIA ACUMINATA
0580 4502	1	\$1,200.00	\$12,000.00	10.000	EA	N	LANDSCAPE- PALMS, LATANIA LODDIGESII
0580 4512	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- PALMS, DYPSIS DECARYI
0580 4523	1	\$2,200.00	\$22,000.00	10.000	EA	N	LANDSCAPE- PALMS, LIVISTONA NITIDA
0580 4533	1	\$1,500.00	\$15,000.00	10.000	EA	N	LANDSCAPE- PALMS, COCOS NUCIFERA 9-12'
0580 4534	1	\$1,900.00	\$19,000.00	10.000	EA	N	LANDSCAPE- PALMS, COCOS NUCIFERA 13-16'
0580 4542	1	\$1,100.00	\$55,000.00	50.000	EA	N	LANDSCAPE- PALMS, KEYS THATCH 4-6'
0580 4557	1	\$2,700.00	\$135,000.00	50.000	EA	N	LANDSCAPE- PALMS, ROYSTONEA REGIA- ROYAL
0580 5 21	1	\$77.00	\$15,400.00	200.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 7 GAL
0580 5 22	1	\$136.00	\$68,000.00	500.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 15 GAL
0580 5 23	1	\$364.00	\$163,800.00	450.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 30 GAL
0580 5 24	1	\$747.00	\$18,675.00	25.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 45 GAL
0580 5121	1	\$400.00	\$6,000.00	15.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122	1	\$500.00	\$7,500.00	15.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5132	1	\$400.00	\$8,000.00	20.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5133	1	\$600.00	\$30,000.00	50.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5134	1	\$900.00	\$45,000.00	50.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5142	1	\$500.00	\$10,000.00	20.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5143	1	\$600.00	\$30,000.00	50.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5144	1	\$900.00	\$45,000.00	50.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5152	1	\$650.00	\$6,500.00	10.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580 5171	1	\$300.00	\$6,000.00	20.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5172	1	\$450.00	\$6,750.00	15.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5173	2	\$612.50	\$19,600.00	32.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5174	1	\$1,500.00	\$30,000.00	20.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5184	1	\$1,000.00	\$75,000.00	75.000	EA	N	LANDSCAPE- TREES, GUMBO LIMBO
0580 5194	1	\$1,500.00	\$30,000.00	20.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5202	1	\$600.00	\$12,000.00	20.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5203	1	\$800.00	\$16,000.00	20.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5213	1	\$1,500.00	\$15,000.00	10.000	EA	N	LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580 5223	1	\$800.00	\$80,000.00	100.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5224	2	\$1,494.12	\$101,600.00	68.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5225	2	\$2,845.16	\$264,600.00	93.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5226	1	\$5,000.00	\$250,000.00	50.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5231	1	\$300.00	\$15,000.00	50.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE UP TO 8'
0580 5232	1	\$300.00	\$5,400.00	18.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5233	2	\$476.47	\$32,400.00	68.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5243	2	\$540.00	\$13,500.00	25.000	EA	N	LANDSCAPE- TREES, SILVER TRUMPET TREE
0580 5252	1	\$500.00	\$5,000.00	10.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5253	1	\$500.00	\$2,500.00	5.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5254	1	\$1,200.00	\$24,000.00	20.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5272	1	\$700.00	\$7,000.00	10.000	EA	N	LANDSCAPE- TREES, VERAWOOD
0580 5282	1	\$700.00	\$7,000.00	10.000	EA	N	LANDSCAPE- TREES, FLOSS SILK TREE
0580 5303	2	\$500.00	\$53,000.00	106.000	EA	N	LANDSCAPE- TREES, GREEN BUTTONWOOD
0580 5312	1	\$500.00	\$3,000.00	6.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5313	2	\$522.64	\$55,400.00	106.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5323	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- TREES, ROYAL POINCIANA
0580 5333	1	\$750.00	\$7,500.00	10.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5334	1	\$800.00	\$4,000.00	5.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5353	1	\$750.00	\$37,500.00	50.000	EA	N	LANDSCAPE- TREES, MAHOGANY
0580 5362	1	\$400.00	\$4,000.00	10.000	EA	N	LANDSCAPE- TREES, PARADISE TREE
0580 5382	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- TREES, SIMPSON'S STOPPER
0580 5403	1	\$500.00	\$5,000.00	10.000	EA	N	LANDSCAPE- TREES, HORSEFLESH MAHOGANY
0580 5413	1	\$900.00	\$13,500.00	15.000	EA	N	LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5422	2	\$430.00	\$10,750.00	25.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5423	1	\$750.00	\$9,000.00	12.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5452	1	\$700.00	\$7,000.00	10.000	EA	N	LANDSCAPE- TREES, BRIDALVEIL TREE
0580 5462	1	\$500.00	\$5,000.00	10.000	EA	N	LANDSCAPE- TREES, GEIGER TREE
0580 5473	2	\$600.00	\$13,200.00	22.000	EA	N	LANDSCAPE- TREES, PURPLE TRUMPET TREE
0580 5481	1	\$3,200.00	\$64,000.00	20.000	EA	N	LANDSCAPE- TREES, HOLLYWOOD LIGNUM VITAE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5493	1	\$600.00	\$15,000.00	25.000	EA	N	LANDSCAPE- TREES, BLACK OLIVE
0580 5503	1	\$650.00	\$6,500.00	10.000	EA	N	LANDSCAPE- TREES, COCCOLOBA DIVERSIFOLIA
0580 5512	1	\$1,200.00	\$12,000.00	10.000	EA	N	LANDSCAPE- TREES, WILLOW BUSTIC
0580 5523	1	\$1,200.00	\$12,000.00	10.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5571	1	\$600.00	\$15,000.00	25.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5572	1	\$1,000.00	\$15,000.00	15.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5601	1	\$500.00	\$5,000.00	10.000	EA	N	LANDSCAPE- TREES, SAND PINE
0580 5611	1	\$300.00	\$2,400.00	8.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5612	1	\$450.00	\$3,600.00	8.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5613	1	\$550.00	\$3,300.00	6.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5621	1	\$300.00	\$2,400.00	8.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5622	1	\$450.00	\$2,700.00	6.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5623	1	\$600.00	\$2,400.00	4.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5631	1	\$300.00	\$2,400.00	8.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5632	1	\$450.00	\$3,150.00	7.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5653	1	\$800.00	\$4,000.00	5.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5663	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- TREES, JACARANDA
0580 5682	1	\$400.00	\$4,800.00	12.000	EA	N	LANDSCAPE- TREES, EASTERN REDBUD
0580 5692	1	\$1,500.00	\$15,000.00	10.000	EA	N	LANDSCAPE- TREES, ANNONA GLABRA
0580 5702	1	\$1,000.00	\$20,000.00	20.000	EA	N	LANDSCAPE- TREES, CLUSIA ROSEA
0580 5713	1	\$1,000.00	\$10,000.00	10.000	EA	N	LANDSCAPE- TREES, COCCOLOBA UVIFERA
0580 5722	1	\$900.00	\$18,000.00	20.000	EA	N	LANDSCAPE- TREES, EUGENIA FOETIDA
0580 5732	1	\$1,500.00	\$15,000.00	10.000	EA	N	LANDSCAPE- TREES, SHORT LEAF FIG 8-10
0580 5742	1	\$1,000.00	\$10,000.00	10.000	EA	N	LANDSCAPE- TREES, GUAPIRA DISCOLOR 8-10
0580 5752	1	\$700.00	\$14,000.00	20.000	EA	N	LANDSCAPE- TREES, KRUGIODENDRON FERREUM
0580 5762	1	\$700.00	\$7,000.00	10.000	EA	N	LANDSCAPE- TREES, WILD TAMARIND 11-14'
0580 5772	1	\$1,000.00	\$10,000.00	10.000	EA	N	LANDSCAPE- TREES, PISCIDIA PISCIPULA
0580 5783	1	\$950.00	\$19,000.00	20.000	EA	N	LANDSCAPE- TREES, TAXODIUM ASCENDENS
0580 5791	1	\$1,200.00	\$12,000.00	10.000	EA	N	LANDSCAPE- TREES, ACACIA FARNESIANA
0580 5802	1	\$650.00	\$6,500.00	10.000	EA	N	LANDSCAPE- TREES, BAUHINIA BLAKEANA
0580 5812	1	\$1,500.00	\$15,000.00	10.000	EA	N	LANDSCAPE- TREES, CORDIA BOISSIERI
0580 5822	1	\$900.00	\$18,000.00	20.000	EA	N	LANDSCAPE- TREES, JATROPHA INTEGERRIMA
0580 5832	1	\$1,100.00	\$11,000.00	10.000	EA	N	LANDSCAPE- TREES, PARKINSONIA ACULEATA
0580 5841	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- TREES, SENNA POLYPHYLLA
0580 5853	1	\$700.00	\$7,000.00	10.000	EA	N	LANDSCAPE- TREES, SPATHODEA CAMPANULATA
0580 5863	1	\$800.00	\$16,000.00	20.000	EA	N	LANDSCAPE- TREES, TECOMA STANS
0580 6401	1	\$250.00	\$1,250.00	5.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFIED, 7-14
0580 7 21	1	\$25.00	\$875.00	35.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 1 GAL
0580 7 43	1	\$50.00	\$2,500.00	50.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 3 GAL
0580 7 63	1	\$100.00	\$1,500.00	15.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 3 GAL

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 7103	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580 7123	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FAKAHATCHE
0580 7133	1	\$30.00	\$6,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, JAMAICA CAPER
0580 7153	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, SILV. BUTTONWOOD
0580 7163	1	\$35.00	\$7,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, HORIZ COCOPLUM
0580 7173	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, RED TIP COCOPLUM
0580 7183	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, COPPERLEA, 3 GAL
0580 7193	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWF YAUPON HOLLY
0580 7203	1	\$25.00	\$10,000.00	400.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FIREBUSH
0580 7213	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, FIREBUSH
0580 7233	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, SPANISH STOPPER
0580 7253	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, GREEN ISLAND FIC
0580 7263	1	\$32.00	\$3,200.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, COONTIE
0580 7273	1	\$30.00	\$3,000.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, MACHO FERN
0580 7283	1	\$30.00	\$1,500.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, WILD COFFEE
0580 7313	1	\$35.00	\$3,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIL SAW PALMETTO
0580 7333	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIMPSON'S STOPPE
0580 7383	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ALLAMANDA, 3 GAL
0580 7393	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, ALPHINIA , 3 GAL
0580 7401	1	\$18.00	\$900.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ARACHIS G, 1 GAL
0580 7413	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ARDISIA ES 3 GAL
0580 7423	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, BORRICHIA, 3 GAL
0580 7433	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOUGAINVI, 3 GAL
0580 7443	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, CALLICARP, 3 GAL
0580 7453	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, RANDIA AC, 3 GAL
0580 7463	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, CARISSA M, 3 GAL
0580 7471	1	\$15.00	\$1,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, IPOMOE A P, 1 GAL
0580 7483	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, CHRYSOBAL, 3 GAL
0580 7493	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, JASMINUM , 3 GAL
0580 7503	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, SELLOUM, 3 GAL
0580 7513	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, CODIAEUM , 3 GAL
0580 7521	1	\$15.00	\$3,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, FICUS PUM, 1 GAL
0580 7543	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, CRINUM AU, 3 GAL
0580 7553	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, TASMANICA, 3 GAL
0580 7563	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, DURANTA E, 3 GAL
0580 7571	1	\$15.00	\$3,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, ERNODEA L, 1 GAL
0580 7583	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, SOPHORA TO, 3GAL
0580 7591	1	\$15.00	\$750.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, EVOLVULU, 1 GAL
0580 7603	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, NERIUM OLE, 3 GAL
0580 7611	1	\$15.00	\$750.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, HELIANTHUS, 1 GAL

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 7623	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, HYMENOCALL, 3 GAL
0580 7633	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, PLUMBAGO , 3 GAL
0580 7643	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, PODOCARPU, 3 GAL
0580 7653	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, JATROPHA , 3 GAL
0580 7661	1	\$15.00	\$750.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, JUNIPERUS, 1 GAL
0580 7673	1	\$25.00	\$5,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, TRIPSACUM, 3 GAL
0580 7683	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ZAMIA FUR, 3 GAL
0580 7703	1	\$25.00	\$1,250.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOUGAINVI, 3 GAL
0580 7713	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, CL GUTT N, 3 GAL
0580 7723	1	\$25.00	\$2,500.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, CL GUTT, 3 GAL
0580 8 1	2	\$31.21	\$142,521.00	4,566.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU <14'
0580 8 2	2	\$31.96	\$68,170.00	2,133.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU >=14'
0580 8 6	1	\$300.00	\$10,200.00	34.000	EA	N	LANDSCAPE- STAKING AND GUYING EX PALM
0580 8 10	2	\$18.11	\$9,600.00	530.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 1-8"
0580 8 11	1	\$250.00	\$12,500.00	50.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 8-24"
0580 8 12	1	\$450.00	\$21,600.00	48.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU >=24"
0580 8 16	1	\$250.00	\$8,000.00	32.000	EA	N	LANDSCAPE- STAKING AND GUYING EX TREE
0580 8 31	1	\$5.00	\$5,000.00	1,000.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, 3-6'
0580 9 1	1	\$200.00	\$800.00	4.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, <14'
0581 1 1	5	\$621.33	\$155,332.84	250.000	EA	N	RELOCATE TREES & PALMS, PALM <14'
0581 1 2	8	\$876.61	\$279,637.15	319.000	EA	N	RELOCATE TREES & PALMS, PALMS >=14'
0581 1 3	3	\$649.89	\$90,985.00	140.000	EA	N	RELOCATE TREES & PALMS, MULTI-TRUNK
0581 1 4	3	\$545.38	\$86,714.75	159.000	EA	N	RELOCATE TREES & PALMS, TREES <5" DBH
0581 1 5	3	\$961.17	\$99,000.00	103.000	EA	N	RELOCATE TREES & PALMS, TREES <=5" DBH
0581 1 7	6	\$415.20	\$95,495.26	230.000	EA	N	RELOCATE TREES & PALMS, PALM <14, SABAL
0581 1 8	4	\$658.22	\$159,288.52	242.000	EA	N	RELOCATE TREES & PALMS, >=14', SABAL
0590 70	4	\$154,875.14	\$619,500.55	4.000	LS	N	IRRIGATION SYSTEM
0590 70 1	5	\$9,152.70	\$45,763.50	5.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 71 2	6	\$11,608.33	\$69,649.96	6.000	LS	N	IRRIGATION SYSTEM, CONNECTION
0591 1200	2	\$15.04	\$44,115.03	2,933.000	LF	N	IRRIGATION SLEEVE, 2"
0591 1400	1	\$13.30	\$19,298.30	1,451.000	LF	N	IRRIGATION SLEEVE, 4"
0591 1600	2	\$30.60	\$48,556.83	1,587.000	LF	N	IRRIGATION SLEEVE, 6"
0630 2 11	163	\$7.23	\$4,904,775.45	678,797.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	182	\$20.74	\$10,997,512.98	530,144.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	55	\$26.67	\$389,254.20	14,596.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	22	\$27.49	\$571,962.02	20,806.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	12	\$9.56	\$432,839.56	45,253.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0630 2 65	5	\$5.57	\$58,455.50	10,490.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	116	\$5,655.28	\$1,973,691.46	349.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	44	\$6.07	\$334,060.72	55,070.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 4	1	\$7,400.00	\$14,800.00	2.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	64	\$1,103.16	\$180,918.94	164.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	8	\$1.88	\$4,981.55	2,655.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	5	\$3.58	\$14,393.08	4,021.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	4	\$3.93	\$8,844.00	2,250.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1113	2	\$2.60	\$44,272.56	17,058.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633 1121	38	\$2.65	\$276,150.38	104,141.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	23	\$2.45	\$648,280.28	265,136.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	12	\$2.74	\$635,598.07	232,233.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	3	\$2.62	\$127,142.70	48,484.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1410	2	\$2.52	\$2,078.32	826.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	14	\$4.53	\$17,190.10	3,793.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	5	\$1.71	\$38,635.16	22,582.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	20	\$.61	\$57,530.30	94,388.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	46	\$40.14	\$379,079.53	9,445.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	32	\$66.17	\$168,467.24	2,546.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	33	\$939.45	\$170,979.28	182.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	37	\$60.63	\$40,381.02	666.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	19	\$44.17	\$164,974.41	3,735.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	26	\$104.39	\$10,230.21	98.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	16	\$1,833.59	\$104,514.77	57.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	41	\$1,466.04	\$419,288.33	286.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	16	\$220.63	\$72,365.86	328.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 41	1	\$715.00	\$715.00	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, SPLICE ENCL
0633 3 42	1	\$35.00	\$35.00	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, SPL TRAY
0633 3 43	1	\$40.00	\$480.00	12.000	EA	N	FIBER OPTIC CONN HDWR, REL, PRETERM CONN
0633 3 45	2	\$1,125.52	\$12,380.70	11.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	2	\$1,109.03	\$4,436.10	4.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	16	\$512.35	\$38,426.57	75.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	8	\$33.53	\$3,487.20	104.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 54	1	\$320.00	\$5,760.00	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, REL
0633 3 55	1	\$253.92	\$2,031.36	8.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 56	4	\$408.85	\$7,768.07	19.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	3	\$5.13	\$22,602.46	4,403.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	3	\$1.48	\$4,035.48	2,728.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	21	\$4.82	\$300,277.21	62,329.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 3	2	\$6.72	\$6,715.00	1,000.000	LF	N	MULTI-CONDUCTOR COMM CABLE, INSTALL
0633 8 4	2	\$5.17	\$10,340.00	2,000.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	3	\$1.10	\$4,863.32	4,434.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4142	4	\$3,387.50	\$54,200.00	16.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4143	1	\$7,070.96	\$7,070.96	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4151	4	\$7,575.00	\$30,300.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4152	18	\$4,467.71	\$245,724.09	55.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	18	\$7,943.34	\$373,337.02	47.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4154	3	\$3,865.25	\$19,326.24	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4341	1	\$2,000.00	\$6,000.00	3.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, PERP
0634 4342	1	\$2,000.00	\$6,000.00	3.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, DIAG
0634 4343	1	\$2,800.00	\$8,400.00	3.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, BOX
0634 4351	1	\$2,000.00	\$20,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, PERP
0634 4352	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, DIAG
0634 4353	1	\$4,000.00	\$20,000.00	5.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, BOX
0634 4400	5	\$1,797.00	\$115,008.14	64.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	17	\$1,371.73	\$64,471.49	47.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	9	\$57.81	\$167,825.86	2,903.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 6 1	2	\$6.52	\$13,040.00	2,000.000	LF	N	MESSENGER WIRE, F&I/REPLACE
0635 2 11	193	\$742.09	\$8,020,456.04	10,808.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	77	\$1,385.76	\$2,068,938.76	1,493.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	32	\$2,655.26	\$520,431.58	196.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	3	\$1,000.00	\$8,000.00	8.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2 50	2	\$305.17	\$8,850.00	29.000	EA	N	PULL & SPLICE BOX, REPAIR
0635 3 11	7	\$1,543.78	\$89,539.06	58.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	17	\$580.84	\$92,352.92	159.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	13	\$439.29	\$126,514.64	288.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	2	\$338.01	\$676.02	2.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	11	\$3,441.49	\$82,595.75	24.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	26	\$3,198.49	\$243,085.37	76.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	10	\$3,485.04	\$118,491.40	34.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	13	\$2,412.38	\$98,907.71	41.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	87	\$3,356.32	\$865,931.27	258.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	12	\$3,140.21	\$128,748.80	41.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	1	\$1,575.00	\$1,575.00	1.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	1	\$4,850.00	\$4,850.00	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	12	\$756.41	\$19,666.68	26.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	9	\$514.67	\$6,690.74	13.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	104	\$7.03	\$1,339,492.46	190,673.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	4	\$16.87	\$7,303.25	433.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	25	\$.64	\$21,103.48	32,777.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	47	\$1,460.98	\$444,137.45	304.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	4	\$1,040.25	\$7,281.75	7.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	15	\$467.32	\$25,702.79	55.000	EA	N	ELEC SERV DISCON, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 4 3	3	\$416.67	\$62,500.00	150.000	EA	N	EMERGENCY GENERATOR-PORTABLE, INSTALL
0639 4 5	3	\$227.33	\$545,600.00	2,400.000	HR	N	EMERGENCY GENERATOR-PORTABLE, M&
0639 4 7	3	\$573.33	\$3,440.00	6.000	EA	N	EMERGENCY GENERATOR- HARNESS FOR CAB
0639 6 1	14	\$1,577.44	\$168,786.33	107.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	2	\$2,776.60	\$11,106.38	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0639 10	1	\$670.00	\$16,750.00	25.000	EA	N	ELECTRICAL POWER SERV DIAG AND MISC REPA
0641 1 1	2	\$1,247.60	\$12,475.95	10.000	EA	N	GUYING EXISTING CONCRETE STRAIN POLE
0641 2 11	9	\$1,387.83	\$37,471.47	27.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	97	\$1,695.95	\$707,211.62	417.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	3	\$13,283.74	\$119,553.66	9.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$6,500.00	\$19,500.00	3.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	4	\$9,000.00	\$144,000.00	16.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	4	\$13,770.92	\$165,251.08	12.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	9	\$12,975.92	\$363,325.88	28.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	8	\$11,990.46	\$491,608.82	41.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	3	\$4,324.20	\$138,374.42	32.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	30	\$732.86	\$71,820.03	98.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	22	\$4,189.45	\$381,240.38	91.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	27	\$4,187.31	\$309,861.22	74.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	4	\$19,494.61	\$350,902.98	18.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	4	\$20,949.76	\$733,241.62	35.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	2	\$24,103.79	\$241,037.92	10.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$22,578.00	\$22,578.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3800	1	\$4,800.00	\$4,800.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	1	\$327.88	\$655.76	2.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	105	\$1,646.57	\$2,198,168.77	1,335.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	40	\$1,334.52	\$290,925.71	218.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	4	\$862.30	\$25,869.00	30.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	12	\$1,139.93	\$38,757.63	34.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	76	\$251.95	\$118,166.21	469.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	2	\$2,400.44	\$55,210.10	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 12'
0646 2115	4	\$1,964.80	\$19,648.00	10.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 15'
0646 2120	3	\$2,940.72	\$8,822.15	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 20'
0646 2600	2	\$426.38	\$1,279.14	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	2	\$34,033.33	\$408,400.00	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	3	\$34,416.59	\$1,170,164.00	34.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	1	\$41,000.00	\$82,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	2	\$44,947.00	\$359,576.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 65	2	\$15,541.94	\$62,167.76	4.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 21 1	18	\$37,355.36	\$1,867,768.20	50.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 2	2	\$57,878.18	\$520,903.60	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'- 30'
0649 21 3	25	\$41,272.83	\$2,311,278.42	56.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	1	\$73,500.00	\$147,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	2	\$62,629.49	\$125,258.98	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	31	\$44,593.31	\$2,853,971.88	64.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	2	\$77,892.49	\$233,677.48	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	3	\$69,223.94	\$415,343.65	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	2	\$57,858.60	\$173,575.80	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	26	\$49,019.48	\$2,843,129.92	58.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	2	\$76,466.67	\$229,400.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	1	\$93,100.00	\$186,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	2	\$86,976.54	\$260,929.61	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	1	\$68,250.00	\$68,250.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	28	\$55,978.35	\$3,190,766.23	57.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	3	\$80,931.99	\$323,727.95	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 17	2	\$83,688.67	\$251,066.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	3	\$81,172.63	\$324,690.52	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	2	\$65,600.00	\$131,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	1	\$66,000.00	\$66,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	29	\$59,317.87	\$3,262,482.85	55.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$57,315.00	\$57,315.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 24	1	\$60,896.00	\$60,896.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 26	1	\$84,419.67	\$84,419.67	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 22 18	1	\$39,900.00	\$39,900.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I E, 70'- 50'
0649 23 1	3	\$10,829.24	\$43,316.95	4.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL EXIST
0649 23 2	2	\$27,668.46	\$83,005.37	3.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL NEW
0649 25 6	1	\$12,990.60	\$12,990.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REP ARM 50'
0649 25 10	1	\$20,000.00	\$20,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REP ARM 60'
0649 26 1	3	\$2,334.73	\$7,004.20	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	36	\$3,068.65	\$291,521.67	95.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	15	\$8,791.45	\$342,866.59	39.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	5	\$3,057.06	\$15,285.32	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40 4	1	\$500.00	\$22,500.00	45.000	EA	N	STEEL MAST ARM ASSy- REP GROUT PAD
0649 40 5	1	\$1,000.00	\$2,000.00	2.000	EA	N	STEEL MAST ARM ASSy- REP WELD
0650 1 11	17	\$948.78	\$138,522.46	146.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	7	\$1,692.26	\$135,380.52	80.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	1	\$790.00	\$6,320.00	8.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	79	\$1,108.03	\$1,565,639.33	1,413.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	3	\$3,047.78	\$103,624.35	34.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	43	\$1,477.39	\$279,226.53	189.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 17	2	\$4,878.30	\$146,349.00	30.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 18	22	\$1,709.73	\$459,916.57	269.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	20	\$1,951.38	\$183,429.25	94.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	5	\$1,065.58	\$152,378.62	143.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 25	3	\$3,357.49	\$107,439.70	32.000	AS	N	VEH TRAF SIGNAL, F&I, POLY W/ALUM, 3 SEC
0650 1 26	3	\$1,694.36	\$64,385.56	38.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 29	3	\$3,244.82	\$103,834.25	32.000	AS	N	VEH TRAF SIGNAL,F&I POLY, 5 S CL 1 W
0650 1 34	11	\$1,211.55	\$157,501.03	130.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 35	2	\$3,333.69	\$100,010.70	30.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 3 SEC, 2-4 W
0650 1 36	8	\$1,685.80	\$89,347.46	53.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	1	\$1,547.46	\$6,189.84	4.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	5	\$2,168.36	\$78,061.10	36.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	9	\$5,198.89	\$181,961.05	35.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	7	\$6,161.08	\$160,188.00	26.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	8	\$7,859.91	\$235,797.40	30.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 50	5	\$524.92	\$70,339.30	134.000	AS	N	VEHICULAR TRAFFIC SIGNAL, INSTALL
0650 1 60	41	\$158.84	\$182,979.55	1,152.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	25	\$716.37	\$174,793.69	244.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 1 80	2	\$507.22	\$103,472.00	204.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY
0650 2102	24	\$400.17	\$139,660.18	349.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	8	\$193.15	\$13,906.60	72.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0650 2106	4	\$402.08	\$7,639.60	19.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2108	3	\$581.00	\$11,620.08	20.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2109	1	\$236.87	\$6,158.62	26.000	EA	N	VEHIC SIGNAL AUX, REP/RETR F&I, FLEX BAC
0653 1 11	98	\$730.30	\$1,176,520.13	1,611.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	55	\$1,431.88	\$568,458.10	397.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	14	\$633.45	\$37,373.75	59.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	55	\$91.41	\$44,333.74	485.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 1 10	1	\$34,495.44	\$241,468.08	7.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- AC
0654 1 20	1	\$37,960.00	\$75,920.00	2.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- SOLAR
0654 2 11	15	\$10,579.70	\$1,343,621.84	127.000	AS	N	MID:RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	16	\$13,062.67	\$1,345,454.72	103.000	AS	N	MID: RECT RAPID FL BEA, F&I AC,BB SIGN
0654 2 15	9	\$5,209.64	\$349,045.64	67.000	AS	N	MID: RECT RAPID FLA B, F&I AC, MST ARM
0654 2 16	5	\$6,948.51	\$159,815.80	23.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, POLE MT
0654 2 21	18	\$9,624.86	\$1,077,984.48	112.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	16	\$11,665.72	\$1,248,232.08	107.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 30	5	\$5,794.95	\$260,772.60	45.000	AS	N	RECT RAPID FLASH BEACON, INSTALL
0654 2 40	5	\$5,451.17	\$245,302.50	45.000	AS	N	RECT RAPID FLASH BEACON, RELOCATE
0654 2 50	5	\$2,625.91	\$118,166.10	45.000	AS	N	RECT RAPID FLASH BEACON, ADJUST/MODIFY
0654 2 60	6	\$1,740.41	\$85,280.10	49.000	AS	N	RECT RAPID FLASH BEACON, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0654	3 10	17	\$1,623.91	\$196,492.68	121.000	AS	N	MID: PEDESTRIAN HYBRID BEACON, F&I, COMP
0654	3 40	1	\$601.00	\$1,202.00	2.000	AS	N	MID: PED HYBRID BEACON ASSY, RELOC
0654	3 60	3	\$1,258.90	\$26,436.90	21.000	AS	N	MID: PED HYBRID BEACON ASSY, REMOV
0659	1101	3	\$601.88	\$9,630.00	16.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0659	1102	3	\$743.54	\$11,896.66	16.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0659	1104	1	\$474.25	\$948.50	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- DI
0660	1101	5	\$236.11	\$7,555.64	32.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660	1102	4	\$263.97	\$5,543.36	21.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660	1103	5	\$324.46	\$18,818.75	58.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660	1104	2	\$292.73	\$3,220.00	11.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660	1105	3	\$483.29	\$9,182.60	19.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660	1106	1	\$490.00	\$4,900.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660	1107	1	\$490.00	\$9,800.00	20.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 7
0660	1109	34	\$305.14	\$119,004.31	390.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1110	26	\$359.49	\$115,038.14	320.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660	1111	1	\$490.00	\$4,900.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660	1112	2	\$540.75	\$8,652.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660	1300	2	\$120.00	\$600.00	5.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660	1400	1	\$209.63	\$1,677.04	8.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660	1600	10	\$42.25	\$2,492.94	59.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660	2101	41	\$1,016.00	\$515,110.99	507.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660	2102	59	\$793.11	\$669,385.03	844.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2103	1	\$625.00	\$8,125.00	13.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660	2106	81	\$1,134.39	\$1,154,810.16	1,018.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	2401	1	\$10.00	\$50.00	5.000	LF	N	LOOP ASSEMBLY, F&I, HOMERUN
0660	3 11	27	\$3,651.73	\$328,656.12	90.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660	3 12	27	\$9,028.35	\$1,399,393.87	155.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660	3 31	2	\$1,497.39	\$14,973.85	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, CAB
0660	3 32	3	\$2,623.19	\$39,347.80	15.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660	3 41	1	\$450.00	\$450.00	1.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660	3 42	2	\$4,158.33	\$24,950.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660	3 51	3	\$550.22	\$14,305.60	26.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,CAB
0660	3 52	4	\$891.69	\$80,252.23	90.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660	4 11	43	\$10,675.47	\$2,071,041.73	194.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	47	\$5,020.59	\$1,947,988.43	388.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 41	3	\$554.15	\$12,191.20	22.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 42	8	\$1,028.19	\$50,381.07	49.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 51	6	\$900.59	\$32,421.37	36.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 52	5	\$1,147.17	\$35,562.37	31.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 60	11	\$569.73	\$48,996.61	86.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 5 11	4	\$10,902.55	\$87,220.40	8.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	4	\$4,501.02	\$94,521.48	21.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	6	\$781.95	\$465,260.48	595.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 51	2	\$964.97	\$2,894.90	3.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 63	1	\$72.13	\$6,708.09	93.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REM MAG
0660 6121	8	\$1,881.87	\$133,613.06	71.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	9	\$7,595.38	\$562,057.90	74.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	4	\$791.52	\$3,957.60	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	4	\$1,422.02	\$7,110.12	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6511	1	\$622.08	\$1,866.24	3.000	EA	N	VEHICLE DET SYS- AVI, ADJ/MOD, TRNSP, CA
0660 6512	1	\$1,317.60	\$3,952.80	3.000	EA	N	VEHICLE DET SYS- AVI, ADJ/MOD, TRNSP, AG
0660 7 11	8	\$43,497.76	\$3,479,820.49	80.000	EA	N	VEHICLE DET SYS- WRONG WAY FOR EXIT, 1-2
0660 7 12	8	\$53,872.98	\$3,016,886.84	56.000	EA	N	VEHICLE DET SYS- WRONG WAY EXIT, 3-MORE
0663 1111	18	\$6,244.94	\$287,267.31	46.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	14	\$1,820.92	\$185,733.66	102.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETECT
0663 1121	14	\$6,776.64	\$250,735.82	37.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	13	\$6,223.68	\$267,618.45	43.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	6	\$874.21	\$17,484.21	20.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1600	2	\$243.33	\$730.00	3.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	100	\$362.91	\$608,959.51	1,678.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	27	\$2,052.99	\$722,652.80	352.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	10	\$224.04	\$15,010.78	67.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	3	\$216.35	\$2,812.50	13.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	57	\$57.67	\$34,486.05	598.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	22	\$3,287.77	\$332,064.56	101.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	23	\$33,073.12	\$1,719,802.38	52.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	23	\$31,596.71	\$1,990,592.92	63.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	18	\$31,270.38	\$1,407,166.91	45.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	22	\$32,698.04	\$2,550,447.06	78.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	4	\$41,402.22	\$662,435.57	16.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5142	2	\$55,504.44	\$555,044.45	10.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 2 PREEMPT
0670 5300	5	\$4,737.52	\$42,637.70	9.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5400	74	\$2,698.21	\$968,658.68	359.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	5	\$4,159.40	\$49,912.80	12.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	62	\$821.65	\$129,821.03	158.000	AS	N	TRAF CNTL ASSEM, REMOVE
0670 5700	3	\$1,290.13	\$18,061.88	14.000	AS	N	TRAF CNTL ASSEM, RESTORE
0671 2 11	2	\$4,325.77	\$12,977.32	3.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 14	1	\$7,700.00	\$7,700.00	1.000	EA	N	TRAFFIC CONTROLLER, F&I, 170
0671 2 30	1	\$1,049.00	\$10,490.00	10.000	EA	N	TRAFFIC CONTROLLER, INSTALL
0671 2 40	1	\$2,129.17	\$2,129.17	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 50	3	\$883.20	\$16,780.76	19.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	2	\$253.33	\$760.00	3.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1116	1	\$14,546.22	\$145,462.20	10.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1117	2	\$25,642.93	\$230,786.41	9.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S7
0676 1500	5	\$1,152.70	\$79,536.40	69.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	4	\$516.54	\$10,330.79	20.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	2	\$7,648.50	\$15,297.00	2.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	9	\$5,767.75	\$374,903.80	65.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2132	1	\$17,029.00	\$17,029.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2143	5	\$8,100.96	\$105,312.47	13.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2300	1	\$3,433.50	\$37,768.50	11.000	EA	N	ITS CABINET- INSTALL
0676 2400	3	\$2,127.86	\$6,383.57	3.000	EA	N	ITS CABINET- RELOCATE
0676 2500	3	\$1,820.12	\$7,280.48	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	3	\$747.05	\$2,988.20	4.000	EA	N	ITS CABINET- REMOVE
0676 3 10	6	\$1,411.49	\$84,689.46	60.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 60	1	\$88.80	\$88.80	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0678 1104	3	\$300.70	\$6,014.00	20.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	2	\$3,258.54	\$32,585.40	10.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	2	\$430.95	\$15,514.12	36.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1110	1	\$390.00	\$1,950.00	5.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678 1112	1	\$989.04	\$1,978.08	2.000	EA	N	CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0680 1112	6	\$45,218.81	\$2,306,159.10	51.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	6	\$5,460.13	\$1,031,964.76	189.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1500	1	\$8,000.00	\$8,000.00	1.000	EA	N	SYS CONTROL EQP, ADJUST/MODIFY
0680 1600	1	\$2,450.00	\$2,450.00	1.000	EA	N	SYS CONTROL EQP, REMOVE
0682 1111	1	\$5,000.00	\$5,000.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1113	13	\$7,869.55	\$440,694.63	56.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	21	\$5,161.66	\$1,130,402.97	219.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1153	4	\$3,354.69	\$147,606.46	44.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HI
0682 1300	1	\$1,559.25	\$6,237.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	4	\$2,670.99	\$13,354.94	5.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	6	\$396.25	\$4,358.76	11.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	56	\$3,837.17	\$2,221,721.91	579.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 3	2	\$1,082.17	\$12,986.07	12.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	5	\$551.45	\$11,029.06	20.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	3	\$591.67	\$2,366.68	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684 1 6	6	\$488.84	\$21,509.05	44.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684 2 1	3	\$778.37	\$7,005.30	9.000	EA	N	DEVICE SERVER, F&I
0684 2 4	1	\$250.00	\$250.00	1.000	EA	N	DEVICE SERVER, RELOCATE
0684 2 6	1	\$107.54	\$215.08	2.000	EA	N	DEVICE SERVER, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0684	3 11	1	\$2,700.00	\$8,100.00	3.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	5 1	3	\$855.41	\$30,794.90	36.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 6	1	\$12.83	\$51.32	4.000	EA	N	MEDIA CONVERTER, REMOVE
0684	6 11	5	\$2,916.67	\$35,000.00	12.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	6	\$5,395.31	\$80,929.72	15.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 13	2	\$1,688.98	\$37,157.55	22.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, SERI
0684	6 60	1	\$323.60	\$647.20	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	15	\$4,765.20	\$257,320.68	54.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	10	\$4,295.65	\$335,060.38	78.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	19	\$9,374.44	\$628,087.75	67.000	EA	N	UPS, F&I, LINE INTERACTIVE W CAB
0685	1 14	10	\$10,159.71	\$345,430.03	34.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685	1 60	2	\$507.34	\$13,698.22	27.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695	1 1	46	\$1,452.88	\$550,641.64	379.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	2 1	1	\$1,300.00	\$15,600.00	12.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	3	\$6,712.67	\$40,276.01	6.000	AS	N	TMS VEH SPED/CLASS UNIT, F&I,
0695	5 1	3	\$5,412.52	\$32,475.12	6.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	49	\$1,257.49	\$509,283.45	405.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	3	\$5,128.22	\$51,282.21	10.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	11	\$4,640.70	\$120,658.08	26.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	2	\$6,333.67	\$12,667.33	2.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	2	\$4,660.71	\$23,303.55	5.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	13	\$6,309.16	\$151,419.76	24.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7163	1	\$7,233.00	\$7,233.00	1.000	EA	N	TMS CABINET, F&I , TYP 3 POLE
0695	7171	1	\$4,750.00	\$9,500.00	2.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7600	26	\$670.73	\$36,890.29	55.000	EA	N	TMS CABINET, REMOVE
0695	8 11	4	\$2,071.37	\$109,782.73	53.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	213	\$378.14	\$3,657,771.78	9,673.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	151	\$1,061.98	\$3,230,545.60	3,042.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	92	\$1,634.07	\$1,351,372.79	827.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	30	\$2,231.90	\$484,323.22	217.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	23	\$1,690.13	\$231,548.35	137.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	20	\$2,076.27	\$107,966.10	52.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 25	1	\$1,800.00	\$1,800.00	1.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 21-30 SF
0700	1 31	25	\$2,093.28	\$171,648.93	82.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	21	\$2,360.83	\$139,288.70	59.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	7	\$3,138.07	\$47,071.00	15.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	7	\$205.70	\$16,250.00	79.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	142	\$192.16	\$238,471.62	1,241.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	197	\$29.97	\$236,551.49	7,893.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	6	\$4,004.46	\$52,058.04	13.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 80	7	\$744.85	\$300,917.99	404.000	AS	N	SINGLE POST SIGN, REPAIR
0700 1 87	6	\$694.09	\$281,800.00	406.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700 1101	1	\$150.00	\$150.00	1.000	AS	N	SINGLE POST SIGN, RESET
0700 2 11	22	\$3,440.73	\$313,106.71	91.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	35	\$3,954.40	\$775,061.91	196.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	40	\$5,139.14	\$1,701,054.35	331.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	61	\$5,504.12	\$2,405,301.06	437.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	49	\$7,368.46	\$1,458,955.98	198.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	30	\$11,482.40	\$2,916,529.25	254.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	16	\$23,560.22	\$3,416,231.90	145.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	10	\$27,064.29	\$3,789,000.00	140.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 40	2	\$3,166.67	\$19,000.00	6.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	43	\$2,817.85	\$357,866.69	127.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	74	\$683.88	\$351,514.68	514.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2 80	1	\$500.00	\$500.00	1.000	AS	N	MULTI- POST SIGN, REPAIR
0700 3101	75	\$273.91	\$237,479.37	867.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	39	\$643.53	\$200,137.22	311.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	27	\$1,026.89	\$195,108.15	190.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	21	\$1,610.02	\$125,581.68	78.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	20	\$2,906.64	\$305,196.90	105.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	19	\$6,431.24	\$1,106,173.42	172.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	16	\$10,306.51	\$1,422,298.40	138.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	13	\$13,944.88	\$1,868,614.50	134.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3109	4	\$17,500.00	\$700,000.00	40.000	EA	N	SIGN PANEL, F&I GM, 401-400 SF
0700 3201	78	\$628.30	\$322,946.43	514.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	37	\$979.30	\$149,832.98	153.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	25	\$1,296.91	\$177,676.02	137.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	20	\$2,269.55	\$254,189.18	112.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	25	\$3,613.98	\$401,151.42	111.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	35	\$5,926.65	\$1,066,797.31	180.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	28	\$9,044.88	\$994,936.35	110.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	13	\$12,710.30	\$838,880.00	66.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	9	\$14,660.38	\$777,000.00	53.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	8	\$17,869.79	\$857,750.00	48.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	6	\$20,166.67	\$847,000.00	42.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3301	7	\$878.00	\$21,950.00	25.000	EA	N	SIGN PANEL, F&I BM, 11870, UP TO 12 SF
0700 3302	7	\$1,097.83	\$25,250.00	23.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3401	10	\$167.31	\$37,310.76	223.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	9	\$290.72	\$41,282.16	142.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3403	10	\$373.12	\$55,595.00	149.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3404	7	\$549.30	\$69,212.28	126.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3405	8	\$648.76	\$81,095.00	125.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3406	5	\$887.11	\$107,340.00	121.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF
0700 3407	4	\$1,200.00	\$144,000.00	120.000	EA	N	SIGN PANEL, INSTALL, 201-300 SF
0700 3408	4	\$1,700.00	\$204,000.00	120.000	EA	N	SIGN PANEL, INSTALL, 301-400 SF
0700 3501	61	\$173.17	\$163,296.34	943.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	20	\$400.36	\$35,631.71	89.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	16	\$584.41	\$18,116.68	31.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF
0700 3504	11	\$734.99	\$14,699.80	20.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	6	\$1,120.97	\$12,330.65	11.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	11	\$1,762.47	\$37,011.95	21.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	1	\$200.00	\$600.00	3.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	95	\$76.88	\$68,655.96	893.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	40	\$127.82	\$18,789.92	147.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	27	\$196.72	\$19,672.26	100.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	18	\$236.27	\$10,395.90	44.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	20	\$375.55	\$45,817.58	122.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	18	\$439.57	\$31,209.17	71.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	8	\$702.50	\$8,430.00	12.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	4	\$930.00	\$4,650.00	5.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	3	\$1,016.67	\$3,050.00	3.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3610	3	\$1,183.33	\$3,550.00	3.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3611	3	\$1,900.00	\$9,500.00	5.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	3	\$520.83	\$12,500.00	24.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	7	\$1,071.83	\$28,939.50	27.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	16	\$992.91	\$86,383.27	87.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	10	\$1,392.73	\$57,101.84	41.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	6	\$1,436.11	\$25,850.00	18.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	4	\$1,650.00	\$13,200.00	8.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 3630	2	\$750.00	\$1,500.00	2.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF W LIGHT
0700 3631	2	\$750.00	\$1,500.00	2.000	EA	N	SIGN PANEL, REMOVE, 601 SF GREAT W LIGHT
0700 4111	4	\$67,000.00	\$804,000.00	12.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	6	\$75,073.33	\$1,126,100.00	15.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	6	\$90,250.00	\$1,444,000.00	16.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	13	\$91,958.93	\$5,057,741.37	55.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4121	4	\$127,500.00	\$1,530,000.00	12.000	EA	N	OH STATIC SIGN STR, F&I, S UP TO 20 FT
0700 4122	4	\$133,750.00	\$1,605,000.00	12.000	EA	N	OH STATIC SIGN STR, F&I, S 21-30 FT
0700 4125	2	\$98,333.33	\$295,000.00	3.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	4	\$132,494.14	\$927,459.00	7.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	2	\$195,325.00	\$781,300.00	4.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4610	9	\$6,856.87	\$239,990.50	35.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	4	\$17,809.45	\$195,903.97	11.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	3	\$2,856.00	\$57,120.00	20.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 11	5	\$6,475.00	\$90,650.00	14.000	EA	N	INTERNAL ILLUM SIGN, F&I GM, UP TO 12 SF
0700 5 21	34	\$3,841.68	\$1,325,379.91	345.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	55	\$4,174.85	\$2,993,366.75	717.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 40	1	\$1,700.00	\$17,000.00	10.000	EA	N	INTERNAL ILLUM SIGN, INSTALL
0700 5 50	17	\$1,518.35	\$104,765.90	69.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	20	\$311.91	\$34,621.68	111.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 5 70	1	\$2,500.00	\$25,000.00	10.000	EA	N	INTERNAL ILLUM SIGN, RETROFIT
0700 6 11	7	\$4,721.50	\$524,086.06	111.000	AS	N	HIGHLIGHTED SIGN, F&I GM- AC, <12 SF
0700 6 12	1	\$4,072.37	\$65,157.92	16.000	AS	N	HIGHLIGHTED SIGN, F&I GM- AC, 12-20 SF
0700 6 21	9	\$6,243.04	\$1,860,427.40	298.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	3	\$5,250.00	\$21,000.00	4.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 6 50	2	\$100.00	\$200.00	2.000	AS	N	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	2	\$100.00	\$200.00	2.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 7231	1	\$12,316.50	\$24,633.00	2.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL, UP12
0700 7232	1	\$17,000.00	\$17,000.00	1.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7600	1	\$1,247.40	\$2,494.80	2.000	EA	N	EMBED DYNAMIC MESS SIGN, REMOVE
0700 8135	2	\$50,733.83	\$811,741.24	16.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	1	\$84,765.69	\$508,594.14	6.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8235	1	\$32,380.95	\$129,523.80	4.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 9137	2	\$118,619.66	\$593,098.28	5.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9400	1	\$4,462.30	\$4,462.30	1.000	EA	N	WALK-IN DYN MESS SIGN, INSTALL
0700 10121	2	\$58,348.13	\$291,740.64	5.000	EA	N	DMS SUPPORT STRUCTURE, CANT,UP TO 20 FT
0700 10122	2	\$64,978.35	\$779,740.14	12.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	2	\$73,618.63	\$294,474.52	4.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	2	\$100,913.71	\$706,396.00	7.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$8,037.75	\$32,151.00	4.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 11121	4	\$7,300.00	\$146,000.00	20.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11131	10	\$13,534.37	\$378,962.31	28.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11132	10	\$15,688.79	\$439,286.11	28.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11161	2	\$21,333.04	\$42,666.07	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11162	2	\$19,188.71	\$38,377.41	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11222	2	\$10,000.00	\$20,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231	9	\$13,094.29	\$261,885.85	20.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11232	4	\$13,121.00	\$131,210.00	10.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11241	3	\$20,160.82	\$201,608.16	10.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT WARN,
0700 11251	2	\$10,000.00	\$20,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11261	2	\$8,000.00	\$16,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11262	2	\$14,121.25	\$56,485.00	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11263	1	\$18,851.94	\$150,815.52	8.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	4	\$8,600.00	\$860,000.00	100.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	16	\$9,825.25	\$677,942.50	69.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11500	2	\$1,500.00	\$3,000.00	2.000	AS	N	ELECT DISP SIGN, RELOCATE
0700 11600	4	\$705.80	\$2,823.20	4.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	2	\$2,500.00	\$5,000.00	2.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	21	\$5,819.87	\$814,781.75	140.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	21	\$5,796.85	\$614,466.05	106.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	28	\$6,783.87	\$2,971,332.87	438.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	19	\$8,245.49	\$1,195,595.66	145.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	18	\$4,169.84	\$437,833.24	105.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	17	\$4,144.21	\$745,957.48	180.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	5	\$1,882.28	\$18,822.84	10.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	10	\$630.99	\$12,619.76	20.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 12	31	\$93.09	\$138,789.84	1,491.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	14	\$98.77	\$20,543.97	208.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	7	\$7,339.70	\$84,054.20	11.452	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	7	\$6,631.52	\$109,181.40	16.464	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	6	\$4,286.25	\$34,290.00	8.000	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	45	\$5,715.68	\$1,959,710.67	342.866	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	44	\$5,906.66	\$1,040,380.86	176.137	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	8	\$2,492.20	\$47,102.53	18.900	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	73	\$176.64	\$158,267.86	896.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	20	\$121.66	\$67,400.29	554.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	14	\$179.61	\$46,519.50	259.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	7	\$212.64	\$21,689.77	102.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	60	\$54.69	\$296,468.86	5,421.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	30	\$65.74	\$117,806.70	1,792.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	48	\$170.34	\$169,832.13	997.000	EA	N	DELINEATOR, FLEX HIGH VISIBILITY MED
0705 11 4	29	\$58.17	\$313,520.60	5,390.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	3	\$72.10	\$1,096,997.50	15,215.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0705 11 6	2	\$13.00	\$1,950.00	150.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXIST
0705 11 10	1	\$50.00	\$500.00	10.000	EA	N	DELINEATOR, INSTALL ONLY
0705 11 11	1	\$75.00	\$750.00	10.000	EA	N	DELINEATOR POST, FURNISH & INSTALL ON EX
0706 1 1	65	\$7.50	\$186,557.80	24,884.000	EA	N	RAISED PAVMT MARK, TYPE B W/O FINAL SURF
0709 12101	1	\$19,332.50	\$105,903.44	5.478	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,6"
0709 12102	1	\$21,945.00	\$22,427.79	1.022	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,8"
0709 12103	1	\$10.45	\$1,504.80	144.000	LF	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,1"
0709 12104	1	\$12.54	\$21,769.44	1,736.000	LF	N	TRAF STRIPE-2 RE COMP,STD,WH,SOLID,18"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0709 12105	1	\$15.68	\$5,001.92	319.000	LF	N	TRAF STRIPE-2 RE COMP,STD,WH,SOLID,24"
0709 12106	1	\$12,540.00	\$3,461.04	.276	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SKIP,6"
0709 12107	1	\$19,332.50	\$65,382.52	3.382	GM	N	TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,6"
0709 12108	1	\$23,512.50	\$6,583.50	.280	GM	N	TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,8"
0709 12109	1	\$12.54	\$10,684.08	852.000	LF	N	TRAF STRIPE-2 RE COMP,STD,YEL,SOLID,18"
0709 12130	1	\$21,900.00	\$127,545.60	5.824	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,6"
0709 12131	1	\$29,000.00	\$21,576.00	.744	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,8"
0709 12132	1	\$9.75	\$1,287.00	132.000	LF	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SLID,12"
0709 12133	1	\$12.50	\$20,412.50	1,633.000	LF	N	TRAF STRIPE-2 RE COMP,STD,WH,SOLID,18"
0709 12134	1	\$16.00	\$4,800.00	300.000	LF	N	TRAF STRIPE-2 RE COMP,STD,WH,SOLID,24"
0709 12135	1	\$15,000.00	\$2,355.00	.157	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SKIP,6"
0709 12136	1	\$21,900.00	\$71,941.50	3.285	GM	N	TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,6"
0709 12137	1	\$29,000.00	\$7,424.00	.256	GM	N	TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,8"
0709 12138	1	\$12.50	\$7,987.50	639.000	LF	N	TRAF STRIPE-2 RE COMP,STD,YEL,SOLID,18"
0710 11101	176	\$912.17	\$1,860,441.98	2,039.567	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	88	\$1,472.88	\$71,240.15	48.368	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	18	\$2,063.91	\$46,679.48	22.617	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	113	\$.97	\$208,979.64	215,660.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11124	91	\$1.34	\$87,535.34	65,334.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,18"
0710 11125	145	\$1.79	\$235,186.75	131,661.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	126	\$410.18	\$540,837.98	1,318.528	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP,6"
0710 11133	13	\$1,293.42	\$10,238.69	7.916	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP,12"
0710 11141	103	\$629.36	\$54,324.18	86.316	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE,6"
0710 11144	3	\$1,277.36	\$203.10	.159	GM	N	PAINTED PAVEMENT MARKINGS,STANDARD,WHI
0710 11160	85	\$47.48	\$84,189.05	1,773.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	130	\$32.61	\$292,416.22	8,967.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11180	15	\$2.76	\$2,733.20	990.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	35	\$2.36	\$29,427.55	12,460.000	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLA NOSE
0710 11201	172	\$939.79	\$1,433,770.68	1,525.633	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	27	\$1,598.30	\$28,460.92	17.807	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11203	4	\$8,892.77	\$30,617.79	3.443	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,12"
0710 11224	86	\$1.41	\$64,796.85	45,869.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	50	\$439.31	\$120,666.02	274.669	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	67	\$744.79	\$47,653.33	63.982	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	110	\$2.52	\$90,173.50	35,793.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	10	\$167.33	\$50,693.67	302.950	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11421	2	\$3.43	\$390.45	114.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12101	1	\$868.37	\$106,809.51	123.000	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12201	1	\$916.04	\$30,229.32	33.000	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	1	\$229.01	\$7,786.34	34.000	GM	N	PAINTED PAVEMENT MARK,DUR,YEL,SKIP,6"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 90	182	\$24,236.20	\$5,138,074.10	212.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	62	\$6,682.44	\$218,208.53	32.654	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	34	\$9,217.21	\$324,740.70	35.232	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	163	\$2.48	\$840,809.46	339,685.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	160	\$3.57	\$422,649.87	118,492.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	217	\$4.38	\$814,804.16	185,937.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	157	\$1,931.83	\$219,944.97	113.853	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	4	\$9,946.67	\$8,355.20	.840	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	167	\$170.58	\$572,651.72	3,357.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	202	\$66.80	\$868,823.01	13,006.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	38	\$19.75	\$58,093.10	2,942.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	162	\$3.71	\$286,421.43	77,156.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	112	\$2,038.75	\$113,003.80	55.428	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	12	\$3.48	\$13,289.27	3,824.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	7	\$2,138.91	\$262,183.10	122.578	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	8	\$1.06	\$28,185.00	26,555.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	11	\$.82	\$48,604.50	59,441.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	12	\$1.23	\$173,601.00	141,433.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	10	\$2.15	\$52,907.80	24,636.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	10	\$2.82	\$143,793.40	51,063.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	10	\$835.53	\$125,288.25	149.951	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	9	\$904.10	\$27,076.75	29.949	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	11	\$111.36	\$48,775.00	438.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	14	\$43.56	\$138,619.00	3,182.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	10	\$2,302.93	\$263,701.55	114.507	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	8	\$.56	\$16,930.00	30,300.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	9	\$.78	\$8,991.20	11,546.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	13	\$2.88	\$40,594.40	14,081.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231	13	\$1,155.74	\$51,673.05	44.710	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241	7	\$1,080.11	\$13,189.25	12.211	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	3	\$1,584.57	\$38,734.88	24.445	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	2	\$.78	\$242.40	310.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13123	1	\$1.00	\$250.00	250.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,12"
0711 13124	1	\$1.50	\$375.00	250.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,18"
0711 13125	1	\$1.75	\$437.50	250.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"
0711 13131	2	\$333.33	\$1,750.00	5.250	GM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13151	1	\$1.00	\$200.00	200.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13160	1	\$25.00	\$250.00	10.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13170	1	\$100.00	\$100.00	10.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, ARROW
0711 13211	2	\$1,600.00	\$4,400.00	2.750	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 13222	2	\$1.31	\$433.00	330.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13223	1	\$.05	\$12.50	250.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"
0711 13224	1	\$1.50	\$375.00	250.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,18"
0711 13225	1	\$.05	\$12.50	250.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,24"
0711 13231	1	\$1,000.00	\$250.00	.250	GM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251	1	\$.50	\$125.00	250.000	LF	N	THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123	47	\$8.99	\$585,114.51	65,054.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	139	\$15.34	\$2,652,985.67	172,937.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	3	\$9,923.91	\$9,130.00	.920	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	123	\$217.52	\$810,037.52	3,724.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	107	\$115.07	\$425,519.83	3,698.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	23	\$9.74	\$535,857.42	54,994.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14193	22	\$16.30	\$2,095,548.39	128,583.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14194	2	\$16.67	\$113,722.40	6,820.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14241	2	\$10,920.00	\$5,460.00	.500	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	2	\$10,920.00	\$5,460.00	.500	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	19	\$657.91	\$65,133.58	99.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	14	\$436.87	\$97,422.31	223.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	31	\$2,936.80	\$813,493.90	277.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	96	\$4,347.70	\$2,461,382.44	566.135	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	46	\$5,637.77	\$400,174.66	70.981	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	88	\$1,601.07	\$1,202,831.46	751.269	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	16	\$3,304.74	\$41,223.34	12.474	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15171	1	\$1,550.00	\$5,115.00	3.300	GM	N	THERMOPLASTIC, STD-OP, WHITE, D, 6" MANG
0711 15201	95	\$4,359.54	\$2,059,770.62	472.474	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	24	\$8,033.53	\$101,118.00	12.587	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	27	\$2,166.82	\$61,682.92	28.467	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	184	\$3,912.25	\$2,859,765.75	730.977	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	85	\$5,498.58	\$274,885.13	49.992	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	127	\$1,510.37	\$493,238.53	326.568	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	28	\$4,721.41	\$23,224.64	4.919	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	182	\$3,961.68	\$1,942,224.58	490.253	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	38	\$6,846.54	\$187,752.75	27.423	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	51	\$1,511.46	\$281,192.76	186.041	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 1	90	\$.95	\$1,843,932.27	1,932,644.100	SF	N	THERMOPLASTIC, REMOVE
0711 18101	2	\$17.50	\$2,800.00	160.000	LF	N	THERMOPLASTIC,PREFORMED,YELLOW,SOLID,18"
0713103101	61	\$25,751.32	\$857,467.51	33.298	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	7	\$35,293.57	\$127,727.42	3.619	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	6	\$44,962.69	\$56,473.14	1.256	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	47	\$9,247.73	\$347,270.79	37.552	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103133	3	\$16,597.61	\$9,444.04	.569	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	62	\$26,374.45	\$667,774.68	25.319	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	12	\$9,855.73	\$30,868.16	3.132	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	38	\$8,997.05	\$327,978.44	36.454	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333	1	\$19,120.00	\$1,567.84	.082	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN,12"
0713107	16	\$2.15	\$119,867.91	55,734.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	13	\$1.72	\$30,788.43	17,905.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	93	\$1.38	\$1,594,184.10	1,155,676.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	51	\$1.91	\$1,344,019.35	702,018.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	13	\$2.75	\$529,268.13	192,323.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	8	\$2.96	\$494,245.23	166,723.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	3	\$10.64	\$50,126.40	4,710.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 60	47	\$.45	\$313,516.45	691,700.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	1	\$1.57	\$6,280.00	4,000.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 4 11	18	\$6,011.02	\$372,683.45	62.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	21	\$5,981.66	\$448,624.73	75.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	35	\$5,443.70	\$6,331,017.59	1,163.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	34	\$5,476.49	\$5,054,802.65	923.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	11	\$6,846.27	\$712,011.92	104.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 18	1	\$7,492.11	\$14,984.22	2.000	EA	N	LIGHT POLE COMP, F&I- STD P, ST WIL, 25'
0715 4 21	2	\$6,898.20	\$20,694.61	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	4	\$5,208.58	\$78,128.66	15.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	11	\$7,124.63	\$1,040,196.53	146.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	3	\$9,664.81	\$135,307.35	14.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 25	3	\$9,587.42	\$115,049.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 60	20	\$3,856.14	\$377,901.70	98.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	36	\$752.32	\$798,211.43	1,061.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	3	\$617.19	\$4,937.50	8.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	5	\$2,234.67	\$134,080.00	60.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 30	1	\$882.00	\$8,820.00	10.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	16	\$2,243.20	\$325,263.56	145.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	1	\$3,650.00	\$14,600.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	4	\$468.81	\$7,500.90	16.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	47	\$13,114.51	\$1,639,313.85	125.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$12,442.86	\$87,100.00	7.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	15	\$1,690.78	\$42,269.60	25.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	2	\$4,515.90	\$13,547.70	3.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	9	\$722.90	\$15,903.69	22.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 3	1	\$350.00	\$35,000.00	100.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 10 4	1	\$700.00	\$70,000.00	100.000	EA	N	LIGHT POLE FOUNDATION,STRAIGHTEN

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 10 5	1	\$460.00	\$4,600.00	10.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11115	1	\$3,400.00	\$34,000.00	10.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11118	2	\$949.50	\$18,990.00	20.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	9	\$786.12	\$114,774.08	146.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11128	1	\$800.00	\$8,000.00	10.000	EA	N	LUMINAIRE,F&I,UNDER DECK, FLOOD
0715 11131	1	\$50.00	\$800.00	16.000	EA	N	LUMINAIRE, F&I- REPL, SIGN, COBRA HEAD
0715 11211	38	\$1,389.98	\$1,460,868.49	1,051.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11212	2	\$1,692.82	\$384,269.20	227.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, HIGH MAS
0715 11213	11	\$1,593.55	\$460,536.32	289.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	5	\$1,962.95	\$304,257.81	155.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11225	2	\$888.14	\$83,485.20	94.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, WALL
0715 11400	1	\$700.00	\$35,000.00	50.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	11	\$191.56	\$46,356.79	242.000	EA	N	LUMINAIRE, REMOVE
0715 16 5	1	\$750.00	\$375,000.00	500.000	EA	N	LIGHTING - BALLAST, REPLACE
0715 19 3	2	\$490.39	\$250,100.00	510.000	EA	N	LIGHTING - REPLACE EXIS SURGE PROTECTOR
0715 19 43	1	\$52,500.00	\$52,500.00	1.000	EA	N	HIGH MAST LIGHT POLE, REL- NEW FOU, 120'
0715 19 60	1	\$3,071.12	\$73,706.88	24.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	5	\$1,286.60	\$146,672.07	114.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 21 5	1	\$370.00	\$7,030.00	19.000	EA	N	LUMINAIRE, PIER LIGHTS, REMOVE
0715 21 7	1	\$450.00	\$4,050.00	9.000	EA	N	LUMINAIRE, MAINTENANCE LIGHTS, REMOVE
0715 21 36 12	2	\$771.43	\$81,000.00	105.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,
0715 36 14	1	\$250.00	\$50,000.00	200.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,DOOR ASSEM
0715100 1	1	\$8,500.00	\$1,700,000.00	200.000	EA	N	LIGHT POLE COMPLETE- 30' TO 50 STANDARD
0715100 2	1	\$10,800.00	\$1,080,000.00	100.000	EA	N	LIGHT POLE COMPLETE- 30' TO 50 SPEC FOUN
0715100 3	1	\$7,000.00	\$3,500,000.00	500.000	EA	N	LIGHT POLE REPLACE ON EXIST - 30' TO 50'
0715500 1	84	\$625.26	\$2,243,450.49	3,588.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	2	\$2,323.17	\$39,493.90	17.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	9	\$342.47	\$116,098.41	339.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500 11	4	\$1,574.30	\$66,120.43	42.000	EA	N	POLE CABLE DIST SYS, ALT, CONVENTIONAL
0715511115	1	\$5,269.16	\$100,114.04	19.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120	1	\$8,213.00	\$8,213.00	1.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	2	\$12,138.54	\$157,801.04	13.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	2	\$3,700.00	\$18,500.00	5.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	4	\$6,518.83	\$71,707.12	11.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	2	\$8,400.00	\$42,000.00	5.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	1	\$4,500.00	\$13,500.00	3.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511325	1	\$10,965.75	\$21,931.50	2.000	EA	N	LIGHT POLE- SP DES, CONC 25'
0715511330	2	\$4,976.61	\$39,812.88	8.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$10,185.09	\$264,812.34	26.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715512140	3	\$14,017.86	\$406,517.90	29.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715512145	1	\$8,128.43	\$16,256.86	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715513145	1	\$4,460.00	\$44,600.00	10.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715515135	1	\$4,000.00	\$12,000.00	3.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515145	1	\$4,550.00	\$18,200.00	4.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
0715516115	1	\$9,591.75	\$316,527.75	33.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125	2	\$5,530.09	\$16,590.26	3.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516135	1	\$13,100.00	\$681,200.00	52.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516315	4	\$4,071.84	\$708,500.00	174.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715516320	1	\$5,300.00	\$609,500.00	115.000	EA	N	LI/PL COMP,F&I,POLE TOP MNT,CONCRETE,20'
0715516325	1	\$5,800.00	\$29,000.00	5.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-CO,25'
0715516330	2	\$5,870.83	\$140,899.92	24.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-CO,30'
0715518115	1	\$10,494.75	\$230,884.50	22.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,15'
0715518135	1	\$16,500.00	\$49,500.00	3.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,35'
0715518315	2	\$3,939.79	\$279,725.00	71.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, CO,15'
0715518330	1	\$7,163.60	\$57,308.80	8.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, CO,30'
0715519115	1	\$11,392.50	\$34,177.50	3.000	EA	N	LIGHTPOLE COMP,F&I,TRIPLE ARM-AL,15'
0715540000	3	\$3,688.00	\$92,200.00	25.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	5	\$1,161.26	\$23,225.28	20.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000	1	\$3,000.00	\$24,000.00	8.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0735 74 1	1	\$575,000.00	\$575,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$580,000.00	\$580,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$600,000.00	\$600,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 88 1	1	\$5,500.00	\$5,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0735 88 2	1	\$5,500.00	\$5,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 2
0735 88 3	1	\$5,500.00	\$5,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 3
0735 88 4	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 4
0735 88 5	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 5
0735 88 6	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 6
0735 88 7	1	\$7,000.00	\$7,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 7
0735 88 8	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 8
0735 88 9	1	\$35,000.00	\$35,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 9
0735 88 10	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 10
0735 88 11	1	\$6,500.00	\$6,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 11
0735 88 12	1	\$32,000.00	\$32,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 12
0735 88 13	1	\$21,000.00	\$21,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 13
0751 2	1	\$210,000.00	\$210,000.00	1.000	LS	N	ARCHITECTURAL-ELECTRICAL/POWER
0751 35 13	1	\$25,000.00	\$150,000.00	6.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 15	1	\$66,200.00	\$397,200.00	6.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, >200 SF
0751 35 42	2	\$8,368.50	\$16,737.00	2.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 36 11	2	\$601.14	\$8,416.00	14.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BI

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 36 13	2	\$3,700.00	\$7,400.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	2	\$2,388.67	\$42,996.00	18.000	EA	N	TRASH RECEPTACLE
0823 11 8	1	\$1.35	\$99,891.90	73,994.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 8 IN DEP
0825136110	1	\$142.00	\$783,414.00	5,517.000	LF	N	MASS TRANSIT-TRACK,INS, 136 LB/YD, CWR,
0825139 1	1	\$7.40	\$6,401.00	865.000	LF	N	MASS TRANSIT-TRACK,INS, INNER GR
0825461 1	1	\$10.00	\$7,380.00	738.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD,
0999 2	57	\$890,851.78	\$57,014,513.81	64.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	57	\$9,586.21	\$556,000.00	58.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	25	\$3,871.79	\$1,990,100.00	514.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	25	\$4,613.73	\$235,300.00	51.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	323	\$37,951.19	\$18,026,813.57	475.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	2	\$474,356.28	\$948,712.56	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	5	\$1,160,899.50	\$9,287,196.00	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	6	\$111,599.10	\$669,594.59	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 14004	1	\$50.00	\$18,000.00	360.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15001	3	\$44.70	\$7,375.00	165.000	LF	N	UTILITY PIPE, ADJUST/MOD,0-1.9"
1050 15002	4	\$43.32	\$11,696.00	270.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 15003	1	\$70.00	\$9,100.00	130.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004	3	\$55.77	\$115,440.00	2,070.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16001	3	\$21.40	\$5,114.00	239.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	6	\$10.33	\$97,230.00	9,411.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	10	\$15.15	\$204,341.00	13,484.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	15	\$18.48	\$873,704.12	47,270.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	4	\$76.79	\$93,382.50	1,216.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 17004	1	\$35.10	\$14,566.50	415.000	LF	N	UTILITY PIPE,REMVE&STCKPILE/SLVG,8-19.9"
1050 18001	1	\$20.75	\$30,025.25	1,447.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,0- 1.9"
1050 18002	5	\$15.23	\$108,637.55	7,135.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	5	\$17.57	\$81,692.30	4,650.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	5	\$22.16	\$97,662.57	4,407.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31102	1	\$3.50	\$143,976.00	41,136.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31104	1	\$65.00	\$28,210.00	434.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31202	2	\$12.53	\$22,050.51	1,760.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31204	2	\$64.46	\$4,641.28	72.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	10	\$56.02	\$291,229.90	5,199.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	12	\$38.24	\$605,164.00	15,826.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	4	\$33.92	\$695,055.59	20,490.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	10	\$46.59	\$1,279,049.86	27,454.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31214	2	\$118.25	\$88,448.44	748.000	LF	N	UTILITY PIPE- PVC, F&I 14"
1050 31216	2	\$83.42	\$233,589.10	2,800.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31218	1	\$98.00	\$31,850.00	325.000	LF	N	UTILITY PIPE- PVC, F&I 18"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31242	1	\$262.50	\$34,125.00	130.000	LF	N	UTILITY PIPE- PVC, F&I 42"
1050 41102	1	\$4.25	\$27,973.50	6,582.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 2"
1050 41106	1	\$28.00	\$62,720.00	2,240.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 6"
1050 41201	5	\$36.46	\$69,022.73	1,893.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	2	\$33.60	\$41,128.40	1,224.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202	1	\$51.29	\$3,179.98	62.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42203	1	\$57.00	\$13,680.00	240.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 3"
1050 42204	1	\$76.32	\$29,306.88	384.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$66.00	\$24,948.00	378.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	3	\$61.16	\$60,859.09	995.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	2	\$78.34	\$69,960.00	893.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	4	\$112.90	\$394,470.00	3,494.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214	1	\$111.00	\$256,965.00	2,315.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42218	1	\$187.00	\$39,270.00	210.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"
1050 51206	6	\$48.15	\$142,579.75	2,961.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	3	\$99.25	\$49,627.00	500.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51212	2	\$162.80	\$16,280.00	100.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51216	2	\$101.90	\$201,450.00	1,977.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16"
1050 51224	2	\$218.84	\$133,490.25	610.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24"
1050 61108	1	\$465.00	\$4,650.00	10.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 8"
1050 61112	2	\$746.50	\$149,300.00	200.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	2	\$367.70	\$92,659.36	252.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	1	\$950.00	\$147,250.00	155.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	1	\$525.12	\$61,964.46	118.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	1	\$323.00	\$66,215.00	205.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	2	\$1,138.78	\$210,674.80	185.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1055 11414	4	\$1,163.34	\$117,497.76	101.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11424	2	\$1,954.61	\$9,773.06	5.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 31108	3	\$714.62	\$9,290.00	13.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31112	2	\$1,232.00	\$19,712.00	16.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31114	2	\$3,157.00	\$94,710.00	30.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,14"
1055 31212	1	\$1,694.00	\$1,694.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31308	2	\$498.25	\$1,993.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31312	1	\$800.00	\$3,200.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31414	1	\$2,980.00	\$5,960.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, UNIO, 14"
1055 31514	1	\$2,960.00	\$11,840.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 14"
1055 51108	8	\$910.25	\$110,140.04	121.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	3	\$850.31	\$107,138.86	126.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	5	\$1,155.82	\$138,698.32	120.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51114	1	\$1,800.00	\$1,800.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 14"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51116	3	\$1,742.63	\$62,734.67	36.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51124	2	\$753.94	\$3,769.68	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51208	5	\$734.52	\$13,221.33	18.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	2	\$1,264.29	\$17,700.00	14.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	4	\$1,587.53	\$73,026.49	46.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	2	\$2,856.57	\$17,139.40	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51224	1	\$3,661.18	\$10,983.54	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 24"
1055 51308	2	\$470.00	\$940.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310	1	\$650.00	\$4,550.00	7.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	2	\$1,132.19	\$5,660.96	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51314	1	\$1,500.00	\$6,000.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 14"
1055 51316	2	\$2,004.83	\$4,009.66	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51324	1	\$2,146.10	\$4,292.20	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 24"
1055 51408	1	\$725.00	\$2,175.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51410	2	\$1,022.22	\$18,400.00	18.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	2	\$1,312.50	\$21,000.00	16.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51414	1	\$1,900.00	\$7,600.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 14"
1055 51424	1	\$5,355.00	\$10,710.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 24"
1055 51508	5	\$898.77	\$24,266.75	27.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	2	\$653.33	\$3,920.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	1	\$600.00	\$4,200.00	7.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	1	\$1,850.00	\$14,800.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51524	1	\$3,255.00	\$6,510.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 51536	1	\$6,300.00	\$50,400.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 36"
1055 51610	2	\$1,950.00	\$3,900.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 10"
1060 11211	1	\$1,000.00	\$28,000.00	28.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$5,800.00	\$11,600.00	2.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11221	1	\$57,750.00	\$57,750.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222	2	\$34,440.00	\$172,200.00	5.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	9	\$669.14	\$66,913.98	100.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	5	\$3,713.33	\$44,560.00	12.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 17	1	\$660.00	\$1,320.00	2.000	EA	N	UTILITY STR,BLW GRN,REM-STOCK-SALV
1060 21 10	2	\$1,480.00	\$22,200.00	15.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/O COVER
1060 25	1	\$1,500.00	\$9,000.00	6.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1080 21102	1	\$600.00	\$1,800.00	3.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106	4	\$1,289.54	\$50,291.94	39.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	1	\$430.00	\$860.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21110	1	\$430.00	\$11,180.00	26.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21112	1	\$2,850.00	\$5,700.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21400	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOC

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21500	9	\$447.18	\$70,654.80	158.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	3	\$422.50	\$8,450.00	20.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22106	1	\$8,649.00	\$17,298.00	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 6"
1080 22400	1	\$4,870.00	\$4,870.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY RELOCATE
1080 23100	1	\$1,666.50	\$3,333.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 1"
1080 23102	2	\$1,889.32	\$13,225.24	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	3	\$4,237.67	\$21,188.37	5.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	7	\$4,449.08	\$66,736.24	15.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	7	\$4,394.82	\$101,080.80	23.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	4	\$4,696.40	\$187,855.99	40.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	5	\$4,245.49	\$152,837.64	36.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114	1	\$12,487.00	\$74,922.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"
1080 23116	2	\$3,363.50	\$10,090.50	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23124	2	\$16,410.60	\$49,231.79	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$7,800.00	\$7,800.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 23142	1	\$9,200.00	\$9,200.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 42"
1080 24100	2	\$464.67	\$9,758.00	21.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1"
1080 24102	3	\$1,142.55	\$35,419.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	4	\$1,476.29	\$10,334.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	12	\$1,458.83	\$125,459.39	86.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	10	\$2,191.96	\$113,981.91	52.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	4	\$2,987.40	\$179,243.96	60.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	5	\$4,608.46	\$211,988.94	46.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24114	1	\$14,290.00	\$85,740.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 14"
1080 24116	4	\$8,054.51	\$128,872.08	16.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24124	2	\$17,785.34	\$142,282.74	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24500	9	\$448.26	\$115,650.00	258.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	2	\$604.03	\$18,725.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$10,000.00	\$10,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25116	1	\$2.75	\$16.50	6.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 16"
1080 26102	3	\$4,532.76	\$131,450.00	29.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26106	2	\$5,408.00	\$10,816.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 6"
1080 26108	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$6,415.00	\$6,415.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26114	1	\$13,900.00	\$13,900.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 14"
1080 26124	1	\$11,865.00	\$11,865.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 27104	2	\$6,596.67	\$19,790.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	3	\$7,284.25	\$29,137.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	3	\$7,660.00	\$53,620.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$10,500.00	\$52,500.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"

Florida Department of Transportation
Item Average Unit Cost
From 2020/01/01 to 2020/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27112	3	\$11,781.82	\$129,600.00	11.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27114	1	\$14,435.00	\$86,610.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 14
1080 27116	1	\$18,000.00	\$18,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27124	1	\$45,412.50	\$90,825.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24
1080 29104	2	\$295.00	\$1,180.00	4.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	6	\$179.54	\$35,728.00	199.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	7	\$221.00	\$75,139.00	340.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	3	\$285.95	\$72,344.90	253.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	6	\$454.40	\$78,612.00	173.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29114	1	\$2,497.00	\$14,982.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 14"
1080 29116	2	\$374.57	\$79,035.00	211.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 32102	1	\$1,658.35	\$16,583.50	10.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 2"
1080 32106	5	\$801.76	\$13,630.00	17.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32108	1	\$1,000.00	\$2,000.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32110	2	\$932.50	\$3,730.00	4.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 10"
1080 32112	2	\$708.00	\$3,540.00	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32124	1	\$4,357.50	\$8,715.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 24"
1080 33104	1	\$3,300.00	\$3,300.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33112	1	\$5,300.00	\$5,300.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33114	1	\$11,500.00	\$23,000.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 14"
1501 1	1	\$3,000.00	\$27,000.00	9.000	EA	N	LIFT STATION, SANITARY SEWER
1644112 06	1	\$5,018.29	\$10,036.58	2.000	EA	N	FIRE HYDRANT,F&I,STD, 2 HOSE, 6"
1644113 08	3	\$5,877.27	\$129,300.00	22.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	1	\$4,200.00	\$4,200.00	1.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644116 09	1	\$9,300.00	\$18,600.00	2.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 8"
1644136 08	2	\$5,072.27	\$96,373.10	19.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644700	3	\$2,487.50	\$29,850.00	12.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	6	\$3,075.60	\$76,890.00	25.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	8	\$1,144.77	\$28,619.32	25.000	EA	N	FIRE HYDRANT, REMOVE
1720900	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRANSFORMER, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.