

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	320	\$649.39	\$69,811,982.59	107,504.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	82	\$17.31	\$18,251,013.81	1,054,435.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	61	\$25.12	\$17,988,158.96	716,103.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	55	\$44.00	\$400,569.84	9,103.550	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 4 1	30	\$24.91	\$466,341.60	18,720.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	187	\$57.07	\$8,015,229.23	140,445.000	HR	N	TRAFFIC CONTROL OFFICER
0102 21	1	\$150.00	\$5,250.00	35.000	LO	N	MAINTENANCE OF TRAFFIC- TEMP BRIDGE CLOS
0102 22	1	\$75.00	\$2,625.00	35.000	ED	N	MAINTENANCE OF TRAFFIC- TEMP BR CLOS MON
0102 60	320	\$3.23	\$1,613,678.44	6,926,209.000	ED	N	WORK ZONE SIGN
0102 61	56	\$13.52	\$144,500.71	10,691.000	EA	N	BUSINESS SIGN
0102 62 12	2	\$17.41	\$1,880.00	108.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN SP700-012
0102 62 13	5	\$1.19	\$24,482.70	20,522.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN SP700-013
0102 71 13	71	\$29.05	\$3,477,210.25	119,681.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	68	\$20.96	\$6,421,790.67	306,313.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	44	\$11.16	\$2,275,066.94	203,782.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	46	\$10.19	\$1,478,811.78	145,068.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	44	\$8.57	\$2,660,094.43	310,290.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	29	\$5.91	\$1,400,797.00	236,823.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	5	\$19.40	\$43,662.60	2,251.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	317	\$1.10	\$2,125,144.41	21,706,050.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 8	203	\$1.04	\$963,545.28	21,858,137.000	FD	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	10	\$1.77	\$610,724.37	345,737.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 2	5	\$58.52	\$77,603.62	1,326.000	LF	N	TEMPORARY SEPARATOR, F&I REMAIN
0102 75 3	1	\$17.00	\$25,568.00	1,504.000	LF	N	TEMPORARY SEPARATOR, INSTALL
0102 76	254	\$4.94	\$832,102.83	168,545.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 1	12	\$3.68	\$108,086.26	29,370.000	EA	N	TEMPORARY RPM, TYPE D
0102 89 1	80	\$894.53	\$856,956.10	958.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	313	\$9.35	\$3,339,679.66	357,106.200	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	142	\$14.50	\$2,473,859.82	170,553.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	141	\$10.46	\$1,798,263.01	171,968.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102108	1	\$3,362.00	\$33,620.00	10.000	EA	N	WOOD POLE, MAX 50', F&I, PRE-EVENT
0102109	1	\$787.00	\$15,740.00	20.000	EA	N	GUY WIRE FOR WOOD OR CONCRETE POLE, FURN
0102115	197	\$3.35	\$168,564.73	480,634.000	ED	N	TYPE III BARRICADE
0102120	3	\$159.86	\$54,993.28	344.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	72	\$4.22	\$235,707.32	55,791.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	72	\$4.37	\$234,568.67	53,637.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	39	\$29.72	\$228,554.94	7,691.500	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102913 11	4	\$8,925.19	\$44,474.20	4.983	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	4	\$7,381.15	\$12,533.20	1.698	GM	N	REMOVABLE TAPE, BLACK, SKIP
0102913 21	41	\$8,461.19	\$368,129.59	43.508	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2021/01/01 to 2021/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 22	16	\$3,806.85	\$59,474.48	15.623	GM	N	REMOVABLE TAPE, WHITE, SKIP
0102913 23	8	\$8.00	\$15,377.52	1,921.000	LF	N	REMOVABLE TAPE, WHITE, 12" STOP BAR
0102913 24	14	\$5.74	\$36,135.27	6,291.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	10	\$199.36	\$44,258.62	222.000	EA	N	REMOVABLE TAPE, WHITE, MESS SYM ARROW
0102913 31	37	\$9,397.51	\$298,596.63	31.774	GM	N	REMOVABLE TAPE, YELLOW, SOLID 6"
0102913 32	6	\$7,915.66	\$12,110.96	1.530	GM	N	REMOVABLE TAPE, YELLOW, SKIP
0104 1	30	\$3.80	\$140,630.28	37,044.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	2	\$55.00	\$7,700.00	140.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	3	\$2,045.07	\$8,180.29	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	5	\$8,197.93	\$114,771.04	14.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	235	\$1.71	\$3,863,614.13	2,260,339.000	LF	N	SEDIMENT BARRIER
0104 11	108	\$9.48	\$1,261,262.42	132,988.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	55	\$5.52	\$658,647.76	119,413.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	73	\$2,547.60	\$657,280.37	258.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	236	\$149.01	\$1,360,002.94	9,127.000	EA	N	INLET PROTECTION SYSTEM
0104 19	4	\$8.60	\$2,408.00	280.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0104 20	1	\$500.00	\$8,000.00	16.000	EA	N	CHEMICAL TREAT- FLOC LOGS, DRUMS
0107 1	215	\$19.73	\$2,982,876.75	151,215.640	AC	N	LITTER REMOVAL
0107 2	212	\$34.23	\$3,886,669.96	113,537.990	AC	N	MOWING
0108 1	85	\$9,916.14	\$1,041,195.17	105.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	61	\$10,217.07	\$725,411.63	71.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	3	\$8,300.00	\$24,900.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	252	\$17,519.82	\$43,586,851.84	2,487.860	AC	N	CLEARING & GRUBBING
0110 2 1	8	\$45,758.64	\$690,955.40	15.100	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110 2 2	32	\$13,612.44	\$1,588,707.86	116.710	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	36	\$37.27	\$20,422,124.43	547,993.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	238	\$24.45	\$10,484,929.58	428,896.390	SY	N	REMOVAL OF EXIST CONC
0110 6	1	\$850.00	\$5,100.00	6.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	59	\$195.13	\$161,368.51	827.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$7,500.00	\$195,000.00	26.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 21	33	\$5.07	\$608,339.97	120,106.000	LF	N	TREE PROTECTION BARRIER
0110 22	21	\$888.78	\$275,521.98	310.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	11	\$161.31	\$122,594.84	760.000	EA	N	TREE REMOVAL
0110 71 1	5	\$324.76	\$461,808.00	1,422.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	3	\$108.46	\$374,948.08	3,457.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	3	\$1,738.94	\$149,375.00	85.900	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 84	1	\$500,000.00	\$500,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST
0120 1	186	\$7.73	\$16,011,689.59	2,071,154.270	CY	N	REGULAR EXCAVATION
0120 2 2	86	\$22.29	\$2,320,058.83	104,084.820	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	2	\$96.46	\$36,171.25	375.000	CY	N	LATERAL DITCH EXCAVATION

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 4	48	\$5.54	\$3,769,432.05	680,047.100	CY	N	SUBSOIL EXCAVATION
0120 5	11	\$42.22	\$1,333,738.20	31,593.300	CY	N	CHANNEL EXCAVATION
0120 6	169	\$9.71	\$39,888,801.50	4,106,153.900	CY	N	EMBANKMENT
0120 9 1	5	\$9.29	\$33,130.00	3,565.000	LF	N	DITCH CLEARING OF LARGE VEG, UP TO 15'
0120 9 2	4	\$11.13	\$31,150.00	2,800.000	LF	N	DITCH CLEARING OF LARGE VEG, 15-30'
0120 9 3	3	\$18.66	\$6,531.00	350.000	LF	N	DITCH CLEARING OF LARGE VEG, >30'
0120 10 11	1	\$1.00	\$500.00	500.000	LF	N	CLEAN AND RESHAPE DITCH, SP, UP TO 15'
0120 10 12	1	\$4.00	\$4,000.00	1,000.000	LF	N	CLEAN AND RESHAPE DITCH, SP, 15-30'
0120 10 13	1	\$7.00	\$7,000.00	1,000.000	LF	N	CLEAN AND RESHAPE DITCH, SP, >30'
0120 10 21	7	\$6.26	\$213,624.03	34,142.820	LF	N	CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22	5	\$6.60	\$74,127.50	11,225.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 10 23	3	\$7.49	\$229,810.00	30,700.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, >30'
0120 71	49	\$34,393.96	\$1,754,092.01	51.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	3	\$6.40	\$1,177,772.60	183,941.000	CY	N	SURCHARGE EMBANKMENT
0121 70 2	12	\$270.63	\$69,280.00	256.000	CY	N	FLOWABLE FILL, MAINTENANCE
0125 1	8	\$39.62	\$109,756.61	2,770.400	CY	N	EXCAVATION FOR STRUCTURES
0125 3	5	\$112.18	\$37,165.56	331.300	CY	N	SELECT BEDDING MATERIAL
0129 1 1	1	\$2,500.00	\$2,500.00	1.000	ED	N	NATURAL DISAST/PRE EVENT CREW PRE-POSITI
0141 70	4	\$825.06	\$63,530.00	77.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	3	\$.61	\$196,762.26	320,275.720	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	12	\$4.97	\$288,315.02	58,058.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	3	\$3.71	\$282,922.86	76,159.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0160 4	161	\$5.23	\$19,758,433.21	3,780,768.670	SY	N	TYPE B STABILIZATION
0173 71	2	\$1.00	\$506.00	506.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	4	\$29.90	\$432,235.00	14,456.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	3	\$235.28	\$1,599,695.00	6,799.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 3	1	\$250.00	\$7,500.00	30.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0210 1 1	5	\$14.63	\$66,419.05	4,539.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 9	7	\$4.85	\$50,679.74	10,447.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	4	\$23.85	\$16,097.50	675.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	85	\$16.05	\$13,812,546.10	860,376.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	20	\$23.18	\$798,389.59	34,444.330	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	10	\$11.58	\$437,238.35	37,756.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	18	\$12.54	\$1,551,726.73	123,696.700	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	5	\$31.98	\$418,037.90	13,072.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	54	\$15.95	\$6,533,168.90	409,492.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	9	\$11.78	\$1,961,302.60	166,558.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	6	\$30.53	\$1,632,581.28	53,471.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	97	\$18.26	\$24,113,914.70	1,320,767.670	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	21	\$34.53	\$2,370,721.99	68,662.000	SY	N	OPTIONAL BASE,BASE GROUP 10

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285711	35	\$23.93	\$4,160,401.29	173,822.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	9	\$27.55	\$908,262.20	32,967.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	11	\$47.84	\$914,357.22	19,114.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	3	\$39.45	\$179,397.66	4,548.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	31	\$46.03	\$3,104,529.96	67,442.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0285739	1	\$86.00	\$117,218.00	1,363.000	SY	N	OPT BASE-GRADED AGG, 18" 439892-1-52-01
0286 1	46	\$24.96	\$1,433,009.24	57,402.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0286 2	17	\$228.99	\$425,332.95	1,857.400	TN	N	TURNOUT CONSTRUCT-ASPHALT/DRIVEWAY BASE
0327 70 1	58	\$2.41	\$1,591,522.06	660,253.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	15	\$2.96	\$719,672.61	243,087.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	6	\$6.12	\$145,919.26	23,859.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	60	\$1.95	\$4,600,507.86	2,361,716.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	62	\$2.16	\$4,169,469.80	1,932,081.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	155	\$2.23	\$10,294,575.78	4,612,253.190	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	15	\$3.20	\$1,047,595.58	327,633.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	23	\$2.23	\$1,695,299.40	761,444.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	3	\$2.78	\$86,582.95	31,195.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	4	\$6.00	\$144,344.89	24,062.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	47	\$1.54	\$6,716,067.10	4,348,615.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	26	\$2.51	\$1,022,261.37	406,657.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	10	\$1.65	\$106,572.28	64,706.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 14	1	\$18.66	\$17,521.74	939.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	21	\$1.65	\$2,440,527.84	1,479,417.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	12	\$1.50	\$329,494.59	219,211.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	9	\$1.62	\$1,181,175.45	728,776.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$6.31	\$93,662.22	14,843.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	38	\$3.53	\$1,606,468.75	455,588.970	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	18	\$2.91	\$2,143,204.58	735,923.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	4	\$2.53	\$276,060.19	109,283.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$3.70	\$38,710.50	10,473.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	3	\$1.60	\$64,995.48	40,637.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$10.05	\$14,934.30	1,486.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 34	1	\$5.50	\$130,548.00	23,736.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0334 1 12	37	\$97.26	\$13,021,532.49	133,889.440	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	95	\$99.04	\$43,241,584.34	436,603.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	4	\$99.11	\$9,214,642.41	92,969.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	40	\$110.28	\$16,846,429.11	152,764.500	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	76	\$114.56	\$55,355,399.34	483,202.100	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 55	7	\$111.46	\$22,293,120.72	200,007.600	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 57	6	\$137.61	\$4,928,915.95	35,818.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 25	82	\$140.61	\$59,209,791.57	421,085.500	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	4	\$134.68	\$2,601,919.15	19,319.350	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	27	\$117.06	\$9,047,658.81	77,291.100	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	33	\$122.90	\$10,019,402.09	81,528.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	50	\$135.34	\$13,559,353.65	100,188.300	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	122	\$127.24	\$45,472,991.99	357,385.720	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 88	1	\$400.00	\$28,000.00	70.000	TN	N	ASPH CONC FC,TRAFFIC E,FC-12.5,PG 76-22
0337 7 92	1	\$190.00	\$57,000.00	300.000	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,HIGH POLYM
0337 7 93	4	\$138.35	\$1,866,483.51	13,490.800	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0339 1	143	\$209.43	\$6,179,009.05	29,504.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	4	\$81.07	\$68,507.73	845.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	2	\$96.10	\$667,407.00	6,945.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	6	\$68.18	\$19,536,877.83	286,556.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 8	1	\$99.30	\$968,969.40	9,758.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 3 9	4	\$82.56	\$4,392,715.01	53,205.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 11	1	\$90.21	\$3,180,533.97	35,257.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 3 12	2	\$161.00	\$19,642.00	122.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350 3 13	2	\$151.21	\$144,100.00	953.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 3 17	1	\$127.00	\$146,939.00	1,157.000	SY	N	PLAIN CEMENT CONC PAVT, 14"
0350 5	15	\$3.16	\$2,958,879.48	937,691.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	2	\$8.29	\$6,038.65	728.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	5	\$208.94	\$426,232.32	2,040.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	13	\$4.34	\$2,158,859.84	497,218.000	SY	N	GRINDING CONCRETE PAVT
0353 70	5	\$617.19	\$5,073,201.00	8,219.800	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$71.90	\$77,580.10	1,079.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	46	\$740.62	\$5,097,239.00	6,882.400	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	2	\$213.80	\$53,663.57	251.000	CY	N	CONC CLASS NS, STEPS
0400 2 1	7	\$1,463.01	\$2,154,287.77	1,472.500	CY	N	CONC CLASS II, CULVERTS
0400 2 4	17	\$832.06	\$12,244,993.90	14,716.500	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	8	\$1,599.25	\$900,377.90	563.000	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 8	3	\$2,000.69	\$149,051.30	74.500	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	25	\$413.56	\$3,109,400.37	7,518.600	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	5	\$564.74	\$325,517.41	576.400	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	1	\$630.00	\$3,150.00	5.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 25	3	\$733.70	\$463,332.00	631.500	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 47	3	\$971.35	\$416,513.47	428.800	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 20	5	\$1,335.11	\$6,322,949.07	4,735.900	CY	N	CONC CLASS III, SEAL
0400 3 45	1	\$750.00	\$1,725,750.00	2,301.000	CY	N	CONC CLASS III, PRECAST SUBSTRUCTURE
0400 4 1	15	\$1,430.39	\$5,509,307.72	3,851.600	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	14	\$882.30	\$16,598,995.38	18,813.300	CY	N	CONC CLASS IV, SUPERSTRUCTURE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 5	28	\$1,320.05	\$13,949,985.02	10,567.800	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$300.00	\$178,800.00	596.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	7	\$902.95	\$381,677.53	422.700	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	10	\$953.53	\$4,536,249.92	4,757.300	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	7	\$707.15	\$30,785,498.19	43,534.800	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 41	1	\$3,738.82	\$48,604.66	13.000	CY	N	CONC CLASS IV, PRECAST DECK OVERLAY
0400 4 47	3	\$900.72	\$591,325.00	656.500	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 4104	1	\$1,300.00	\$539,500.00	415.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7 1	27	\$5.03	\$593,657.43	118,004.000	SY	N	BRIDGE DECK GROOVING
0400 8107	1	\$1,800.00	\$2,912,400.00	1,618.000	CY	N	CNC CLASS V, MICROSILICA SUBSTRUCT- MASS
0400 9 1	20	\$6.24	\$658,489.89	105,478.000	SY	N	BRIDGE DECK PLANING
0400 10	1	\$110.00	\$1,455,300.00	13,230.000	SF	N	PRECAST PANEL- ARCHITECTURAL
0400 20	1	\$60.00	\$7,500.00	125.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	3	\$13,637.64	\$121,375.00	8.900	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 3	1	\$500.00	\$100,000.00	200.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$100,000.00	\$100,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400140 1	1	\$3,000.00	\$30,000.00	10.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	3	\$35.30	\$241,528.00	6,842.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 9	1	\$50.00	\$60,000.00	1,200.000	SF	N	CATHODIC PROTECTION SYSTEM,OTHER MATRL
0400143	15	\$.78	\$1,233,121.30	1,588,786.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	8	\$.14	\$395,590.00	2,853,023.000	SF	N	CLEANING CONC SURFACE
0400147	17	\$1,100.55	\$984,885.82	894.900	CF	N	COMPOSITE NEOPRENE PADS
0400148	14	\$975.03	\$197,053.03	202.100	CF	N	PLAIN NEOPRENE BEARING PADS
0400150	1	\$35.00	\$3,255.00	93.000	SF	N	CLEANING AND SEALING EXISTING CONCRETE
0400153	7	\$262.71	\$382,293.60	1,455.200	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 2	5	\$476.70	\$203,740.00	427.400	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	12	\$454.41	\$580,332.10	1,277.100	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	11	\$494.97	\$478,389.28	966.500	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 7	4	\$170.07	\$677,995.20	3,986.600	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0401 71 11	1	\$220.00	\$1,925.00	8.750	CF	N	RESTORE SPALLED AREAS- MAINT CONTR ONLY
0405 70 1	2	\$27.42	\$52,565.00	1,917.200	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	19	\$160.64	\$139,437.38	868.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	19	\$46.60	\$589,337.40	12,646.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	4	\$28.65	\$17,592.00	614.000	GA	N	PENETRANT SEALER
0413151	9	\$52.99	\$430,304.60	8,120.000	GA	N	METHACRYLATE MONOMER
0413154	12	\$1.20	\$1,067,135.41	892,865.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	20	\$1.05	\$1,523,045.88	1,446,217.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	12	\$1.05	\$576,989.87	547,725.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	32	\$1.16	\$9,971,278.57	8,563,101.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	36	\$1.27	\$15,325,795.53	12,072,071.000	LB	N	REINF STEEL- SUBSTRUCTURE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 6	9	\$1.71	\$101,490.06	59,273.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	9	\$1.86	\$93,981.53	50,399.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	25	\$1.17	\$1,730,924.63	1,479,043.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 1	1	\$7.00	\$27,944.00	3,992.000	LB	N	STAINLESS REINFORCING STEEL, ROADWAY
0415 2 4	1	\$6.00	\$103,740.00	17,290.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$5.25	\$1,869.00	356.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 6	1	\$8.00	\$11,464.00	1,433.000	LB	N	STAINLESS REINFORCING STEEL, MISC
0415 10 4	1	\$2.00	\$7,300.00	3,650.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	3	\$2.27	\$90,347.50	39,882.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	2	\$2.07	\$23,437.00	11,345.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	2	\$3.37	\$21,449.00	6,361.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	13	\$6,005.10	\$198,168.33	33.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$6,996.09	\$55,968.73	8.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$11,200.00	\$11,200.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	2	\$2,325.00	\$4,650.00	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1209	5	\$6,795.58	\$40,773.46	6.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	1	\$5,040.00	\$15,120.00	3.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1212	1	\$7,800.00	\$7,800.00	1.000	EA	N	INLETS, CURB, TYPE 10, >10'
0425 1311	14	\$8,271.95	\$272,974.51	33.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$10,658.59	\$10,658.59	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	6	\$4,943.73	\$54,381.04	11.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1319	1	\$5,190.00	\$15,570.00	3.000	EA	N	INLETS, CURB TYPE P-1, MODIFY
0425 1321	5	\$6,609.72	\$52,877.74	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	3	\$4,040.00	\$16,160.00	4.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1329	2	\$8,814.33	\$26,443.00	3.000	EA	N	INLETS, CURB TYPE P-2, MODIFY
0425 1331	14	\$7,078.40	\$283,136.05	40.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$8,800.00	\$26,400.00	3.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	8	\$6,653.41	\$219,562.47	33.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	14	\$8,954.10	\$214,898.51	24.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	8	\$6,783.78	\$230,648.47	34.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	59	\$5,665.52	\$2,311,532.26	408.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	5	\$8,207.15	\$106,693.00	13.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	21	\$4,433.74	\$190,651.03	43.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	4	\$7,372.77	\$51,609.40	7.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	51	\$6,018.20	\$999,021.56	166.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	4	\$8,820.00	\$88,200.00	10.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	13	\$4,521.57	\$94,953.00	21.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	3	\$7,440.00	\$52,080.00	7.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	3	\$8,862.53	\$26,587.59	3.000	EA	N	INLETS, CURB TYPE J-1, <10'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1412	1	\$10,086.24	\$20,172.48	2.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$13,400.00	\$13,400.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1429	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE J-2, MODIFY
0425 1431	4	\$8,628.00	\$43,140.00	5.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	2	\$15,850.00	\$31,700.00	2.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	4	\$10,558.75	\$42,235.00	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	2	\$14,550.00	\$29,100.00	2.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	26	\$11,281.20	\$1,218,369.93	108.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	7	\$11,308.28	\$203,549.00	18.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$5,395.66	\$26,978.32	5.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$13,000.00	\$65,000.00	5.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	17	\$11,259.33	\$484,151.34	43.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	2	\$14,367.00	\$28,734.00	2.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$4,970.06	\$9,940.12	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$14,000.00	\$28,000.00	2.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	11	\$6,056.45	\$175,637.07	29.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$5,250.00	\$5,250.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1479	1	\$18,693.42	\$37,386.84	2.000	EA	N	INLETS, CURB, TYPE 7, MODIFY
0425 1481	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1485	2	\$5,288.00	\$26,440.00	5.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	6	\$4,814.12	\$288,847.12	60.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$6,300.00	\$18,900.00	3.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	2	\$7,383.19	\$834,300.00	113.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$10,600.00	\$10,600.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	3	\$3,576.71	\$103,724.50	29.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	5	\$5,837.65	\$180,967.30	31.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$9,800.00	\$19,600.00	2.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	2	\$9,375.63	\$84,380.70	9.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1515	4	\$4,273.03	\$72,641.43	17.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1519	1	\$2,090.00	\$2,090.00	1.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	71	\$4,333.46	\$1,178,700.23	272.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	11	\$6,709.64	\$241,547.11	36.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	1	\$8,295.00	\$24,885.00	3.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	15	\$2,688.72	\$110,237.33	41.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	10	\$4,586.23	\$408,174.66	89.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	13	\$4,322.15	\$181,530.27	42.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1532	1	\$8,336.00	\$8,336.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, >10'
0425 1535	1	\$4,867.17	\$4,867.17	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	57	\$4,914.23	\$1,572,553.09	320.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	3	\$6,326.46	\$75,917.54	12.000	EA	N	INLETS, DT BOT, TYPE D, >10'



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1543	8	\$6,995.36	\$188,874.75	27.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	4	\$4,834.02	\$82,178.41	17.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	9	\$3,581.65	\$53,724.75	15.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	18	\$9,987.82	\$389,524.99	39.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	20	\$5,075.82	\$598,947.34	118.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$7,000.00	\$14,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	7	\$8,555.17	\$76,996.52	9.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$7,900.00	\$15,800.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	7	\$3,347.57	\$26,780.57	8.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	3	\$8,034.33	\$24,103.00	3.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	15	\$4,768.25	\$367,155.46	77.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	2	\$7,980.00	\$39,900.00	5.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	2	\$7,740.00	\$30,960.00	4.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1565	2	\$2,933.33	\$8,800.00	3.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1571	4	\$7,880.05	\$267,921.74	34.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$10,100.00	\$131,300.00	13.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	2	\$7,853.13	\$125,650.00	16.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1581	8	\$8,550.00	\$153,900.06	18.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$11,611.00	\$34,833.00	3.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589	6	\$12,592.01	\$113,328.06	9.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	28	\$4,767.73	\$1,163,325.89	244.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$6,606.67	\$118,920.00	18.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	7	\$7,512.47	\$300,498.94	40.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	5	\$10,412.25	\$72,885.76	7.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	4	\$3,895.60	\$167,510.70	43.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	17	\$5,508.34	\$242,366.76	44.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	2	\$6,811.19	\$13,622.38	2.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	4	\$5,735.42	\$57,354.21	10.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	3	\$3,996.19	\$11,988.56	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$4,284.00	\$4,284.00	1.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	3	\$5,163.00	\$103,260.00	20.000	EA	N	INLETS, MED BARRIER, TYPE 1,<=10'
0425 1782	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, MEDIAN BARR, TYPE 1, >10'
0425 1783	2	\$5,459.00	\$54,590.00	10.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1790	2	\$8,362.37	\$811,150.00	97.000	EA	N	INLETS, MED BARRIER, TYPE 2, <=10'
0425 1792	1	\$6,900.00	\$6,900.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, >10'
0425 1793	1	\$7,700.00	\$46,200.00	6.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1795	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, PARTIAL
0425 1881	2	\$6,030.00	\$30,150.00	5.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1910	30	\$6,662.07	\$692,855.54	104.000	EA	N	INLETS, CLOSED FLUME
0425 1921	18	\$6,362.79	\$1,807,031.35	284.000	EA	N	INLETS, ADJACENT BARRIER, <=10'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1922	5	\$8,450.00	\$109,850.00	13.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	3	\$9,150.00	\$164,700.00	18.000	EA	N	INLETS, ADJACENT BARRIER,J BOT, < 10'
0425 1924	2	\$10,533.33	\$31,600.00	3.000	EA	N	INLETS, ADJACENT BARRIER,J BOT, >10'
0425 1925	1	\$3,600.00	\$3,600.00	1.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	48	\$5,191.32	\$898,098.88	173.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	5	\$6,917.37	\$131,430.00	19.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	27	\$3,738.53	\$190,665.08	51.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	53	\$5,044.31	\$1,145,059.36	227.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	9	\$5,886.95	\$176,608.40	30.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	21	\$4,400.26	\$162,809.78	37.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	34	\$10,168.52	\$782,976.22	77.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	8	\$17,018.16	\$272,290.50	16.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	15	\$4,677.10	\$144,990.18	31.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	1	\$10,500.00	\$10,500.00	1.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 2 91	28	\$8,355.49	\$710,216.81	85.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	16	\$12,764.47	\$459,521.10	36.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	6	\$4,742.21	\$113,812.94	24.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	5	\$242.49	\$93,115.00	384.000	EA	N	MANHOLES, REPAIR
0425 3 41	4	\$5,065.23	\$20,260.93	4.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 42	2	\$6,050.00	\$12,100.00	2.000	EA	N	JUNCTION BOXES, P-7, >10'
0425 3 43	5	\$4,416.46	\$26,498.73	6.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	4	\$6,482.94	\$25,931.74	4.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	3	\$4,395.23	\$17,580.90	4.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 91	2	\$11,416.67	\$68,500.00	6.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 4	13	\$1,135.17	\$123,733.74	109.000	EA	N	INLETS, ADJUST
0425 5	92	\$967.02	\$936,071.76	968.000	EA	N	MANHOLE, ADJUST
0425 5 1	41	\$1,504.47	\$598,777.73	398.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	58	\$729.34	\$703,813.49	965.000	EA	N	VALVE BOXES, ADJUST
0425 7	8	\$888.94	\$40,891.42	46.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$750.00	\$4,500.00	6.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	3	\$2,009.95	\$34,169.21	17.000	EA	N	YARD DRAIN
0425 11	18	\$4,230.15	\$114,213.92	27.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$1,401.81	\$8,410.86	6.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 15 41	7	\$2,852.50	\$91,280.00	32.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 42	4	\$1,050.83	\$12,610.00	12.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51	6	\$3,198.87	\$115,159.32	36.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 52	2	\$1,833.33	\$5,500.00	3.000	EA	N	INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 16 11	1	\$2,000.00	\$10,000.00	5.000	EA	N	DRAINAGE MANHOLE- REPLACE TOP AND RIM
0425 74 1	6	\$3,226.56	\$103,250.00	32.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	5	\$1,487.84	\$55,050.00	37.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 78	1	\$1,600.00	\$1,600.00	1.000	EA	N	INLET CAP, PRECAST
0425 82	15	\$792.38	\$173,531.79	219.000	EA	N	REPLACE GRATE
0430 95 1	1	\$36.80	\$6,182.40	168.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	1	\$51.75	\$158,406.75	3,061.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	1	\$74.75	\$107,864.25	1,443.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	1	\$115.00	\$63,135.00	549.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 96	3	\$804.69	\$25,750.00	32.000	EA	N	DRAINAGE PIPE REPAIR- CONCRETE COLLAR
0430173115	2	\$112.56	\$2,251.20	20.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	5	\$128.00	\$118,018.52	922.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	2	\$219.15	\$20,600.00	94.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430174112	7	\$71.25	\$15,604.79	219.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	19	\$117.42	\$69,750.14	594.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	68	\$95.82	\$1,219,636.21	12,729.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	45	\$113.81	\$619,012.71	5,439.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	17	\$131.79	\$198,742.75	1,508.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	13	\$192.57	\$167,153.17	868.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	3	\$222.12	\$14,660.00	66.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	3	\$274.31	\$15,910.00	58.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	1	\$581.00	\$17,430.00	30.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	2	\$543.57	\$15,220.00	28.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	5	\$77.20	\$25,784.86	334.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	36	\$118.36	\$797,639.88	6,739.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	18	\$133.25	\$258,233.39	1,938.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	6	\$154.35	\$186,611.00	1,209.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	5	\$197.64	\$82,812.26	419.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174248	2	\$286.03	\$22,024.50	77.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	15	\$98.30	\$60,553.88	616.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	63	\$102.42	\$916,490.43	8,948.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	125	\$89.45	\$11,553,435.38	129,165.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	105	\$105.23	\$7,497,238.65	71,248.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	53	\$131.11	\$3,384,239.29	25,812.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	43	\$183.16	\$3,191,863.71	17,427.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	25	\$213.72	\$1,189,556.70	5,566.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	20	\$274.52	\$1,919,174.16	6,991.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	9	\$243.96	\$513,048.92	2,103.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	12	\$358.16	\$859,573.60	2,400.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$400.54	\$177,840.00	444.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$1,000.00	\$632,000.00	632.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175184	1	\$2,339.10	\$74,851.20	32.000	LF	N	PIPE CULV, OPT MATL, ROUND, 84"S/CD
0430175199	1	\$900.00	\$578,700.00	643.000	LF	N	PIPE CULV, OPT MATL,ROUND, 99" OR >,S/CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175215	7	\$121.51	\$130,262.59	1,072.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	50	\$118.17	\$916,658.48	7,757.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	27	\$114.23	\$841,225.73	7,364.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	10	\$159.18	\$562,537.75	3,534.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	6	\$198.76	\$221,017.79	1,112.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	3	\$251.70	\$279,643.32	1,111.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	4	\$300.23	\$277,716.00	925.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$315.50	\$174,156.00	552.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	4	\$455.93	\$483,743.40	1,061.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175266	1	\$672.00	\$51,072.00	76.000	LF	N	PIPE CULV, OPT MATL, OTHER, 66"S/CD
0430185118	4	\$577.87	\$384,861.00	666.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	4	\$474.20	\$449,063.28	947.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	3	\$1,007.84	\$395,075.00	392.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	3	\$864.91	\$1,350,984.00	1,562.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	2	\$1,048.08	\$482,115.00	460.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	2	\$1,099.28	\$870,630.00	792.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$500.00	\$1,000.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	1	\$500.00	\$1,000.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	1	\$500.00	\$1,000.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430400018	1	\$3,300.00	\$6,600.00	2.000	EA	N	WINGED CONCRETE ENDWALLS, U-TYPE, 18"
0430515100	1	\$1,500.00	\$1,500.00	1.000	EA	N	STRAIGHT CONC ENDW 15", SINGLE, 0 ROUND
0430515120	1	\$6,100.00	\$12,200.00	2.000	EA	N	STRAIGHT CONC ENDW 15", SINGLE, 30 ROUND
0430518100	11	\$3,662.74	\$80,580.20	22.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ROUND
0430518102	4	\$3,447.88	\$17,239.38	5.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ELLIP
0430518110	2	\$4,665.24	\$9,330.47	2.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 15 ROUND
0430518120	1	\$7,250.00	\$14,500.00	2.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 30 ROUND
0430518122	1	\$7,100.00	\$14,200.00	2.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 30 ELLIP
0430518130	2	\$8,690.00	\$34,760.00	4.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 45 ROUND
0430518202	1	\$7,250.00	\$14,500.00	2.000	EA	N	STRAIGHT CONC ENDW 18", DOUBLE, 0 ELLIP
0430518302	2	\$3,475.00	\$13,900.00	4.000	EA	N	STRAIGHT CONC ENDW 18", TRIPLE, 0,EL
0430524100	14	\$3,774.88	\$147,220.46	39.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ROUND
0430524102	1	\$6,000.00	\$6,000.00	1.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ELLIP
0430524200	5	\$5,383.09	\$32,298.51	6.000	EA	N	STRAIGHT CONC ENDW 24", DOUBLE, 0 ROUND
0430524202	2	\$4,645.96	\$13,937.88	3.000	EA	N	STRAIGHT CONC ENDW 24", DOUB, 0 ELLIP
0430524300	2	\$8,950.71	\$35,802.84	4.000	EA	N	STRAIGHT CONC ENDW 24", TRIP, 0 ROUND
0430524302	1	\$6,000.00	\$12,000.00	2.000	EA	N	STRAIGHT CONC ENDW 24", TRIP, 0 ELLIP
0430524402	1	\$9,000.00	\$18,000.00	2.000	EA	N	STRAIGHT CONC ENDW 24", QUAD, 0 ELLIP
0430530100	9	\$4,399.65	\$74,794.00	17.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 0 ROUND
0430530110	2	\$4,214.50	\$16,858.00	4.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 15 ROUND
0430530200	6	\$7,325.40	\$73,254.00	10.000	EA	N	STRAIGHT CONC ENDW 30", DOUBLE, 0 ROUND

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430530300	1	\$10,000.00	\$20,000.00	2.000	EA	N	STRAIGHT CONC ENDW 30", TRI, 0 ROUND
0430530302	1	\$10,000.00	\$20,000.00	2.000	EA	N	STRAIGHT CONC ENDW 30", TRI, 0 ELLIP
0430536100	8	\$5,769.13	\$126,920.76	22.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROUND
0430542102	2	\$3,732.50	\$14,930.00	4.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROU,EL
0430536110	3	\$5,354.22	\$26,771.08	5.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 15 ROUND
0430536120	1	\$4,940.00	\$4,940.00	1.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 30 ROUND
0430536200	2	\$5,353.33	\$16,060.00	3.000	EA	N	STRAIGHT CONC ENDW 36", DOUBLE, 0 ROUND
0430536210	1	\$6,928.68	\$6,928.68	1.000	EA	N	STRAIGHT CONC ENDW 36", DOUBLE, 15 ROUND
0430536300	1	\$11,901.42	\$23,802.84	2.000	EA	N	STRAIGHT CONC ENDW 36", TRIPLE, 0 ROUND
0430542100	2	\$9,233.33	\$27,700.00	3.000	EA	N	STRAIGHT CONC ENDW 42", SINGLE, 0 ROUND
0430542102	1	\$5,150.00	\$10,300.00	2.000	EA	N	STRAIGHT CONC ENDW 42", SINGLE, 0 ELLIP
0430542200	2	\$11,940.00	\$47,760.00	4.000	EA	N	STRAIGHT CONC ENDW 42", DOUBLE, 0 ROUND
0430548100	4	\$8,636.86	\$60,458.00	7.000	EA	N	STRAIGHT CONC ENDW 48", SINGLE, 0 ROUND
0430548102	2	\$8,064.00	\$40,320.00	5.000	EA	N	STRAIGHT CONC ENDW 48", SINGLE, 0 ELLIP
0430548110	1	\$7,520.00	\$15,040.00	2.000	EA	N	STRAIGHT CONC ENDW 48", SINGLE, 15 ROUND
0430554100	2	\$10,266.67	\$30,800.00	3.000	EA	N	STRAIGHT CONC ENDW 54", SINGLE, 0 ROUND
0430554200	1	\$17,800.00	\$35,600.00	2.000	EA	N	STRAIGHT CONC ENDW 54", DOUBLE, 0 ROUND
0430554322	1	\$11,640.00	\$23,280.00	2.000	EA	N	STRAIGHT CONC ENDW 54", TRI, 30 ELLIP
0430560102	1	\$9,120.00	\$54,720.00	6.000	EA	N	STRAIGHT CONC ENDW 60", SINGLE, 0 ROU,EL
0430560110	1	\$20,700.00	\$41,400.00	2.000	EA	N	STRAIGHT CONC ENDW 60", SING, 15 ROUND
0430560200	2	\$18,085.60	\$72,342.38	4.000	EA	N	STRAIGHT CONC ENDW 60", DOUBLE, 0 ROUND
0430602123	1	\$4,787.11	\$86,167.98	18.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430602125	1	\$4,832.29	\$33,826.03	7.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,18"
0430610133	1	\$4,000.00	\$4,000.00	1.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:4 SLP, 30"
0430610325	2	\$2,027.27	\$22,300.00	11.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430611025	3	\$3,522.00	\$14,088.00	4.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 18"
0430611029	1	\$2,270.00	\$2,270.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 24"
0430611125	5	\$2,585.50	\$59,466.61	23.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	2	\$3,196.00	\$15,980.00	5.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	1	\$3,800.00	\$3,800.00	1.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611225	3	\$2,299.88	\$55,197.00	24.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229	1	\$2,400.00	\$2,400.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430611323	1	\$2,573.00	\$2,573.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:2 SLP,15"
0430611325	8	\$3,536.37	\$95,482.00	27.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430611329	1	\$3,800.00	\$7,600.00	2.000	EA	N	U-ENDWALL, BAFFLES,INDEX 261,1:2 SLP,24"
0430612023	1	\$4,494.27	\$4,494.27	1.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP, 15"
0430612029	2	\$8,833.64	\$97,170.00	11.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP,24"
0430612129	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL, GRATE, 1:4 SLP,24"
0430612133	1	\$7,207.00	\$7,207.00	1.000	EA	N	U-ENDWALL, GRATE,1:4 SLP,30"
0430613225	1	\$4,440.00	\$8,880.00	2.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430613229	1	\$5,110.00	\$5,110.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,24"
0430821 23	4	\$174.19	\$5,400.00	31.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	5	\$168.33	\$12,625.00	75.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	5	\$167.50	\$11,725.00	70.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33	5	\$205.00	\$12,300.00	60.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38	5	\$232.50	\$11,625.00	50.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40	5	\$267.26	\$11,225.00	42.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41	5	\$295.27	\$10,925.00	37.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42	5	\$348.65	\$12,900.00	37.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43	5	\$420.69	\$12,200.00	29.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61	5	\$362.50	\$10,150.00	28.000	EA	N	CLEANING & SEALING EXIS PIPE JNT,>60",SS
0430822 15	1	\$45.00	\$450.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" CD
0430822 25	1	\$45.00	\$1,125.00	25.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" CD
0430822 29	1	\$55.00	\$1,100.00	20.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	1	\$65.00	\$650.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	1	\$75.00	\$750.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 41	1	\$100.00	\$1,000.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430822 42	1	\$150.00	\$1,500.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54" CD
0430822 43	1	\$200.00	\$2,000.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60" CD
0430830	24	\$184.40	\$547,349.27	2,968.300	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$7,500.00	\$7,500.00	1.000	EA	N	FLAP GATES, 0-24"
0430880 02	1	\$22,620.00	\$90,480.00	4.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$30,100.00	\$60,200.00	2.000	EA	N	FLAP GATES, 37-48"
0430880 04	1	\$74,000.00	\$74,000.00	1.000	EA	N	FLAP GATES, 49-60"
0430886 24	2	\$2,244.74	\$42,650.00	19.000	EA	N	MANATEE GRATE FOR 24" PIPE
0430886 30	1	\$2,000.00	\$2,000.00	1.000	EA	N	MANATEE GRATE FOR 30" PIPE
0430886 36	1	\$3,509.00	\$7,018.00	2.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	1	\$5,400.00	\$5,400.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE
0430950	19	\$117.84	\$1,006,962.91	8,545.520	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	6	\$53.18	\$7,126.72	134.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	3	\$20.59	\$8,380.00	407.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982120	1	\$3,000.00	\$6,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 8" CD
0430982121	1	\$2,504.72	\$2,504.72	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	10	\$1,724.92	\$29,323.57	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	50	\$1,789.57	\$307,806.45	172.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	45	\$2,088.84	\$177,551.41	85.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	12	\$2,642.48	\$73,989.43	28.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	15	\$3,014.75	\$75,368.65	25.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	8	\$3,588.97	\$61,012.50	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	7	\$17,266.56	\$172,665.59	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982142	1	\$4,611.00	\$9,222.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$8,796.67	\$26,390.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982160	1	\$990.00	\$990.00	1.000	EA	N	MITERED END SECT, NSTD, OPTION RD, 6" CD
0430982623	2	\$675.00	\$6,750.00	10.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	15	\$1,607.43	\$75,549.07	47.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	10	\$6,961.87	\$125,313.58	18.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	5	\$3,616.77	\$39,784.50	11.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	2	\$4,823.33	\$28,940.00	6.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,781.05	\$7,562.10	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982643	2	\$9,929.08	\$39,716.34	4.000	EA	N	MITERED END SECT, OPT - OTHER, 60" CD
0430982644	1	\$13,200.00	\$13,200.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 66" CD
0430984121	4	\$1,168.04	\$9,344.34	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	10	\$1,365.16	\$70,988.32	52.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	70	\$1,762.77	\$1,115,832.65	633.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	52	\$1,938.23	\$525,261.05	271.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	18	\$3,176.31	\$212,812.56	67.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	13	\$3,926.68	\$160,994.07	41.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	4	\$6,092.20	\$60,922.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	6	\$4,607.67	\$55,292.00	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	1	\$4,611.00	\$9,222.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	2	\$5,900.00	\$23,600.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	6	\$1,156.01	\$25,432.25	22.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	42	\$1,939.96	\$452,010.66	233.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	21	\$2,291.13	\$203,910.26	89.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	9	\$3,619.41	\$173,731.68	48.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	6	\$4,166.84	\$120,838.30	29.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430990	5	\$530.00	\$32,860.00	62.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	3	\$1,483.33	\$8,900.00	6.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	11	\$709.09	\$265,200.00	374.000	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0432 3 1	2	\$443.42	\$1,773.66	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	4	\$2,770.17	\$44,322.68	16.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	3	\$542.10	\$2,710.50	5.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	4	\$3,553.94	\$31,985.45	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	2	\$533.33	\$1,600.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	3	\$813.08	\$3,252.31	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432 3 8	2	\$733.33	\$2,200.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0432 3 9	1	\$600.00	\$600.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 54"
0432 3 10	1	\$700.00	\$700.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 66"
0432 3 11	1	\$800.00	\$800.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	4	\$4,201.38	\$37,812.45	9.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0436	1 1	9	\$246.71	\$340,706.76	1,381.000	LF	N	TRENCH DRAIN, STANDARD
0440	1 10	3	\$27.70	\$265,755.80	9,594.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	4	\$23.20	\$578,115.12	24,918.000	LF	N	UNDERDRAIN, TYPE II
0440	1 30	1	\$65.00	\$18,720.00	288.000	LF	N	UNDERDRAIN, TYPE III
0440	1 50	2	\$82.22	\$73,259.50	891.000	LF	N	UNDERDRAIN, TYPE V
0440	70	4	\$2,689.48	\$126,405.58	47.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	1	\$100.00	\$87,300.00	873.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	4	\$5.49	\$7,416.20	1,350.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	1	\$47.00	\$5,452.00	116.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440	73 4	1	\$120.00	\$36,000.00	300.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443	70 4	15	\$153.84	\$5,056,184.06	32,867.000	LF	N	FRENCH DRAIN, 24"
0443	70 5	1	\$180.00	\$59,400.00	330.000	LF	N	FRENCH DRAIN, 30"
0443	70 6	2	\$198.38	\$182,115.00	918.000	LF	N	FRENCH DRAIN, 36"
0444	70 11	1	\$145.00	\$8,700.00	60.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444	71 11	1	\$200.00	\$81,000.00	405.000	LF	N	DEEP WELL CASING, 24"
0446	1 1	9	\$22.77	\$2,222,916.02	97,631.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	9	\$32.19	\$214,542.36	6,664.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450	1 1	6	\$194.26	\$2,574,180.00	13,251.000	LF	N	PREST BEAMS, TYPE II
0450	2 36	5	\$324.03	\$3,494,372.00	10,784.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450	2 45	3	\$310.99	\$1,450,440.00	4,664.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450	2 54	3	\$388.95	\$1,920,250.00	4,937.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450	2 63	1	\$500.00	\$1,481,000.00	2,962.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450	2 72	2	\$405.86	\$1,967,600.00	4,848.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450	2 78	3	\$455.16	\$20,280,001.94	44,556.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450	2 84	2	\$364.97	\$3,349,000.00	9,176.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450	2 96	2	\$563.03	\$5,507,009.65	9,781.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 96"
0450	4 1	1	\$868.00	\$180,544.00	208.000	LF	N	PREST BEAM- FL U-BEAM, 48"
0450	8 12	1	\$250.00	\$261,750.00	1,047.000	LF	N	PREST BEAM: FL SLAB BEAM,12" C,52-54" W
0450	8 21	2	\$271.51	\$503,926.96	1,856.000	LF	N	PREST BEAM: FL SLAB BEAM,15" C,48-51" W
0450	8 23	1	\$283.00	\$559,774.00	1,978.000	LF	N	PREST BEAM: FL SLAB BEAM,15" C,55-57" W
0450	8 24	1	\$300.00	\$522,000.00	1,740.000	LF	N	PREST BEAM: FL SLAB BEAM,15" C,58-60" W
0450	8 31	1	\$555.51	\$163,319.94	294.000	LF	N	PREST BEAM: FL SLAB BEAM,18" C,48-51" W
0450	8 72	1	\$800.00	\$438,400.00	548.000	LF	N	PRESTR B: FL SLAB B, DEP 18" CF, 52-54"
0450	82	1	\$500.00	\$138,500.00	277.000	LF	N	BEAM REPAIR
0450	83 1	3	\$2,916.67	\$35,000.00	12.000	EA	N	BEAM REPAIR, STRAND SPLICES
0450	83 2	2	\$1,000.00	\$2,000.00	2.000	EA	N	BEAM REPAIR, BAR SPLICES
0451	70	3	\$468.38	\$337,705.36	721.000	EA	N	PREST SOIL ANCHORS
0451	70 1	2	\$507.14	\$85,200.00	168.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451	70 2	2	\$550.00	\$11,000.00	20.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0452	70	1	\$6,600,000.00	\$6,600,000.00	1.000	LS	N	PRECAST SEGMENT PRODUCTION



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 14 3	2	\$313.59	\$1,536,912.80	4,901.000	LF	N	CONC SHEET PILING, 10"X30"
0455 14 23	1	\$500.00	\$230,000.00	460.000	LF	N	CONC SHEET PILING, CFRP/GFRP 10"X30"
0455 34 2	3	\$127.09	\$348,489.40	2,742.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	7	\$145.08	\$939,993.50	6,479.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	7	\$171.83	\$5,787,915.40	33,683.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	2	\$243.31	\$33,314,597.60	136,924.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 34 23	1	\$500.00	\$112,500.00	225.000	LF	N	PREST CONC PILING, 18" W/FRP SS STRAND R
0455 34 25	2	\$319.21	\$1,478,884.00	4,633.000	LF	N	PREST CONC PILING, 24" W/FRP SS STRAND R
0455 35 5	1	\$97.00	\$20,564.00	212.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	4	\$113.93	\$2,501,472.00	21,957.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 8	2	\$191.11	\$219,771.68	1,150.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 14	2	\$90.28	\$42,252.00	468.000	LF	N	STEEL PILING, HP 16 X 141
0455 39 10	1	\$385.00	\$517,440.00	1,344.000	LF	N	MICROPILES, FURNISH AND INSTALL, 10"
0455 76	6	\$622.93	\$750,003.60	1,204.000	EA	N	WRAP PILE CLUSTERS
0455 81106	1	\$1,070.00	\$1,236,920.00	1,156.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 88 4	1	\$510.00	\$928,200.00	1,820.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	3	\$900.19	\$3,888,800.00	4,320.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$1,200.00	\$572,400.00	477.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$1,965.00	\$259,380.00	132.000	LF	N	DRILLED SHAFT, 72" DIA
0455 89 6	1	\$17,500.00	\$105,000.00	6.000	EA	N	DRILLED SHAFT TIP GROUTING 60" DIAMETER
0455101 1	2	\$179,133.33	\$537,400.00	3.000	EA	N	TEST LOAD, BIDIRECT CELL, < FIVE CELLS
0455107 4	1	\$360.00	\$486,360.00	1,351.000	LF	N	DRILLED SHAFT CASING, 42" DIA
0455107 5	3	\$392.05	\$1,058,936.00	2,701.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 7	1	\$480.00	\$48,000.00	100.000	LF	N	DRILLED SHAFT CASING, 72" DIA
0455111	3	\$55.05	\$124,036.20	2,253.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119103	1	\$108,000.00	\$108,000.00	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455119202	1	\$11,000.00	\$11,000.00	1.000	EA	N	LOAD TEST-STATIC, TENSION, 51-100 TN
0455120 1	1	\$650.00	\$50,700.00	78.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455120 7	1	\$1,500.00	\$57,000.00	38.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 4	1	\$125.00	\$232,000.00	1,856.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122 5	3	\$184.02	\$851,444.00	4,627.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 6	1	\$600.00	\$286,200.00	477.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	1	\$530.00	\$74,730.00	141.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133 2	22	\$9.63	\$5,533,479.58	574,802.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	12	\$13.98	\$6,143,763.80	439,563.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	9	\$315.12	\$806,067.41	2,558.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	8	\$307.32	\$2,259,700.00	7,353.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	2	\$320.45	\$3,200,297.56	9,987.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455143 23	1	\$500.00	\$135,000.00	270.000	LF	N	TEST PILE- PREST CONC, 18" SQ W/FRP OR SS
0455143 25	2	\$750.12	\$402,814.00	537.000	LF	N	TEST PILE- PREST CONC, 24" SQ W/FRP OR SS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455144 6	2	\$243.50	\$556,150.00	2,284.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	2	\$393.54	\$564,725.00	1,435.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455147 1	3	\$3,430.91	\$188,700.00	55.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAF
0455147 2	2	\$4,166.67	\$37,500.00	9.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6' SHAFT
0457 1 12	2	\$682.70	\$784,424.28	1,149.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	6	\$1,034.00	\$905,779.68	876.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2121	4	\$1,150.08	\$311,672.00	271.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2211	1	\$1,411.02	\$393,674.58	279.000	LF	N	CATH PROT INTE PILE JA, STR,UP TO 16
0457 2221	8	\$1,347.98	\$1,256,314.90	932.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	1	\$2,000.00	\$268,000.00	134.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	30	\$58.70	\$510,162.29	8,691.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	3	\$263.41	\$121,695.00	462.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 13	1	\$1,727.48	\$1,166,049.00	675.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,MODULAR
0458 1 21	26	\$48.37	\$658,079.09	13,605.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	5	\$152.05	\$246,016.40	1,618.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 2	16	\$674.07	\$557,860.49	827.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	11	\$10.28	\$55,423.36	5,394.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 2	1	\$28.00	\$85,288.00	3,046.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 1 5	1	\$8.95	\$638,170.80	71,304.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 6	1	\$8.99	\$65,006.69	7,231.000	LB	N	STRUCT STEEL-REHAB, BASCULE PIERS
0460 1 13	9	\$23.11	\$838,216.68	36,270.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	5	\$19.74	\$4,411,034.00	223,450.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	1	\$4.57	\$880,305.39	192,627.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	5	\$3.23	\$13,784,479.01	4,267,115.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$5.36	\$11,734,004.80	2,189,180.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 6	1	\$11.11	\$800,119.98	72,018.000	LB	N	STRUCT STEEL, BASCULE PIERS
0460 2 15	4	\$8.80	\$411,132.12	46,730.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6 1	4	\$44,875.00	\$179,500.00	4.000	LS	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0460 6 2	2	\$20.71	\$315,825.00	15,252.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	2	\$436.32	\$2,949,495.00	6,760.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	2	\$131.31	\$85,481.76	651.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	2	\$121.01	\$469,520.00	3,880.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 71 4	3	\$207.03	\$1,224,595.48	5,915.000	LF	N	METAL TRAF RAILING, RECTANGULAR TUBE RET
0460 72 1	2	\$154.52	\$79,730.00	516.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HAND
0460 81	3	\$195.16	\$585,100.00	2,998.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	3	\$256.82	\$11,300.00	44.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460112	3	\$1,141.13	\$73,032.00	64.000	EA	N	ANCHOR BOLT REPLACEMENT
0461114 14	1	\$16,500.00	\$33,000.00	2.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0462 2 23	1	\$16.00	\$1,700,160.00	106,260.000	LB	N	POST TENSIONING TENDONS, SUBSTR STRAND F
0465 1	1	\$15,790,000.00	\$15,790,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2105	3	\$202,121.20	\$2,021,212.00	10.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2108	2	\$49,000.00	\$98,000.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2152	1	\$128,325.00	\$1,026,600.00	8.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYD CYL
0465 2154	2	\$283,332.33	\$1,699,994.00	6.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465 2155	2	\$305,000.00	\$610,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465 2401	2	\$60,400.00	\$241,600.00	4.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465 2404	1	\$4,750.00	\$19,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465 2405	2	\$80,666.67	\$484,000.00	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465 2452	1	\$2,000.00	\$16,000.00	8.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC
0465 2454	1	\$80,000.00	\$320,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465 2508	3	\$25,250.00	\$202,000.00	8.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2605	4	\$3,071.43	\$43,000.00	14.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 2608	1	\$6,500.00	\$6,500.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,R&D,LIVE LOAD
0465 2652	1	\$1,000.00	\$8,000.00	8.000	EA	N	MOV BRDG MACH & CAST-REHAB,REM, HYD CYL
0465 2654	2	\$4,833.33	\$29,000.00	6.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC
0465 2708	1	\$20,000.00	\$20,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,R&S,LLSHOES
0465 3 14	2	\$5,437.50	\$87,000.00	16.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	3	\$165.68	\$502,000.00	3,030.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$3,100.00	\$1,621,300.00	523.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	7	\$28,393.33	\$596,260.00	21.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	10	\$189.14	\$674,457.55	3,566.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	10	\$569.57	\$1,867,048.00	3,278.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 1	1	\$40,000.00	\$40,000.00	1.000	LS	N	MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH A
0465 71 2	1	\$40,000.00	\$40,000.00	1.000	LS	N	MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH B
0465 71 3	9	\$24,690.64	\$271,597.00	11.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	5	\$18,416.10	\$1,270,711.04	69.000	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	11	\$23,515.30	\$3,595,488.92	152.900	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	11	\$22,220.78	\$1,068,819.62	48.100	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 2	1	\$1,186,100.00	\$2,372,200.00	2.000	LS	N	FENDER SYS,POLYMERIC PILES
0471 3 1	1	\$75,574.36	\$151,148.72	2.000	LS	N	POLYMERIC FENDER SYSTEM, LE 40 KIP-FT
0471 3 3	2	\$804,559.15	\$1,609,118.29	2.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504 1 5	1	\$100.00	\$1,013,300.00	10,133.000	SF	N	RDWY FLOOR, STEEL, 5.5" ARMORED
0506 2	3	\$375.60	\$222,732.00	593.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	3	\$548.16	\$116,210.40	212.000	EA	N	BRIDGE DRAINS
0507 70	1	\$323.00	\$400,520.00	1,240.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 1	1	\$31,250.00	\$125,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 3 5	1	\$2,500.00	\$2,500.00	1.000	AS	N	MOVABLE BRIDGE - SIGNAL,ADJ /MOD/ REHAB
0508 3 6	1	\$6,500.00	\$13,000.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & DISPO
0508 4	6	\$545,659.22	\$4,910,933.00	9.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72 1	2	\$200,031.67	\$600,095.00	3.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 72 4	2	\$10,000.00	\$20,000.00	2.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73 1	5	\$1,558.83	\$2,891,625.15	1,855.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 73 4	5	\$163.49	\$151,232.75	925.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	2	\$139,999.33	\$419,998.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	2	\$18,033.33	\$54,100.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	3	\$290,150.00	\$1,160,600.00	4.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 4	1	\$11,000.00	\$11,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 77 5	2	\$67,100.00	\$134,200.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	2	\$48,486.67	\$145,460.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	2	\$4,360.00	\$13,080.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79 1	3	\$304,347.75	\$1,217,391.00	4.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 79 4	2	\$18,166.75	\$54,500.25	3.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508 80 1	1	\$17,500.00	\$140,000.00	8.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80 4	1	\$1,200.00	\$4,800.00	4.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82 1	1	\$164,999.00	\$164,999.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0508 83101	1	\$45,833.33	\$550,000.00	12.000	AS	N	MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510 1	7	\$39,473.97	\$355,265.77	9.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	1	\$150.00	\$150.00	1.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512 1	1	\$400,000.00	\$400,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0512 1 1	4	\$304,173.20	\$1,520,866.00	5.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0512 71 1	2	\$35,000.00	\$70,000.00	2.000	EA	N	MOVABLE BRIDGE PLUMBING SYSTEM, F&I
0515 1 1	31	\$63.84	\$760,509.18	11,913.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	48	\$52.10	\$811,491.67	15,576.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 41	2	\$17.73	\$1,950.00	110.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, STE
0515 1 42	2	\$17.73	\$1,950.00	110.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	9	\$91.55	\$177,340.24	1,937.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	7	\$96.61	\$460,810.13	4,770.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2212	1	\$80.00	\$8,000.00	100.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 2
0515 2213	1	\$80.00	\$8,000.00	100.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2215	1	\$100.00	\$1,000.00	10.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 5
0515 2221	1	\$100.00	\$1,000.00	10.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515 2231	2	\$59.66	\$10,380.80	174.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 2311	28	\$76.23	\$876,828.71	11,502.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$100.00	\$1,000.00	10.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2313	3	\$173.49	\$1,166,569.00	6,724.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 2321	2	\$98.64	\$1,085.00	11.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515 2500	2	\$22.50	\$1,350.00	60.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2601	2	\$136.36	\$1,500.00	11.000	LF	N	PEDESTRIAN / BICYCLE RAILING, COAT PANEL
0515 3 1	2	\$18.18	\$1,000.00	55.000	LF	N	PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515 3 2	1	\$5.00	\$250.00	50.000	LF	N	PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 4 1	11	\$41.29	\$100,959.09	2,445.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	8	\$51.21	\$305,485.52	5,965.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	11	\$1,225.67	\$273,323.30	223.000	EA	N	BOLLARDS
0520 1 7	103	\$28.31	\$4,982,576.78	176,005.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	180	\$26.67	\$9,143,952.85	342,878.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$20.00	\$9,180.00	459.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	3	\$47.51	\$13,066.25	275.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	13	\$27.42	\$126,344.84	4,608.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	25	\$35.63	\$468,552.64	13,149.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	79	\$30.79	\$686,552.30	22,299.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	6	\$31.05	\$78,992.50	2,544.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	22	\$33.21	\$240,887.74	7,253.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	3	\$3.20	\$9,929.00	3,107.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	34	\$59.91	\$1,327,148.33	22,153.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	13	\$55.67	\$333,851.92	5,997.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	5	\$114.60	\$106,575.93	930.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	3	\$57.27	\$134,976.28	2,357.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	4	\$76.63	\$127,213.78	1,660.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 26	2	\$133.25	\$80,885.00	607.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	24	\$56.47	\$462,061.91	8,183.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	9	\$96.30	\$152,050.67	1,579.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$150.98	\$77,000.00	510.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	37	\$31.57	\$1,991,772.13	63,081.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 1	1	\$100.00	\$1,500.00	15.000	LF	N	GRANITE CURB, FURNISH & INSTALL
0520 7 2	1	\$45.20	\$12,430.00	275.000	LF	N	GRANITE CURB, RESET
0520 70	55	\$105.02	\$1,456,463.80	13,869.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	9	\$100.07	\$3,211,179.33	32,088.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 12	4	\$160.49	\$2,130,186.00	13,273.000	LF	N	MEDIAN CONC BARRIER, SHORT GRADE SEP
0521 1 13	4	\$288.14	\$4,455,202.90	15,462.000	LF	N	MEDIAN CONC BARRIER, TALL GRADE SEP
0521 1 14	6	\$458.05	\$1,035,649.30	2,261.000	LF	N	MEDIAN CONC BARRIER, VAR SECT WIDTH
0521 5 4	4	\$100.04	\$184,576.00	1,845.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 12	2	\$102.88	\$141,360.00	1,374.000	LF	N	CONC TRAF RAIL- BRG, 36" MED SING SLOPE
0521 5 13	23	\$107.32	\$4,232,315.34	39,438.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 14	1	\$140.00	\$315,420.00	2,253.000	LF	N	CONC TRAF RAIL- BRIDGE, 14" SINGLE SLOPE
0521 5 22	1	\$390.00	\$864,630.00	2,217.000	LF	N	CONC TRAF RAIL- BRIDGE, 8' NOISE WALL
0521 6 11	8	\$85.14	\$454,476.66	5,338.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	1	\$267.00	\$651,213.00	2,439.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521 6 34	1	\$145.00	\$349,305.00	2,409.000	LF	N	CONC PARAPET, RETAINING WALL SYS, CURB
0521 8 3	2	\$381.39	\$121,281.34	318.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	1	\$250.00	\$504,250.00	2,017.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 7	11	\$283.40	\$6,596,115.36	23,275.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 8 8	1	\$290.00	\$814,610.00	2,809.000	LF	N	CONC BARRIER, W/JUNCT SL, 42 SS
0521 8 11	1	\$600.00	\$4,555,200.00	7,592.000	LF	N	CONC BARRIER, W/JUNCT SLAB, 8'-NWALL
0521 9 1	2	\$117.48	\$41,234.40	351.000	LF	N	OPAQUE VISUAL BARRIER, 521-010 CONCRETE
0521 72 24	1	\$503.00	\$175,547.00	349.000	LF	N	SHLDR CONC BAR WALL, 8' NOISE WALL
0521 72 27	1	\$789.00	\$10,304,340.00	13,060.000	LF	N	SHLDR CONC BAR WALL, 14' NOISE WALL
0521 72 40	21	\$268.78	\$4,836,337.47	17,994.000	LF	N	SHLDR CONC BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$250.00	\$1,035,250.00	4,141.000	LF	N	SHLDR CONC BARRIER, RETAINING SECTION
0521 72 43	13	\$267.28	\$697,074.76	2,608.000	LF	N	SHLDR CONC BARRIER, CURB AND GUTTER BARR
0521 72 44	1	\$450.00	\$112,050.00	249.000	LF	N	SHLDR CONC BARRIER, 44" PIER PROTECTION
0521 72 56	4	\$377.30	\$959,475.12	2,543.000	LF	N	SHLDR CONC BARRIER, 56" PIER PROT
0521 72 60	1	\$230.88	\$64,184.64	278.000	LF	N	SHLDR CONC BARRIER, 38" WALL SHIELD BARR
0522 1	182	\$46.30	\$15,758,688.69	340,328.100	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	200	\$59.81	\$9,296,113.50	155,432.670	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	9	\$113.10	\$39,359.35	348.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	10	\$109.28	\$66,549.52	609.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	21	\$63.95	\$813,415.29	12,719.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	41	\$68.10	\$1,209,250.68	17,758.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	10	\$74.43	\$193,966.78	2,606.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$67.41	\$12,875.36	191.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	20	\$83.31	\$427,731.03	5,134.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	3	\$84.16	\$13,045.00	155.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$53.00	\$2,650.00	50.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	14	\$89.69	\$522,180.50	5,822.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 49	3	\$480.61	\$20,185.55	42.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 3	2	\$184.56	\$5,020.00	27.200	CY	N	CONC CORE DITCH BLOCKS
0524 4 1	3	\$12.41	\$15,110.00	1,218.000	LF	N	CLEAN & SEAL RANDOM CRACKS IN SLOPE PVMT
0524 4 2	1	\$60.00	\$3,000.00	50.000	LF	N	CLEAN & SEAL JOINTS IN EXIST SLOPE PVMT
0525 1	2	\$15.42	\$30,674.70	1,989.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	5	\$135.39	\$212,025.68	1,566.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	17	\$113.03	\$1,064,199.69	9,415.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	188	\$32.07	\$2,735,680.22	85,296.400	SF	N	DETECTABLE WARNINGS
0530 1100	26	\$765.24	\$1,102,791.59	1,441.100	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	37	\$124.60	\$6,495,162.23	52,129.960	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	62	\$119.46	\$1,703,325.17	14,258.600	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$102.99	\$1,670,959.00	16,223.700	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530 3 9	1	\$40.00	\$8,000.00	200.000	SF	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 4	3	\$160.15	\$834,069.60	5,208.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 6	3	\$138.96	\$205,375.83	1,478.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 4 9	1	\$375.00	\$372,750.00	994.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 5 11	2	\$108.14	\$1,389,600.00	12,850.000	SY	N	GABION, MATTRESS LESS THAN 1 FOOT THICK
0530 5 12	1	\$420.00	\$728,700.00	1,735.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER TH
0530 74	54	\$121.46	\$3,298,732.44	27,158.300	TN	N	BEDDING STONE
0534 72101	1	\$34.00	\$9,321,440.00	274,160.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 0	18	\$20.18	\$305,904.13	15,160.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	103	\$20.08	\$7,242,951.37	360,746.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	28	\$35.98	\$2,113,499.80	58,738.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 13	1	\$5.00	\$50.00	10.000	LF	N	GUARDRAIL, ROADWAY, INSTALL ONLY
0536 5 1	13	\$11.77	\$708,537.69	60,217.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	6	\$27.65	\$90,946.19	3,289.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	27	\$20.77	\$255,845.84	12,316.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	13	\$78.93	\$165,198.31	2,093.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	36	\$261.65	\$110,154.80	421.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	33	\$112.92	\$52,733.79	467.000	EA	N	SPECIAL GUARDRAIL POST- ENCRASD POST SM
0536 7 4	5	\$181.84	\$9,637.32	53.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536 8111	13	\$2,541.91	\$78,799.22	31.000	EA	N	CUARDR CONN TO RIGID BA, F&I, APPR N2
0536 8112	38	\$2,985.30	\$462,722.05	155.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, N APPR 3
0536 8113	17	\$1,964.16	\$86,422.95	44.000	EA	N	GUARDRL TRANS CONN TO RIGID BA, F&I, TR
0536 8122	34	\$3,073.68	\$442,609.76	144.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, APP E3
0536 8123	19	\$2,397.24	\$105,478.50	44.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, ET
0536 73	111	\$1.95	\$754,286.10	386,924.000	LF	N	GUARDRAIL REMOVAL
0536 83 1	3	\$244.05	\$25,625.00	105.000	EA	N	GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 20	84	\$1,406.38	\$587,866.00	418.000	EA	N	GUARDRAIL END TREAT- TRAILING ANCHORAGE
0536 85 24	100	\$2,979.46	\$1,680,412.80	564.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 26	21	\$1,793.11	\$73,517.45	41.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	18	\$9,388.26	\$291,035.92	31.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 29	8	\$3,310.03	\$69,510.68	21.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	20	\$7.92	\$1,185,196.60	149,607.000	LF	N	GUARDRAIL RESET
0542 70	3	\$54.88	\$14,215.00	259.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	7	\$17,818.95	\$338,560.00	19.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	4	\$19,269.23	\$250,500.00	13.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	25	\$25,000.05	\$1,200,002.51	48.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	7	\$24,495.35	\$244,953.49	10.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	12	\$858.79	\$140,842.00	164.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	2	\$673.00	\$3,365.00	5.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	20	\$1,034.62	\$382,246.02	369.455	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	16	\$1,140.83	\$236,362.26	207.184	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0546 72 3	12	\$1,467.89	\$268,365.25	182.824	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	11	\$40.10	\$30,351,860.48	756,910.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	8	\$12.57	\$4,847,677.25	385,580.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 14	1	\$65.40	\$344,200.20	5,263.000	SF	N	RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0550 10110	8	\$10.09	\$98,982.59	9,807.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	4	\$6.51	\$7,845.50	1,205.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	5	\$10.94	\$226,790.11	20,724.000	LF	N	FENCING, TYPE A, 5.1-6.0', STANDARD
0550 10130	1	\$38.00	\$7,600.00	200.000	LF	N	FENCING, TYPE A, 6.1-7.0', STANDARD
0550 10140	2	\$31.99	\$25,656.00	802.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	2	\$20.63	\$66,000.00	3,200.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10158	1	\$8.00	\$24,000.00	3,000.000	LF	N	FENCING, TYPE A, 8.1-10.0', RESET EXIST
0550 10210	7	\$20.84	\$54,371.03	2,609.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	2	\$30.26	\$17,429.20	576.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	1	\$15.00	\$300.00	20.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	28	\$23.09	\$960,618.20	41,596.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	6	\$26.81	\$62,969.50	2,349.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	5	\$31.64	\$121,829.72	3,850.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	7	\$8.48	\$58,362.62	6,880.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	4	\$32.82	\$46,346.20	1,412.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	4	\$56.84	\$21,828.40	384.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10232	1	\$74.00	\$14,800.00	200.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10236	3	\$56.67	\$31,621.10	558.000	LF	N	FENCING, TYPE B, 6.1-7.0', VIN BARB
0550 10238	3	\$29.60	\$10,272.00	347.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	4	\$34.46	\$86,310.00	2,505.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10241	2	\$66.53	\$36,590.00	550.000	LF	N	FENCING, TYPE B, 7.1-8.0', BARB WIRE ATT
0550 10242	1	\$68.00	\$13,600.00	200.000	LF	N	FENCING, TYPE B, 7.1-8.0', VINYL COATING
0550 10250	1	\$20.00	\$5,000.00	250.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10251	1	\$5.00	\$1,500.00	300.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10325	1	\$19.00	\$8,873.00	467.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10334	2	\$292.17	\$374,855.00	1,283.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLO
0550 10343	3	\$368.00	\$562,296.88	1,528.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	5	\$207.32	\$471,021.88	2,272.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353	1	\$225.00	\$111,150.00	494.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10363	1	\$550.00	\$377,850.00	687.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10410	2	\$39.48	\$200,547.36	5,080.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10938	1	\$31.50	\$7,182.00	228.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 15 11	2	\$583.33	\$3,500.00	6.000	AS	N	FENCE REPAIR, TYPE A, CORNER POST ASSY
0550 15 12	2	\$583.33	\$3,500.00	6.000	AS	N	FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 13	2	\$500.00	\$3,000.00	6.000	AS	N	FENCE REPAIR, TYPE A, PULL POST ASSY
0550 15 21	2	\$375.00	\$2,250.00	6.000	AS	N	FENCE REPAIR, TYPE B, CORNER POST ASSY
0550 15 22	2	\$375.00	\$2,250.00	6.000	AS	N	FENCE REPAIR, TYPE B, LINE POST ASSY
0550 15 23	2	\$375.00	\$2,250.00	6.000	AS	N	FENCE REPAIR, TYPE B, PULL POST ASSY
0550 15 35	1	\$6.50	\$4,875.00	750.000	LF	N	FENCE REPAIR, TYPE B, PVC C FABRIC, 5-6'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/01/01 to 2021/12/31

Contract Type: ALL Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60112	4	\$1,590.83	\$9,545.00	6.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	1	\$100.00	\$100.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123	1	\$3,000.00	\$3,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60124	3	\$1,747.86	\$12,235.00	7.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	2	\$3,017.50	\$12,070.00	4.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60134	1	\$10,500.00	\$10,500.00	1.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60211	6	\$801.70	\$11,223.74	14.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	5	\$766.72	\$9,967.42	13.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60222	9	\$1,944.00	\$29,160.00	15.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	5	\$2,664.64	\$13,323.20	5.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	3	\$2,966.67	\$8,900.00	3.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	3	\$3,805.78	\$19,028.88	5.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60232	3	\$2,711.62	\$21,692.96	8.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	1	\$4,293.36	\$4,293.36	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	2	\$4,506.50	\$9,013.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60236	1	\$4,500.00	\$9,000.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60400	3	\$2,010.91	\$10,054.54	5.000	EA	N	FENCE GATE, RESET EXISTING
0550 60612	1	\$1,730.00	\$10,380.00	6.000	EA	N	FENCE GATE,TYP B V,SGL,6.1-12.0' OPENING
0550 60622	1	\$1,950.00	\$3,900.00	2.000	EA	N	FENCE GATE,TYP B V, DBL, 6.1-12' OPENING
0550 60623	1	\$2,460.00	\$4,920.00	2.000	EA	N	FENCE GATE, TYP B VIN, D,12.1-18.9' OPEN
0561 1	9	\$2,565.54	\$8,758,762.66	3,414.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	4	\$79.43	\$816,345.00	10,277.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	1	\$3.00	\$21,735.00	7,245.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	2	\$.86	\$90,314.45	104,417.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	34	\$1.46	\$1,795,332.98	1,226,830.000	SY	N	PERFORMANCE TURF
0570 1 2	251	\$2.92	\$20,164,627.05	6,917,036.080	SY	N	PERFORMANCE TURF, SOD
0570 1 3	41	\$4.84	\$2,543,689.55	525,641.000	SY	N	PERFORMANCE TURF, SOD AND SOIL
0571 1 11	16	\$6.47	\$498,677.71	77,115.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	6	\$7.72	\$34,045.70	4,412.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	9	\$72,948.31	\$729,483.10	10.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	9	\$58,920.57	\$589,205.66	10.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 1 3	2	\$2,057.14	\$14,400.00	7.000	EA	N	LANDSCAPE- RELOCATE TREE (PUSH BUTTON)
0580 4 2	1	\$1,280.00	\$128,000.00	100.000	EA	N	LANDSCAPE- PALMS, DIST SPECIFIED
0580 4121	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4122	1	\$625.00	\$625.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4123	1	\$1,125.00	\$1,125.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4124	2	\$1,625.00	\$9,750.00	6.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4215	2	\$1,600.00	\$9,600.00	6.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4216	2	\$3,500.00	\$10,500.00	3.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4343	1	\$125.00	\$375.00	3.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344	2	\$125.00	\$750.00	6.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345	2	\$135.00	\$945.00	7.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346	2	\$135.00	\$945.00	7.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347	2	\$155.00	\$1,550.00	10.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4373	2	\$235.00	\$705.00	3.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4374	2	\$235.00	\$705.00	3.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375	2	\$278.33	\$835.00	3.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4376	2	\$285.00	\$855.00	3.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377	2	\$285.00	\$855.00	3.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4393	1	\$2,000.00	\$10,000.00	5.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4422	1	\$280.00	\$280.00	1.000	EA	N	LANDSCAPE- PALMS, WINDMILL PALM
0580 4423	1	\$385.00	\$385.00	1.000	EA	N	LANDSCAPE- PALMS, WINDMILL PALM
0580 4434	1	\$520.00	\$520.00	1.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYBRID FILIBU
0580 4435	1	\$640.00	\$640.00	1.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYBRID FILIBU
0580 4436	1	\$840.00	\$840.00	1.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYBRID FILIBU
0580 5 21	4	\$60.36	\$16,779.00	278.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 7 GAL
0580 5 22	4	\$118.63	\$43,420.00	366.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 15 GAL
0580 5 23	4	\$336.34	\$113,010.00	336.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 30 GAL
0580 5 24	4	\$627.19	\$22,579.00	36.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 45 GAL
0580 5 25	2	\$198.00	\$792.00	4.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 65 GAL
0580 5 26	2	\$425.00	\$1,700.00	4.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 100 GAL
0580 5 41	2	\$125.00	\$250.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 2"
0580 5 42	2	\$155.00	\$310.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 2.5"
0580 5 43	2	\$195.00	\$390.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 3"
0580 5 44	2	\$250.00	\$500.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 4"
0580 5 45	2	\$295.00	\$590.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 5"
0580 5 46	2	\$550.00	\$1,100.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 6"
0580 5 47	2	\$750.00	\$1,500.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 8"
0580 5 48	3	\$1,000.00	\$22,000.00	22.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, >8"
0580 5121	2	\$110.00	\$330.00	3.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122	2	\$175.00	\$525.00	3.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5123	2	\$225.00	\$675.00	3.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5124	2	\$300.00	\$900.00	3.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5142	3	\$80.00	\$720.00	9.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5143	3	\$100.00	\$800.00	8.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5144	3	\$150.00	\$1,650.00	11.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5163	1	\$125.00	\$625.00	5.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580 5164	1	\$125.00	\$625.00	5.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580 5171	1	\$120.00	\$120.00	1.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5172	1	\$125.00	\$125.00	1.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5173	1	\$160.00	\$160.00	1.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5174	2	\$225.00	\$1,350.00	6.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5175	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5193	3	\$326.88	\$2,615.00	8.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5194	3	\$531.82	\$5,850.00	11.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5195	3	\$868.75	\$6,950.00	8.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5201	2	\$205.00	\$1,230.00	6.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5202	2	\$205.00	\$1,230.00	6.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5203	2	\$205.00	\$1,230.00	6.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5204	2	\$350.00	\$2,100.00	6.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5213	1	\$205.00	\$1,025.00	5.000	EA	N	LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580 5223	3	\$250.00	\$1,250.00	5.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5224	3	\$300.00	\$1,800.00	6.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5225	3	\$425.00	\$1,700.00	4.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5226	3	\$1,200.00	\$4,800.00	4.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5252	1	\$1,500.00	\$7,500.00	5.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5523	1	\$110.00	\$110.00	1.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5524	1	\$150.00	\$150.00	1.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5531	1	\$100.00	\$100.00	1.000	EA	N	LANDSCAPE- TREES, LOBLOLLY BAY
0580 5532	1	\$100.00	\$100.00	1.000	EA	N	LANDSCAPE- TREES, LOBLOLLY BAY
0580 5542	3	\$150.00	\$600.00	4.000	EA	N	LANDSCAPE- TREES, EAGLESTON HOLLY
0580 5543	3	\$250.00	\$1,250.00	5.000	EA	N	LANDSCAPE- TREES, EAGLESTON HOLLY
0580 5571	2	\$150.00	\$600.00	4.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5572	2	\$150.00	\$900.00	6.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5583	2	\$150.00	\$900.00	6.000	EA	N	LANDSCAPE- TREES, SWEETGUM
0580 5611	2	\$100.00	\$600.00	6.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5612	2	\$100.00	\$600.00	6.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5613	3	\$130.00	\$520.00	4.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5621	2	\$100.00	\$200.00	2.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5622	2	\$130.00	\$260.00	2.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5623	1	\$130.00	\$130.00	1.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5631	2	\$100.00	\$200.00	2.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5632	1	\$100.00	\$100.00	1.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5633	1	\$130.00	\$130.00	1.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5642	1	\$100.00	\$100.00	1.000	EA	N	LANDSCAPE- TREES, CHICKASAW PLUM
0580 5653	1	\$175.00	\$175.00	1.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5672	1	\$100.00	\$100.00	1.000	EA	N	LANDSCAPE- TREES, FLOWERING DOGWOOD
0580 5682	3	\$100.00	\$500.00	5.000	EA	N	LANDSCAPE- TREES, EASTERN REDBUD
0580 6401	2	\$18.00	\$36.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFIED, 7-14

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 6402	2	\$45.00	\$90.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,15-19
0580 6403	2	\$25.00	\$50.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,20-24
0580 6404	2	\$25.00	\$50.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,25-29
0580 6405	2	\$110.00	\$220.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,30-34
0580 6406	2	\$25.00	\$50.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,35-39
0580 6407	1	\$50.00	\$50.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,4'
0580 6408	1	\$100.00	\$100.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,6'
0580 6409	1	\$150.00	\$150.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,8'
0580 6410	1	\$200.00	\$200.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,10'
0580 7 21	2	\$2.50	\$5.00	2.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 1 GAL
0580 7 23	3	\$108.71	\$761.00	7.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 3 GAL
0580 7 25	2	\$12.00	\$24.00	2.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 5 GAL
0580 7 27	2	\$18.00	\$36.00	2.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 7 GAL
0580 7 41	3	\$2.50	\$12.50	5.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 1 GAL
0580 7 43	4	\$77.75	\$777.50	10.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 3 GAL
0580 7 45	3	\$12.00	\$84.00	7.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 5 GAL
0580 7 47	2	\$18.00	\$36.00	2.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 7 GAL
0580 7 61	4	\$5.93	\$1,512.50	255.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 1 GAL
0580 7 63	4	\$11.52	\$1,866.00	162.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 3 GAL
0580 7 65	3	\$12.00	\$84.00	7.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 5 GAL
0580 7 67	2	\$18.00	\$36.00	2.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 7 GAL
0580 7103	2	\$5.50	\$11.00	2.000	EA	N	LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580 7123	1	\$5.50	\$5.50	1.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FAKAHATCHE
0580 7193	2	\$5.50	\$33.00	6.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWF YAUPON HOLLY
0580 7197	2	\$17.50	\$105.00	6.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWF YAUPON HOLLY
0580 7303	1	\$5.50	\$5.50	1.000	EA	N	LANDSCAPE- SM SHRUB/GR, CHINESE FRINGE B
0580 7313	2	\$10.00	\$60.00	6.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIL SAW PALMETTO
0580 7323	2	\$10.00	\$60.00	6.000	EA	N	LANDSCAPE- SM SHRUB/GR, SAW PALMETTO
0580 7373	1	\$5.50	\$5.50	1.000	EA	N	LANDSCAPE- SM SHRUB/GR, MARSH GRASS
0580 7611	1	\$2.50	\$12.50	5.000	EA	N	LANDSCAPE- SM SHRUB/GR, HELIANTHUS,1 GAL
0580 7673	1	\$5.50	\$5.50	1.000	EA	N	LANDSCAPE- SM SHRUB/GR, TRIPSACUM, 3 GAL
0580 8 1	3	\$44.38	\$5,370.00	121.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU <14'
0580 8 2	3	\$42.40	\$9,370.00	221.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU >=14'
0580 8 3	2	\$65.19	\$1,760.00	27.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MECH <14'
0580 8 4	2	\$65.05	\$6,570.00	101.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MECH >=14'
0580 8 10	3	\$27.11	\$3,145.00	116.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 1-8"
0580 8 11	3	\$36.74	\$4,445.00	121.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 8-24"
0580 8 12	2	\$45.83	\$5,500.00	120.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU >=24"
0580 8 13	2	\$46.56	\$745.00	16.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MECH 1-8"
0580 8 14	2	\$51.25	\$820.00	16.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MECH 8-24"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 8 15	2	\$56.36	\$620.00	11.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MECH >=24"
0580 8 17	1	\$65.00	\$1,300.00	20.000	EA	N	LANDSCAPE- STAKING AND GUYING REMOVAL, T
0580 8 30	2	\$1.00	\$1,025.00	1,025.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, <3'
0580 8 31	2	\$2.00	\$2,050.00	1,025.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, 3-6'
0580 8 32	2	\$4.00	\$2,500.00	625.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, >6'
0580 8 40	3	\$10.20	\$775.00	76.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, <3'
0580 8 41	3	\$15.20	\$1,155.00	76.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, 3-6'
0580 8 42	2	\$25.00	\$1,875.00	75.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, 6-10'
0580 8 43	2	\$45.00	\$1,575.00	35.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, >10'
0580 9 1	3	\$200.00	\$1,600.00	8.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, <14'
0580 9 2	3	\$400.00	\$2,800.00	7.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, >=14'
0580 9 3	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, CLUMP
0580 9 10	3	\$162.50	\$650.00	4.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, 1-8"
0580 9 11	3	\$325.00	\$1,300.00	4.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, 2-24"
0580 9 12	2	\$1,000.00	\$3,000.00	3.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, >24"
0580 9 30	3	\$92.86	\$650.00	7.000	EA	N	LANDSCAPE- STUMP REMOVAL, <4"
0580 9 31	3	\$96.88	\$775.00	8.000	EA	N	LANDSCAPE- STUMP REMOVAL, 4-24"
0580 9 32	2	\$100.00	\$400.00	4.000	EA	N	LANDSCAPE- STUMP REMOVAL, 24-48"
0580 9 33	2	\$100.00	\$300.00	3.000	EA	N	LANDSCAPE- STUMP REMOVAL, 48" GR
0580 11 1	2	\$200.00	\$600.00	3.000	EA	N	LANDSCAPE- TREE INJECTION, OTC
0581 1 1	5	\$573.31	\$232,763.36	406.000	EA	N	RELOCATE TREES & PALMS, PALM <14'
0581 1 2	6	\$1,355.11	\$258,826.58	191.000	EA	N	RELOCATE TREES & PALMS, PALMS >=14'
0581 1 3	4	\$1,798.56	\$84,532.37	47.000	EA	N	RELOCATE TREES & PALMS, MULTI-TRUNK
0581 1 4	4	\$2,820.71	\$78,979.87	28.000	EA	N	RELOCATE TREES & PALMS, TREES <5" DBH
0581 1 5	5	\$2,208.15	\$289,268.29	131.000	EA	N	RELOCATE TREES & PALMS, TREES <=5" DBH
0581 1 7	5	\$752.16	\$55,660.00	74.000	EA	N	RELOCATE TREES & PALMS, PALM <14, SABAL
0581 1 8	9	\$579.69	\$123,473.58	213.000	EA	N	RELOCATE TREES & PALMS, >=14', SABAL
0590 1	1	\$10,636.77	\$10,636.77	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 1 1	2	\$225.00	\$450.00	2.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP CONTROL
0590 1 2	2	\$275.00	\$550.00	2.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP BACK PR
0590 1 3	3	\$172.08	\$2,065.00	12.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP BUBBLER
0590 1 4	3	\$172.08	\$2,065.00	12.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP POP SPR
0590 1 5	3	\$213.75	\$2,565.00	12.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP POP ROT
0590 1 6	3	\$116.67	\$350.00	3.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP SHUT-OFF
0590 1 7	2	\$383.33	\$1,150.00	3.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP PUMP
0590 1 8	2	\$400.00	\$800.00	2.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP PUMP
0590 1 9	2	\$62.50	\$125.00	2.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP VALVE
0590 1 10	2	\$5.07	\$385.00	76.000	LF	N	LANDSCAPE IRRIGATION SYSTEM- REP PIPE
0590 1 11	2	\$10.07	\$765.00	76.000	LF	N	LANDSCAPE IRRIGATION SYSTEM- REP PIPE
0590 70	8	\$112,609.77	\$900,878.15	8.000	LS	N	IRRIGATION SYSTEM

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0590 70 1	3	\$15,320.66	\$45,961.97	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 71 2	1	\$3,975.00	\$3,975.00	1.000	LS	N	IRRIGATION SYSTEM, CONNECTION
0591 1200	3	\$6.65	\$18,958.00	2,849.000	LF	N	IRRIGATION SLEEVE, 2"
0591 1400	2	\$18.21	\$21,503.91	1,181.000	LF	N	IRRIGATION SLEEVE, 4"
0591 1600	3	\$25.59	\$41,662.02	1,628.000	LF	N	IRRIGATION SLEEVE, 6"
0611 1 1	10	\$954.62	\$56,507.92	59.194	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJ LEN
0611 2 1	8	\$1,885.04	\$33,930.81	18.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERS
0611 2 2	3	\$321.26	\$32,125.60	100.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	195	\$11.42	\$9,227,826.51	807,998.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	204	\$22.99	\$18,084,983.93	786,555.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	69	\$26.67	\$730,159.07	27,379.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	18	\$99.50	\$2,322,113.90	23,338.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	27	\$16.00	\$3,442,484.31	215,134.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0630 2 65	7	\$4.80	\$17,301.80	3,602.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 3 1	2	\$186.54	\$42,532.00	228.000	EA	N	REPLACE ROUTE MARKER -EXISTING CONDUIT
0632 7 1	137	\$7,191.06	\$3,559,576.32	495.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	39	\$7.38	\$384,664.45	52,113.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	4	\$2,587.50	\$20,700.00	8.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	86	\$1,098.88	\$301,092.71	274.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	8	\$1.42	\$11,458.00	8,084.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	7	\$3.44	\$14,697.45	4,268.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	4	\$3.84	\$16,616.00	4,329.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1113	1	\$10.00	\$2,500.00	250.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633 1114	3	\$4.68	\$6,100.25	1,303.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,97-144
0633 1121	63	\$2.94	\$578,232.26	196,682.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	29	\$2.69	\$388,390.47	144,515.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	21	\$3.21	\$821,159.84	255,685.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	13	\$3.35	\$1,128,259.02	336,527.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1320	2	\$1.61	\$484.00	300.000	LF	N	FIBER OPTIC CABLE, INSTALL, UG
0633 1410	3	\$7.11	\$3,149.10	443.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	25	\$3.81	\$67,701.00	17,747.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	6	\$1.72	\$5,174.00	3,010.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	30	\$3.76	\$121,535.48	160,590.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	76	\$43.72	\$462,835.62	10,586.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	53	\$71.65	\$323,879.35	4,520.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	67	\$1,090.47	\$342,409.13	314.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	63	\$80.75	\$60,318.00	747.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	30	\$56.97	\$92,402.61	1,622.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	37	\$191.34	\$45,156.77	236.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	35	\$1,650.65	\$260,802.26	158.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 16	60	\$1,399.12	\$479,897.76	343.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	36	\$234.03	\$46,571.41	199.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 31	1	\$940.00	\$940.00	2.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 45	2	\$1,167.63	\$3,502.88	3.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	3	\$812.82	\$5,689.76	7.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	19	\$507.08	\$33,467.27	66.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	3	\$67.83	\$3,391.50	50.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 55	2	\$300.61	\$3,006.12	10.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 56	4	\$1,355.97	\$13,559.67	10.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	2	\$9.69	\$4,980.00	514.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 4	1	\$53.70	\$537.00	10.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA
0633 4 6	1	\$2.72	\$652.80	240.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 6	7	\$213.88	\$362,523.75	1,695.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	42	\$4.33	\$312,669.05	72,237.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 3	2	\$5.98	\$5,975.00	1,000.000	LF	N	MULTI-CONDUCTOR COMM CABLE, INSTALL
0633 8 4	4	\$7.56	\$16,099.93	2,129.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 5	1	\$30.00	\$3,000.00	100.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, ADJ
0633 8 6	4	\$7.03	\$2,671.70	380.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4142	1	\$4,281.98	\$17,127.92	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634 4143	1	\$2,341.00	\$11,705.00	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4151	5	\$3,549.22	\$31,942.98	9.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4152	6	\$4,845.72	\$169,600.11	35.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	20	\$8,775.18	\$465,084.79	53.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4154	2	\$9,123.64	\$100,360.00	11.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4341	1	\$5,876.00	\$29,380.00	5.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, PERP
0634 4342	1	\$1,809.00	\$9,045.00	5.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, DIAG
0634 4351	1	\$3,022.00	\$15,110.00	5.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, PERP
0634 4352	1	\$2,618.00	\$13,090.00	5.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, DIAG
0634 4353	1	\$3,830.00	\$19,150.00	5.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, BOX
0634 4400	3	\$3,065.05	\$165,512.70	54.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	14	\$1,182.99	\$123,031.11	104.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	7	\$51.89	\$118,509.50	2,284.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 6 1	2	\$3.63	\$7,250.00	2,000.000	LF	N	MESSENGER WIRE, F&I/REPLACE
0635 2 11	210	\$818.34	\$10,721,071.89	13,101.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	116	\$1,518.13	\$2,933,027.59	1,932.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	53	\$3,243.37	\$1,008,689.49	311.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	5	\$599.51	\$49,160.00	82.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2 50	4	\$140.13	\$21,160.00	151.000	EA	N	PULL & SPLICE BOX, REPAIR
0635 3 11	9	\$1,002.18	\$69,150.52	69.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	18	\$353.76	\$102,236.50	289.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 3 13	25	\$519.22	\$455,352.40	877.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$719.47	\$719.47	1.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	5	\$2,773.34	\$88,746.91	32.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	30	\$3,178.29	\$394,108.04	124.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	2	\$3,040.00	\$60,800.00	20.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	15	\$3,219.20	\$96,576.12	30.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	92	\$3,280.84	\$984,252.11	300.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	20	\$3,296.08	\$220,837.17	67.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	3	\$2,853.33	\$14,266.66	5.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	2	\$2,270.93	\$4,541.85	2.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	20	\$755.89	\$29,479.81	39.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	17	\$676.29	\$29,080.27	43.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	135	\$8.58	\$3,744,500.48	436,447.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	3	\$5.81	\$1,784.05	307.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	44	\$8.86	\$61,457.77	71,706.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	78	\$1,312.63	\$727,195.39	554.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	3	\$1,724.19	\$13,793.50	8.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	26	\$475.90	\$34,741.00	73.000	EA	N	ELEC SERV DISCON, REMOVE
0639 4 3	1	\$333.00	\$33,300.00	100.000	EA	N	EMERGENCY GENERATOR-PORTABLE, INSTALL
0639 4 5	1	\$257.00	\$128,500.00	500.000	HR	N	EMERGENCY GENERATOR-PORTABLE, M&
0639 4 7	1	\$529.00	\$52,900.00	100.000	EA	N	EMERGENCY GENERATOR- HARNESS FOR CAB
0639 6 1	26	\$2,095.55	\$423,301.33	202.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	1	\$4,567.50	\$9,135.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 1 1	2	\$827.00	\$8,270.00	10.000	EA	N	GUYING EXISTING CONCRETE STRAIN POLE
0641 2 11	20	\$1,740.57	\$59,179.43	34.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	113	\$1,849.01	\$965,183.54	522.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	4	\$9,815.79	\$314,105.12	32.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	8	\$8,643.99	\$293,895.52	34.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	1	\$17,000.00	\$85,000.00	5.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	4	\$12,773.33	\$191,600.00	15.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	6	\$11,675.39	\$245,183.12	21.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	13	\$14,159.57	\$821,254.86	58.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 60	39	\$782.42	\$75,112.53	96.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	25	\$3,639.82	\$316,664.52	87.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	29	\$4,605.93	\$506,652.57	110.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	9	\$22,820.12	\$433,582.24	19.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	8	\$27,812.46	\$500,624.28	18.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	2	\$28,666.67	\$86,000.00	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$40,000.00	\$40,000.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	6	\$35,500.00	\$284,000.00	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3263	2	\$14,815.20	\$74,076.00	5.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3275	1	\$17,000.00	\$17,000.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$6,500.00	\$6,500.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	3	\$5,116.00	\$25,580.00	5.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	5	\$1,423.42	\$15,657.61	11.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	134	\$1,734.73	\$3,040,988.62	1,753.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	41	\$1,419.22	\$469,761.14	331.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	2	\$566.67	\$13,600.00	24.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	10	\$1,269.21	\$60,922.26	48.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	97	\$322.20	\$221,993.03	689.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	4	\$1,884.92	\$62,202.22	33.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 15'
0646 2120	5	\$2,430.86	\$19,446.86	8.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 20'
0646 2130	2	\$3,119.37	\$9,358.12	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 30'
0646 2135	1	\$8,400.00	\$25,200.00	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 35'
0646 2600	3	\$661.75	\$2,647.00	4.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	2	\$26,555.35	\$212,442.76	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	1	\$59,000.00	\$59,000.00	1.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	1	\$52,500.00	\$210,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	3	\$54,508.26	\$654,099.16	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	2	\$4,690.00	\$28,140.00	6.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	2	\$5,357.14	\$37,500.00	7.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	3	\$4,908.51	\$68,719.20	14.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2605	1	\$5,600.00	\$16,800.00	3.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 21 1	14	\$39,012.77	\$1,599,523.67	41.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 2	1	\$55,000.00	\$275,000.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'- 30'
0649 21 3	30	\$42,959.61	\$2,835,334.18	66.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	1	\$69,000.00	\$345,000.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	2	\$70,828.11	\$495,796.80	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	39	\$45,377.47	\$4,038,594.80	89.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	3	\$64,414.44	\$579,730.00	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	4	\$60,850.01	\$486,800.06	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	3	\$75,228.96	\$526,602.69	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	39	\$51,788.20	\$4,971,667.11	96.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	1	\$67,000.00	\$335,000.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	6	\$74,656.05	\$821,216.55	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	6	\$69,169.47	\$691,694.71	10.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	4	\$74,608.87	\$671,479.79	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	35	\$58,142.09	\$3,779,236.00	65.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$72,000.00	\$360,000.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 17	1	\$74,000.00	\$370,000.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/01/01 to 2021/12/31

Contract Type: ALL Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 18	3	\$75,963.34	\$531,743.38	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	7	\$83,577.78	\$919,355.54	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	3	\$82,440.69	\$577,084.80	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	33	\$72,881.00	\$4,591,502.75	63.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	2	\$82,742.33	\$496,454.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	4	\$77,349.15	\$618,793.18	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	4	\$87,572.73	\$788,154.57	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	8	\$89,615.24	\$1,164,998.16	13.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	7	\$100,510.19	\$1,407,142.66	14.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	3	\$102,728.39	\$719,098.70	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 23 1	1	\$5,000.00	\$10,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL EXIST
0649 23 2	1	\$23,400.00	\$46,800.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL NEW
0649 25 6	1	\$18,000.00	\$36,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REP ARM 50'
0649 25 10	1	\$20,000.00	\$40,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REP ARM 60'
0649 26 1	6	\$4,504.59	\$36,036.75	8.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	40	\$4,223.74	\$595,546.89	141.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	13	\$8,240.38	\$247,211.54	30.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	6	\$4,745.00	\$52,195.00	11.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40 1	1	\$400.00	\$1,600.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY- REP SCREEN
0649 40 2	1	\$400.00	\$1,200.00	3.000	EA	N	STEEL MAST ARM ASSy- REP HAND HOLE COV
0649 40 3	1	\$700.00	\$10,500.00	15.000	EA	N	STEEL MAST ARM ASSy- REP POLE CAP
0649 40 4	2	\$528.57	\$37,000.00	70.000	EA	N	STEEL MAST ARM ASSy- REP GROUT PAD
0649 40 5	2	\$1,600.00	\$8,000.00	5.000	EA	N	STEEL MAST ARM ASSy- REP WELD
0650 1 11	11	\$868.24	\$94,638.00	109.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	4	\$2,330.24	\$97,870.00	42.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	1	\$3,000.00	\$6,000.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	97	\$1,295.96	\$2,693,003.30	2,078.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	4	\$2,725.19	\$125,358.86	46.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	50	\$1,646.02	\$460,886.85	280.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 17	3	\$2,798.28	\$89,545.00	32.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 18	21	\$2,154.49	\$510,613.82	237.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	29	\$2,515.41	\$266,633.05	106.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	7	\$1,155.46	\$220,693.56	191.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 25	4	\$2,162.25	\$175,142.30	81.000	AS	N	VEH TRAF SIGNAL,F&I, POLY W/ALUM, 3 SEC
0650 1 26	3	\$1,470.15	\$48,515.10	33.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 29	4	\$1,885.63	\$154,621.94	82.000	AS	N	VEH TRAF SIGNAL,F&I POLY, 5 S CL 1 W
0650 1 34	6	\$1,140.49	\$111,767.80	98.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 35	2	\$2,185.50	\$65,565.00	30.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 3 SEC, 2-4 W
0650 1 36	6	\$1,454.80	\$59,646.68	41.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 39	3	\$1,927.20	\$59,743.10	31.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 44	5	\$6,240.00	\$187,200.00	30.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 45	1	\$15,000.00	\$15,000.00	1.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 2-4 W
0650 1 46	4	\$6,709.09	\$147,600.00	22.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	4	\$6,357.89	\$120,800.00	19.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 50	3	\$503.75	\$20,150.00	40.000	AS	N	VEHICULAR TRAFFIC SIGNAL, INSTALL
0650 1 60	34	\$144.44	\$136,929.08	948.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	18	\$729.74	\$180,245.77	247.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 1 80	1	\$162.00	\$16,200.00	100.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY
0650 2102	13	\$480.55	\$172,997.08	360.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	5	\$349.27	\$21,655.00	62.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0650 2106	2	\$957.78	\$17,240.00	18.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2108	2	\$722.86	\$30,360.00	42.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2109	27	\$467.54	\$280,522.14	600.000	EA	N	VEHIC SIGNAL AUX, REP/RETR F&I, FLEX BAC
0653 1 11	125	\$778.56	\$1,413,080.05	1,815.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	68	\$1,607.51	\$597,992.70	372.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	6	\$300.68	\$17,740.00	59.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	68	\$158.85	\$103,888.03	654.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 1 10	2	\$53,871.52	\$808,072.80	15.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- AC
0654 1 20	2	\$37,680.00	\$188,400.00	5.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- SOLAR
0654 2 11	10	\$7,725.24	\$533,041.26	69.000	AS	N	MID BL:RECT RAP FLASH BCN, F&I AC, SING
0654 2 12	7	\$8,373.14	\$393,537.70	47.000	AS	N	MID BL: RECT RAPI FL BEA, F&I AC,BB SIGN
0654 2 15	4	\$6,103.03	\$201,400.00	33.000	AS	N	MID: RECT RAPID FLA B, F&I AC,MT ARM
0654 2 16	2	\$6,595.24	\$138,500.00	21.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, POLE MT
0654 2 17	2	\$7,691.50	\$153,830.00	20.000	AS	N	MID:RECT RAPID FLASH BCN, F&I AC, ACCESS
0654 2 18	2	\$9,755.00	\$195,100.00	20.000	AS	N	MID:REC RAPID FLASH BCN, F&I AC, B ACC
0654 2 21	12	\$8,043.87	\$627,422.16	78.000	AS	N	MID BL:RECT RAPID FLASH BE, F&I SOL,SING
0654 2 22	8	\$9,348.17	\$448,712.00	48.000	AS	N	MID BL: RECT RAPID FL BCN, F&I SOL, BB
0654 2 27	2	\$8,213.00	\$164,260.00	20.000	AS	N	MID:REC RAPID FLASH BCN, F&I SOL, SD ACC
0654 2 28	2	\$9,953.00	\$199,060.00	20.000	AS	N	MID:REC RAPID FLASH BCN, F&I SOL, B ACC
0654 2 30	3	\$3,071.90	\$64,510.00	21.000	AS	N	MID BL: RECT RAPID FLASH BEACON, INSTALL
0654 2 40	4	\$3,319.23	\$86,300.00	26.000	AS	N	MID BL:RECT RAPID FLASH BEACON, RELOCATE
0654 2 50	4	\$840.00	\$21,840.00	26.000	AS	N	MID BL: RECT RAPID FLASH BEA, ADJUST/MOD
0654 2 60	5	\$931.47	\$31,670.00	34.000	AS	N	MID BL:RECT RAPID FLASH BEACON, REMOVE
0654 3 10	12	\$2,056.37	\$238,538.56	116.000	AS	N	MID: PEDESTRIAN HYBRID BEACON, F&I, COMP
0654 3 60	3	\$722.80	\$18,070.00	25.000	AS	N	MID: PED HYBRID BEACON ASSY, REMOV
0659 1101	2	\$620.00	\$2,480.00	4.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0659 1102	2	\$1,300.00	\$5,200.00	4.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0659 1104	1	\$1,000.00	\$2,000.00	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- DI
0660 1102	2	\$290.27	\$4,934.52	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	2	\$341.18	\$5,117.76	15.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1104	1	\$348.00	\$348.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660 1105	3	\$511.77	\$1,770.66	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	3	\$441.98	\$6,629.65	15.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	29	\$358.09	\$142,520.42	398.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	20	\$381.29	\$125,063.29	328.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$308.78	\$2,161.46	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	2	\$481.36	\$1,925.42	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 1600	20	\$77.33	\$20,879.98	270.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	24	\$1,177.20	\$416,729.71	354.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	57	\$915.69	\$1,023,739.31	1,118.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$2,500.00	\$12,500.00	5.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	70	\$1,220.62	\$1,326,809.66	1,087.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	48	\$4,044.22	\$958,479.76	237.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	49	\$7,866.34	\$4,287,156.89	545.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 31	2	\$1,232.50	\$12,325.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, CAB
0660 3 32	3	\$3,402.33	\$51,035.00	15.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660 3 41	1	\$189.72	\$569.16	3.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660 3 42	3	\$2,446.17	\$9,784.69	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 51	4	\$829.45	\$26,542.40	32.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,CAB
0660 3 52	4	\$944.19	\$29,269.86	31.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	4	\$693.16	\$9,011.09	13.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	55	\$8,626.88	\$2,596,690.31	301.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	56	\$4,550.59	\$2,270,743.41	499.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	6	\$1,342.77	\$24,169.88	18.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	10	\$1,288.84	\$45,109.47	35.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	7	\$512.55	\$16,401.60	32.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	4	\$1,229.65	\$44,267.55	36.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	16	\$1,353.50	\$120,461.51	89.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	8	\$6,843.17	\$218,981.56	32.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	8	\$4,410.11	\$317,527.60	72.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	8	\$971.16	\$628,340.72	647.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 51	1	\$380.00	\$760.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 62	3	\$574.60	\$11,492.00	20.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REM AG
0660 5 63	5	\$202.01	\$44,441.80	220.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REM MAG
0660 6121	15	\$2,112.26	\$120,398.79	57.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	16	\$10,115.26	\$657,491.61	65.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	2	\$1,467.93	\$2,935.86	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	3	\$2,613.48	\$18,294.36	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	3	\$1,091.33	\$7,639.33	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0660 9 11	1	\$23,565.00	\$47,130.00	2.000	EA	N	TRAFFIC DATA DETECT SYS- VIDEO, F&I, CAB

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 9 12	1	\$6,445.00	\$12,890.00	2.000	EA	N	TRAFFIC DATA DETECT SYS- VIDEO, F&I, ABO
0663 1111	16	\$4,333.02	\$233,982.93	54.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	17	\$2,288.87	\$222,020.80	97.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETECT
0663 1121	19	\$4,631.52	\$282,522.89	61.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	19	\$3,940.47	\$248,249.76	63.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	11	\$1,368.95	\$41,068.38	30.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	1	\$730.00	\$730.00	1.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663 1600	4	\$531.76	\$6,381.09	12.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	116	\$295.72	\$612,141.35	2,070.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	34	\$1,647.49	\$892,939.76	542.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 30	1	\$120.00	\$2,880.00	24.000	EA	N	PEDESTRIAN DETECTOR, INSTALL
0665 1 40	10	\$226.82	\$13,382.10	59.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	4	\$291.52	\$2,915.20	10.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	75	\$76.56	\$63,240.57	826.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	9	\$3,040.11	\$142,885.00	47.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	32	\$28,593.89	\$1,772,821.06	62.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	37	\$34,351.04	\$2,851,136.30	83.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	12	\$31,544.04	\$788,600.92	25.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	21	\$30,763.10	\$2,214,943.53	72.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	7	\$29,973.19	\$719,356.49	24.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5142	1	\$34,500.00	\$310,500.00	9.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 2 PREEMPT
0670 5300	4	\$3,161.15	\$41,095.00	13.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5500	5	\$4,782.43	\$52,606.75	11.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	72	\$936.45	\$180,735.80	193.000	AS	N	TRAF CNTL ASSEM, REMOVE
0670 5700	3	\$813.37	\$43,922.00	54.000	AS	N	TRAF CNTL ASSEM, RESTORE
0671 2 11	2	\$13,572.98	\$122,156.79	9.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 30	1	\$4,000.00	\$40,000.00	10.000	EA	N	TRAFFIC CONTROLLER, INSTALL
0671 2 40	4	\$3,043.21	\$85,210.00	28.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	5	\$1,405.22	\$11,241.72	8.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	3	\$479.88	\$4,798.84	10.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1113	1	\$8,946.60	\$8,946.60	1.000	EA	N	TRAF CAB,NEMA Ty3, 24" W x 40" H x 15" D
0676 1115	1	\$38,160.00	\$38,160.00	1.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1116	4	\$27,544.16	\$192,809.12	7.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1117	1	\$22,485.89	\$67,457.67	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S7
0676 1500	8	\$2,058.53	\$82,341.18	40.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	4	\$2,347.68	\$23,476.78	10.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2121	1	\$7,000.00	\$7,000.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	25	\$6,596.52	\$831,161.33	126.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2141	3	\$8,357.14	\$58,500.00	7.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2142	9	\$8,402.04	\$134,432.57	16.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2143	13	\$9,152.13	\$347,780.86	38.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2300	4	\$4,049.37	\$76,937.96	19.000	EA	N	ITS CABINET- INSTALL
0676 2400	2	\$6,045.95	\$12,091.90	2.000	EA	N	ITS CABINET- RELOCATE
0676 2500	10	\$1,903.06	\$95,153.10	50.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	12	\$628.61	\$22,001.31	35.000	EA	N	ITS CABINET- REMOVE
0676 3 10	12	\$1,155.52	\$105,151.98	91.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 30	1	\$1,223.77	\$1,223.77	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL
0676 3 60	2	\$1,696.71	\$3,393.42	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0677 1 11	1	\$545,000.00	\$545,000.00	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0678 1104	5	\$346.92	\$30,182.15	87.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	2	\$3,571.00	\$35,710.00	10.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	1	\$3,717.00	\$74,340.00	20.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1110	1	\$3,717.00	\$74,340.00	20.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0680 1112	4	\$26,286.80	\$394,302.00	15.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	4	\$6,408.34	\$410,134.00	64.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1402	1	\$631.04	\$631.04	1.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA CAB
0680 1403	1	\$921.04	\$2,763.12	3.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA ABV
0682 1113	28	\$7,151.18	\$572,094.34	80.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	29	\$6,012.52	\$529,102.05	88.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1143	3	\$8,509.11	\$59,563.79	7.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682 1153	5	\$4,248.37	\$127,451.12	30.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HI
0682 1300	1	\$3,260.00	\$19,560.00	6.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	13	\$2,156.23	\$45,280.84	21.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	7	\$625.95	\$6,259.46	10.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	90	\$3,778.34	\$2,573,052.09	681.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 3	5	\$556.50	\$26,711.90	48.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	7	\$607.62	\$9,114.24	15.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	2	\$625.55	\$1,251.10	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684 1 6	4	\$189.03	\$2,457.40	13.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684 2 1	10	\$993.41	\$51,657.25	52.000	EA	N	DEVICE SERVER, F&I
0684 2 6	1	\$200.00	\$1,000.00	5.000	EA	N	DEVICE SERVER, REMOVE
0684 3 11	1	\$4,220.00	\$8,440.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 5 1	17	\$864.99	\$147,913.69	171.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$438.61	\$438.61	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684 5 6	2	\$190.15	\$1,140.90	6.000	EA	N	MEDIA CONVERTER, REMOVE
0684 6 11	10	\$3,135.28	\$116,005.30	37.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 12	6	\$3,244.09	\$51,905.44	16.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 30	3	\$1,040.00	\$17,680.00	17.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL
0684 6 40	7	\$1,640.77	\$31,174.57	19.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	4	\$304.86	\$7,926.39	26.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	43	\$4,151.04	\$751,338.10	181.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	12	\$5,872.39	\$311,236.81	53.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	29	\$9,654.96	\$859,291.26	89.000	EA	N	UPS, F&I, LINE INTERACTIVE W CAB
0685 1 14	11	\$9,786.60	\$381,677.46	39.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685 1 60	2	\$1,765.22	\$40,600.00	23.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0685 2 1	24	\$803.57	\$119,732.57	149.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, F&I
0695 1 1	60	\$1,566.68	\$761,404.99	486.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 2 1	2	\$1,767.31	\$21,207.76	12.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 3 11	4	\$8,214.30	\$82,142.95	10.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695 5 1	3	\$3,352.00	\$16,760.00	5.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695 6 12	61	\$1,348.20	\$683,536.90	507.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7131	3	\$5,612.47	\$50,512.21	9.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695 7132	15	\$5,813.36	\$168,587.35	29.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7141	4	\$4,948.91	\$19,795.63	4.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7143	1	\$4,200.00	\$8,400.00	2.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7162	21	\$5,856.27	\$240,107.20	41.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695 7171	1	\$5,289.38	\$10,578.76	2.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7173	1	\$5,100.00	\$10,200.00	2.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7600	32	\$602.69	\$38,572.14	64.000	EA	N	TMS CABINET, REMOVE
0695 8 11	6	\$2,627.14	\$26,271.42	10.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700 1 11	235	\$428.28	\$4,252,851.82	9,930.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	182	\$1,295.87	\$3,542,897.66	2,734.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	89	\$1,689.16	\$1,082,749.07	641.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	30	\$1,965.35	\$359,659.24	183.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	22	\$1,654.71	\$321,013.48	194.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	16	\$1,628.81	\$164,510.00	101.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 25	2	\$2,033.33	\$6,100.00	3.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 21-30 SF
0700 1 31	18	\$1,894.24	\$202,684.00	107.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	12	\$1,725.20	\$172,520.00	100.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	8	\$1,533.33	\$55,200.00	36.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 40	5	\$483.18	\$21,260.00	44.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	162	\$252.83	\$374,948.55	1,483.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	240	\$47.48	\$433,669.02	9,134.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	4	\$3,590.80	\$39,498.76	11.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1 80	4	\$652.78	\$23,500.00	36.000	AS	N	SINGLE POST SIGN, REPAIR
0700 1 87	5	\$1,119.95	\$41,438.00	37.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700 1101	1	\$175.00	\$175.00	1.000	AS	N	SINGLE POST SIGN, RESET
0700 2 11	22	\$3,383.39	\$294,354.87	87.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	39	\$4,317.62	\$544,020.74	126.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	47	\$4,992.45	\$768,837.81	154.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 14	65	\$5,440.96	\$1,376,561.66	253.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	58	\$7,365.30	\$1,620,364.95	220.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	30	\$10,122.74	\$1,234,974.02	122.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	19	\$14,431.87	\$663,866.24	46.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	7	\$15,967.65	\$271,450.00	17.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 40	3	\$1,775.00	\$7,100.00	4.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	43	\$4,226.77	\$672,056.98	159.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	100	\$903.97	\$619,217.93	685.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2 80	3	\$3,546.88	\$56,750.00	16.000	AS	N	MULTI- POST SIGN, REPAIR
0700 2101	1	\$1,500.00	\$1,500.00	1.000	AS	N	MULTI- POST SIGN, RESET
0700 3101	87	\$246.47	\$216,396.90	878.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	34	\$576.08	\$134,803.41	234.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	25	\$862.64	\$91,440.23	106.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	18	\$1,440.33	\$96,501.86	67.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	13	\$2,472.48	\$121,151.54	49.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	13	\$5,906.59	\$218,543.76	37.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	9	\$11,004.41	\$187,075.00	17.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	6	\$11,387.50	\$91,100.00	8.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3109	4	\$14,000.00	\$56,000.00	4.000	EA	N	SIGN PANEL, F&I GM, 401-400 SF
0700 3201	76	\$715.85	\$422,348.58	590.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	25	\$998.77	\$151,812.82	152.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	21	\$1,548.60	\$190,478.29	123.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	19	\$2,377.77	\$325,754.78	137.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	20	\$3,426.72	\$246,723.82	72.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	27	\$5,463.75	\$628,331.18	115.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	24	\$7,748.00	\$666,327.90	86.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	16	\$11,305.66	\$293,947.04	26.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	10	\$14,347.49	\$272,602.26	19.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	5	\$18,338.64	\$201,725.00	11.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	7	\$23,421.72	\$398,169.29	17.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3301	4	\$434.00	\$4,340.00	10.000	EA	N	SIGN PANEL, F&I BM, 11870, UP TO 12 SF
0700 3302	5	\$840.00	\$14,280.00	17.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3401	12	\$246.64	\$12,085.52	49.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	7	\$356.25	\$5,700.00	16.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3403	6	\$465.38	\$6,050.00	13.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF
0700 3404	6	\$565.38	\$7,350.00	13.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3405	6	\$1,218.18	\$13,400.00	11.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3406	5	\$1,983.33	\$11,900.00	6.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF
0700 3407	5	\$2,400.00	\$14,400.00	6.000	EA	N	SIGN PANEL, INSTALL, 201-300 SF
0700 3408	5	\$3,114.00	\$15,570.00	5.000	EA	N	SIGN PANEL, INSTALL, 301-400 SF



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3409	4	\$4,581.25	\$18,325.00	4.000	EA	N	SIGN PANEL, INSTALL, 401-500 SF
0700 3410	3	\$4,941.67	\$14,825.00	3.000	EA	N	SIGN PANEL, INSTALL, 501-600 SF
0700 3501	64	\$221.40	\$170,702.00	771.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	14	\$447.43	\$57,271.05	128.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	7	\$379.81	\$9,875.00	26.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF
0700 3504	6	\$363.33	\$5,450.00	15.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	2	\$1,137.50	\$2,275.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	5	\$1,726.92	\$22,450.00	13.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	1	\$1,595.00	\$1,595.00	1.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3508	1	\$1,695.00	\$1,695.00	1.000	EA	N	SIGN PANEL, RELOCATE, 301-400 SF
0700 3509	1	\$1,975.00	\$1,975.00	1.000	EA	N	SIGN PANEL, RELOCATE, 401-500 SF
0700 3601	99	\$76.78	\$98,043.89	1,277.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	35	\$114.59	\$34,492.60	301.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	26	\$122.97	\$17,461.39	142.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	23	\$133.91	\$10,444.73	78.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	19	\$370.18	\$32,945.89	89.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	20	\$677.52	\$47,426.57	70.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	12	\$1,117.71	\$52,532.36	47.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	5	\$958.89	\$8,630.00	9.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	5	\$930.00	\$9,300.00	10.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3610	4	\$1,904.21	\$22,850.48	12.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3611	1	\$4,000.00	\$20,000.00	5.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	2	\$649.02	\$1,298.03	2.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	4	\$1,200.50	\$9,604.00	8.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	9	\$1,246.40	\$39,884.95	32.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	10	\$1,549.78	\$40,294.21	26.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	2	\$1,625.00	\$4,875.00	3.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	2	\$1,627.33	\$3,254.66	2.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 3630	1	\$1,750.00	\$1,750.00	1.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF W LIGHT
0700 4111	3	\$69,125.00	\$553,000.00	8.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	5	\$71,641.05	\$859,692.56	12.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	9	\$88,224.61	\$1,676,267.64	19.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	18	\$98,477.31	\$3,643,660.63	37.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4121	2	\$82,500.00	\$495,000.00	6.000	EA	N	OH STATIC SIGN STR, F&I, S UP TO 20 FT
0700 4122	2	\$119,166.67	\$715,000.00	6.000	EA	N	OH STATIC SIGN STR, F&I, S 21-30 FT
0700 4123	1	\$155,000.00	\$775,000.00	5.000	EA	N	OH STATIC SIGN STR, F&I, S 31-40 FT
0700 4124	1	\$179,000.00	\$895,000.00	5.000	EA	N	OH STATIC SIGN STR, F&I, S 41-50 FT
0700 4125	6	\$211,926.51	\$2,543,118.13	12.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	7	\$232,664.27	\$5,118,613.95	22.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	2	\$228,917.58	\$915,670.32	4.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4131	1	\$104,000.00	\$104,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, M UP TO 20 FT
0700 4133	1	\$158,000.00	\$632,000.00	4.000	EA	N	OH STATIC SIGN STR, F&I, M 31-40 FT
0700 4134	1	\$200,000.00	\$600,000.00	3.000	EA	N	OH STATIC SIGN STR, F&I, M 41-50 FT
0700 4135	1	\$312,000.00	\$1,872,000.00	6.000	EA	N	OH STATIC SIGN STR, F&I, M SP 51-100 FT
0700 4136	1	\$330,000.00	\$330,000.00	1.000	EA	N	OH STATIC SGN STR, F&I, M SP 101-150 FT
0700 4137	1	\$847,000.00	\$847,000.00	1.000	EA	N	OH STATIC SGN STR, F&I, M SP 151-200 FT
0700 4140	4	\$10,500.00	\$147,000.00	14.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4511	1	\$2,500.00	\$2,500.00	1.000	EA	N	OH STATIC SIGN STR, RELOCATE, C UP TO 20
0700 4512	1	\$5,000.00	\$5,000.00	1.000	EA	N	OH STATIC SIGN STR, RELOCATE, C 21-30 FT
0700 4514	1	\$6,500.00	\$6,500.00	1.000	EA	N	OH STATIC SIGN STR, RELOCATE, C 41-50 FT
0700 4640	4	\$4,128.89	\$37,160.00	9.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 11	1	\$2,000.00	\$20,000.00	10.000	EA	N	INTERNAL ILLUM SIGN, F&I GM, UP TO 12 SF
0700 5 21	39	\$3,581.86	\$766,517.54	214.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	71	\$4,088.12	\$1,786,510.10	437.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	13	\$1,023.31	\$63,445.06	62.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	16	\$356.78	\$38,888.78	109.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 11	29	\$5,309.87	\$1,699,159.04	320.000	AS	N	HIGHLIGHTED SIGN, F&I GM- AC, <12 SF
0700 6 12	4	\$6,720.13	\$100,801.88	15.000	AS	N	HIGHLIGHTED SIGN, F&I GM- AC, 12-20 SF
0700 6 21	13	\$6,685.78	\$421,204.08	63.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	4	\$6,686.50	\$66,865.00	10.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 6 40	1	\$1,895.00	\$1,895.00	1.000	AS	N	HIGHLIGHTED SIGN, INSTALL
0700 6 50	1	\$2,825.00	\$2,825.00	1.000	AS	N	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	3	\$552.78	\$4,975.00	9.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 7231	3	\$16,553.86	\$99,323.18	6.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL, UP12
0700 7500	1	\$3,166.13	\$6,332.26	2.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 7600	2	\$463.34	\$1,853.36	4.000	EA	N	EMBED DYNAMIC MESS SIGN, REMOVE
0700 8135	3	\$95,865.69	\$479,328.46	5.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,51-100
0700 8136	1	\$85,000.00	\$170,000.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8235	4	\$32,806.00	\$459,283.96	14.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,51-100
0700 8236	1	\$95,879.19	\$191,758.38	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8400	1	\$8,532.00	\$42,660.00	5.000	EA	N	FRONT ACC DYN MESS SIGN, INSTALL
0700 8600	2	\$1,689.47	\$8,447.33	5.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	3	\$141,100.97	\$705,504.83	5.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	3	\$5,710.96	\$28,554.78	5.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10121	2	\$65,438.09	\$196,314.27	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT,UP TO 20 FT
0700 10122	2	\$64,648.00	\$323,240.00	5.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	3	\$58,663.21	\$234,652.85	4.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	2	\$86,550.16	\$259,650.47	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	4	\$9,875.04	\$138,250.58	14.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 11111	1	\$19,000.00	\$38,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11112	1	\$19,500.00	\$39,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11113	1	\$20,000.00	\$40,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11121	1	\$16,000.00	\$32,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11122	1	\$16,500.00	\$33,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11123	1	\$17,000.00	\$34,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11131	6	\$11,501.01	\$195,517.10	17.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11132	5	\$11,247.71	\$157,468.00	14.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11161	3	\$14,036.75	\$56,147.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11162	3	\$14,103.50	\$56,414.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11231	10	\$5,396.73	\$388,564.84	72.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11232	6	\$12,609.26	\$479,152.00	38.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11241	3	\$14,057.75	\$56,231.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT WARN,
0700 11251	1	\$14,000.00	\$28,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11261	6	\$13,770.70	\$220,331.25	16.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11262	9	\$12,973.69	\$298,394.92	23.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11263	1	\$11,800.00	\$47,200.00	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	3	\$7,506.57	\$45,039.42	6.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	18	\$6,027.37	\$385,751.91	64.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11431	1	\$2,000.00	\$14,000.00	7.000	AS	N	ELECT DISP SIGN, INS, SPEED FEEDB
0700 11500	2	\$1,579.68	\$11,057.76	7.000	AS	N	ELECT DISP SIGN, RELOCATE
0700 11600	5	\$549.43	\$7,142.56	13.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	5	\$597.07	\$14,329.80	24.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	17	\$6,841.71	\$458,394.24	67.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	13	\$7,379.56	\$464,912.01	63.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	31	\$7,793.72	\$1,114,501.87	143.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	15	\$8,296.72	\$605,660.36	73.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	8	\$6,204.65	\$266,800.00	43.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	7	\$6,572.50	\$262,900.00	40.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	5	\$1,146.00	\$14,898.00	13.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	7	\$551.81	\$17,658.00	32.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 12101	1	\$10,000.00	\$10,000.00	1.000	AS	N	SIGN BEACON, F&I OM, REPLACE BEACON
0700 13 10	1	\$100.00	\$200.00	2.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	40	\$140.55	\$125,093.92	890.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	20	\$81.66	\$67,693.74	829.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0700 15 1	3	\$488.89	\$8,800.00	18.000	AS	N	IN-STREET SIGN, FUR AND INSTALL-FIX BASE
0701 17101	14	\$18,538.49	\$601,907.70	32.468	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	13	\$14,848.66	\$477,488.50	32.157	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	6	\$4,660.37	\$20,226.00	4.340	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	49	\$6,262.71	\$1,458,817.32	232.937	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	44	\$6,257.21	\$1,000,859.27	159.953	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18221	13	\$2,431.19	\$89,635.57	36.869	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0704 1 1	17	\$148.25	\$57,816.63	390.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	21	\$208.08	\$34,958.00	168.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	99	\$208.44	\$269,100.82	1,291.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	27	\$162.64	\$86,038.30	529.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	16	\$181.53	\$13,614.71	75.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	14	\$185.36	\$15,941.34	86.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	96	\$75.77	\$550,566.56	7,266.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	35	\$102.32	\$103,446.60	1,011.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	12	\$19.22	\$67,630.00	3,519.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXIST
0705 11 11	7	\$51.41	\$36,500.00	710.000	EA	N	DELINEATOR POST, FURNISH & INSTALL ON EX
0706 1 3	117	\$3.66	\$1,451,016.99	396,684.000	EA	N	RAISED PAVMT MARK, TYPE B
0710 11101	193	\$1,036.14	\$2,288,689.82	2,208.871	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	98	\$1,329.83	\$102,370.68	76.980	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	24	\$1,757.66	\$79,165.21	45.040	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	132	\$1.02	\$372,286.80	364,265.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	103	\$1.95	\$222,298.17	114,279.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	166	\$1.61	\$331,185.36	206,163.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	134	\$486.75	\$651,281.22	1,338.019	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	22	\$1,251.92	\$11,336.16	9.055	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	121	\$599.16	\$67,390.98	112.476	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	3	\$1,931.82	\$1,072.16	.555	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	114	\$46.57	\$131,749.34	2,829.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	148	\$32.38	\$493,592.63	15,246.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	20	\$3.29	\$11,431.03	3,470.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	38	\$2.70	\$19,133.26	7,094.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	187	\$1,064.00	\$1,611,616.66	1,514.676	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	20	\$1,216.30	\$17,818.75	14.650	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11203	3	\$1,116.36	\$6,140.00	5.500	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11223	2	\$.54	\$1,625.00	3,000.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	101	\$1.38	\$129,849.89	94,329.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	50	\$512.64	\$93,416.30	182.227	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	90	\$590.79	\$32,835.32	55.579	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	131	\$2.49	\$194,586.92	78,239.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	16	\$372.61	\$199,746.24	536.080	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11333	2	\$1,609.70	\$1,194.40	.742	GM	N	PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11341	2	\$1,085.45	\$704.46	.649	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	3	\$1.82	\$555.68	306.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12101	3	\$994.65	\$149,694.50	150.500	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	1	\$800.00	\$400.00	.500	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 12131	2	\$566.67	\$3,400.00	6.000	GM	N	PAINTED PAVT MARK,DURABL,WHITE,SKIP, 6"
0710 12201	3	\$1,182.36	\$69,759.50	59.000	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	3	\$361.71	\$16,277.00	45.000	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6"
0710 12421	1	\$5.70	\$393.30	69.000	LF	N	PAINT PAVE MARK, DURABLE, BLUE, 6"
0710 90	213	\$23,002.93	\$6,003,765.29	261.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	68	\$5,310.05	\$252,206.00	47.496	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	34	\$7,637.45	\$284,938.17	37.308	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	197	\$2.93	\$1,297,465.21	443,192.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	176	\$3.90	\$592,081.91	151,813.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	236	\$5.35	\$916,332.15	171,155.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	177	\$2,199.93	\$270,481.51	122.950	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	8	\$4,775.80	\$11,275.67	2.361	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	178	\$102.64	\$374,543.83	3,649.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	218	\$66.79	\$1,112,896.84	16,662.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	45	\$10.37	\$56,660.84	5,464.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	174	\$4.15	\$430,629.07	103,764.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	136	\$2,334.15	\$151,371.82	64.851	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	12	\$6.24	\$35,016.90	5,614.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	11	\$2,197.12	\$467,700.00	212.870	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	12	\$.70	\$77,154.00	110,123.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	15	\$.87	\$64,610.40	74,537.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	13	\$2.02	\$217,114.50	107,623.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	13	\$2.28	\$86,743.50	38,127.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	13	\$3.63	\$248,289.00	68,432.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	13	\$934.21	\$164,274.50	175.843	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	11	\$868.46	\$38,108.00	43.880	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	17	\$80.44	\$66,845.00	831.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	16	\$57.05	\$92,538.00	1,622.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	12	\$2,256.59	\$286,240.00	126.846	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	12	\$.68	\$32,881.25	48,464.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	10	\$.70	\$24,739.00	35,320.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	11	\$2.22	\$46,547.00	20,981.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231	12	\$526.03	\$42,845.00	81.450	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241	8	\$537.50	\$16,840.00	31.330	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	4	\$1,359.32	\$80,200.00	59.000	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	2	\$.65	\$3,437.00	5,285.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13123	3	\$.12	\$952.80	8,030.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,12"
0711 13124	2	\$.01	\$50.00	5,000.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,18"
0711 13125	3	\$.25	\$1,300.00	5,250.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"
0711 13131	4	\$648.61	\$23,350.00	36.000	GM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 13151	3	\$1.08	\$5,950.00	5,500.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13160	4	\$.68	\$191.00	281.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13170	4	\$.68	\$191.00	281.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, ARROW
0711 13211	4	\$1,361.54	\$53,100.00	39.000	NM	N	THERMOPLASTIC, HOT SPRAY, YELLOW, SOLID, 6"
0711 13222	3	\$.20	\$4,187.00	20,780.000	LF	N	THERMOPLASTIC, HOT SPRAY, YELLOW, SOLID, 8"
0711 13223	2	\$.01	\$105.60	10,560.000	LF	N	THERMOPLASTIC, HOT SPRAY, YELLOW, SOLID, 12"
0711 13224	3	\$.13	\$1,079.20	8,170.000	LF	N	THERMOPLASTIC, HOT SPRAY, YELLOW, SOLID, 18"
0711 13225	2	\$.01	\$79.20	7,920.000	LF	N	THERMOPLASTIC, HOT SPRAY, YELLOW, SOLID, 24"
0711 13231	4	\$489.58	\$11,750.00	24.000	GM	N	THERMOPLASTIC, HOT SPRAY, YELLOW, SKIP, 6"
0711 13251	3	\$.21	\$3,275.00	15,500.000	LF	N	THERMOPLASTIC, HOT SP, YELLOW, DOT/GUIDE, 6"
0711 14123	50	\$9.88	\$582,349.57	58,913.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID, 12"
0711 14125	168	\$15.74	\$3,491,440.48	221,872.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID, 24"
0711 14141	11	\$4,732.84	\$32,543.01	6.876	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	132	\$257.51	\$845,906.11	3,285.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	121	\$149.29	\$499,665.12	3,347.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	16	\$8.84	\$32,721.82	3,703.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14193	17	\$15.49	\$165,418.48	10,677.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14194	6	\$15.55	\$29,550.00	1,900.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14241	7	\$4,787.99	\$12,104.05	2.528	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	9	\$3,892.37	\$12,778.66	3.283	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14526	8	\$26.88	\$67,422.82	2,508.000	LF	N	THERMOPLASTIC, PREFORMED, CONTR 32"
0711 14560	26	\$646.64	\$179,119.90	277.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	26	\$520.49	\$312,816.12	601.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	31	\$3,254.97	\$1,113,200.04	342.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	91	\$4,688.46	\$2,521,097.87	537.724	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	51	\$6,109.18	\$222,832.30	36.475	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	86	\$1,596.47	\$1,233,013.09	772.336	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	16	\$4,857.46	\$38,495.36	7.925	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15171	5	\$3,195.92	\$4,499.85	1.408	GM	N	THERMOPLASTIC, STD-OP, WHITE, D, 6" MANG
0711 15201	89	\$4,720.79	\$2,114,249.31	447.859	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	17	\$5,802.42	\$66,733.60	11.501	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	21	\$2,517.39	\$76,511.04	30.393	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	210	\$3,945.51	\$3,117,377.15	790.108	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	101	\$5,560.95	\$262,315.66	47.171	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	132	\$1,506.31	\$708,616.74	470.433	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	36	\$4,069.59	\$24,682.08	6.065	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16171	2	\$1,816.67	\$2,725.00	1.500	GM	N	THERMOPLASTIC, STD OTHER, WHITE, D, 6" MAN
0711 16201	208	\$3,956.81	\$2,397,574.64	605.937	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	39	\$4,861.88	\$94,976.85	19.535	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	64	\$1,400.54	\$344,350.25	245.869	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	104	\$ .83	\$931,028.01	1,119,175.080	SF	N	THERMOPLASTIC, REMOVE
0711 18101	3	\$11.23	\$11,740.00	1,045.000	LF	N	THERMOPLASTIC,PREFORMED,YELLOW,SOLID,18"
0713103101	78	\$23,847.82	\$1,072,364.94	44.967	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	11	\$22,620.33	\$124,479.69	5.503	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	11	\$39,805.41	\$300,769.70	7.556	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	69	\$7,770.92	\$504,534.55	64.926	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	14	\$9,424.24	\$69,560.35	7.381	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	74	\$22,525.95	\$960,394.00	42.635	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	16	\$6,923.46	\$77,411.24	11.181	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	57	\$8,014.14	\$474,004.36	59.146	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333	10	\$8,944.85	\$37,362.63	4.177	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN,12"
0713107	17	\$2.08	\$88,751.00	42,587.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	10	\$1.76	\$30,872.70	17,552.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	109	\$2.06	\$3,864,027.30	1,874,646.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	51	\$2.79	\$2,149,738.13	771,455.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	7	\$7.03	\$41,335.40	5,883.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	5	\$8.96	\$41,592.20	4,640.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	3	\$16.48	\$66,324.70	4,024.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 40	1	\$10.00	\$1,000.00	100.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	55	\$ .50	\$393,923.55	795,777.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	3	\$ .84	\$15,965.60	18,920.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 1 80	1	\$5.00	\$2,500.00	500.000	LF	N	LIGHTING CONDUCTORS,PLACE OUT OF SERVICE
0715 5 21	6	\$2,464.34	\$145,396.00	59.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 30	2	\$365.40	\$5,481.00	15.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	20	\$2,480.36	\$300,123.09	121.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	11	\$2,345.51	\$79,747.39	34.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	11	\$378.83	\$18,941.73	50.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	58	\$15,115.50	\$1,768,513.53	117.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$3,500.00	\$35,000.00	10.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	14	\$1,878.44	\$61,988.41	33.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 32	1	\$4,916.66	\$19,666.64	4.000	EA	N	LOAD CENTER, RELOCATE, PRIMARY VOLT
0715 7 41	20	\$892.32	\$33,015.89	37.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 7 42	1	\$900.00	\$1,800.00	2.000	EA	N	LOAD CENTER, REMOVE, PRIMARY VOLTAGE
0715 10 3	2	\$4,500.00	\$180,000.00	40.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 11115	4	\$1,072.22	\$38,600.00	36.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11118	2	\$1,382.00	\$27,640.00	20.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	14	\$1,557.57	\$513,996.96	330.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11128	3	\$830.24	\$28,228.00	34.000	EA	N	LUMINAIRE,F&I,UNDER DECK, FLOOD
0715 11211	38	\$1,340.00	\$1,365,459.54	1,019.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11212	3	\$2,598.55	\$397,578.00	153.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, HIGH MAS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11213	12	\$1,356.44	\$823,361.26	607.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	1	\$2,000.00	\$20,000.00	10.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	4	\$2,110.96	\$221,651.00	105.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11225	1	\$1,525.00	\$41,175.00	27.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, WALL
0715 11300	1	\$323.00	\$226,100.00	700.000	EA	N	LUMINAIRE, INSTALL
0715 11500	13	\$54.77	\$50,989.31	931.000	EA	N	LUMINAIRE, REMOVE
0715 11600	2	\$765.00	\$38,250.00	50.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 16 5	2	\$765.00	\$45,900.00	60.000	EA	N	LIGHTING - BALLAST, REPLACE
0715 17 55	2	\$535.00	\$53,500.00	100.000	EA	N	LIGHTING - LAMP, REPLACE, LOW PRESSURE S
0715 19 3	4	\$31.86	\$33,546.00	1,053.000	EA	N	LIGHTING - REPLACE EXIS SURGE PROTECTOR
0715 19 11	1	\$58,400.00	\$116,800.00	2.000	EA	N	HIGH MAST LIGHT POLE, F&I, 80'
0715 19 13	1	\$78,820.21	\$78,820.21	1.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 61	1	\$25,000.00	\$25,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, REM POLE- FOUN REM
0715 21 2	5	\$1,152.13	\$31,107.50	27.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 21 3	1	\$2,000.00	\$4,000.00	2.000	EA	N	LIGHTING REP- REPLACE HIGH MAST LOW DEV
0715 26 1	1	\$10.00	\$1,000.00	100.000	EA	N	QUICK DISCN PLUG, SW BOXING FOR SGN
0715 32	2	\$211.11	\$19,000.00	90.000	LO	N	LIGHTING- DIAGNOSTIC WORK
0715 36 12	1	\$400.00	\$2,000.00	5.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,
0715 36 14	1	\$20.00	\$200.00	10.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,DOOR ASSEM
0715 37 1	2	\$516.67	\$3,100.00	6.000	EA	N	PHOTO ELECTRIC CONTROL ASSEMBLY, F&I
0715 50	1	\$27,000.00	\$27,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	93	\$708.81	\$2,275,287.09	3,210.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	3	\$558.98	\$2,794.92	5.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	12	\$508.10	\$191,554.00	377.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500 11	12	\$1,663.11	\$294,370.12	177.000	EA	N	POLE CABLE DIST SYS, ALT, CONVENTIONAL
0715510230	1	\$15,411.00	\$308,220.00	20.000	EA	N	LI/PL, F&I POLE ON EX FOUND, GLV,30'
0715511115	2	\$9,600.00	\$57,600.00	6.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120	2	\$5,881.01	\$199,954.44	34.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	4	\$6,861.43	\$219,565.86	32.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	3	\$6,224.59	\$130,716.36	21.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	2	\$5,700.00	\$39,900.00	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	4	\$10,328.16	\$154,922.40	15.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	1	\$4,550.00	\$59,150.00	13.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511230	1	\$18,600.00	\$148,800.00	8.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'
0715511235	1	\$9,550.00	\$95,500.00	10.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,35'
0715511320	1	\$9,572.75	\$555,219.50	58.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715511325	1	\$12,865.00	\$141,515.00	11.000	EA	N	LIGHT POLE- SP DES, CONC 25'
0715511330	1	\$9,572.75	\$402,055.50	42.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$5,000.00	\$50,000.00	10.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715511340	1	\$12,551.50	\$37,654.50	3.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,40'



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511345	1	\$5,000.00	\$50,000.00	10.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,45'
0715512130	1	\$8,000.00	\$16,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140	4	\$21,635.93	\$930,345.00	43.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145	2	\$3,901.90	\$120,958.96	31.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715512315	1	\$17,910.00	\$1,020,870.00	57.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,15'
0715512325	1	\$17,910.00	\$1,038,780.00	58.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,25'
0715512335	1	\$5,000.00	\$10,000.00	2.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,35'
0715515115	1	\$10,000.00	\$60,000.00	6.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 15'
0715516115	3	\$7,545.45	\$83,000.00	11.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125	1	\$5,145.00	\$10,290.00	2.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516150	1	\$8,900.00	\$462,800.00	52.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715516315	1	\$7,935.50	\$23,806.50	3.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715517140	1	\$11,100.00	\$22,200.00	2.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,40
0715518115	1	\$7,500.00	\$37,500.00	5.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,15'
0715518145	1	\$6,274.74	\$12,549.48	2.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,45'
0715550000	2	\$658.02	\$11,186.28	17.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0735 74 1	1	\$485,000.00	\$485,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$485,000.00	\$485,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0735 88 1	2	\$153,000.00	\$306,000.00	2.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0735 88 2	1	\$229,000.00	\$229,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 2
0750 1 11	1	\$425.22	\$4,949,986.02	11,641.000	SF	N	ARCH, BUILDING, NEW, REST AREA
0750 1 17	2	\$552.30	\$659,998.70	1,195.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	1	\$708,000.00	\$708,000.00	1.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 57	1	\$88.09	\$164,992.57	1,873.000	SF	N	ARCH, BUILDING, REHAB STORAGE
0750 1 67	1	\$5.99	\$5,301.15	885.000	SF	N	ARCH, BUILDING, REM STORAGE
0751 5	1	\$1,220,000.00	\$1,220,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 30 1	2	\$30,000.00	\$240,000.00	8.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 30 2	1	\$45,000.00	\$90,000.00	2.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, LARGE
0751 35 43	1	\$12,715.20	\$12,715.20	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 11	1	\$800.00	\$800.00	1.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BI
0751 36 42	1	\$529.80	\$529.80	1.000	EA	N	BICYCLE RACK, RELOCATE, 2-6 BICYC
0751 37	6	\$1,487.25	\$49,079.20	33.000	EA	N	TRASH RECEPTACLE
0751 38 14	4	\$2,267.22	\$47,611.65	21.000	EA	N	BENCH, F&I, STEEL
0751 38 15	1	\$1,952.00	\$50,752.00	26.000	EA	N	BENCH, F&I, RECYCLED PLASTIC
0751 49	1	\$240.00	\$1,974,480.00	8,227.000	SF	N	TIMBER PEDESTRIAN BRIDGE
0770 78	4	\$649,469.97	\$4,546,289.80	7.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0904540 13	1	\$17.50	\$600,635.00	34,322.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	1	\$2,669.00	\$37,366.00	14.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	1	\$6,400.00	\$134,400.00	21.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$20.50	\$703,601.00	34,322.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 2	54	\$684,437.07	\$41,066,223.95	60.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	62	\$10,161.29	\$630,000.00	62.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	40	\$3,908.86	\$2,955,100.00	756.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	39	\$4,926.76	\$349,800.00	71.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	337	\$44,885.00	\$21,993,652.32	490.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	3	\$32,720.33	\$98,161.00	3.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT
0999 50	2	\$127,331.42	\$10,059,181.83	79.000	MO	N	REST AREA RESPECT SERVICES, DO NOT BID
1000 5	3	\$278,253.94	\$834,761.83	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	8	\$670,680.98	\$5,365,447.86	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	11	\$95,652.68	\$1,243,484.79	13.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 14002	1	\$30.00	\$600.00	20.000	LF	N	UTILITY PIPE, RELOCATE, 2.0-4.9"
1050 16002	9	\$6.07	\$189,961.14	31,283.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	7	\$15.50	\$57,065.27	3,682.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	11	\$24.27	\$674,121.03	27,778.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	3	\$60.16	\$107,033.16	1,779.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 17004	1	\$37.65	\$70,292.55	1,867.000	LF	N	UTILITY PIPE,REMVE&STCKPILE/SLVG,8-19.9"
1050 18000	1	\$2,800.00	\$2,800.00	1.000	EA	N	UTILITY PIPE,PLUG & OUT OF SERV, CAP
1050 18001	1	\$115.00	\$1,955.00	17.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,0- 1.9"
1050 18002	1	\$13.00	\$10,725.00	825.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	2	\$61.89	\$18,319.25	296.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	4	\$27.38	\$35,152.28	1,284.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$60.21	\$56,840.00	944.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31201	2	\$54.01	\$14,800.00	274.000	LF	N	UTILITY PIPE- PVC, F&I 1.5"
1050 31202	4	\$26.28	\$126,348.72	4,808.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$37.28	\$28,705.60	770.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	4	\$68.60	\$210,942.00	3,075.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	6	\$85.36	\$445,565.48	5,220.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	8	\$108.26	\$177,974.09	1,644.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$92.82	\$85,858.50	925.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	3	\$92.85	\$123,397.60	1,329.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	2	\$101.97	\$593,663.00	5,822.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31224	1	\$165.00	\$161,370.00	978.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 41201	3	\$30.40	\$39,910.60	1,313.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	4	\$56.86	\$48,274.75	849.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42208	3	\$136.55	\$61,858.00	453.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$92.00	\$29,900.00	325.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 51202	1	\$50.00	\$1,700.00	34.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 2
1050 51204	4	\$135.24	\$27,184.01	201.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4
1050 51206	5	\$89.76	\$56,550.95	630.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	6	\$90.97	\$253,429.72	2,786.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51210	1	\$435.00	\$2,610.00	6.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10
1050 51212	4	\$197.73	\$306,884.00	1,552.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51216	3	\$107.41	\$822,899.78	7,661.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16
1050 51220	2	\$207.23	\$305,455.96	1,474.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20
1050 51224	2	\$361.00	\$603,959.58	1,673.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24
1050 61108	1	\$150.00	\$26,700.00	178.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 8"
1050 61120	3	\$247.71	\$82,238.88	332.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130	1	\$560.00	\$458,080.00	818.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61142	1	\$550.00	\$61,600.00	112.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1050 61303	1	\$161.06	\$9,663.60	60.000	LF	N	UTILITY PIPE- STEEL, F&I, GAS, 2.5"
1055 16	1	\$3,700.00	\$25,900.00	7.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	2	\$3,243.02	\$12,972.08	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31112	1	\$2,168.31	\$4,336.62	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	1	\$2,930.66	\$266,690.06	91.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31216	1	\$3,218.16	\$28,963.44	9.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31308	3	\$1,429.28	\$7,146.38	5.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31312	1	\$200.00	\$200.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31408	1	\$2,584.41	\$2,584.41	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, UNIO, 8"
1055 31412	1	\$1,607.29	\$1,607.29	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, UNIO, 12"
1055 31416	1	\$2,542.87	\$73,743.23	29.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, UNIO, 16"
1055 31508	1	\$505.77	\$505.77	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31516	1	\$1,325.19	\$1,325.19	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31608	1	\$140.00	\$280.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 8" WYE
1055 31708	1	\$340.00	\$1,020.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, C/O 8"
1055 31808	1	\$775.51	\$775.51	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CROS, 8"
1055 31816	1	\$2,898.89	\$2,898.89	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CROSS 16"
1055 51108	8	\$725.40	\$76,891.92	106.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	1	\$1,589.43	\$14,304.87	9.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	5	\$2,129.47	\$187,392.96	88.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	3	\$1,818.67	\$105,482.80	58.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51118	1	\$6,242.46	\$12,484.92	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51120	2	\$6,374.42	\$210,355.71	33.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 20"
1055 51124	3	\$10,202.46	\$285,669.00	28.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51208	2	\$879.06	\$7,032.48	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	1	\$1,461.11	\$2,922.22	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	3	\$2,905.02	\$31,955.22	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	2	\$1,809.30	\$48,851.20	27.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51220	1	\$5,849.20	\$11,698.40	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 20"
1055 51224	3	\$11,215.42	\$33,646.27	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 24"
1055 51308	3	\$763.66	\$5,345.63	7.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51312	2	\$1,524.56	\$7,622.80	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	1	\$1,129.77	\$1,129.77	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51320	1	\$3,621.26	\$18,106.30	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 20"
1055 51324	1	\$5,106.56	\$10,213.12	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 24"
1055 51408	4	\$798.19	\$18,358.43	23.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412	2	\$976.48	\$7,811.84	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	2	\$1,530.30	\$26,015.16	17.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51420	1	\$3,964.30	\$7,928.60	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 20"
1055 51424	1	\$4,100.00	\$8,200.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 24"
1055 51508	4	\$510.21	\$9,183.82	18.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	3	\$1,526.70	\$19,847.11	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	3	\$2,164.92	\$10,824.60	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51518	1	\$2,701.82	\$5,403.64	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 18"
1055 51524	2	\$4,779.98	\$23,899.88	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 61420	1	\$700.00	\$58,800.00	84.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I UNI, 20"
1060 11211	2	\$3,116.67	\$9,350.00	3.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11213	1	\$140,000.00	\$140,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 11222	1	\$4,870.00	\$19,480.00	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	1	\$23,000.00	\$46,000.00	2.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 15	7	\$652.84	\$71,159.52	109.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	3	\$1,349.47	\$25,640.00	19.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 10	1	\$5,000.00	\$15,000.00	3.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/O COVER
1080 21100	3	\$468.85	\$12,190.00	26.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1"
1080 21102	4	\$669.06	\$9,366.88	14.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21104	1	\$536.00	\$2,144.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 4"
1080 21106	1	\$536.00	\$5,896.00	11.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	2	\$701.67	\$13,331.70	19.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21110	1	\$536.00	\$1,072.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21112	1	\$536.00	\$2,144.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21116	1	\$540.00	\$10,800.00	20.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,16"
1080 21400	1	\$210.00	\$2,310.00	11.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOC
1080 21500	6	\$778.52	\$56,831.67	73.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	4	\$87.60	\$5,693.74	65.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	2	\$1,897.50	\$7,590.00	4.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 1"
1080 22102	3	\$2,792.57	\$19,548.00	7.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 2"
1080 22600	1	\$885.00	\$885.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23100	1	\$1,287.20	\$3,861.60	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 1"
1080 23102	4	\$3,208.14	\$25,665.11	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$2,715.00	\$5,430.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	4	\$4,924.84	\$39,398.70	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2021/01/01 to 2021/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23108	3	\$4,549.82	\$50,048.00	11.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23112	2	\$8,616.67	\$103,400.00	12.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	2	\$10,990.40	\$142,875.24	13.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23118	1	\$26,257.97	\$52,515.94	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 18"
1080 23120	2	\$11,876.34	\$166,268.77	14.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	2	\$40,552.88	\$243,317.28	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 24100	1	\$1,800.00	\$5,400.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1"
1080 24102	1	\$3,000.00	\$9,000.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	3	\$1,362.20	\$8,173.19	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	7	\$1,963.07	\$68,707.48	35.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	5	\$2,258.66	\$97,122.17	43.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24112	5	\$3,490.12	\$55,841.84	16.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	4	\$7,505.25	\$435,304.51	58.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$15,846.61	\$31,693.22	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	2	\$27,010.85	\$81,032.55	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24500	6	\$510.45	\$118,423.29	232.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	3	\$438.11	\$8,324.00	19.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$3,000.00	\$9,000.00	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25104	2	\$4,662.38	\$13,987.13	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 4"
1080 25600	1	\$941.26	\$941.26	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26102	4	\$6,933.20	\$103,998.04	15.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26106	1	\$8,570.00	\$85,700.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 6"
1080 26108	1	\$8,600.00	\$17,200.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26600	1	\$941.26	\$941.26	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27103	1	\$939.53	\$3,758.12	4.000	EA	N	UTILITY FIXTURE- LINE STOP AS, F&I, 2.5"
1080 27104	2	\$8,043.64	\$104,567.27	13.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	3	\$7,840.60	\$188,174.31	24.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	4	\$10,920.91	\$109,209.14	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$16,726.18	\$16,726.18	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	4	\$15,928.15	\$111,497.03	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	3	\$18,161.28	\$417,709.50	23.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27118	1	\$27,267.43	\$81,802.29	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18"
1080 27120	1	\$27,977.60	\$27,977.60	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	3	\$24,999.88	\$149,999.28	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 29104	2	\$501.88	\$8,030.10	16.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	3	\$526.38	\$25,792.75	49.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	3	\$476.92	\$37,676.74	79.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29112	2	\$854.13	\$31,602.96	37.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	1	\$538.16	\$220,645.60	410.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29124	2	\$2,388.24	\$162,400.00	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"

**Florida Department of Transportation  
Item Average Unit Cost  
From 2021/01/01 to 2021/12/31**

**Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1    To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 32102	1	\$2,000.00	\$6,000.00	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 2"
1080 32106	3	\$878.11	\$11,415.44	13.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32108	1	\$969.40	\$2,908.20	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32112	1	\$1,076.40	\$1,076.40	1.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$1,102.93	\$15,441.02	14.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 33104	2	\$685.77	\$8,915.00	13.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	2	\$1,864.44	\$16,780.00	9.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	4	\$3,146.17	\$22,023.16	7.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	2	\$4,280.18	\$8,560.36	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$4,600.00	\$46,000.00	10.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	2	\$9,850.00	\$39,400.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1501 1	1	\$1,917,000.00	\$1,917,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644112 06	1	\$7,023.29	\$56,186.32	8.000	EA	N	FIRE HYDRANT,F&I,STD, 2 HOSE, 6"
1644113 08	4	\$5,891.03	\$123,711.70	21.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	1	\$5,794.33	\$5,794.33	1.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644700	2	\$3,694.06	\$11,082.17	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	3	\$3,503.75	\$14,015.00	4.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	3	\$904.55	\$6,331.88	7.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.