

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	366	\$613,889.55	\$276,250,298.91	450.000	LS	N	MOBILIZATION
0102 1	364	\$990.84	\$113,709,832.29	114,761.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	77	\$20.83	\$22,372,610.40	1,073,891.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	54	\$38.68	\$12,994,248.47	335,925.900	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	60	\$80.66	\$871,527.76	10,805.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 4 1	97	\$63.51	\$3,267,238.72	51,444.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	258	\$62.78	\$15,786,788.49	251,475.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	3	\$123.60	\$272,404.00	2,204.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	8	\$3,319.08	\$12,924,493.59	3,894.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	377	\$.39	\$3,094,474.51	7,923,774.000	ED	N	WORK ZONE SIGN
0102 61	57	\$8.88	\$57,223.66	6,446.000	EA	N	BUSINESS SIGN
0102 62 12	6	\$.63	\$4,706.50	7,526.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN SP700-012
0102 62 13	21	\$.31	\$84,248.05	270,825.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN SP700-013
0102 71 13	94	\$41.78	\$6,119,938.05	146,478.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	78	\$23.68	\$8,823,152.45	372,631.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	41	\$12.60	\$2,671,665.68	212,020.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	55	\$8.77	\$1,368,734.83	156,036.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	54	\$6.16	\$3,055,524.81	496,387.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	25	\$1.16	\$375,160.20	322,927.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 74 1	374	\$.13	\$2,969,316.77	22,219,697.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 8	222	\$.04	\$1,485,922.42	36,806,760.000	FD	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	13	\$6.21	\$429,766.65	69,244.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 5	1	\$28.50	\$2,850.00	100.000	LF	N	TEMPORARY SEPARATOR, REMOVE
0102 76	305	\$5.92	\$1,188,162.48	200,797.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 1	33	\$2.86	\$628,439.59	220,012.000	EA	N	TEMPORARY RPM, TYPE D
0102 89 1	83	\$840.18	\$1,075,430.79	1,280.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$11.00	\$780,428.00	70,948.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 99	366	\$11.45	\$4,765,888.78	416,389.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	168	\$18.95	\$3,633,478.77	191,711.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	167	\$12.18	\$2,362,200.87	193,944.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102108	4	\$2,855.56	\$154,200.00	54.000	EA	N	WOOD POLE, MAX 50', F&I, PRE-EVENT
0102109	4	\$1,166.67	\$105,000.00	90.000	EA	N	GUY WIRE FOR WOOD OR CONCRETE POLE, FURN
0102115	228	\$.34	\$192,956.93	575,988.000	ED	N	TYPE III BARRICADE
0102120	5	\$74.84	\$93,630.56	1,251.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	77	\$4.16	\$379,745.16	91,204.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	81	\$4.24	\$375,313.26	88,598.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	46	\$31.80	\$245,406.32	7,718.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102913 11	4	\$10,170.72	\$60,922.64	5.990	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	11	\$7,012.50	\$55,560.05	7.923	GM	N	REMOVABLE TAPE, BLACK, SKIP
0102913 21	59	\$12,416.76	\$645,584.82	51.993	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 22	26	\$6,003.29	\$102,992.38	17.156	GM	N	REMOVABLE TAPE, WHITE, SKIP
0102913 23	21	\$16.61	\$78,090.14	4,701.000	LF	N	REMOVABLE TAPE, WHITE, 12" STOP BAR
0102913 24	24	\$8.01	\$150,631.18	18,817.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	10	\$234.03	\$31,828.16	136.000	EA	N	REMOVABLE TAPE, WHITE, MESS SYM ARROW
0102913 31	46	\$12,814.85	\$482,658.44	37.664	GM	N	REMOVABLE TAPE, YELLOW, SOLID 6"
0102913 32	7	\$12,008.77	\$22,720.59	1.892	GM	N	REMOVABLE TAPE, YELLOW, SKIP
0104 1	51	\$3.47	\$212,141.76	61,223.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	4	\$32.20	\$82,164.35	2,552.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	2	\$7,142.86	\$50,000.00	7.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	6	\$6,977.51	\$300,033.00	43.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	273	\$2.21	\$6,507,409.47	2,940,315.000	LF	N	SEDIMENT BARRIER
0104 11	95	\$14.19	\$1,450,060.32	102,220.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	39	\$10.42	\$483,978.94	46,452.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	70	\$2,880.03	\$1,022,412.16	355.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	277	\$173.38	\$2,063,540.42	11,902.000	EA	N	INLET PROTECTION SYSTEM
0104 19	7	\$5.27	\$78,423.35	14,874.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	269	\$36.25	\$5,832,153.70	160,899.630	AC	N	LITTER REMOVAL
0107 2	263	\$52.24	\$6,705,928.27	128,370.760	AC	N	MOWING
0108 1	74	\$15,609.37	\$1,436,061.61	92.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	49	\$16,103.75	\$998,432.80	62.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	5	\$7,988.28	\$55,917.94	7.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	286	\$30,325.13	\$88,462,358.50	2,917.130	AC	N	CLEARING & GRUBBING
0110 2 1	19	\$12,112.04	\$577,744.25	47.700	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110 2 2	25	\$26,374.88	\$809,972.70	30.710	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	26	\$46.99	\$9,412,868.87	200,335.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 3 1	1	\$355.00	\$39,050.00	110.000	SF	N	REMOVAL OF EXIST CONC BRIDGE DECK
0110 3 9	1	\$43,000.00	\$86,000.00	2.000	EA	N	REMOVAL OF EXIST BENT BRACING
0110 4 10	284	\$34.37	\$16,119,153.85	468,955.000	SY	N	REMOVAL OF EXIST CONC
0110 5	1	\$4,920.00	\$24,600.00	5.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110 6	1	\$15,000.00	\$15,000.00	1.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	63	\$271.64	\$157,553.37	580.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	2	\$1,379.99	\$840,412.92	609.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 21	54	\$8.12	\$1,089,009.50	134,139.000	LF	N	TREE PROTECTION BARRIER
0110 22	40	\$912.64	\$921,763.52	1,010.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	21	\$669.77	\$379,757.16	567.000	EA	N	TREE REMOVAL
0110 71 1	2	\$317.08	\$207,055.00	653.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	3	\$393.68	\$1,489,285.00	3,783.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	2	\$4,762.49	\$92,868.50	19.500	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 84	1	\$400,000.00	\$400,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST
0110 86	1	\$10,000.00	\$10,000.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 1	215	\$7.53	\$51,785,272.56	6,875,956.300	CY	N	REGULAR EXCAVATION
0120 2 2	101	\$26.39	\$3,493,612.92	132,404.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	6	\$55.06	\$156,368.50	2,840.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	43	\$21.04	\$11,149,150.69	529,991.100	CY	N	SUBSOIL EXCAVATION
0120 5	10	\$67.62	\$283,277.98	4,189.500	CY	N	CHANNEL EXCAVATION
0120 6	182	\$13.23	\$112,038,966.71	8,469,492.200	CY	N	EMBANKMENT
0120 9 1	6	\$9.01	\$83,350.00	9,250.000	LF	N	DITCH CLEARING OF LARGE VEG, UP TO 15'
0120 9 2	6	\$11.21	\$81,250.00	7,250.000	LF	N	DITCH CLEARING OF LARGE VEG, 15-30'
0120 9 3	6	\$13.60	\$116,637.50	8,575.000	LF	N	DITCH CLEARING OF LARGE VEG, >30'
0120 10 11	5	\$2.06	\$34,500.00	16,750.000	LF	N	CLEAN AND RESHAPE DITCH, SP, UP TO 15'
0120 10 12	5	\$3.10	\$17,350.00	5,600.000	LF	N	CLEAN AND RESHAPE DITCH, SP, 15-30'
0120 10 13	4	\$1.92	\$2,400.00	1,250.000	LF	N	CLEAN AND RESHAPE DITCH, SP, >30'
0120 10 21	7	\$3.83	\$184,747.50	48,188.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22	3	\$2.63	\$21,680.00	8,250.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 10 23	5	\$5.29	\$116,350.00	22,000.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, >30'
0120 71	56	\$31,238.70	\$1,999,276.51	64.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	3	\$22.50	\$12,909,230.90	573,830.700	CY	N	SURCHARGE EMBANKMENT
0121 70	14	\$287.75	\$368,202.30	1,279.600	CY	N	FLOWABLE FILL
0121 70 2	15	\$158.22	\$106,163.30	671.000	CY	N	FLOWABLE FILL, MAINTENANCE
0125 1	1	\$155.00	\$1,410.50	9.100	CY	N	EXCAVATION FOR STRUCTURES
0125 3	2	\$55.36	\$6,090.00	110.000	CY	N	SELECT BEDDING MATERIAL
0129 1 1	9	\$2,500.00	\$80,000.00	32.000	ED	N	NATURAL DISAST/PRE EVENT CREW PRE-POSITI
0129 1 2	3	\$402.60	\$523,375.00	1,300.000	HR	N	NATURAL DISAST/PRE EVENT CREW, CUT AND T
0141 70	3	\$688.15	\$124,555.39	181.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	5	\$24.43	\$327,079.52	13,388.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	14	\$4.84	\$765,155.99	158,074.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	5	\$28.69	\$325,961.42	11,361.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	1	\$59.00	\$12,921.00	219.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	194	\$8.93	\$33,803,614.31	3,784,305.000	SY	N	TYPE B STABILIZATION
0173 71	1	\$125.00	\$2,500.00	20.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	9	\$32.70	\$1,524,887.00	46,628.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	10	\$408.22	\$4,534,616.00	11,108.200	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 2	1	\$436.00	\$295,172.00	677.000	CY	N	SUBSURF PRESSURE GROUTING, CACL2
0210 1 1	2	\$35.37	\$51,811.10	1,465.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	2	\$25.90	\$89,254.00	3,446.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	4	\$6.43	\$19,835.40	3,086.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	3	\$33.25	\$11,636.00	350.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	93	\$20.48	\$17,764,664.61	867,449.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	21	\$14.23	\$2,502,397.72	175,845.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	22	\$20.37	\$1,607,689.93	78,931.000	SY	N	OPTIONAL BASE,BASE GROUP 03

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285704	39	\$24.69	\$3,002,260.66	121,616.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	8	\$20.08	\$575,621.09	28,661.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	55	\$35.64	\$6,420,067.51	180,156.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	9	\$18.84	\$3,305,613.38	175,490.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	9	\$36.57	\$2,519,772.28	68,911.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	115	\$26.07	\$15,522,843.44	595,465.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	25	\$23.37	\$14,286,214.24	611,426.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	41	\$27.82	\$11,879,157.58	426,957.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	13	\$34.84	\$2,406,058.14	69,068.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	15	\$61.70	\$3,778,569.64	61,237.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	7	\$117.27	\$812,318.55	6,927.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	38	\$74.49	\$9,280,564.64	124,590.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0285738	1	\$70.39	\$192,446.26	2,734.000	SY	N	OPT BASE-GRADED AGG, 18" 431883-6-52-01
0286 1	45	\$49.39	\$1,399,446.46	28,335.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0286 2	21	\$282.01	\$490,577.70	1,739.600	TN	N	TURNOUT CONSTRUCT-ASPHALT/DRIVEWAY BASE
0305 1	1	\$22.00	\$5,764.00	262.000	LF	N	BITUMINOUS CRACK AND JOINT SEALING
0327 70 1	57	\$2.56	\$3,037,663.69	1,187,859.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	26	\$4.24	\$2,325,180.23	548,228.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	16	\$4.15	\$2,462,876.30	593,183.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	72	\$3.63	\$10,078,539.05	2,778,507.222	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	72	\$3.07	\$6,702,493.89	2,179,861.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	201	\$3.38	\$15,933,901.35	4,709,094.330	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	24	\$3.39	\$2,602,482.96	767,504.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	37	\$3.40	\$5,605,126.06	1,650,401.667	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	4	\$5.16	\$183,321.65	35,520.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	7	\$2.42	\$247,983.20	102,316.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	59	\$2.89	\$9,440,276.12	3,262,811.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	40	\$2.95	\$1,892,137.27	642,129.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	14	\$3.34	\$872,983.94	261,726.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 14	2	\$11.18	\$68,961.58	6,166.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	30	\$2.90	\$5,227,500.82	1,805,179.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	15	\$2.19	\$819,124.52	373,594.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	24	\$3.89	\$5,418,922.49	1,392,893.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	3	\$14.89	\$36,340.10	2,441.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	50	\$2.89	\$2,670,322.80	924,844.400	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	29	\$3.47	\$3,941,827.40	1,135,574.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	8	\$4.51	\$903,785.86	200,431.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$20.00	\$1,860.00	93.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	4	\$3.84	\$382,669.20	99,622.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	4	\$7.36	\$465,145.11	63,187.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 28	3	\$7.01	\$576,371.42	82,174.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	4	\$6.95	\$98,997.99	14,249.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	4	\$18.37	\$79,259.23	4,315.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 33	3	\$9.10	\$87,765.48	9,648.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$15.00	\$10,875.00	725.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 42	1	\$23.71	\$13,443.57	567.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 43	1	\$15.00	\$14,415.00	961.000	SY	N	MILLING EXIST ASPH PAVT, 11" AVG DEPT
0334 1 12	60	\$118.61	\$26,168,062.76	220,620.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	131	\$137.04	\$82,503,811.66	602,020.202	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	32	\$129.59	\$13,543,051.68	104,506.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	45	\$146.61	\$28,380,012.35	193,575.900	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	114	\$142.65	\$92,703,564.06	649,885.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 55	46	\$126.53	\$112,269,049.70	887,260.800	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 56	1	\$208.98	\$329,770.44	1,578.000	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334 1 57	3	\$147.87	\$8,633,753.55	58,388.100	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 59	6	\$179.01	\$22,806,641.75	127,400.900	TN	N	SUPERPAVE ASPH CONC, TRAF E, HIGH POLYM
0337 7 25	92	\$178.08	\$82,691,662.43	464,353.511	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	9	\$202.00	\$6,321,353.47	31,293.100	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	26	\$172.77	\$12,477,643.21	72,221.800	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	36	\$160.77	\$17,651,637.00	109,796.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	54	\$177.23	\$21,560,389.08	121,649.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	168	\$160.17	\$89,577,362.33	559,268.380	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 88	23	\$181.82	\$6,188,459.85	34,035.900	TN	N	ASPH CONC FC,TRAFFIC E,FC-12.5,PG 76-22
0337 7 90	3	\$148.39	\$230,008.50	1,550.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337 7 91	4	\$164.58	\$529,765.67	3,218.800	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0337 7 92	4	\$210.20	\$616,385.65	2,932.400	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,HIGH POLYM
0337 7 93	6	\$165.00	\$5,294,784.91	32,088.700	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 95	1	\$193.60	\$204,189.92	1,054.700	TN	N	ASPH CONC FC,TRAF E,FC-12.5,HIGH POLYMER
0339 1	154	\$306.44	\$10,560,219.55	34,460.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	4	\$265.13	\$25,187.35	95.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 2	1	\$100.00	\$39,300.00	393.000	SY	N	PLAIN CEMENT CONC PAVT, 6.5"
0350 3 5	2	\$71.46	\$5,592,528.00	78,260.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 6	1	\$127.00	\$2,022,475.00	15,925.000	SY	N	PLAIN CEMENT CONC PAVT, 8.5"
0350 3 7	2	\$115.91	\$1,839,306.00	15,869.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 8	1	\$75.00	\$6,111,150.00	81,482.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 3 9	1	\$250.00	\$750.00	3.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 11	1	\$100.00	\$1,623,400.00	16,234.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 5	13	\$3.97	\$1,637,208.45	412,238.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	4	\$9.82	\$66,964.61	6,819.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	7	\$175.31	\$362,548.52	2,068.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0352 70	11	\$5.05	\$1,020,351.78	202,165.000	SY	N	GRINDING CONCRETE PAVT
0353 70	4	\$1,264.00	\$2,021,005.00	1,598.900	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	2	\$33.31	\$18,687.20	561.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	42	\$1,129.87	\$5,167,361.73	4,573.400	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	3	\$3,016.38	\$225,926.70	74.900	CY	N	CONC CLASS NS, STEPS
0400 2 1	11	\$1,544.04	\$2,756,411.37	1,785.200	CY	N	CONC CLASS II, CULVERTS
0400 2 4	15	\$1,016.03	\$17,084,289.52	16,814.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	6	\$1,989.39	\$2,167,437.34	1,089.500	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	22	\$638.26	\$4,494,081.78	7,041.100	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	6	\$770.93	\$1,086,003.01	1,408.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 25	4	\$1,492.29	\$1,469,160.00	984.500	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 47	1	\$1,700.00	\$114,410.00	67.300	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$2,200.00	\$22,000.00	10.000	CY	N	CONC CLASS III, CULVERTS
0400 4 1	9	\$1,616.87	\$6,730,537.25	4,162.700	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	8	\$815.70	\$9,433,364.20	11,564.800	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	18	\$1,897.97	\$6,968,384.86	3,671.500	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	9	\$938.55	\$3,933,264.36	4,190.800	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	11	\$1,783.38	\$2,442,875.29	1,369.800	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	7	\$916.15	\$22,412,575.20	24,463.800	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,345.00	\$289,309.50	215.100	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7 1	20	\$8.74	\$843,860.89	96,522.000	SY	N	BRIDGE DECK GROOVING
0400 8 5	1	\$3,800.00	\$250,800.00	66.000	CY	N	CONC CLASS V, SUBSTRUCTURE
0400 8 25	1	\$995.00	\$580,682.00	583.600	CY	N	CONC CLASS V, MASS - SUBSTRUCTURE
0400 9 1	10	\$6.97	\$641,310.10	92,052.000	SY	N	BRIDGE DECK PLANING
0400 16 25	1	\$5,300.00	\$330,720.00	62.400	CY	N	CONC CLASS VI, MASS, SUBSTRUCTURE
0400 32	3	\$13,305.80	\$298,050.00	22.400	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 3	1	\$200.00	\$200,000.00	1,000.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$200,000.00	\$200,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400142 3	3	\$32.93	\$592,780.00	18,000.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$24.00	\$273,720.00	11,405.000	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143	18	\$1.64	\$2,341,413.50	1,424,786.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	4	\$1.16	\$86,779.10	529,021.000	SF	N	CLEANING CONC SURFACE
0400147	12	\$1,219.66	\$680,571.27	558.000	CF	N	COMPOSITE NEOPRENE PADS
0400148	7	\$2,330.65	\$177,129.11	76.000	CF	N	PLAIN NEOPRENE BEARING PADS
0400150	1	\$1.50	\$2,272.50	1,515.000	SF	N	CLEANING AND SEALING EXISTING CONCRETE
0400153	3	\$338.05	\$89,245.00	264.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	1	\$428.00	\$42,800.00	100.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	7	\$373.53	\$168,910.80	452.200	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	10	\$981.29	\$266,321.82	271.400	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	7	\$685.74	\$203,390.00	296.600	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 7	7	\$252.45	\$3,807,843.71	15,083.600	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	2	\$77.53	\$315,472.37	4,069.000	SY	N	EPOX CONC OVERL- CONC BRIDGE DECKS
0403 2100	2	\$692.41	\$164,102.29	237.000	CF	N	RESTORE SPALL AREA CONC BRIDGE DECKS
0411 1	17	\$225.59	\$86,626.60	384.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	17	\$86.33	\$893,872.52	10,354.500	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	9	\$35.70	\$376,604.00	10,550.000	GA	N	METHACRYLATE MONOMER
0413154	9	\$1.65	\$1,736,017.94	1,054,518.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	14	\$1.05	\$1,235,452.65	1,178,413.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	14	\$1.89	\$598,333.20	317,192.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	23	\$1.65	\$11,673,281.02	7,087,500.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	22	\$1.71	\$12,913,685.25	7,563,923.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	12	\$1.98	\$39,076.90	19,767.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	7	\$1.67	\$227,545.52	136,107.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	22	\$1.62	\$2,198,113.83	1,355,132.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 5	2	\$8.03	\$73,327.36	9,136.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 8	1	\$5.90	\$11,156.90	1,891.000	LB	N	STAINLESS REINFORCING STEEL, BULKHEAD
0415 10 3	1	\$1.30	\$302.90	233.000	LF	N	FIBER REINFORCED POLYMER BARS, #3 BAR
0415 10 4	2	\$2.10	\$15,611.21	7,425.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	3	\$2.14	\$448,364.91	209,358.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	4	\$3.86	\$66,159.62	17,138.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	2	\$3.85	\$20,958.58	5,442.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	25	\$9,084.36	\$626,820.64	69.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1202	2	\$13,594.23	\$40,782.69	3.000	EA	N	INLETS, CURB, TYPE 9, >10'
0425 1203	11	\$14,622.24	\$160,844.69	11.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	5	\$5,707.45	\$45,659.60	8.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	4	\$9,544.03	\$76,352.25	8.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1215	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	27	\$11,396.02	\$1,561,254.97	137.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	5	\$7,069.36	\$155,526.00	22.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	18	\$12,106.04	\$460,029.50	38.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	2	\$6,100.00	\$24,400.00	4.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	15	\$10,047.04	\$391,834.50	39.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	4	\$10,780.09	\$43,120.36	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$11,649.04	\$11,649.04	1.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	22	\$11,237.56	\$561,877.76	50.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$10,651.10	\$10,651.10	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	7	\$9,555.31	\$105,108.42	11.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$11,327.70	\$33,983.10	3.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	75	\$7,975.95	\$4,322,963.85	542.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	6	\$10,474.30	\$188,537.34	18.000	EA	N	INLETS, CURB, TYPE P-5, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1355	30	\$7,529.45	\$790,592.76	105.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	4	\$11,025.00	\$88,200.00	8.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	50	\$9,762.61	\$1,669,406.56	171.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	3	\$14,491.70	\$115,933.63	8.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	18	\$6,880.04	\$323,361.72	47.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	4	\$11,622.66	\$92,981.27	8.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	12	\$23,147.59	\$879,608.47	38.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	3	\$17,693.04	\$88,465.20	5.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	6	\$17,696.87	\$247,756.14	14.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1431	6	\$14,300.89	\$128,708.05	9.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	4	\$19,793.17	\$158,345.34	8.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$16,600.00	\$16,600.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1445	1	\$12,262.59	\$147,151.08	12.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1449	1	\$3,806.76	\$15,227.04	4.000	EA	N	INLETS, CURB, TYPE J-4, MODIFY
0425 1451	30	\$13,931.16	\$1,880,706.28	135.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	8	\$16,238.44	\$519,629.94	32.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	4	\$8,640.43	\$86,404.26	10.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$11,624.24	\$34,872.71	3.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	19	\$15,037.49	\$691,724.44	46.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	6	\$16,270.76	\$162,707.58	10.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	4	\$6,922.22	\$62,300.00	9.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$11,000.00	\$22,000.00	2.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	13	\$11,100.27	\$643,815.59	58.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1472	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, >10'
0425 1473	2	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	2	\$6,727.75	\$26,911.00	4.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	2	\$13,233.73	\$66,168.65	5.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1485	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	8	\$7,825.09	\$93,901.03	12.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	2	\$5,934.51	\$154,297.20	26.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	5	\$10,061.51	\$90,553.56	9.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1515	3	\$8,785.25	\$70,282.00	8.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	56	\$7,297.35	\$1,620,012.77	222.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	3	\$9,427.36	\$75,418.84	8.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	13	\$10,233.76	\$388,882.87	38.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	4	\$12,925.91	\$284,370.00	22.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	8	\$7,380.17	\$95,942.15	13.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	11	\$7,776.46	\$101,094.04	13.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	10	\$7,041.83	\$330,966.23	47.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1533	4	\$19,025.14	\$266,352.00	14.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1534	1	\$18,000.00	\$36,000.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, >10'
0425 1535	4	\$7,537.69	\$37,688.43	5.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	44	\$8,192.24	\$2,154,558.42	263.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	6	\$12,918.95	\$245,459.97	19.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	8	\$13,260.99	\$212,175.82	16.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	3	\$15,947.91	\$127,583.27	8.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	13	\$6,087.39	\$115,660.42	19.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	14	\$9,897.97	\$336,530.81	34.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	21	\$7,192.71	\$1,345,036.62	187.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	3	\$10,125.00	\$40,500.00	4.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	4	\$13,057.16	\$300,314.59	23.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$15,515.38	\$403,400.00	26.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	2	\$4,255.07	\$8,510.14	2.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	7	\$9,401.53	\$310,250.54	33.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	14	\$8,778.73	\$193,131.99	22.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$23,452.50	\$46,905.00	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	1	\$8,546.66	\$8,546.66	1.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	2	\$15,625.00	\$31,250.00	2.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	5	\$14,062.50	\$112,500.00	8.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$20,000.00	\$80,000.00	4.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	1	\$14,000.00	\$56,000.00	4.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$14,000.00	\$56,000.00	4.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1581	8	\$8,501.04	\$136,016.69	16.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$10,600.00	\$21,200.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589	7	\$21,439.66	\$321,594.86	15.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1611	1	\$5,673.24	\$28,366.20	5.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1619	1	\$25,000.00	\$25,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, J BOT, MODIFY
0425 1701	28	\$6,471.56	\$2,866,899.01	443.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	5	\$10,788.24	\$366,800.00	34.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	7	\$11,249.11	\$956,174.77	85.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	5	\$24,463.57	\$1,712,450.00	70.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	10	\$5,925.37	\$142,208.95	24.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	19	\$7,528.35	\$308,662.51	41.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$14,000.00	\$56,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	11	\$14,438.25	\$202,135.50	14.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	3	\$18,800.00	\$94,000.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	2	\$6,864.77	\$13,729.53	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$2,625.00	\$2,625.00	1.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1781	3	\$10,514.29	\$73,600.00	7.000	EA	N	INLETS, MED BARRIER, TYPE 1, <=10'
0425 1783	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1790	2	\$6,533.25	\$620,658.50	95.000	EA	N	INLETS, MED BARRIER, TYPE 2, <=10'
0425 1792	1	\$9,400.00	\$103,400.00	11.000	EA	N	INLETS, MED BARRIER, TYPE 2, >10'
0425 1793	2	\$15,366.69	\$184,400.25	12.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1794	1	\$35,000.00	\$105,000.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, >10'
0425 1881	2	\$7,432.85	\$89,194.16	12.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1882	1	\$16,600.00	\$16,600.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	2	\$14,212.43	\$28,424.86	2.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	1	\$10,300.00	\$10,300.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1910	27	\$6,111.28	\$586,682.67	96.000	EA	N	INLETS, CLOSED FLUME
0425 1921	14	\$10,112.58	\$2,356,231.73	233.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	6	\$13,977.31	\$405,341.88	29.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	8	\$12,447.58	\$659,721.98	53.000	EA	N	INLETS, ADJACENT BARRIER,J BOT, < 10'
0425 1924	3	\$23,997.19	\$455,946.67	19.000	EA	N	INLETS, ADJACENT BARRIER,J BOT, >10'
0425 1925	1	\$8,500.00	\$25,500.00	3.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	51	\$8,777.10	\$1,369,227.83	156.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	7	\$13,143.91	\$197,158.70	15.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	33	\$5,235.83	\$481,696.29	92.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	53	\$7,888.84	\$1,348,992.20	171.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	6	\$7,664.45	\$107,302.34	14.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	29	\$7,327.06	\$556,856.90	76.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	42	\$11,609.03	\$1,184,120.82	102.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	14	\$23,735.45	\$1,471,597.80	62.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	12	\$5,918.69	\$124,292.48	21.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	3	\$43,196.97	\$215,984.84	5.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 2 91	34	\$12,668.16	\$1,634,192.90	129.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	11	\$22,228.46	\$1,711,591.80	77.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	8	\$5,767.11	\$103,807.99	18.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	2	\$1,054.17	\$37,950.00	36.000	EA	N	MANHOLES, REPAIR
0425 3 41	1	\$6,091.49	\$6,091.49	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	6	\$5,028.82	\$45,259.40	9.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 50	2	\$819.23	\$10,650.00	13.000	EA	N	JUNCTION BOX, DRAINAGE, REPAIR
0425 3 61	3	\$11,283.43	\$180,534.86	16.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	2	\$8,128.42	\$32,513.66	4.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 91	1	\$10,000.00	\$20,000.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 4	18	\$2,605.89	\$174,594.51	67.000	EA	N	INLETS, ADJUST
0425 5	109	\$1,493.08	\$2,236,635.28	1,498.000	EA	N	MANHOLE, ADJUST
0425 5 1	58	\$1,752.92	\$1,002,671.90	572.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	75	\$763.62	\$1,279,064.20	1,675.000	EA	N	VALVE BOXES, ADJUST

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 7	4	\$1,150.00	\$6,900.00	6.000	EA	N	MANHOLE COVER- REPLACE
0425 8	4	\$2,029.41	\$34,500.00	17.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	4	\$3,720.00	\$22,320.00	6.000	EA	N	YARD DRAIN
0425 11	16	\$1,629.62	\$122,221.16	75.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	4	\$252.40	\$26,250.00	104.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 15 41	8	\$1,620.94	\$51,870.00	32.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 42	7	\$941.18	\$16,000.00	17.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 43	1	\$3,200.00	\$32,000.00	10.000	EA	N	INLET TOP, REPAIR,CURB INLET- WALKING SU
0425 15 44	1	\$1,500.00	\$37,500.00	25.000	EA	N	INLET TOP, REPAIR,CURB INLET- CURB FACE
0425 15 45	1	\$1,000.00	\$4,000.00	4.000	EA	N	INLET TOP, REPAIR, REINFORCED INLET TOP
0425 15 51	8	\$1,930.00	\$57,900.00	30.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 52	6	\$3,355.56	\$30,200.00	9.000	EA	N	INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 15 56	2	\$2,242.76	\$24,670.40	11.000	EA	N	INLET TOP, REPLACE, APRON
0425 17 18	1	\$2,509.94	\$2,509.94	1.000	EA	N	BACK OF SIDEWALK ENDWALL, 18" PIPE
0425 17 24	1	\$10,000.00	\$10,000.00	1.000	EA	N	BACK OF SIDEWALK ENDWALL, 24" PIPE
0425 74 1	9	\$529.55	\$29,125.00	55.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	8	\$466.88	\$18,675.00	40.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	4	\$3,425.00	\$41,100.00	12.000	EA	N	INLET CAP, PRECAST
0425 82	20	\$1,293.71	\$122,902.67	95.000	EA	N	REPLACE GRATE
0430 95 1	2	\$133.33	\$20,000.00	150.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	2	\$95.83	\$11,500.00	120.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	1	\$1,300.00	\$2,600.00	2.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	1	\$1,400.00	\$2,800.00	2.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	1	\$1,500.00	\$3,000.00	2.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430 96	6	\$1,907.89	\$36,250.00	19.000	EA	N	DRAINAGE PIPE REPAIR- CONCRETE COLLAR
0430173115	1	\$259.74	\$26,753.22	103.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	6	\$116.40	\$406,823.44	3,495.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	3	\$142.73	\$58,375.00	409.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173130	1	\$165.00	\$9,900.00	60.000	LF	N	PIPE CULV OPT MATL, ROUND, 30", GD
0430174112	4	\$122.15	\$10,138.25	83.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	7	\$133.55	\$20,967.59	157.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	49	\$143.23	\$1,626,839.51	11,358.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	37	\$189.17	\$744,778.88	3,937.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	14	\$196.87	\$276,997.74	1,407.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	11	\$228.44	\$373,730.16	1,636.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	3	\$295.36	\$64,980.00	220.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	2	\$259.50	\$4,152.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	2	\$427.80	\$34,224.00	80.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	2	\$422.50	\$6,760.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	5	\$249.37	\$57,604.65	231.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD

Florida Department of Transportation
 Item Average Unit Cost
 From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174218	24	\$173.13	\$555,215.28	3,207.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	7	\$290.32	\$164,321.82	566.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	3	\$702.72	\$9,838.12	14.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	2	\$719.25	\$7,192.46	10.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242	1	\$370.00	\$19,980.00	54.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248	1	\$748.83	\$5,990.64	8.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	12	\$351.18	\$117,994.80	336.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	58	\$187.83	\$1,267,837.14	6,750.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	143	\$128.50	\$20,549,673.69	159,919.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	93	\$154.23	\$11,106,909.50	72,013.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	58	\$220.30	\$8,273,073.71	37,553.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	47	\$236.38	\$8,832,093.48	37,364.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	21	\$308.55	\$4,922,262.77	15,953.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	24	\$409.52	\$4,243,868.40	10,363.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	11	\$562.97	\$3,591,779.53	6,380.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	8	\$653.92	\$2,488,165.00	3,805.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	4	\$691.47	\$2,597,155.00	3,756.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$930.00	\$2,819,760.00	3,032.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	8	\$405.41	\$113,108.74	279.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	50	\$192.91	\$2,294,722.95	11,895.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	18	\$177.24	\$1,643,007.56	9,270.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	13	\$240.14	\$1,047,986.44	4,364.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	9	\$310.50	\$969,697.30	3,123.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	6	\$450.69	\$585,903.00	1,300.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	3	\$325.66	\$112,677.46	346.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	2	\$845.00	\$183,365.00	217.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175272	1	\$1,180.00	\$161,660.00	137.000	LF	N	PIPE CULV, OPT MATL, OTHER, 72"S/CD
0430175299	1	\$997.00	\$9,970.00	10.000	LF	N	PIPE CULV, OPT MATL, OTHER, 99" OR >,S/CD
0430185118	5	\$745.40	\$925,046.00	1,241.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,18"
0430185124	4	\$980.79	\$596,322.20	608.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,24"
0430185130	2	\$642.91	\$497,610.00	774.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,30"
0430185136	4	\$911.77	\$1,033,952.00	1,134.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$1,113.08	\$106,855.68	96.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,42"
0430185148	3	\$2,429.50	\$2,385,770.00	982.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,48"
0430185154	2	\$4,615.22	\$3,609,100.00	782.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,54"
0430185160	1	\$5,100.00	\$5,008,200.00	982.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,60"
0430185166	1	\$2,450.00	\$2,224,600.00	908.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,66"
0430185172	1	\$1,860.00	\$251,100.00	135.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,72"
0430200 23	1	\$1,100.00	\$2,200.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	2	\$8,042.93	\$56,300.50	7.000	EA	N	FLARED END SECTION, CONCRETE, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430200 29	2	\$4,939.90	\$14,819.69	3.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	2	\$11,281.14	\$22,562.28	2.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 40	1	\$9,147.46	\$27,442.38	3.000	EA	N	FLARED END SECTION, CONCRETE, 42"
0430515100	4	\$6,281.27	\$50,250.14	8.000	EA	N	STRAIGHT CONC ENDW 15", SINGLE, 0 ROUND
0430518100	10	\$4,567.05	\$82,206.96	18.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ROUND
0430518102	2	\$5,874.69	\$29,373.46	5.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ELLIP
0430518200	1	\$9,700.00	\$19,400.00	2.000	EA	N	STRAIGHT CONC ENDW 18", DOUBLE, 0 ROUND
0430524100	15	\$6,143.47	\$159,730.28	26.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ROUND
0430524102	2	\$5,967.25	\$17,901.74	3.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ELLIP
0430524110	1	\$5,050.00	\$20,200.00	4.000	EA	N	STRAIGHT CONC ENDW 15", SINGLE, 24 ROUND
0430524112	1	\$2,956.58	\$2,956.58	1.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 15 ELLIP
0430524122	1	\$3,032.68	\$3,032.68	1.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 30 ELLIP
0430524200	2	\$7,755.21	\$31,020.84	4.000	EA	N	STRAIGHT CONC ENDW 24", DOUBLE, 0 ROUND
0430524300	2	\$8,761.66	\$26,284.98	3.000	EA	N	STRAIGHT CONC ENDW 24", TRIP, 0 ROUND
0430530100	12	\$8,052.09	\$185,198.12	23.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 0 ROUND
0430530102	2	\$4,750.00	\$9,500.00	2.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 0 ELLIP
0430530110	2	\$9,233.33	\$27,700.00	3.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 15 ROUND
0430530200	1	\$9,150.00	\$9,150.00	1.000	EA	N	STRAIGHT CONC ENDW 30", DOUBLE, 0 ROUND
0430530210	1	\$20,000.00	\$20,000.00	1.000	EA	N	STRAIGHT CONC ENDW 30", DOUBLE, 15 ROUND
0430536100	6	\$8,381.09	\$92,191.98	11.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROUND
0430536102	2	\$7,419.98	\$22,259.95	3.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROU,EL
0430536110	1	\$8,500.00	\$17,000.00	2.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 15 ROUND
0430536120	1	\$8,500.00	\$25,500.00	3.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 30 ROUND
0430536200	2	\$13,785.31	\$41,355.92	3.000	EA	N	STRAIGHT CONC ENDW 36", DOUBLE, 0 ROUND
0430536202	1	\$10,886.37	\$21,772.74	2.000	EA	N	STRAIGHT CONC ENDW 36", DBL, 0 D,ELLIPTI
0430542100	5	\$11,548.17	\$69,289.00	6.000	EA	N	STRAIGHT CONC ENDW 42", SINGLE, 0 ROUND
0430542200	1	\$15,932.65	\$31,865.30	2.000	EA	N	STRAIGHT CONC ENDW 42", DOUBLE, 0 ROUND
0430542230	1	\$16,540.00	\$16,540.00	1.000	EA	N	STRAIGHT CONC ENDW 42", DOUBLE, 45 ROUND
0430548100	2	\$10,089.00	\$20,178.00	2.000	EA	N	STRAIGHT CONC ENDW 48", SINGLE, 0 ROUND
0430548200	1	\$12,600.00	\$12,600.00	1.000	EA	N	STRAIGHT CONC ENDW 48", DOUBLE, 0 ROUND
0430554100	1	\$12,500.00	\$25,000.00	2.000	EA	N	STRAIGHT CONC ENDW 54", SINGLE, 0 ROUND
0430554200	1	\$30,000.00	\$120,000.00	4.000	EA	N	STRAIGHT CONC ENDW 54", DOUBLE, 0 ROUND
0430554202	1	\$20,000.00	\$20,000.00	1.000	EA	N	STRAIGHT CONC ENDW 54", DBL, 0 ELLIP
0430554302	1	\$27,000.00	\$27,000.00	1.000	EA	N	STRAIGHT CONC ENDW 54", TRI, 0 ELLIP
0430566100	2	\$28,666.67	\$86,000.00	3.000	EA	N	STRAIGHT CONC ENDW 66", SINGLE, 0 ROUND
0430566200	1	\$36,500.00	\$73,000.00	2.000	EA	N	STRAIGHT CONC ENDW 66", DOUBLE, 0 ROUND
0430600125	1	\$6,800.00	\$6,800.00	1.000	EA	N	U-ENDWALL, IND 260/430-010, 1:4 SLP, 18"
0430602125	1	\$4,550.00	\$4,550.00	1.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,18"
0430602129	3	\$6,583.92	\$46,087.42	7.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,24"
0430602133	1	\$9,000.00	\$9,000.00	1.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,30"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610125	1	\$4,103.52	\$8,207.04	2.000	EA	N	U-ENDWALL, INDEX 261/430-011,1:4 SLP, 18"
0430610223	1	\$11,822.60	\$11,822.60	1.000	EA	N	U-ENDWALL, 261 / 430-011,1:3 SLP, 15"
0430610229	1	\$2,876.83	\$2,876.83	1.000	EA	N	U-ENDWALL, 261/430-011,1:3 SLP, 24"
0430610325	1	\$4,500.00	\$4,500.00	1.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430610329	1	\$6,400.00	\$6,400.00	1.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 24"
0430611025	1	\$4,235.95	\$4,235.95	1.000	EA	N	U-ENDWALL, INDEX 261, BAFFLES, 1:6 SLP, 18"
0430611123	1	\$9,068.75	\$18,137.50	2.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:4 SLP, 15"
0430611125	4	\$3,039.88	\$45,598.14	15.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:4 SLP, 18"
0430611129	2	\$3,942.22	\$19,711.08	5.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:4 SLP, 24"
0430611223	1	\$9,068.75	\$9,068.75	1.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:3 SLP, 15"
0430611225	4	\$2,850.27	\$42,754.00	15.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:3 SLP, 18"
0430611229	2	\$3,260.00	\$42,380.00	13.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:3 SLP, 24"
0430611325	5	\$3,744.12	\$48,673.61	13.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP, 18"
0430612133	1	\$8,000.00	\$24,000.00	3.000	EA	N	U-ENDWALL, GRATE, 1:4 SLP, 30"
0430612333	1	\$17,000.00	\$51,000.00	3.000	EA	N	U-ENDWALL, GRATE, 1:2 SLP, 30"
0430613025	1	\$9,500.00	\$9,500.00	1.000	EA	N	U-ENDWALL, BAF& GRATE, 1:6 SLP, 18"
0430613029	1	\$8,000.00	\$8,000.00	1.000	EA	N	U-ENDWALL, BAF& GRATE, 1:6 SLP, 24"
0430613125	1	\$6,000.00	\$138,000.00	23.000	EA	N	U-ENDWALL, BAF& GRATE, 1:4 SLP, 18"
0430613129	1	\$7,000.00	\$35,000.00	5.000	EA	N	U-ENDWALL, BAF& GRATE, 1:4 SLP, 24"
0430613133	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, BAF& GRATE, STD 261, 1:4 SLP, 30"
0430613225	1	\$5,500.00	\$60,500.00	11.000	EA	N	U-ENDWALL, BAF& GRATE, STD 261, 1:3 SLP, 18"
0430613229	1	\$6,500.00	\$19,500.00	3.000	EA	N	U-ENDWALL, BAF& GRATE, STD 261, 1:3 SLP, 24"
0430613325	2	\$7,169.60	\$43,017.62	6.000	EA	N	U-ENDWALL, BAF& GRATE, STD 261, 1:2 SLP, 18"
0430630954	1	\$9,000.00	\$9,000.00	1.000	EA	N	U-ENDWALL, INDEX 430-012, 54" PIPE
0430630960	1	\$42,000.00	\$42,000.00	1.000	EA	N	U-ENDWALL, INDEX 264/430-012, 60" PIPE
0430821 23	4	\$168.57	\$5,900.00	35.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 15" SS
0430821 25	5	\$178.07	\$10,150.00	57.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 18" SS
0430821 29	7	\$200.47	\$17,240.00	86.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 24" SS
0430821 33	6	\$419.46	\$23,490.00	56.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 30" SS
0430821 38	6	\$515.76	\$34,040.00	66.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 36" SS
0430821 40	5	\$718.94	\$33,790.00	47.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 42" SS
0430821 41	5	\$824.39	\$46,990.00	57.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 48" SS
0430821 42	4	\$906.67	\$27,200.00	30.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 54" SS
0430821 43	6	\$1,410.00	\$56,400.00	40.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 60" SS
0430821 61	5	\$1,156.52	\$26,600.00	23.000	EA	N	CLEANING & SEALING EXIS PIPE JNT, >60" SS
0430822 15	1	\$150.00	\$150.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 15" CD
0430822 25	1	\$150.00	\$150.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 18" CD
0430822 29	1	\$150.00	\$150.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 24" CD
0430822 33	1	\$550.00	\$550.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 30" CD
0430822 38	1	\$700.00	\$700.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT, 36" CD

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430822 42	1	\$1,800.00	\$1,800.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54" CD
0430822 43	1	\$2,200.00	\$2,200.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60" CD
0430830	32	\$302.46	\$1,174,051.34	3,881.700	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$4,600.00	\$9,200.00	2.000	EA	N	FLAP GATES, 0-24"
0430880 02	1	\$58,000.00	\$116,000.00	2.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$68,000.00	\$136,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430880 04	2	\$110,000.00	\$330,000.00	3.000	EA	N	FLAP GATES, 49-60"
0430885 30	1	\$2,370.00	\$4,740.00	2.000	EA	N	MANATEE GATE FOR 30" PIPE
0430886 36	1	\$3,800.00	\$38,000.00	10.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	1	\$10,219.05	\$30,657.15	3.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE
0430950	21	\$262.46	\$1,347,358.80	5,133.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	15	\$75.43	\$63,060.39	836.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	2	\$119.43	\$2,269.18	19.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	1	\$1,398.18	\$1,398.18	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	6	\$1,768.35	\$33,598.72	19.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	40	\$2,855.32	\$522,522.96	183.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	35	\$3,409.06	\$419,313.93	123.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	17	\$5,015.47	\$190,587.76	38.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	18	\$5,508.43	\$319,489.03	58.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	10	\$7,885.32	\$134,050.44	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	6	\$9,673.16	\$145,097.46	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	4	\$14,142.00	\$84,852.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	3	\$18,000.00	\$72,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$22,400.00	\$112,000.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982145	1	\$31,000.00	\$62,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	3	\$6,860.00	\$34,300.00	5.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	15	\$3,250.30	\$136,512.69	42.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	6	\$3,049.86	\$57,947.31	19.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	7	\$4,024.07	\$60,361.12	15.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	3	\$6,254.88	\$37,529.31	6.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982641	2	\$7,876.63	\$23,629.88	3.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430984121	2	\$1,095.00	\$4,380.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	8	\$1,514.33	\$31,800.88	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	47	\$2,688.66	\$949,096.23	353.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	37	\$2,635.68	\$392,716.68	149.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	12	\$3,955.80	\$118,674.09	30.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	9	\$4,904.80	\$132,429.48	27.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	3	\$7,108.33	\$85,300.00	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	2	\$3,200.00	\$12,800.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	2	\$18,270.00	\$91,350.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984143	2	\$4,330.00	\$12,990.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	4	\$2,851.07	\$25,659.60	9.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	30	\$2,972.03	\$341,782.98	115.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	10	\$3,988.68	\$75,784.85	19.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	4	\$4,674.78	\$32,723.48	7.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	4	\$5,411.11	\$48,700.00	9.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	2	\$10,550.00	\$42,200.00	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430990	7	\$1,639.70	\$103,301.21	63.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	6	\$1,406.19	\$87,183.59	62.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	8	\$730.08	\$282,174.00	386.500	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0431 1115	4	\$159.66	\$88,768.58	556.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	5	\$187.85	\$425,289.41	2,264.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	3	\$233.86	\$178,197.75	762.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	2	\$157.41	\$158,353.61	1,006.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	2	\$186.95	\$116,471.60	623.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	1	\$484.23	\$29,053.80	60.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1154	1	\$4,700.00	\$103,400.00	22.000	LF	N	PIPE LINER, CURED IN PLACE, 54"
0431 1542	1	\$504.58	\$74,173.26	147.000	LF	N	PIPE LINER, SLIPLINING, 42"
0431 1636	1	\$1,152.41	\$87,583.16	76.000	LF	N	PIPE LINER, COATING, 36"
0432 3 1	1	\$200.00	\$200.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	4	\$773.68	\$14,700.00	19.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 3	1	\$200.00	\$200.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 21"
0432 3 4	3	\$522.22	\$4,700.00	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	3	\$12,111.76	\$205,900.00	17.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	3	\$1,077.78	\$9,700.00	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	1	\$300.00	\$1,500.00	5.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432 3 8	2	\$500.00	\$2,000.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0432 3 9	1	\$750.00	\$1,500.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 54"
0432 3 10	1	\$900.00	\$1,800.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 66"
0432 3 11	2	\$900.00	\$3,600.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	11	\$3,051.07	\$384,435.24	126.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	19	\$539.82	\$1,884,525.58	3,491.000	LF	N	TRENCH DRAIN, STANDARD
0436 2	1	\$20.00	\$2,000.00	100.000	LF	N	TRENCH DRAIN, CLEANING
0440 1 10	1	\$85.20	\$21,300.00	250.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	10	\$45.50	\$1,165,503.14	25,616.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$75.00	\$104,025.00	1,387.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	1	\$70.00	\$7,000.00	100.000	LF	N	UNDERDRAIN, TYPE V
0440 70	6	\$4,091.01	\$143,185.30	35.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	3	\$138.96	\$10,700.00	77.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	7	\$38.90	\$23,962.70	616.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0442 70	1	\$7.84	\$43,120.00	5,500.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	6	\$224.39	\$545,050.44	2,429.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	18	\$270.90	\$1,434,403.18	5,295.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$318.28	\$26,098.96	82.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$181.50	\$84,760.50	467.000	LF	N	FRENCH DRAIN, 36"
0444 70 11	1	\$236.00	\$75,520.00	320.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444 71 11	1	\$489.70	\$235,056.00	480.000	LF	N	DEEP WELL CASING, 24"
0444 73 12	1	\$3,540.00	\$28,320.00	8.000	EA	N	STEEL WELL GRATE, 24" AND GREATER
0444 74 1	1	\$34,361.60	\$274,892.80	8.000	EA	N	DEEP WELL INJECTION BOX, NO OUTFLOW
0446 1 1	4	\$63.30	\$3,050,578.10	48,189.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	6	\$69.81	\$139,611.40	2,000.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$4,740,546.16	\$4,740,546.16	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 1 1	2	\$203.99	\$661,544.89	3,243.000	LF	N	PREST BEAMS, TYPE II
0450 2 36	6	\$400.44	\$3,576,340.00	8,931.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	2	\$388.98	\$1,948,408.00	5,009.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	4	\$403.00	\$4,720,778.00	11,714.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	1	\$360.00	\$2,264,760.00	6,291.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	2	\$432.32	\$2,525,610.00	5,842.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 84	2	\$556.17	\$16,350,342.00	29,398.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 32	1	\$110.00	\$45,210.00	411.000	LF	N	PRESTR B: FL SLAB B, DEPTH 18" C, 52-54"
0450 8 72	1	\$722.00	\$1,025,962.00	1,421.000	LF	N	PRESTR B: FL SLAB B, DEP 18" CF, 52-54"
0451 70	2	\$5,391.80	\$431,343.72	80.000	EA	N	PREST SOIL ANCHORS
0451 70 1	3	\$40.24	\$23,663.04	588.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	2	\$1,735.38	\$6,941.52	4.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 14 23	1	\$520.00	\$322,920.00	621.000	LF	N	CONC SHEET PILING, CFRP/GFRP 10"X30"
0455 14 24	1	\$320.00	\$726,080.00	2,269.000	LF	N	CONC SHEET PILING, 12"X30", W/FRP STRAND
0455 34 2	2	\$250.00	\$496,500.00	1,986.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	3	\$185.95	\$5,409,575.00	29,091.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	5	\$194.31	\$7,650,615.00	39,373.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	2	\$233.18	\$3,771,525.00	16,174.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 34 23	2	\$334.21	\$1,064,140.00	3,184.000	LF	N	PREST CONC PILING, 18" W/FRP SS STRAND R
0455 34 25	1	\$1,025.00	\$123,000.00	120.000	LF	N	PREST CONC PILING, 24" W/FRP SS STRAND R
0455 34400	1	\$250.00	\$545,000.00	2,180.000	LF	N	PREST CONC PILING, 100% DYN TEST, 18"
0455 34402	1	\$500.00	\$210,000.00	420.000	LF	N	PREST CONC PILING, 100% DYN TEST, 24"
0455 35 6	1	\$210.00	\$853,650.00	4,065.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 7	1	\$347.02	\$616,654.54	1,777.000	LF	N	STEEL PILING, HP 14 X 102
0455 35 8	1	\$200.00	\$526,000.00	2,630.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 11	1	\$.01	\$4.74	474.000	LF	N	STEEL PILING, HP 12 X 74
0455 35 14	1	\$379.08	\$46,247.76	122.000	LF	N	STEEL PILING, HP 16 X 141
0455 35 20	1	\$572.37	\$68,684.40	120.000	LF	N	STEEL PILING, 18" DIA. PIPE

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 21	1	\$230.00	\$199,410.00	867.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 35 22	4	\$335.68	\$9,287,247.00	27,667.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	3	\$529.71	\$144,080.00	272.000	EA	N	WRAP PILE CLUSTERS
0455 87	1	\$2,875.00	\$23,000.00	8.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$505.00	\$272,195.00	539.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	1	\$585.00	\$4,344,795.00	7,427.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$1,700.00	\$78,200.00	46.000	LF	N	DRILLED SHAFT, 60" DIA
0455 89 4	1	\$9,375.00	\$65,625.00	7.000	EA	N	DRILLED SHAFT TIP GROUTING 42" DIAMETER
0455 89 5	1	\$10,400.00	\$873,600.00	84.000	EA	N	DRILLED SHAFT TIP GROUTING 48" DIAMETER
0455107 6	2	\$1,305.26	\$148,800.00	114.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455111	1	\$80.00	\$19,200.00	240.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119105	1	\$640,000.00	\$640,000.00	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION,1201-1800T
0455120 7	3	\$426.19	\$80,550.00	189.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 4	1	\$315.00	\$169,785.00	539.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122 5	1	\$315.00	\$2,339,505.00	7,427.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455133 2	14	\$26.43	\$15,044,572.59	569,129.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	10	\$60.83	\$21,993,893.36	361,578.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455137 1	1	\$1,605.00	\$16,050.00	10.000	EA	N	LOAD TEST (DYNAMIC), INTERNAL GAUGES
0455143 3	4	\$351.02	\$1,009,533.00	2,876.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	5	\$342.46	\$2,509,218.00	7,327.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	1	\$425.00	\$862,750.00	2,030.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455143 23	2	\$454.14	\$591,745.00	1,303.000	LF	N	TEST PILE- PREC CONC, 18" SQ W/FRP OR SS
0455144 6	1	\$275.00	\$92,125.00	335.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 8	1	\$310.00	\$178,250.00	575.000	LF	N	TEST PILES - STEEL, HP 14 x 117
0455144 20	1	\$666.95	\$94,039.95	141.000	LF	N	TEST PILES - STEEL, 18" DIA PIPE
0455144 21	1	\$425.00	\$141,950.00	334.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144 22	5	\$507.20	\$2,227,624.50	4,392.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455147 1	1	\$2,200.00	\$200,200.00	91.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAF
0457 1 11	1	\$1,000.00	\$154,000.00	154.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	2	\$736.19	\$1,808,820.40	2,457.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	2	\$1,235.12	\$70,402.00	57.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2121	2	\$3,249.61	\$331,460.00	102.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2221	6	\$1,173.76	\$5,597,670.00	4,769.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	19	\$56.01	\$442,849.87	7,907.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	2	\$777.12	\$593,720.00	764.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	46	\$76.11	\$2,357,036.01	30,969.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	3	\$581.90	\$104,160.00	179.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 24	2	\$1,926.42	\$1,202,088.00	624.000	LF	N	BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458 1 25	2	\$136.82	\$50,211.88	367.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 2	27	\$766.66	\$2,613,630.79	3,409.100	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0459 71	8	\$14.99	\$136,585.45	9,110.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 5	1	\$28.00	\$93,632.00	3,344.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	7	\$36.50	\$307,913.46	8,437.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	4	\$16.15	\$1,089,417.00	67,445.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 2	3	\$3.92	\$12,001,213.56	3,058,062.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	2	\$3.82	\$203,300.53	53,251.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	2	\$3.06	\$14,333,331.64	4,690,934.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 7	4	\$601.89	\$6,868,812.15	11,412.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	3	\$228.99	\$378,528.01	1,653.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 4	1	\$280.00	\$56,560.00	202.000	LF	N	METAL TRAF RAILING, RECTANGULAR TUBE RET
0460 81	1	\$250.00	\$3,000.00	12.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	1	\$4,500.00	\$18,000.00	4.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460112	1	\$10,000.00	\$20,000.00	2.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 17	1	\$50,000.00	\$100,000.00	2.000	EA	N	MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS
0461114 12	1	\$50,000.00	\$200,000.00	4.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 14	1	\$40,000.00	\$40,000.00	1.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0461114 16	1	\$50,000.00	\$200,000.00	4.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1251-1500 KIPS
0461114 17	1	\$50,000.00	\$100,000.00	2.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1501-1750 KIPS
0462 2 14	1	\$50.00	\$350,600.00	7,012.000	LB	N	POST TENSIONING TENDONS, SUBSTR BAR G
0462 2 23	1	\$25.00	\$465,100.00	18,604.000	LB	N	POST TENSIONING TENDONS, SUBSTR STRAND F
0462 20 5	1	\$392.63	\$74,599.70	190.000	LF	N	POST TENS REPAIR,REPAIR EXT TENDON DUCTS
0465 2152	1	\$155,000.00	\$620,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYD CYL
0465 2410	1	\$20,000.00	\$80,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,RECONDITION
0465 2652	1	\$30,000.00	\$120,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REM, HYD CYL
0465 3 17	1	\$200.00	\$4,000.00	20.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	3	\$8,111.11	\$73,000.00	9.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	4	\$412.85	\$982,993.46	2,381.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	4	\$739.54	\$1,533,800.00	2,074.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	2	\$27,500.00	\$55,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	4	\$4,414.55	\$78,137.55	17.700	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	2	\$21,756.95	\$657,060.00	30.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	4	\$22,159.31	\$403,299.50	18.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 3 3	1	\$600,000.00	\$600,000.00	1.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0471 3 4	1	\$3,177,000.00	\$3,177,000.00	1.000	LS	N	POLYMERIC FENDER SYSTEM, 401-600 KIP-FT
0506 2	4	\$186.89	\$356,770.00	1,909.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	3	\$4,431.82	\$97,500.00	22.000	EA	N	BRIDGE DRAINS
0506 72	1	\$7,746.04	\$7,746.04	1.000	EA	N	BRIDGE DRAINS- POWER CLEAN
0510 1	3	\$38,333.33	\$115,000.00	3.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 1	1	\$99,000.00	\$99,000.00	1.000	LS	N	NAV LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	24	\$127.66	\$955,037.79	7,481.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 2	58	\$66.56	\$581,652.40	8,739.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 41	2	\$10.83	\$650.00	60.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, STE
0515 1 42	6	\$68.42	\$15,190.34	222.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	5	\$134.56	\$120,164.80	893.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	15	\$149.99	\$1,389,355.32	9,263.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2212	2	\$347.23	\$35,070.00	101.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 2
0515 2213	2	\$671.74	\$77,250.00	115.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2221	3	\$542.45	\$81,910.00	151.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515 2231	1	\$300.00	\$596,700.00	1,989.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 2311	28	\$112.15	\$2,933,129.72	26,153.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	2	\$176.49	\$32,650.00	185.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2313	3	\$498.92	\$92,800.00	186.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 2321	4	\$192.05	\$42,250.00	220.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515 2500	4	\$103.90	\$264,955.00	2,550.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2600	1	\$5,000.00	\$500,000.00	100.000	EA	N	PEDESTRIAN / BICYCLE RAILING, REPL PANEL
0515 2601	1	\$100.00	\$1,000.00	10.000	LF	N	PEDESTRIAN / BICYCLE RAILING, COAT PANEL
0515 3 1	3	\$218.24	\$37,100.00	170.000	LF	N	PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515 3 2	3	\$125.94	\$20,150.00	160.000	LF	N	PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0515 4 1	8	\$44.96	\$1,379,000.17	30,670.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	7	\$128.51	\$97,408.56	758.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	9	\$1,277.92	\$136,737.00	107.000	EA	N	BOLLARDS
0520 1 7	103	\$36.94	\$6,528,470.33	176,745.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	210	\$36.58	\$16,884,132.18	461,606.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$46.03	\$5,340.00	116.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	7	\$43.98	\$52,736.42	1,199.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	18	\$43.97	\$122,180.13	2,779.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	29	\$52.56	\$415,034.62	7,897.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	84	\$46.33	\$1,022,265.21	22,065.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	9	\$47.56	\$100,159.10	2,106.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	5	\$40.00	\$94,955.12	2,374.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	34	\$49.76	\$322,369.90	6,478.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$8.84	\$75,252.90	8,511.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	47	\$83.68	\$2,174,044.82	25,979.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	18	\$130.03	\$406,486.72	3,126.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	4	\$307.35	\$26,432.00	86.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	3	\$163.43	\$3,922.40	24.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	2	\$162.50	\$3,250.00	20.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 26	2	\$160.00	\$3,200.00	20.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	33	\$62.32	\$771,398.79	12,379.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	13	\$141.62	\$307,595.18	2,172.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 46	3	\$126.67	\$3,800.00	30.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	3	\$91.45	\$3,475.00	38.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 5 52	1	\$70.00	\$13,230.00	189.000	LF	N	TRAF SEP CONC-TYPE V, 6' WIDE
0520 6	48	\$39.33	\$4,798,005.62	121,998.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$45.00	\$450.00	10.000	LF	N	GRANITE CURB, RESET
0520 70	65	\$118.44	\$2,711,373.41	22,893.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	9	\$129.35	\$5,066,303.20	39,167.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 12	8	\$259.04	\$6,400,825.70	24,710.000	LF	N	MEDIAN CONC BARRIER, SHORT GRADE SEP
0521 1 13	7	\$401.05	\$7,389,659.07	18,426.000	LF	N	MEDIAN CONC BARRIER, TALL GRADE SEP
0521 1 14	8	\$653.26	\$1,123,607.92	1,720.000	LF	N	MEDIAN CONC BARRIER, VAR SECT WIDTH
0521 5 4	3	\$229.64	\$68,433.20	298.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 8	2	\$2,146.00	\$85,840.00	40.000	LF	N	CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521 5 10	1	\$800.00	\$16,000.00	20.000	LF	N	CONC TRAF RAIL- BRG, REPAIR EXISTING
0521 5 12	5	\$153.20	\$330,604.00	2,158.000	LF	N	CONC TRAF RAIL- BRG, 36" MED SING SLOPE
0521 5 13	16	\$119.17	\$4,103,127.32	34,432.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 14	2	\$139.31	\$447,316.00	3,211.000	LF	N	CONC TRAF RAIL- BRIDGE, 14" SINGLE SLOPE
0521 6 11	4	\$114.10	\$94,477.76	828.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	1	\$226.64	\$65,498.96	289.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 6 34	1	\$300.00	\$362,100.00	1,207.000	LF	N	CONC PARAPET, RETAINING WALL SYS, CURB
0521 8 3	3	\$334.22	\$333,881.54	999.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 7	10	\$347.59	\$17,031,639.44	48,999.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 8 8	4	\$409.63	\$1,948,196.00	4,756.000	LF	N	CONC BARRIER, W/JUNCT SL, 42 SS
0521 9 1	3	\$74.52	\$839,656.00	11,267.000	LF	N	OPAQUE VISUAL BARRIER, 521-010 CONCRETE
0521 60 1	1	\$209,554.34	\$209,554.34	1.000	LS	N	METAL BARRIER, MOVABLE BARRIER GATE
0521 72 24	1	\$515.00	\$226,085.00	439.000	LF	N	SHLDR CONC BAR WALL, 8' NOISE WALL
0521 72 27	1	\$800.00	\$744,800.00	931.000	LF	N	SHLDR CONC BAR WALL, 14' NOISE WALL
0521 72 40	11	\$300.49	\$4,470,351.40	14,877.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521 72 41	3	\$320.94	\$1,162,765.00	3,623.000	LF	N	SHLDR CONC BARRIER, RETAINING SECTION
0521 72 42	1	\$247.50	\$12,127.50	49.000	LF	N	SHLDR CONC BARRIER, 38" TRENCH SECT
0521 72 43	7	\$233.75	\$1,111,258.72	4,754.000	LF	N	SHLDR CONC BARRIER, CURB AND GUTTER BARR
0521 72 56	6	\$796.57	\$2,365,003.13	2,969.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0521 72 60	4	\$258.01	\$3,262,075.00	12,643.000	LF	N	SHLDR CONC BARRIER,38" WALL SHIELD BARR
0521 72 61	2	\$385.21	\$903,321.20	2,345.000	LF	N	SHLDR CONC BARRIER, VAR WIDTH SHIELDING
0522 1	196	\$63.12	\$19,263,643.98	305,195.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	238	\$72.35	\$17,244,225.81	238,329.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	9	\$101.10	\$65,713.04	650.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	14	\$186.29	\$154,246.67	828.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	7	\$216.56	\$271,135.00	1,252.000	SY	N	PATTERNED PAVEMENT
0524 1 1	19	\$72.72	\$746,028.41	10,259.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	32	\$89.67	\$1,453,677.37	16,211.000	SY	N	CONCRETE DITCH PAVT, NR, 4"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 4	17	\$104.87	\$184,263.91	1,757.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$150.00	\$12,450.00	83.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	19	\$104.67	\$333,787.13	3,189.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	4	\$172.82	\$17,800.00	103.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	4	\$95.27	\$176,255.00	1,850.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	19	\$137.03	\$1,300,661.34	9,492.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 4	3	\$111.18	\$26,906.41	242.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524 2 29	1	\$144.00	\$7,200.00	50.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524 2 49	2	\$165.88	\$2,820.00	17.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 3	1	\$1,870.00	\$108,460.00	58.000	CY	N	CONC CORE DITCH BLOCKS
0524 4 1	1	\$15.00	\$8,625.00	575.000	LF	N	CLEAN & SEAL RANDOM CRACKS IN SLOPE PVMT
0524100	1	\$85.00	\$100,385.00	1,181.000	SY	N	CONC SLOPE PAVE, NON R, VARIABLE THICKNESS
0526 1 1	9	\$151.72	\$153,991.09	1,015.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	26	\$123.52	\$766,711.96	6,207.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	3	\$175.80	\$22,326.00	127.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE/REINSTALL
0527 2	226	\$36.78	\$3,818,216.96	103,814.000	SF	N	DETECTABLE WARNINGS
0530 1100	24	\$897.11	\$473,046.23	527.300	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	23	\$139.56	\$2,146,201.74	15,378.800	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	59	\$178.34	\$1,007,427.50	5,649.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	2	\$251.04	\$25,280.00	100.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 3 9	1	\$9.50	\$38,000.00	4,000.000	SF	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 4	3	\$179.62	\$1,430,327.88	7,963.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 6	2	\$235.78	\$574,590.00	2,437.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 5 11	2	\$108.17	\$482,440.00	4,460.000	SY	N	GABION, MATTRESS LESS THAN 1 FOOT THICK
0530 5 12	1	\$207.00	\$951,786.00	4,598.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER TH
0530 5 13	1	\$130.00	\$282,659.00	2,174.300	CY	N	GABION, BASKET
0530 74	48	\$155.94	\$1,201,798.22	7,706.700	TN	N	BEDDING STONE
0531 1100	1	\$24.00	\$224,592.00	9,358.000	SY	N	IMPERM POND LINER
0534 72101	1	\$68.00	\$2,533,680.00	37,260.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73	1	\$1,808.00	\$14,464.00	8.000	SF	N	PERIMETER WALL
0536 1 0	24	\$40.99	\$510,279.57	12,448.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	104	\$30.60	\$10,237,739.44	334,565.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	25	\$41.75	\$5,087,034.17	121,846.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	12	\$15.69	\$1,444,972.68	92,091.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	4	\$23.61	\$236,869.15	10,033.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	22	\$24.52	\$173,414.02	7,071.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	7	\$129.46	\$145,639.81	1,125.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	31	\$363.55	\$126,879.20	349.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	37	\$307.14	\$308,063.68	1,003.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 7 4	6	\$218.79	\$24,505.00	112.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8111	14	\$3,529.69	\$158,835.89	45.000	EA	N	CUARDR CONN TO RIGID BA, F&I, APPR N2
0536 8112	32	\$4,021.48	\$683,652.12	170.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, N APPR 3
0536 8113	17	\$2,056.72	\$172,764.62	84.000	EA	N	GUARDRL TRANS CONN TO RIGID BA, F&I, TR
0536 8122	42	\$3,868.49	\$1,044,491.31	270.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, APP E3
0536 8123	21	\$2,605.65	\$117,254.05	45.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, ET
0536 73	109	\$2.63	\$1,007,890.80	383,646.000	LF	N	GUARDRAIL REMOVAL
0536 83 1	2	\$85.53	\$65,000.00	760.000	EA	N	GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 20	82	\$1,771.01	\$749,136.36	423.000	EA	N	GUARDRAIL END TREAT- TRAILING ANCHORAGE
0536 85 24	107	\$3,497.02	\$2,570,306.42	735.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 26	17	\$2,940.71	\$105,865.71	36.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	16	\$12,389.34	\$532,741.64	43.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 29	8	\$2,585.12	\$28,436.34	11.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	30	\$10.98	\$718,649.84	65,443.000	LF	N	GUARDRAIL RESET
0542 70	5	\$610.66	\$36,028.81	59.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	3	\$17,252.09	\$69,008.37	4.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	2	\$14,602.30	\$43,806.91	3.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	18	\$31,026.18	\$1,985,675.60	64.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	4	\$31,272.73	\$344,000.00	11.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	12	\$1,268.08	\$162,314.18	128.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	43	\$1,610.92	\$1,142,531.85	709.241	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	19	\$2,294.90	\$531,642.38	231.663	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	12	\$44.51	\$59,542,586.42	1,337,850.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	8	\$18.05	\$5,324,233.28	294,918.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 14	4	\$56.28	\$2,259,147.66	40,140.000	SF	N	RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0548 15	1	\$80.00	\$28,000.00	350.000	LF	N	RETAINING WALL SYSTEM, RETROFIT SEAL
0550 10110	5	\$21.31	\$49,254.40	2,311.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	2	\$33.64	\$2,859.50	85.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	6	\$11.26	\$2,061,878.00	183,111.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10128	2	\$10.00	\$1,100.00	110.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10130	1	\$27.50	\$1,375.00	50.000	LF	N	FENCING, TYPE A, 6.1-7.0, STANDARD
0550 10140	1	\$33.30	\$141,624.90	4,253.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	1	\$69.31	\$196,632.47	2,837.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	7	\$27.33	\$131,776.53	4,822.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	2	\$26.55	\$32,577.80	1,227.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10220	22	\$28.02	\$1,747,378.15	62,368.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	4	\$11.24	\$15,862.07	1,411.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	3	\$20.34	\$1,172,272.00	57,621.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	10	\$14.71	\$52,761.00	3,587.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10232	1	\$53.00	\$17,649.00	333.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10236	1	\$60.00	\$4,740.00	79.000	LF	N	FENCING, TYPE B, 6.1-7.0', VIN BARB

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10238	2	\$72.31	\$119,093.00	1,647.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	1	\$40.27	\$2,094.04	52.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248	2	\$64.00	\$7,871.50	123.000	LF	N	FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10269	1	\$148.00	\$496,096.00	3,352.000	LF	N	FENCING, TYPE B,10.1-20.0', SPECIAL FEAT
0550 10325	1	\$355.00	\$67,095.00	189.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10334	1	\$265.00	\$55,650.00	210.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCL
0550 10354	1	\$568.04	\$160,187.28	282.000	LF	N	FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL
0550 10363	1	\$590.00	\$168,740.00	286.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10410	3	\$34.44	\$321,229.50	9,327.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10918	1	\$27.00	\$10,422.00	386.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10929	2	\$35.13	\$45,176.60	1,286.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 15 11	1	\$100.00	\$100.00	1.000	AS	N	FENCE REPAIR, TYPE A, CORNER POST ASSY
0550 15 12	1	\$100.00	\$100.00	1.000	AS	N	FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 22	1	\$60.00	\$240.00	4.000	AS	N	FENCE REPAIR, TYPE B, LINE POST ASSY
0550 15 23	2	\$239.17	\$2,870.00	12.000	AS	N	FENCE REPAIR, TYPE B, PULL POST ASSY
0550 15 25	1	\$7.00	\$350.00	50.000	LF	N	FENCE REPAIR, TYPE B, FENCE FABRIC, 5-6'
0550 15 27	1	\$13.75	\$1,375.00	100.000	LF	N	FENCE REPAIR, TYPE B, FENCE FABRIC,7.1-8
0550 15 35	2	\$9.07	\$2,267.50	250.000	LF	N	FENCE REPAIR, TYPE B, PVC C FABRIC, 5-6'
0550 60111	3	\$2,064.28	\$14,449.96	7.000	EA	N	FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112	3	\$1,433.33	\$4,300.00	3.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	1	\$100.00	\$100.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123	2	\$2,300.00	\$13,800.00	6.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60124	2	\$1,787.50	\$28,600.00	16.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60126	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 24.1-30.' OPENING
0550 60133	1	\$6,500.00	\$13,000.00	2.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60211	3	\$960.69	\$12,489.00	13.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	2	\$1,650.00	\$3,300.00	2.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60214	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60215	1	\$5,900.00	\$5,900.00	1.000	EA	N	FENCE GATE,TYP B,SGL, 20.1-24.0' OPENING
0550 60222	3	\$1,766.67	\$5,300.00	3.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	3	\$1,596.80	\$7,984.00	5.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	3	\$2,700.00	\$10,800.00	4.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	2	\$2,954.55	\$32,500.00	11.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$11,000.00	\$11,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60233	3	\$4,314.57	\$12,943.72	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	4	\$4,300.00	\$21,500.00	5.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	3	\$3,666.67	\$11,000.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$8,250.00	\$8,250.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60400	3	\$1,135.00	\$11,350.00	10.000	EA	N	FENCE GATE, RESET EXISTING
0550 60513	1	\$6,500.00	\$13,000.00	2.000	EA	N	FENCE GATE,METAL, SGL,12.1-18.0' OPENING

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60622	1	\$5,000.00	\$5,000.00	1.000	EA	N	FENCE GATE,TYP B V, DBL, 6.1-12' OPENING
0550 60912	1	\$10,000.00	\$40,000.00	4.000	EA	N	FENCE GATE,SPEC A, SGL, 6.1-12' OPENING
0561 1	14	\$1,331.19	\$13,742,232.70	10,323.300	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	10	\$43.91	\$731,398.90	16,656.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	1	\$.05	\$72.50	1,450.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	2	\$1.02	\$24,977.40	24,475.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	33	\$2.14	\$1,331,537.87	622,901.000	SY	N	PERFORMANCE TURF
0570 1 2	290	\$3.02	\$34,714,595.43	11,491,158.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	50	\$3.50	\$4,414,234.19	1,261,081.000	SY	N	PERFORMANCE TURF, SOD AND SOIL
0571 1 11	15	\$4.75	\$590,127.25	124,356.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	8	\$7.89	\$44,427.35	5,628.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$17.43	\$131,141.50	7,523.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	6	\$47,624.41	\$333,370.86	7.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	6	\$64,655.84	\$581,902.60	9.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 1 3	2	\$500.00	\$22,500.00	45.000	EA	N	LANDSCAPE- RELOCATE TREE (PUSH BUTTON)
0580 4101	1	\$1,437.50	\$1,437.50	1.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4102	2	\$1,746.27	\$45,403.13	26.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4103	2	\$1,951.23	\$99,512.50	51.000	EA	N	LANDSCAPE- PALMS,SILVER BISMARCK PALM
0580 4104	3	\$4,111.11	\$222,000.00	54.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4105	3	\$4,047.00	\$101,175.00	25.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4106	2	\$5,000.00	\$120,000.00	24.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4111	1	\$690.00	\$690.00	1.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4112	1	\$862.50	\$862.50	1.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4113	2	\$732.12	\$19,035.00	26.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4121	1	\$1,182.00	\$1,182.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4122	2	\$1,354.69	\$2,709.38	2.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4123	2	\$2,085.88	\$4,171.75	2.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4124	2	\$3,137.50	\$6,275.00	2.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4142	1	\$850.00	\$8,500.00	10.000	EA	N	LANDSCAPE- PALMS, FLORIDA SILVER PALM
0580 4172	1	\$950.00	\$9,500.00	10.000	EA	N	LANDSCAPE- PALMS, RED LATAN PALM
0580 4183	1	\$660.00	\$6,600.00	10.000	EA	N	LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580 4193	1	\$1,121.25	\$1,121.25	1.000	EA	N	LANDSCAPE- PALMS, RIBBON PALM
0580 4194	1	\$1,638.75	\$1,638.75	1.000	EA	N	LANDSCAPE- PALMS, RIBBON PALM
0580 4213	1	\$4,900.00	\$49,000.00	10.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4215	4	\$7,300.00	\$255,500.00	35.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4216	3	\$9,816.00	\$245,400.00	25.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4217	3	\$11,796.00	\$294,900.00	25.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4222	1	\$718.75	\$718.75	1.000	EA	N	LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580 4223	1	\$790.05	\$790.05	1.000	EA	N	LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580 4233	3	\$2,642.86	\$92,500.00	35.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4234	3	\$4,128.38	\$152,750.00	37.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4244	1	\$600.00	\$30,000.00	50.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4245	1	\$790.00	\$15,800.00	20.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4283	1	\$1,868.75	\$1,868.75	1.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4284	2	\$1,946.70	\$196,616.25	101.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4285	2	\$2,132.11	\$108,737.50	51.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4286	1	\$2,400.00	\$120,000.00	50.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4291	1	\$360.00	\$18,000.00	50.000	EA	N	LANDSCAPE- PALMS, THATCH PALM SINGLE
0580 4304	1	\$400.00	\$20,000.00	50.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4305	1	\$600.00	\$15,000.00	25.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4343	1	\$273.50	\$273.50	1.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344	3	\$393.98	\$8,273.50	21.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345	4	\$454.56	\$32,273.50	71.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346	4	\$511.09	\$36,287.50	71.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347	1	\$440.00	\$22,000.00	50.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4352	2	\$344.32	\$3,787.50	11.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4353	2	\$357.39	\$3,931.25	11.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4354	1	\$503.13	\$503.13	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4361	1	\$1,600.00	\$8,000.00	5.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4362	1	\$2,700.00	\$13,500.00	5.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4364	1	\$4,900.00	\$24,500.00	5.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4373	2	\$627.50	\$1,255.00	2.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4374	5	\$680.52	\$58,525.00	86.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375	4	\$776.61	\$24,075.00	31.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4376	2	\$681.25	\$1,362.50	2.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377	3	\$745.19	\$38,750.00	52.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4393	1	\$517.50	\$517.50	1.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4394	1	\$690.00	\$690.00	1.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4395	1	\$862.50	\$862.50	1.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4404	1	\$1,700.00	\$17,000.00	10.000	EA	N	LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4413	1	\$5,750.00	\$5,750.00	1.000	EA	N	LANDSCAPE- PALMS, PUERTO RICAN HAT PALM
0580 4414	1	\$8,625.00	\$8,625.00	1.000	EA	N	LANDSCAPE- PALMS, PUERTO RICAN HAT PALM
0580 4422	1	\$375.00	\$375.00	1.000	EA	N	LANDSCAPE- PALMS, WINDMILL PALM
0580 4423	1	\$450.00	\$450.00	1.000	EA	N	LANDSCAPE- PALMS, WINDMILL PALM
0580 4443	1	\$733.13	\$733.13	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4444	1	\$862.50	\$862.50	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4445	1	\$1,035.00	\$1,035.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4446	3	\$993.03	\$37,735.00	38.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4447	3	\$965.33	\$29,925.13	31.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4448	1	\$1,768.13	\$53,043.90	30.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4449	1	\$1,811.25	\$1,811.25	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4454	2	\$1,333.13	\$2,666.25	2.000	EA	N	LANDSCAPE- PALMS, MULE PALM
0580 4471	1	\$215.63	\$215.63	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, UP TO 8'
0580 4472	1	\$250.00	\$250.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 8-10'
0580 4473	1	\$350.00	\$350.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 11-14'
0580 4474	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 15-18'
0580 4475	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 19-24'
0580 4476	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, OVER 24'
0580 4483	1	\$400.00	\$4,000.00	10.000	EA	N	LANDSCAPE- PALMS, ADONIDIA MERRILLII
0580 4492	1	\$400.00	\$4,000.00	10.000	EA	N	LANDSCAPE- PALMS, CARPENTARIA ACUMINATA
0580 4502	1	\$1,100.00	\$11,000.00	10.000	EA	N	LANDSCAPE- PALMS, LATANIA LODDIGESII
0580 4512	1	\$440.00	\$4,400.00	10.000	EA	N	LANDSCAPE- PALMS, DYPSIS DECARYI
0580 4523	1	\$800.00	\$8,000.00	10.000	EA	N	LANDSCAPE- PALMS, LIVISTONA NITIDA
0580 4533	1	\$1,675.00	\$16,750.00	10.000	EA	N	LANDSCAPE- PALMS, COCOS NUCIFERA 9-12'
0580 4534	1	\$1,875.00	\$18,750.00	10.000	EA	N	LANDSCAPE- PALMS, COCOS NUCIFERA 13-16'
0580 4542	1	\$390.00	\$19,500.00	50.000	EA	N	LANDSCAPE- PALMS, KEYS THATCH 4-6'
0580 4557	1	\$2,400.00	\$120,000.00	50.000	EA	N	LANDSCAPE- PALMS, ROYSTONEA REGIA- ROYAL
0580 5 21	1	\$75.00	\$75.00	1.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 7 GAL
0580 5 22	1	\$150.00	\$150.00	1.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 15 GAL
0580 5 23	2	\$238.75	\$477.50	2.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 30 GAL
0580 5 24	2	\$493.00	\$986.00	2.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 45 GAL
0580 5 25	2	\$631.25	\$1,262.50	2.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 65 GAL
0580 5 26	2	\$1,087.50	\$2,175.00	2.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 100 GAL
0580 5 41	2	\$220.83	\$1,325.00	6.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 2"
0580 5 42	2	\$302.08	\$1,812.50	6.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 2.5"
0580 5 43	2	\$384.17	\$2,305.00	6.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 3"
0580 5 44	2	\$541.67	\$3,250.00	6.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 4"
0580 5 45	2	\$1,087.50	\$2,175.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 5"
0580 5 46	2	\$1,912.50	\$3,825.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 6"
0580 5 47	2	\$3,062.50	\$6,125.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 8"
0580 5 48	2	\$4,962.50	\$9,925.00	2.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, >8"
0580 5121	3	\$440.36	\$15,412.50	35.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122	3	\$537.86	\$18,825.00	35.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5123	1	\$298.50	\$1,492.50	5.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5124	1	\$450.00	\$2,250.00	5.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5132	1	\$360.00	\$7,200.00	20.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5133	4	\$693.06	\$106,037.50	153.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5134	4	\$893.55	\$136,712.50	153.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5142	3	\$317.50	\$7,302.50	23.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5143	4	\$692.11	\$105,892.50	153.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5144	4	\$892.38	\$136,534.50	153.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5152	1	\$340.00	\$3,400.00	10.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580 5171	4	\$340.89	\$14,317.50	42.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5172	4	\$483.52	\$15,472.50	32.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5173	5	\$588.32	\$27,062.50	46.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5174	2	\$781.55	\$16,412.50	21.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5175	1	\$1,500.00	\$1,500.00	1.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5184	1	\$625.00	\$46,875.00	75.000	EA	N	LANDSCAPE- TREES, GUMBO LIMBO
0580 5193	1	\$525.00	\$525.00	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5194	3	\$1,483.33	\$53,400.00	36.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5195	1	\$1,350.00	\$1,350.00	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5201	1	\$73.50	\$73.50	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5202	3	\$636.53	\$22,915.00	36.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5203	3	\$834.68	\$30,048.50	36.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5204	1	\$525.00	\$525.00	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5212	1	\$118.50	\$118.50	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580 5213	2	\$590.77	\$6,498.50	11.000	EA	N	LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580 5223	2	\$375.67	\$37,942.50	101.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5224	4	\$933.93	\$78,450.00	84.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5225	4	\$2,193.58	\$239,100.00	109.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5226	2	\$2,454.90	\$125,200.00	51.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5231	1	\$275.00	\$13,750.00	50.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE UP TO 8'
0580 5232	2	\$350.00	\$11,550.00	33.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5233	3	\$524.70	\$43,550.00	83.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5243	3	\$500.00	\$20,000.00	40.000	EA	N	LANDSCAPE- TREES, SILVER TRUMPET TREE
0580 5252	1	\$350.00	\$3,500.00	10.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5253	2	\$500.00	\$5,000.00	10.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5254	1	\$620.00	\$12,400.00	20.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5272	1	\$300.00	\$3,000.00	10.000	EA	N	LANDSCAPE- TREES, VERAWOOD
0580 5282	1	\$300.00	\$3,000.00	10.000	EA	N	LANDSCAPE- TREES, FLOSS SILK TREE
0580 5303	3	\$371.43	\$41,600.00	112.000	EA	N	LANDSCAPE- TREES, GREEN BUTTONWOOD
0580 5312	2	\$550.00	\$6,600.00	12.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5313	3	\$699.11	\$78,300.00	112.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5323	1	\$340.00	\$3,400.00	10.000	EA	N	LANDSCAPE- TREES, ROYAL POINCIANA
0580 5333	1	\$340.00	\$3,400.00	10.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5334	2	\$850.00	\$8,500.00	10.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5353	1	\$550.00	\$27,500.00	50.000	EA	N	LANDSCAPE- TREES, MAHOGANY
0580 5362	1	\$270.00	\$2,700.00	10.000	EA	N	LANDSCAPE- TREES, PARADISE TREE
0580 5382	2	\$650.00	\$13,000.00	20.000	EA	N	LANDSCAPE- TREES, SIMPSON'S STOPPER
0580 5403	1	\$400.00	\$4,000.00	10.000	EA	N	LANDSCAPE- TREES, HORSEFLESH MAHOGANY

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5413	2	\$950.00	\$25,650.00	27.000	EA	N	LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5414	2	\$1,000.00	\$27,000.00	27.000	EA	N	LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5422	3	\$437.84	\$16,200.00	37.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5423	2	\$800.00	\$19,200.00	24.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5452	1	\$270.00	\$2,700.00	10.000	EA	N	LANDSCAPE- TREES, BRIDALVEIL TREE
0580 5462	1	\$325.00	\$3,250.00	10.000	EA	N	LANDSCAPE- TREES, GEIGER TREE
0580 5473	3	\$635.29	\$21,600.00	34.000	EA	N	LANDSCAPE- TREES, PURPLE TRUMPET TREE
0580 5481	1	\$925.00	\$18,500.00	20.000	EA	N	LANDSCAPE- TREES, HOLLYWOOD LIGNUM VITAE
0580 5493	1	\$390.00	\$9,750.00	25.000	EA	N	LANDSCAPE- TREES, BLACK OLIVE
0580 5503	1	\$520.00	\$5,200.00	10.000	EA	N	LANDSCAPE- TREES, COCCOLOBA DIVERSIFOLIA
0580 5512	1	\$220.00	\$2,200.00	10.000	EA	N	LANDSCAPE- TREES, WILLOW BUSTIC
0580 5523	2	\$362.95	\$3,992.50	11.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5524	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5542	1	\$148.50	\$148.50	1.000	EA	N	LANDSCAPE- TREES, EAGLESTON HOLLY
0580 5543	1	\$313.50	\$313.50	1.000	EA	N	LANDSCAPE- TREES, EAGLESTON HOLLY
0580 5562	1	\$261.00	\$261.00	1.000	EA	N	LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580 5563	1	\$448.50	\$448.50	1.000	EA	N	LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580 5571	3	\$642.70	\$32,777.50	51.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5572	3	\$1,032.62	\$42,337.50	41.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5583	1	\$67.50	\$67.50	1.000	EA	N	LANDSCAPE- TREES, SWEETGUM
0580 5601	3	\$527.02	\$11,067.50	21.000	EA	N	LANDSCAPE- TREES, SAND PINE
0580 5611	3	\$282.74	\$5,937.50	21.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5612	3	\$419.88	\$8,817.50	21.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5613	3	\$482.35	\$8,200.00	17.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5621	3	\$275.66	\$5,237.50	19.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5622	3	\$407.89	\$7,750.00	19.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5623	3	\$609.09	\$6,700.00	11.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5631	3	\$333.38	\$5,667.50	17.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5632	3	\$475.00	\$6,650.00	14.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5633	3	\$576.47	\$9,800.00	17.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5642	1	\$200.00	\$1,000.00	5.000	EA	N	LANDSCAPE- TREES, CHICKASAW PLUM
0580 5653	2	\$850.00	\$8,500.00	10.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5663	2	\$650.00	\$13,000.00	20.000	EA	N	LANDSCAPE- TREES, JACARANDA
0580 5672	1	\$150.00	\$150.00	1.000	EA	N	LANDSCAPE- TREES, FLOWERING DOGWOOD
0580 5682	3	\$378.36	\$10,972.50	29.000	EA	N	LANDSCAPE- TREES, EASTERN REDBUD
0580 5692	1	\$250.00	\$2,500.00	10.000	EA	N	LANDSCAPE- TREES, ANNONA GLABRA
0580 5702	1	\$175.00	\$3,500.00	20.000	EA	N	LANDSCAPE- TREES, CLUSIA ROSEA
0580 5713	1	\$190.00	\$1,900.00	10.000	EA	N	LANDSCAPE- TREES, COCCOLOBA UVIFERA
0580 5722	1	\$190.00	\$3,800.00	20.000	EA	N	LANDSCAPE- TREES, EUGENIA FOETIDA
0580 5732	1	\$300.00	\$3,000.00	10.000	EA	N	LANDSCAPE- TREES, SHORT LEAF FIG 8-10

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5742	1	\$220.00	\$2,200.00	10.000	EA	N	LANDSCAPE- TREES, GUAPIRA DISCOLOR 8-10
0580 5752	1	\$485.00	\$9,700.00	20.000	EA	N	LANDSCAPE- TREES, KRUGIODENDRON FERREUM
0580 5762	1	\$550.00	\$5,500.00	10.000	EA	N	LANDSCAPE- TREES, WILD TAMARIND 11-14'
0580 5772	1	\$525.00	\$5,250.00	10.000	EA	N	LANDSCAPE- TREES, PISCIDIA PISCIPULA
0580 5783	1	\$585.00	\$11,700.00	20.000	EA	N	LANDSCAPE- TREES, TAXODIUM ASCENDENS
0580 5791	1	\$250.00	\$2,500.00	10.000	EA	N	LANDSCAPE- TREES, ACACIA FARNESIANA
0580 5802	1	\$220.00	\$2,200.00	10.000	EA	N	LANDSCAPE- TREES, BAUHINIA BLAKEANA
0580 5812	1	\$300.00	\$3,000.00	10.000	EA	N	LANDSCAPE- TREES, CORDIA BOISSIERI
0580 5822	1	\$210.00	\$4,200.00	20.000	EA	N	LANDSCAPE- TREES, JATROPHA INTEGERRIMA
0580 5832	1	\$280.00	\$2,800.00	10.000	EA	N	LANDSCAPE- TREES, PARKINSONIA ACULEATA
0580 5841	1	\$280.00	\$2,800.00	10.000	EA	N	LANDSCAPE- TREES, SENNA POLYPHYLLA
0580 5853	1	\$390.00	\$3,900.00	10.000	EA	N	LANDSCAPE- TREES, SPATHODEA CAMPANULATA
0580 5863	1	\$420.00	\$8,400.00	20.000	EA	N	LANDSCAPE- TREES, TECOMA STANS
0580 6401	4	\$114.51	\$4,695.00	41.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFIED,7-14
0580 6402	2	\$142.73	\$1,570.00	11.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,15-19
0580 6403	2	\$237.50	\$475.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,20-24
0580 6404	2	\$273.00	\$546.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,25-29
0580 6405	2	\$285.50	\$571.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,30-34
0580 6406	2	\$268.75	\$537.50	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,35-39
0580 6407	2	\$132.50	\$265.00	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,4'
0580 6408	2	\$193.75	\$387.50	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,6'
0580 6409	2	\$281.25	\$562.50	2.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,8'
0580 6410	3	\$374.41	\$219,780.00	587.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIF,10'
0580 7 21	5	\$44.29	\$232,354.00	5,246.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 1 GAL
0580 7 23	2	\$13.78	\$1,736.75	126.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 3 GAL
0580 7 25	2	\$33.75	\$67.50	2.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 5 GAL
0580 7 27	2	\$53.75	\$107.50	2.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 7 GAL
0580 7 41	2	\$44.99	\$153,369.00	3,409.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 1 GAL
0580 7 43	3	\$99.19	\$10,018.00	101.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 3 GAL
0580 7 45	1	\$30.00	\$30.00	1.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 5 GAL
0580 7 47	1	\$45.00	\$45.00	1.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 7 GAL
0580 7 61	1	\$9.00	\$9.00	1.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 1 GAL
0580 7 63	3	\$88.29	\$3,090.00	35.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 3 GAL
0580 7 65	1	\$30.00	\$30.00	1.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 5 GAL
0580 7 67	1	\$45.00	\$45.00	1.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 7 GAL
0580 7103	4	\$39.29	\$6,090.00	155.000	EA	N	LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580 7113	1	\$12.00	\$1,200.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOSTON FERN
0580 7123	3	\$30.77	\$8,000.00	260.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FAKAHATCHE
0580 7133	1	\$14.00	\$2,800.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, JAMAICA CAPER
0580 7153	1	\$10.00	\$2,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, SILV. BUTTONWOOD

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 7163	1	\$15.00	\$3,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, HORIZ COCOPLUM
0580 7173	1	\$10.00	\$2,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, RED TIP COCOPLUM
0580 7183	1	\$11.00	\$1,100.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, COPPERLEA, 3 GAL
0580 7193	1	\$12.00	\$2,400.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWF YAUPON HOLLY
0580 7203	1	\$11.00	\$4,400.00	400.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FIREBUSH
0580 7213	1	\$11.00	\$2,200.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, FIREBUSH
0580 7233	1	\$15.50	\$3,100.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, SPANISH STOPPER
0580 7253	2	\$15.43	\$6,080.00	394.000	EA	N	LANDSCAPE- SM SHRUB/GR, GREEN ISLAND FIC
0580 7263	1	\$19.00	\$1,900.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, COONTIE
0580 7273	1	\$12.00	\$1,200.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, MACHO FERN
0580 7283	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, WILD COFFEE
0580 7313	1	\$24.00	\$2,400.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIL SAW PALMETTO
0580 7333	3	\$46.34	\$7,600.00	164.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIMPSON'S STOPPE
0580 7363	1	\$18.00	\$18.00	1.000	EA	N	LANDSCAPE- SM SHRUB/GR, SHINING SUMAC
0580 7373	2	\$100.00	\$5,600.00	56.000	EA	N	LANDSCAPE- SM SHRUB/GR, MARSH GRASS
0580 7383	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ALLAMANDA, 3 GAL
0580 7393	1	\$14.00	\$1,400.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, ALPHINIA , 3 GAL
0580 7401	1	\$3.00	\$150.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ARACHIS G, 1 GAL
0580 7413	1	\$13.50	\$675.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ARDISIA ES 3 GAL
0580 7423	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, BORRICHIA, 3 GAL
0580 7433	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOUGAINVI, 3 GAL
0580 7443	1	\$12.00	\$600.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, CALLICARP, 3 GAL
0580 7453	1	\$13.00	\$650.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, RANDIA AC, 3 GAL
0580 7463	1	\$11.00	\$2,200.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, CARISSA M, 3 GAL
0580 7471	2	\$6.03	\$609.00	101.000	EA	N	LANDSCAPE- SM SHRUB/GR, IPOMOEA P, 1 GAL
0580 7483	1	\$10.00	\$2,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, CHRYSOBAL, 3 GAL
0580 7493	1	\$10.00	\$1,000.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, JASMINUM , 3 GAL
0580 7503	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, SELLOUM, 3 GAL
0580 7513	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, CODIAEUM , 3 GAL
0580 7521	1	\$4.00	\$800.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, FICUS PUM, 1 GAL
0580 7543	1	\$14.00	\$700.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, CRINUM AU, 3 GAL
0580 7553	1	\$10.00	\$1,000.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, TASMANICA, 3 GAL
0580 7563	1	\$10.00	\$500.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, DURANTA E, 3 GAL
0580 7571	1	\$6.00	\$1,200.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, ERNODEA L, 1 GAL
0580 7583	1	\$12.00	\$600.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, SOPHORA TO, 3GAL
0580 7591	1	\$6.00	\$300.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, EVOLVULU, 1 GAL
0580 7603	1	\$10.00	\$500.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, NERIUM OLE, 3 GAL
0580 7611	1	\$6.00	\$300.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, HELIANTHUS, 1 GAL
0580 7623	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, HYMENOCALL, 3 GAL
0580 7633	1	\$10.00	\$1,000.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, PLUMBAGO , 3 GAL

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 7643	1	\$10.00	\$1,000.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, PODOCARPU, 3 GAL
0580 7653	1	\$11.00	\$550.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, JATROPHA , 3 GAL
0580 7661	1	\$6.00	\$300.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, JUNIPERUS, 1 GAL
0580 7673	1	\$10.00	\$2,000.00	200.000	EA	N	LANDSCAPE- SM SHRUB/GR, TRIPSACUM, 3 GAL
0580 7683	1	\$18.00	\$900.00	50.000	EA	N	LANDSCAPE- SM SHRUB/GR, ZAMIA FUR, 3 GAL
0580 7703	3	\$54.59	\$5,350.00	98.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOUGAINVI, 3 GAL
0580 7713	1	\$14.00	\$1,400.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, CL GUTT N, 3 GAL
0580 7723	1	\$10.00	\$1,000.00	100.000	EA	N	LANDSCAPE- SM SHRUB/GR, CL GUTT, 3 GAL
0580 8 1	2	\$39.25	\$3,925.00	100.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU <=14'
0580 8 2	2	\$64.95	\$651,012.00	10,023.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU >=14'
0580 8 6	3	\$37.67	\$1,507.00	40.000	EA	N	LANDSCAPE- STAKING AND GUYING EX PALM
0580 8 10	4	\$57.38	\$19,050.00	332.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 1-8"
0580 8 11	4	\$91.99	\$14,075.00	153.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 8-24"
0580 8 12	4	\$267.01	\$40,853.00	153.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU >=24"
0580 8 13	1	\$1,550.00	\$3,100.00	2.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MECH 1-8"
0580 8 14	1	\$2,325.00	\$4,650.00	2.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MECH 8-24"
0580 8 15	1	\$3,100.00	\$6,200.00	2.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MECH >=24"
0580 8 16	3	\$38.45	\$1,461.00	38.000	EA	N	LANDSCAPE- STAKING AND GUYING EX TREE
0580 8 17	1	\$45.00	\$3,825.00	85.000	EA	N	LANDSCAPE- STAKING AND GUYING REMOVAL, T
0580 8 30	1	\$.25	\$250.00	1,000.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, <3'
0580 8 31	2	\$.63	\$1,685.75	2,661.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, 3-6'
0580 8 32	1	\$1.35	\$472.50	350.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, >6'
0580 8 40	2	\$5.02	\$3,567.50	710.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, <3'
0580 8 41	2	\$8.18	\$900.00	110.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, 3-6'
0580 8 42	2	\$33.71	\$1,180.00	35.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, 6-10'
0580 8 43	2	\$243.45	\$2,678.00	11.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, >10'
0580 9 1	3	\$188.44	\$26,570.00	141.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, <14'
0580 9 2	3	\$487.11	\$130,058.00	267.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, >=14'
0580 9 3	1	\$166.00	\$25,564.00	154.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, CLUMP
0580 9 10	3	\$181.89	\$41,290.00	227.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, 1-8"
0580 9 11	3	\$353.72	\$30,066.00	85.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, 2-24"
0580 9 12	1	\$550.00	\$42,900.00	78.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, >24"
0580 9 30	1	\$120.00	\$2,400.00	20.000	EA	N	LANDSCAPE- STUMP REMOVAL, <4"
0580 9 31	1	\$290.00	\$2,320.00	8.000	EA	N	LANDSCAPE- STUMP REMOVAL, 4-24"
0580 9 32	1	\$275.00	\$550.00	2.000	EA	N	LANDSCAPE- STUMP REMOVAL, 24-48"
0580 9 33	1	\$720.00	\$1,440.00	2.000	EA	N	LANDSCAPE- STUMP REMOVAL, 48" GR
0580 12 30	1	\$25.00	\$12,500.00	500.000	SY	N	LANDSCAPE- BONDED AGG TREE WELL SYS
0580 12 31	1	\$25.00	\$125.00	5.000	GA	N	PESTICIDE- FINGICIDE
0580 12 32	1	\$65.00	\$325.00	5.000	GA	N	PESTICIDE- INSECTICIDE
0580 12 33	3	\$5.90	\$12,400.00	2,100.000	LF	N	ROOT BARRIER- 12"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 12 34	3	\$11.00	\$17,600.00	1,600.000	LF	N	ROOT BARRIER- 20"
0580 12 35	3	\$13.47	\$21,550.00	1,600.000	LF	N	ROOT BARRIER- 24"
0581 1 1	15	\$726.18	\$287,566.12	396.000	EA	N	RELOCATE TREES & PALMS, PALM <14'
0581 1 2	15	\$1,227.18	\$644,267.58	525.000	EA	N	RELOCATE TREES & PALMS, PALMS >=14'
0581 1 3	6	\$765.72	\$133,234.94	174.000	EA	N	RELOCATE TREES & PALMS, MULTI-TRUNK
0581 1 4	8	\$760.57	\$142,988.00	188.000	EA	N	RELOCATE TREES & PALMS, TREES <5" DBH
0581 1 5	12	\$1,248.47	\$399,511.01	320.000	EA	N	RELOCATE TREES & PALMS, TREES <=5" DBH
0581 1 7	8	\$362.29	\$100,354.00	277.000	EA	N	RELOCATE TREES & PALMS, PALM <14, SABAL
0581 1 8	13	\$657.80	\$369,684.20	562.000	EA	N	RELOCATE TREES & PALMS, >=14', SABAL
0590 3101	1	\$300.00	\$300.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER, 1 STA B
0590 3102	1	\$350.00	\$350.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER, 2 STA B
0590 3103	1	\$400.00	\$400.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER, 4 STA B
0590 3104	1	\$450.00	\$450.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER, 6 STA B
0590 3105	1	\$600.00	\$600.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER, 12 STA E
0590 3106	1	\$600.00	\$600.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER, 24 STA E
0590 6107	1	\$220.00	\$880.00	4.000	EA	N	IRRIGATION SYSTEM CONTROLLER, RAIN SENS
0590 70 1	7	\$16,812.56	\$117,687.92	7.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	7	\$82,088.69	\$574,620.81	7.000	LS	N	IRRIGATION SYSTEM - MODIFY EXISTING
0590 71 2	5	\$56,600.71	\$396,205.00	7.000	LS	N	IRRIGATION SYSTEM, CONNECTION
0591 1200	7	\$24.17	\$72,257.69	2,989.000	LF	N	IRRIGATION SLEEVE, 2"
0591 1400	9	\$27.36	\$113,661.59	4,155.000	LF	N	IRRIGATION SLEEVE, 4"
0591 1600	4	\$41.22	\$65,290.85	1,584.000	LF	N	IRRIGATION SLEEVE, 6"
0611 1 1	80	\$1,815.32	\$448,672.96	247.159	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJ LEN
0611 2 1	55	\$1,338.51	\$687,993.75	514.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERS
0611 2 2	45	\$1,069.60	\$490,945.63	459.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	4	\$1,954.49	\$7,817.95	4.000	EA	N	ITSFM LOCATION DOC- COMMUNICATIONS BUILD
0630 2 11	217	\$15.29	\$13,573,151.99	887,932.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	231	\$31.50	\$24,110,504.07	765,449.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	89	\$30.99	\$1,058,121.93	34,148.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	36	\$40.61	\$1,245,910.62	30,681.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	19	\$15.63	\$4,317,179.99	276,152.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0630 2 65	11	\$6.56	\$49,373.78	7,528.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 3 1	4	\$271.21	\$48,817.73	180.000	EA	N	REPLACE ROUTE MARKER -EXISTING CONDUIT
0632 7 1	162	\$9,064.69	\$5,611,040.40	619.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	61	\$5.47	\$1,270,353.43	232,309.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	4	\$792.93	\$6,343.42	8.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	100	\$1,094.34	\$329,397.63	301.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	13	\$3.00	\$22,017.43	7,327.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	8	\$3.95	\$12,880.10	3,258.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	3	\$4.26	\$8,950.00	2,100.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1113	3	\$8.27	\$21,500.00	2,600.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633 1114	1	\$20.00	\$2,000.00	100.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,97-144
0633 1121	81	\$4.05	\$779,651.70	192,421.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	27	\$3.52	\$492,744.20	139,950.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	25	\$4.12	\$555,871.98	135,075.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	18	\$5.31	\$2,595,602.93	488,486.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1125	1	\$21.00	\$2,100.00	100.000	LF	N	FIBER OPTIC CABLE, F&I, UG,145-192
0633 1126	1	\$22.00	\$2,200.00	100.000	LF	N	FIBER OPTIC CABLE, F&I, UG,193-240
0633 1127	2	\$8.73	\$75,385.28	8,638.000	LF	N	FIBER OPTIC CABLE, F&I, UG,241-288
0633 1410	4	\$3.54	\$6,682.55	1,887.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	22	\$6.79	\$101,412.92	14,926.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	6	\$1.32	\$5,079.75	3,835.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	31	\$1.06	\$249,150.94	234,022.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	95	\$55.84	\$755,429.90	13,528.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	54	\$97.19	\$406,167.44	4,179.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	66	\$1,259.18	\$458,341.95	364.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	76	\$121.12	\$121,842.42	1,006.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	42	\$62.37	\$169,830.14	2,723.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	43	\$132.58	\$38,182.12	288.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	33	\$2,139.40	\$203,243.45	95.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	79	\$1,919.61	\$886,859.70	462.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	42	\$381.46	\$142,665.92	374.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 32	1	\$6.00	\$432.00	72.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, INST SP
0633 3 41	1	\$559.48	\$559.48	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, SPLICE ENCL
0633 3 46	4	\$660.16	\$5,281.25	8.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	30	\$690.05	\$55,893.69	81.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	8	\$55.65	\$1,112.97	20.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 55	1	\$578.00	\$578.00	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 56	9	\$467.28	\$5,140.13	11.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	6	\$6.23	\$13,978.09	2,242.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	1	\$1.30	\$409.50	315.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 6	110	\$250.54	\$10,098,356.49	40,306.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 6 10	1	\$10,000.00	\$30,000.00	3.000	EA	N	FIBER OPTIC CABLE LOC- MAINT CONTRACT
0633 8 1	43	\$6.30	\$224,764.09	35,704.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 3	2	\$1.85	\$1,850.00	1,000.000	LF	N	MULTI-CONDUCTOR COMM CABLE, INSTALL
0633 8 4	4	\$2.43	\$5,626.00	2,312.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	5	\$.79	\$6,131.90	7,766.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4142	10	\$4,475.61	\$183,500.00	41.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634 4151	2	\$12,092.40	\$60,462.00	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4152	23	\$5,021.83	\$597,597.82	119.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4153	26	\$11,337.02	\$1,995,315.88	176.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4154	4	\$11,023.81	\$231,500.00	21.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4341	4	\$2,269.23	\$29,500.00	13.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, PERP
0634 4342	4	\$3,076.92	\$40,000.00	13.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, DIAG
0634 4343	4	\$5,076.92	\$66,000.00	13.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, BOX
0634 4351	4	\$3,537.04	\$95,500.00	27.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, PERP
0634 4352	4	\$3,590.91	\$39,500.00	11.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, DIAG
0634 4353	4	\$6,941.18	\$118,000.00	17.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, BOX
0634 4400	6	\$2,657.72	\$396,000.00	149.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	18	\$2,150.95	\$307,585.46	143.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	11	\$51.00	\$181,441.00	3,558.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 6 1	2	\$3.58	\$7,150.00	2,000.000	LF	N	MESSENGER WIRE, F&I/REPLACE
0635 2 11	249	\$1,179.30	\$17,269,627.12	14,644.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	143	\$2,540.91	\$4,248,409.73	1,672.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	53	\$4,873.89	\$1,384,186.15	284.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 14	2	\$999.12	\$55,950.60	56.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30"
0635 2 30	9	\$494.63	\$75,677.93	153.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2 50	3	\$334.43	\$20,400.00	61.000	EA	N	PULL & SPLICE BOX, REPAIR
0635 2118	4	\$11,899.86	\$440,295.00	37.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 TPE, 54x54
0635 2119	2	\$770.00	\$3,850.00	5.000	EA	N	PULL & SPLICE BOX, F&I, 12" x 12"
0635 2120	2	\$2,119.20	\$21,192.00	10.000	EA	N	PULL & SPLICE BOX, F&I, 24 x 36
0635 2121	3	\$4,024.00	\$140,840.00	35.000	EA	N	PULL & SPLICE BOX, F&I, 30 x 48
0635 3 11	10	\$930.78	\$128,447.66	138.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	18	\$576.36	\$213,829.14	371.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	17	\$763.19	\$928,800.66	1,217.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$987.00	\$987.00	1.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	14	\$4,536.62	\$113,415.40	25.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	41	\$3,691.48	\$657,084.19	178.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	17	\$2,824.08	\$132,731.82	47.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	26	\$4,783.49	\$272,658.66	57.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	123	\$4,349.63	\$1,757,251.28	404.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	33	\$4,147.70	\$315,225.08	76.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	3	\$8,061.15	\$32,244.59	4.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	15	\$978.34	\$22,501.73	23.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	22	\$810.62	\$25,129.13	31.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	157	\$12.27	\$5,019,885.21	409,232.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	4	\$3.90	\$2,189.70	562.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	38	\$2.90	\$72,740.93	81,212.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	100	\$1,772.37	\$1,035,063.13	584.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 12	10	\$1,630.40	\$35,868.86	22.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	20	\$411.28	\$31,257.40	76.000	EA	N	ELEC SERV DISCON, REMOVE
0639 4 3	6	\$915.33	\$376,200.00	411.000	EA	N	EMERGENCY GENERATOR-PORTABLE, INSTALL
0639 4 4	1	\$1,000.00	\$25,000.00	25.000	EA	N	EMERGENCY GENERATOR-PORTABLE, IN
0639 4 5	7	\$368.78	\$1,475,500.00	4,001.000	HR	N	EMERGENCY GENERATOR-PORTABLE, M&
0639 4 7	6	\$531.09	\$582,550.00	1,096.900	EA	N	EMERGENCY GENERATOR- HARNESS FOR CAB
0639 5 2	1	\$203,400.00	\$203,400.00	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 31	1	\$150,000.00	\$150,000.00	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT 51-75 KW
0639 5 50	1	\$4,500.00	\$4,500.00	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, REMOVE
0639 8100	7	\$9,950.58	\$79,604.62	8.000	LS	N	ELECT POW SERV CIAC, DUKE
0639 8110	2	\$17,500.00	\$35,000.00	2.000	LS	N	ELECT POW SERV CIAC, SECO
0639 8120	1	\$36,000.00	\$36,000.00	1.000	LS	N	ELECT POW SERV CIAC, TECO
0639 8130	11	\$12,928.31	\$206,852.90	16.000	LS	N	ELECT POW SERV CIAC, FPL
0639 8141	1	\$30,000.00	\$30,000.00	1.000	LS	N	ELECT POW SERV CIAC, COH
0639 8142	2	\$35,000.00	\$70,000.00	2.000	LS	N	ELECT POW SERV CIAC, WREC
0639 8143	1	\$28,000.00	\$28,000.00	1.000	LS	N	ELECT POW SERV CIAC, LAKELAND
0639 8144	1	\$6,000.00	\$6,000.00	1.000	LS	N	ELECT POW SERV CIAC, OUC
0639 8145	1	\$3,092.16	\$3,092.16	1.000	LS	N	ELECT POW SERV CIAC, GREEN COVE SPRINGS
0639 10	3	\$533.02	\$28,250.00	53.000	EA	N	ELECTRICAL POWER SERV DIAG AND MISC REPA
0641 1 1	3	\$947.08	\$11,365.00	12.000	EA	N	GUYING EXISTING CONCRETE STRAIN POLE
0641 2 11	26	\$1,934.83	\$228,309.97	118.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	152	\$1,983.44	\$1,309,069.71	660.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	6	\$8,177.39	\$188,080.03	23.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$13,576.50	\$13,576.50	1.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	14	\$18,383.70	\$7,886,607.85	429.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	3	\$9,023.33	\$162,420.00	18.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	5	\$16,598.37	\$564,344.72	34.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	12	\$17,219.57	\$1,343,126.20	78.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	3	\$15,676.86	\$156,768.55	10.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	48	\$821.17	\$96,076.50	117.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	33	\$4,088.27	\$572,357.65	140.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	35	\$5,909.64	\$821,440.10	139.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	11	\$28,401.83	\$738,447.60	26.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	4	\$25,934.37	\$285,278.06	11.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	3	\$14,963.08	\$389,040.00	26.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$35,000.00	\$70,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	5	\$34,161.43	\$239,130.00	7.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	1	\$21,748.75	\$43,497.50	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	1	\$25,235.00	\$25,235.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$1,000.00	\$5,000.00	5.000	EA	N	CONCRETE CCTV POLE, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3800	3	\$5,457.45	\$49,117.09	9.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	4	\$1,597.48	\$11,182.33	7.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	158	\$2,166.30	\$4,425,742.40	2,043.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	65	\$1,676.07	\$804,511.49	480.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	4	\$1,228.19	\$25,792.00	21.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	10	\$1,333.32	\$75,999.44	57.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	107	\$370.28	\$271,418.23	733.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	6	\$2,111.69	\$656,737.01	311.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 15'
0646 2120	2	\$6,733.37	\$13,466.73	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 20'
0646 2130	1	\$4,500.00	\$9,000.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 30'
0646 2600	1	\$500.00	\$1,000.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 11	1	\$11,200.00	\$112,000.00	10.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IV
0649 1 13	1	\$62,000.00	\$186,000.00	3.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VI
0649 1 14	3	\$53,674.36	\$644,092.28	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	2	\$43,789.50	\$350,316.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	1	\$67,501.34	\$270,005.36	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	1	\$59,314.00	\$237,256.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	2	\$6,012.76	\$36,076.54	6.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	3	\$12,684.53	\$114,160.80	9.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2150	1	\$37,424.03	\$149,696.12	4.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 2155	2	\$50,750.00	\$406,000.00	8.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 55'
0649 2170	2	\$76,884.27	\$615,074.16	8.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 70'
0649 2603	2	\$5,450.00	\$16,350.00	3.000	EA	N	STEEL CCTV POLE, REMOVE POLE- SHALLOW
0649 2605	1	\$10,000.00	\$10,000.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 21 1	20	\$58,525.06	\$2,516,577.63	43.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 2	3	\$86,007.27	\$946,080.00	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'- 30'
0649 21 3	35	\$65,096.45	\$5,012,426.56	77.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	2	\$85,777.78	\$772,000.00	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	4	\$90,008.20	\$1,800,164.08	20.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	45	\$70,197.65	\$6,949,567.66	99.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	3	\$97,507.00	\$292,521.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	6	\$96,301.08	\$577,806.45	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	3	\$103,543.33	\$310,630.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	42	\$83,606.79	\$7,022,970.76	84.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	2	\$99,434.29	\$696,040.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	7	\$108,846.78	\$1,306,161.36	12.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	5	\$103,236.31	\$1,548,544.60	15.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	6	\$114,101.29	\$1,255,114.24	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	41	\$92,790.63	\$7,237,668.99	78.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$112,500.00	\$337,500.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'

Florida Department of Transportation
 Item Average Unit Cost
 From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17	4	\$96,629.00	\$966,290.00	10.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	4	\$124,500.00	\$871,500.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	6	\$119,407.55	\$955,260.38	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	1	\$134,000.00	\$536,000.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	33	\$96,422.17	\$5,399,641.60	56.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 23	3	\$108,984.67	\$326,954.02	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	2	\$95,400.55	\$190,801.10	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	7	\$117,320.22	\$1,290,522.40	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	4	\$138,615.31	\$970,307.20	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	8	\$136,032.46	\$2,040,486.89	15.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 22 15	1	\$62,290.00	\$249,160.00	4.000	EA	N	STEEL MAST ARM AS, F&I EX FOUN, 70'
0649 22 17	1	\$64,381.10	\$64,381.10	1.000	EA	N	STEEL MAST ARM AS, F&I EX FOUN, 70'- 40'
0649 23 1	2	\$6,666.67	\$20,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL EXIST
0649 23 2	3	\$35,100.00	\$175,500.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL NEW
0649 26 1	8	\$5,216.73	\$83,467.66	16.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	45	\$4,408.64	\$709,790.53	161.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	17	\$8,118.08	\$381,549.73	47.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	8	\$2,801.55	\$30,817.00	11.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40 1	1	\$1,000.00	\$41,000.00	41.000	EA	N	STEEL MAST ARM ASSEMBLY- REP SCREEN
0649 40 2	1	\$1,000.00	\$3,000.00	3.000	EA	N	STEEL MAST ARM ASSy- REP HAND HOLE COV
0649 40 3	1	\$500.00	\$15,500.00	31.000	EA	N	STEEL MAST ARM ASSy- REP POLE CAP
0649 40 4	4	\$675.90	\$47,989.00	71.000	EA	N	STEEL MAST ARM ASSy- REP GROUT PAD
0649 40 5	1	\$7,500.00	\$22,500.00	3.000	EA	N	STEEL MAST ARM ASSy- REP WELD
0649 40 8	1	\$1,000.00	\$77,000.00	77.000	EA	N	STEEL MAST ARM ASSEMBLY- F&I BIRD SCREEN
0650 1 11	19	\$1,183.48	\$330,189.92	279.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	8	\$2,418.06	\$290,167.26	120.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	2	\$953.30	\$3,813.20	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	124	\$1,604.55	\$6,026,690.56	3,756.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	4	\$2,884.91	\$95,202.00	33.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	65	\$1,786.14	\$501,904.39	281.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 17	2	\$3,409.50	\$102,285.00	30.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 18	30	\$2,419.50	\$1,209,752.13	500.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	29	\$2,091.46	\$246,792.07	118.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	10	\$1,789.71	\$739,148.60	413.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 25	5	\$2,878.41	\$126,650.00	44.000	AS	N	VEH TRAF SIGNAL, F&I, POLY W/ALUM, 3 SEC
0650 1 26	5	\$1,652.78	\$74,375.00	45.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 29	5	\$2,088.63	\$175,445.00	84.000	AS	N	VEH TRAF SIGNAL,F&I POLY, 5 S CL 1 W
0650 1 34	19	\$1,300.89	\$611,416.74	470.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 35	5	\$2,283.44	\$207,792.99	91.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 3 SEC, 2-4 W
0650 1 36	11	\$1,545.62	\$200,930.18	130.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 38	4	\$1,839.88	\$71,755.16	39.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	4	\$2,142.79	\$74,997.49	35.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 43	1	\$4,500.00	\$36,000.00	8.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 2 S, 1-2 W
0650 1 44	8	\$7,871.47	\$244,015.51	31.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	6	\$7,926.46	\$95,117.47	12.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	4	\$8,747.00	\$78,723.00	9.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 50	7	\$993.92	\$528,765.00	532.000	AS	N	VEHICULAR TRAFFIC SIGNAL, INSTALL
0650 1 60	53	\$244.01	\$506,080.16	2,074.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	32	\$843.66	\$383,864.24	455.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 1 80	4	\$666.67	\$500,000.00	750.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY
0650 2102	17	\$549.50	\$186,280.00	339.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	9	\$341.95	\$52,318.92	153.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0650 2106	7	\$438.48	\$53,495.01	122.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2108	5	\$526.28	\$29,998.00	57.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2109	54	\$531.79	\$797,687.93	1,500.000	EA	N	VEHIC SIGNAL AUX, REP/RETR F&I, FLEX BAC
0653 1 11	152	\$1,004.52	\$2,100,457.12	2,091.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	85	\$1,842.67	\$919,491.00	499.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	7	\$797.92	\$23,937.64	30.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	68	\$315.92	\$212,932.98	674.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 1 10	4	\$64,742.00	\$1,618,550.00	25.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- AC
0654 1 11	1	\$3,668.00	\$18,340.00	5.000	EA	N	MIDBL: IN-ROAD LIGHT AS, F&I- AC, LIGHT
0654 1 20	1	\$82,159.00	\$410,795.00	5.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- SOLAR
0654 2 11	7	\$9,177.20	\$468,037.00	51.000	AS	N	MID BL:RECT RAP FLASH BCN, F&I AC, SING
0654 2 12	7	\$13,611.51	\$530,849.00	39.000	AS	N	MID BL: RECT RAPI FL BEA, F&I AC,BB SIGN
0654 2 15	4	\$7,870.43	\$220,372.00	28.000	AS	N	MID: RECT RAPID FLA B, F&I AC, MST ARM
0654 2 16	2	\$14,497.00	\$57,988.00	4.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, POLE MT
0654 2 17	3	\$12,789.87	\$358,116.40	28.000	AS	N	MID:RECT RAPID FLASH BCN, F&I AC, ACCESS
0654 2 18	4	\$14,746.90	\$442,407.04	30.000	AS	N	MID:REC RAPID FLASH BCN, F&I AC, B ACC
0654 2 21	10	\$9,336.72	\$401,479.16	43.000	AS	N	MID BL:RECT RAPID FLASH BE, F&I SOL,SING
0654 2 22	14	\$12,392.21	\$669,179.28	54.000	AS	N	MID BL: RECT RAPID FL BCN, F&I SOL, BB
0654 2 27	4	\$7,760.35	\$310,413.84	40.000	AS	N	MID:REC RAPID FLASH BCN, F&I SOL, SD ACC
0654 2 28	4	\$11,463.21	\$320,970.00	28.000	AS	N	MID:REC RAPID FLASH BCN, F&I SOL, B ACC
0654 2 30	2	\$3,784.50	\$75,690.00	20.000	AS	N	MID BL: RECT RAPID FLASH BEACON, INSTALL
0654 2 40	2	\$4,668.00	\$93,360.00	20.000	AS	N	MID BL:RECT RAPID FLASH BEACON, RELOCATE
0654 2 60	9	\$1,341.58	\$52,321.48	39.000	AS	N	MID BL:RECT RAPID FLASH BEACON, REMOVE
0654 3 10	16	\$4,006.43	\$392,630.60	98.000	AS	N	MID: PEDESTRIAN HYBRID BEACON, F&I, COMP
0654 3 60	2	\$864.50	\$17,290.00	20.000	AS	N	MID: PED HYBRID BEACON ASSY, REMOV
0659 1101	5	\$862.00	\$32,756.00	38.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0659 1102	4	\$573.30	\$62,490.00	109.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0659 1104	2	\$407.69	\$21,200.00	52.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- DI

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0659	1302	1	\$300.00	\$30,000.00	100.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660	1101	3	\$1,116.25	\$8,930.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660	1102	2	\$1,425.14	\$9,976.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660	1103	1	\$2,400.00	\$12,000.00	5.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660	1104	4	\$372.63	\$16,395.91	44.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660	1105	2	\$1,164.63	\$8,152.44	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660	1106	1	\$525.00	\$18,375.00	35.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660	1109	39	\$389.31	\$229,691.31	590.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1110	27	\$412.09	\$171,017.69	415.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660	1111	3	\$1,014.48	\$12,173.72	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660	1112	2	\$432.96	\$7,360.28	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660	1600	15	\$66.67	\$15,533.96	233.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660	2101	39	\$1,163.34	\$523,501.96	450.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660	2102	72	\$1,066.44	\$1,670,038.78	1,566.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2103	2	\$500.00	\$1,000.00	2.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660	2106	94	\$1,228.24	\$2,886,367.44	2,350.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	2107	1	\$250.00	\$250.00	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0660	3 11	48	\$7,525.53	\$1,550,259.69	206.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660	3 12	49	\$10,629.93	\$5,176,775.24	487.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660	3 31	2	\$1,280.50	\$12,805.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, CAB
0660	3 32	2	\$635.50	\$6,355.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660	3 41	2	\$2,106.25	\$8,424.98	4.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660	3 42	2	\$2,453.75	\$19,630.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660	3 51	6	\$908.74	\$79,969.29	88.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,CAB
0660	3 52	8	\$1,408.01	\$312,577.50	222.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660	3 60	3	\$23,978.18	\$479,563.56	20.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660	4 11	73	\$13,164.23	\$4,857,599.36	369.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	76	\$5,680.43	\$4,589,787.01	808.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 31	2	\$1,843.85	\$47,940.00	26.000	EA	N	VEHICLE DETECT SYS- VID, INSTALL CAB EQP
0660	4 32	2	\$1,379.70	\$139,350.00	101.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 41	7	\$685.53	\$23,308.12	34.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 42	16	\$1,265.89	\$101,271.13	80.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 51	14	\$1,276.54	\$127,653.69	100.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 52	11	\$1,415.49	\$230,725.40	163.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 60	26	\$346.10	\$56,068.58	162.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660	4 90	2	\$2,938.30	\$5,876.60	2.000	EA	N	VEH DET SYS- VIDEO, DIAG/MISC REPAIR
0660	5 11	2	\$10,333.33	\$31,000.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660	5 12	1	\$3,000.00	\$3,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660	5 13	4	\$1,756.93	\$433,960.96	247.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660	5 62	1	\$140.16	\$840.96	6.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REM AG

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6121	19	\$3,506.08	\$308,535.48	88.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	20	\$9,125.16	\$812,139.04	89.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	3	\$813.33	\$2,440.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	5	\$1,369.00	\$6,845.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	2	\$457.50	\$915.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0660 7 21	16	\$77,182.24	\$3,704,747.62	48.000	EA	N	VEH DET SYS- WRONG WAY FOR EXIT, 1-2, AC
0660 7 22	15	\$75,530.30	\$3,474,393.91	46.000	EA	N	VEH DET SYS- WRONG WAY EXIT, 3-MORE, AC
0660 7 31	4	\$97,273.70	\$972,737.00	10.000	EA	N	VEH DET SYS- WRONG WAY - EXIT, 1-2, SOL
0660 7 32	4	\$112,866.90	\$1,128,669.00	10.000	EA	N	VEH DET SYS- WRONG WAY EXIT, 3-MORE, SOL
0660 8 11	1	\$1,980.99	\$23,771.88	12.000	EA	N	TRAFFIC DATA DETECT SYS- MICRO, F&I, CAB
0660 8 12	1	\$10,987.99	\$230,747.79	21.000	EA	N	TRAFF DATA DETECT SYS- MICRO, F&I, ABOVE
0660 9 11	6	\$24,794.81	\$520,691.04	21.000	EA	N	TRAFFIC DATA DETECT SYS- VIDEO, F&I, CAB
0660 9 12	6	\$12,729.13	\$585,540.12	46.000	EA	N	TRAFFIC DATA DETECT SYS- VIDEO, F&I, ABO
0660 9 31	1	\$1,805.00	\$45,125.00	25.000	EA	N	TRAFFIC DATA DET SYS- VID, INSTALL, CAB
0660 9 32	1	\$1,385.00	\$138,500.00	100.000	EA	N	TRAFF DATA DETECT SYS- VID, INSTALL, ABO
0663 1111	16	\$7,517.37	\$240,555.74	32.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	15	\$3,050.25	\$207,416.77	68.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETECT
0663 1121	21	\$7,401.24	\$370,061.76	50.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	23	\$6,156.45	\$412,482.05	67.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	14	\$2,118.40	\$93,209.39	44.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	1	\$800.00	\$1,600.00	2.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663 1600	4	\$366.91	\$5,503.59	15.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	127	\$344.17	\$705,200.04	2,049.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	51	\$1,800.73	\$1,541,423.22	856.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 15	1	\$9,023.70	\$72,189.60	8.000	EA	N	PED DETECTOR, F&I,RETRO PASSIVE TO EXIST
0665 1 40	7	\$224.39	\$8,078.04	36.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	6	\$399.94	\$9,598.45	24.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	75	\$120.96	\$94,951.58	785.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	25	\$3,860.77	\$416,963.24	108.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	49	\$40,635.52	\$4,266,729.32	105.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	38	\$39,314.13	\$3,695,528.41	94.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	22	\$37,960.82	\$3,036,865.79	80.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	19	\$39,496.66	\$2,646,276.27	67.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	8	\$43,865.89	\$877,317.75	20.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5142	5	\$38,735.67	\$658,506.41	17.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 2 PREEMPT
0670 5300	6	\$6,506.89	\$234,248.00	36.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5500	6	\$4,407.67	\$39,669.00	9.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	87	\$1,002.19	\$238,521.54	238.000	AS	N	TRAF CNTL ASSEM, REMOVE
0670 5700	7	\$1,469.23	\$141,046.00	96.000	AS	N	TRAF CNTL ASSEM, RESTORE
0671 2 11	12	\$9,746.81	\$2,670,625.93	274.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 14	2	\$8,000.00	\$16,000.00	2.000	EA	N	TRAFFIC CONTROLLER, F&I, 170
0671 2 30	4	\$1,290.18	\$72,250.00	56.000	EA	N	TRAFFIC CONTROLLER, INSTALL
0671 2 40	14	\$2,372.99	\$296,623.73	125.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	2	\$650.00	\$5,200.00	8.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	6	\$114.46	\$24,953.20	218.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1111	1	\$5,800.00	\$11,600.00	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1112	1	\$6,000.00	\$12,000.00	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 2
0676 1115	1	\$7,000.00	\$14,000.00	2.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1116	3	\$22,183.88	\$88,735.50	4.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1117	1	\$26,100.00	\$156,600.00	6.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S7
0676 1161	4	\$2,603.77	\$138,000.00	53.000	EA	N	TRAFFIC SIGL CONTR CAB, REP CON MONITOR
0676 1500	5	\$1,793.55	\$112,993.55	63.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	3	\$786.00	\$7,860.00	10.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2112	2	\$8,331.22	\$233,274.25	28.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2121	1	\$5,500.00	\$5,500.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	32	\$8,597.19	\$1,435,730.43	167.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2132	2	\$7,299.44	\$43,796.64	6.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2141	2	\$12,642.86	\$88,500.00	7.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2142	6	\$10,789.00	\$204,991.09	19.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2143	24	\$13,683.50	\$875,744.16	64.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2145	2	\$12,896.46	\$128,964.56	10.000	EA	N	ITS CABINET- F&I, BASE SUN, P44
0676 2146	1	\$17,804.54	\$17,804.54	1.000	EA	N	ITS CABINET- F&I, BASE SUN, 340
0676 2147	2	\$17,395.00	\$34,790.00	2.000	EA	N	ITS CABINET- F&I, BASE SUN, 332D
0676 2300	1	\$1,674.23	\$6,696.92	4.000	EA	N	ITS CABINET- INSTALL
0676 2400	3	\$1,980.56	\$9,902.79	5.000	EA	N	ITS CABINET- RELOCATE
0676 2500	18	\$2,471.66	\$106,281.55	43.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	10	\$970.44	\$20,379.17	21.000	EA	N	ITS CABINET- REMOVE
0676 3 10	21	\$1,855.28	\$103,895.77	56.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 30	2	\$1,707.81	\$13,662.44	8.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL
0676 3 50	3	\$351.61	\$13,361.16	38.000	EA	N	SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY
0678 1102	1	\$4,500.00	\$9,000.00	2.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678 1104	7	\$245.95	\$267,344.55	1,087.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	2	\$3,510.50	\$35,105.00	10.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	7	\$2,347.65	\$169,031.00	72.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1110	4	\$2,256.25	\$180,500.00	80.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678 1112	1	\$1,500.00	\$3,000.00	2.000	EA	N	CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0678 1113	1	\$3,000.00	\$6,000.00	2.000	EA	N	CNTRL ACCESS, F&I, GPS TIME SYNC
0680 1112	2	\$40,000.00	\$200,000.00	5.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	1	\$15,000.00	\$180,000.00	12.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1122	1	\$32,180.00	\$64,360.00	2.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0680 1123	1	\$7,500.00	\$30,000.00	4.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0682 1111	3	\$9,885.71	\$69,200.00	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1112	5	\$9,214.59	\$129,004.26	14.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1113	38	\$7,149.54	\$1,737,338.11	243.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1114	2	\$26,666.67	\$160,000.00	6.000	EA	N	ITS CCTV CAMERA, F&I, DOME,PRESS, THERM
0682 1131	2	\$7,000.00	\$42,000.00	6.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL, NPRES.
0682 1132	2	\$7,166.67	\$43,000.00	6.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	43	\$6,942.07	\$916,352.72	132.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1143	3	\$8,734.43	\$61,141.00	7.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682 1153	8	\$7,100.07	\$149,101.44	21.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HI
0682 1300	3	\$1,948.24	\$33,120.00	17.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	16	\$2,232.65	\$51,350.85	23.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$914.75	\$5,488.49	6.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	7	\$489.42	\$6,851.94	14.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1800	1	\$400.00	\$4,000.00	10.000	EA	N	ITS CCTV CAMERA, PREVENTATIVE MAINT
0682 1900	1	\$1,425.00	\$14,250.00	10.000	EA	N	ITS CCTV CAMERA, DIAG AND MISC REPAIR
0682 2 11	1	\$16,815.00	\$16,815.00	1.000	EA	N	VIDEO DISPLAY EQUIPMENT, F&I, VIDEO DISP
0682 2 12	1	\$13,098.00	\$104,784.00	8.000	EA	N	VIDEO DISPLAY EQUIPMENT, F&I, WALL DISP
0682 2 70	1	\$885.00	\$7,080.00	8.000	EA	N	VIDEO DISPLAY EQUIP, REMOVE & STOCKPILE
0684 1 1	111	\$5,029.57	\$3,264,188.09	649.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 3	2	\$1,783.81	\$26,757.20	15.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	5	\$2,053.32	\$26,693.10	13.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	7	\$555.22	\$5,552.21	10.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684 1 6	8	\$77.32	\$7,191.07	93.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684 1 10	2	\$7,143.87	\$21,431.60	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, L3, F&I
0684 2 1	17	\$1,243.01	\$129,273.05	104.000	EA	N	DEVICE SERVER, F&I
0684 2 6	1	\$299.37	\$299.37	1.000	EA	N	DEVICE SERVER, REMOVE
0684 3 11	1	\$8,125.00	\$40,625.00	5.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 5 1	21	\$1,232.54	\$89,975.70	73.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$943.00	\$1,886.00	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0684 5 6	1	\$19.69	\$19.69	1.000	EA	N	MEDIA CONVERTER, REMOVE
0684 6 11	13	\$4,717.13	\$245,290.69	52.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 12	12	\$7,061.21	\$296,570.65	42.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 13	3	\$5,463.83	\$207,625.50	38.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, SERI
0684 6 30	4	\$1,155.70	\$42,760.84	37.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL
0684 6 40	3	\$1,945.60	\$11,673.57	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	3	\$100.62	\$804.95	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90100	2	\$837.59	\$23,452.64	28.000	EA	N	NETWORK DEVICE, ETHERNET REPEAT
0684 90101	1	\$41,200.00	\$41,200.00	1.000	EA	N	NET DEV MAN HUB ETHER SW, LAY 3
0684 90102	5	\$2,285.60	\$41,140.84	18.000	EA	N	NET DEV, CELLULAR MODEM

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	37	\$5,998.48	\$1,325,664.72	221.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	24	\$7,689.79	\$622,872.95	81.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	46	\$11,790.31	\$1,025,756.77	87.000	EA	N	UPS, F&I, LINE INTERACTIVE W CAB
0685 1 14	19	\$12,825.42	\$705,398.32	55.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685 1 60	3	\$377.05	\$1,131.15	3.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0685 2 1	57	\$948.49	\$661,095.64	697.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, F&I
0685 2 6	1	\$500.00	\$500.00	1.000	EA	N	REMOTE POWER MANAGE UNIT- RPMU, REMOVE
0695 1 1	64	\$1,963.07	\$889,272.03	453.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 2 1	1	\$1,767.31	\$8,836.55	5.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 3 11	7	\$7,500.22	\$90,002.66	12.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695 5 1	3	\$5,442.12	\$21,768.47	4.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695 6 12	65	\$1,705.98	\$880,285.90	516.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7131	3	\$5,549.52	\$22,198.07	4.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695 7132	23	\$6,478.33	\$252,654.88	39.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7141	6	\$5,118.33	\$56,301.58	11.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7143	1	\$7,360.31	\$7,360.31	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7162	9	\$5,855.45	\$70,265.41	12.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695 7163	2	\$5,942.79	\$17,828.36	3.000	EA	N	TMS CABINET, F&I , TYP 3 POLE
0695 7171	1	\$5,900.00	\$5,900.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7173	1	\$5,451.93	\$5,451.93	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7600	33	\$883.91	\$45,963.24	52.000	EA	N	TMS CABINET, REMOVE
0695 8 11	6	\$2,259.18	\$88,107.93	39.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700 1 11	282	\$504.49	\$6,755,677.79	13,391.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	209	\$1,622.23	\$6,273,168.57	3,867.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	121	\$2,000.75	\$2,676,999.95	1,338.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	41	\$3,049.81	\$1,186,376.88	389.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	35	\$2,537.72	\$423,799.08	167.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	29	\$2,649.51	\$461,015.36	174.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 31	32	\$2,581.89	\$444,085.50	172.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	30	\$2,628.37	\$399,511.66	152.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	5	\$3,236.88	\$25,895.00	8.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 40	9	\$146.18	\$16,080.00	110.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	179	\$326.22	\$580,016.75	1,778.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	258	\$52.24	\$480,704.27	9,201.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	6	\$3,639.71	\$54,595.69	15.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1 80	15	\$413.25	\$856,252.50	2,072.000	AS	N	SINGLE POST SIGN, REPAIR
0700 2 11	29	\$4,428.49	\$730,701.44	165.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	47	\$5,623.53	\$1,619,577.00	288.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	55	\$7,320.55	\$3,067,308.85	419.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	82	\$8,113.51	\$4,170,343.97	514.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 15	68	\$10,420.73	\$2,969,908.50	285.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	43	\$15,694.82	\$4,865,394.72	310.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	27	\$21,290.12	\$5,322,530.82	250.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	16	\$28,950.45	\$4,255,716.23	147.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	53	\$8,148.17	\$1,385,189.69	170.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	95	\$1,013.92	\$538,392.20	531.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2 80	1	\$200.00	\$400.00	2.000	AS	N	MULTI- POST SIGN, REPAIR
0700 3101	104	\$288.61	\$661,199.31	2,291.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	41	\$418.87	\$611,132.19	1,459.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	31	\$763.57	\$578,022.87	757.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	29	\$1,384.13	\$434,617.65	314.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	28	\$3,398.97	\$628,809.12	185.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	22	\$8,317.52	\$1,621,917.13	195.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	20	\$10,903.99	\$2,028,142.60	186.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	16	\$14,265.09	\$2,410,800.00	169.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3109	10	\$16,452.05	\$1,201,000.00	73.000	EA	N	SIGN PANEL, F&I GM, 401-400 SF
0700 3201	120	\$901.74	\$664,584.64	737.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	58	\$1,529.69	\$457,376.76	299.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	36	\$2,054.54	\$380,089.75	185.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	41	\$3,075.50	\$642,779.41	209.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	41	\$5,290.67	\$973,482.39	184.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	46	\$7,873.89	\$2,047,212.63	260.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	36	\$11,264.36	\$2,264,137.30	201.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	23	\$15,162.86	\$1,713,402.91	113.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	17	\$18,495.49	\$1,313,180.00	71.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	13	\$19,291.67	\$1,292,541.75	67.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	12	\$22,030.30	\$1,454,000.00	66.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3301	16	\$1,208.07	\$90,605.00	75.000	EA	N	SIGN PANEL, F&I BM, 11870, UP TO 12 SF
0700 3302	15	\$1,981.76	\$107,015.00	54.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3401	18	\$270.84	\$92,086.40	340.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	15	\$378.24	\$128,602.50	340.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3403	17	\$503.57	\$163,660.50	325.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF
0700 3404	14	\$657.46	\$142,010.50	216.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3405	16	\$1,344.91	\$221,910.50	165.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3406	11	\$1,806.34	\$256,500.00	142.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF
0700 3407	10	\$2,642.31	\$343,500.00	130.000	EA	N	SIGN PANEL, INSTALL, 201-300 SF
0700 3408	10	\$3,657.69	\$475,500.00	130.000	EA	N	SIGN PANEL, INSTALL, 301-400 SF
0700 3501	69	\$217.97	\$239,549.18	1,099.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	18	\$470.28	\$39,033.15	83.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	10	\$553.10	\$11,062.00	20.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3504	6	\$330.00	\$3,300.00	10.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	3	\$1,216.67	\$7,300.00	6.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	5	\$1,731.75	\$13,854.00	8.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	2	\$3,225.00	\$6,450.00	2.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	126	\$84.08	\$126,795.57	1,508.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	39	\$198.18	\$39,635.87	200.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	28	\$262.23	\$24,912.26	95.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	25	\$338.86	\$24,736.71	73.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	24	\$747.41	\$53,066.39	71.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	22	\$862.00	\$43,962.22	51.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	18	\$876.11	\$31,540.04	36.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	6	\$1,375.41	\$12,378.70	9.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	5	\$1,590.00	\$7,950.00	5.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3610	3	\$1,352.43	\$4,057.30	3.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3611	2	\$750.00	\$1,500.00	2.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	3	\$676.72	\$2,030.15	3.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	8	\$1,018.63	\$15,279.40	15.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	12	\$1,491.22	\$47,719.02	32.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	9	\$1,518.37	\$42,514.35	28.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	3	\$996.67	\$2,990.00	3.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	3	\$1,190.67	\$3,572.00	3.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 3630	2	\$500.00	\$1,000.00	2.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF W LIGHT
0700 3631	2	\$500.00	\$1,000.00	2.000	EA	N	SIGN PANEL, REMOVE, 601 SF GREAT W LIGHT
0700 4111	12	\$81,361.11	\$2,929,000.00	36.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	19	\$110,462.16	\$7,290,502.31	66.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	23	\$125,919.64	\$8,184,776.32	65.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	24	\$142,438.89	\$10,825,355.53	76.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4121	10	\$121,153.85	\$3,150,000.00	26.000	EA	N	OH STATIC SIGN STR, F&I, S UP TO 20 FT
0700 4122	10	\$139,807.69	\$3,635,000.00	26.000	EA	N	OH STATIC SIGN STR, F&I, S 21-30 FT
0700 4125	5	\$229,900.00	\$1,149,500.00	5.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	5	\$263,675.78	\$2,373,082.00	9.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$495,500.00	\$495,500.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4135	1	\$101,745.78	\$101,745.78	1.000	EA	N	OH STATIC SIGN STR, F&I, M SP 51-100 FT
0700 4140	3	\$31,272.91	\$500,366.60	16.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4514	1	\$80,000.00	\$160,000.00	2.000	EA	N	OH STATIC SIGN STR, RELOCATE, C 41-50 FT
0700 4611	3	\$11,014.29	\$77,100.00	7.000	EA	N	OH STATIC SIGN STR, SHALLOW REMOVE, CANT
0700 4612	5	\$18,797.04	\$206,767.43	11.000	EA	N	OH STATIC SIGN STR, DEEP REMOVE, CANT
0700 4622	1	\$20,000.00	\$80,000.00	4.000	EA	N	OH STATIC SIGN STR, DEEP REMOVE, SPAN
0700 4640	6	\$5,679.83	\$113,596.64	20.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 11	12	\$6,288.89	\$396,200.00	63.000	EA	N	INTERNAL ILLUM SIGN, F&I GM, UP TO 12 SF

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21	40	\$5,755.20	\$2,676,165.70	465.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	110	\$5,765.14	\$6,652,975.94	1,154.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 40	2	\$1,333.33	\$40,000.00	30.000	EA	N	INTERNAL ILLUM SIGN, INSTALL
0700 5 50	18	\$1,273.26	\$100,587.35	79.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	23	\$395.98	\$135,821.86	343.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 5 70	2	\$847.62	\$178,000.00	210.000	EA	N	INTERNAL ILLUM SIGN, RETROFIT
0700 7132	1	\$40,000.00	\$40,000.00	1.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7232	1	\$60,000.00	\$60,000.00	1.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	1	\$3,419.10	\$6,838.20	2.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 7600	1	\$5,000.00	\$5,000.00	1.000	EA	N	EMBED DYNAMIC MESS SIGN, REMOVE
0700 8134	1	\$110,000.00	\$220,000.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	5	\$83,690.38	\$920,594.21	11.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	2	\$131,188.52	\$655,942.58	5.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8235	1	\$52,926.58	\$105,853.16	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8600	4	\$5,846.31	\$46,770.44	8.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	9	\$143,295.45	\$2,722,613.60	19.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9237	1	\$113,683.46	\$113,683.46	1.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	2	\$9,100.05	\$27,300.16	3.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	2	\$181,000.00	\$362,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	2	\$241,976.15	\$725,928.45	3.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10118	1	\$464,277.05	\$464,277.05	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 201-
0700 10122	3	\$105,091.26	\$315,273.79	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	4	\$104,038.89	\$416,155.56	4.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	5	\$168,065.12	\$2,184,846.58	13.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	2	\$19,010.64	\$57,031.91	3.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10500	1	\$88,472.88	\$88,472.88	1.000	EA	N	DMS SUPPORT STRUCTURE, MODIFY
0700 10600	4	\$14,896.61	\$74,483.05	5.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	33	\$124.16	\$79,212.58	638.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	44	\$108.86	\$143,370.73	1,317.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	15	\$8,792.22	\$221,651.82	25.210	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	15	\$7,806.45	\$309,440.05	39.639	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	7	\$4,143.62	\$44,834.00	10.820	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	46	\$7,705.75	\$2,044,828.19	265.364	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	46	\$7,702.95	\$1,685,414.00	218.801	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	12	\$4,001.51	\$87,000.80	21.742	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0704 1 1	40	\$148.91	\$607,870.79	4,082.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	51	\$167.96	\$217,838.92	1,297.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	122	\$270.03	\$428,275.13	1,586.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	30	\$200.01	\$118,604.24	593.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	32	\$316.72	\$193,197.40	610.000	EA	N	OBJECT MARKER, TYPE 3

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 4	12	\$232.76	\$15,594.64	67.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	93	\$100.33	\$717,778.26	7,154.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	38	\$107.96	\$162,802.54	1,508.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	12	\$11.74	\$93,863.00	7,995.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXIST
0705 11 10	1	\$5.50	\$2,750.00	500.000	EA	N	DELINEATOR, INSTALL ONLY
0705 11 11	3	\$117.95	\$24,180.00	205.000	EA	N	DELINEATOR POST, FURNISH & INSTALL ON EX
0706 1 3	301	\$4.07	\$4,500,641.32	1,106,964.000	EA	N	RAISED PAVMT MARK, TYPE B
0706 1110	2	\$350.00	\$700,000.00	2,000.000	EA	N	RAISED PAVMT MARK, TYPE F IIRPM
0710 11101	237	\$1,220.86	\$3,172,914.68	2,598.915	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	111	\$1,409.54	\$117,139.60	83.105	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	39	\$3,318.40	\$117,577.41	35.432	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	146	\$1.18	\$412,824.67	350,733.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	111	\$1.51	\$204,929.07	135,598.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	182	\$2.09	\$387,833.36	186,006.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	162	\$550.73	\$968,489.96	1,758.541	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	22	\$2,490.20	\$13,663.73	5.487	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	124	\$602.66	\$88,119.32	146.217	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	3	\$1,177.91	\$1,285.10	1.091	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	129	\$55.36	\$136,284.42	2,462.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	176	\$36.82	\$494,392.13	13,427.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	14	\$4.21	\$16,188.58	3,849.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	32	\$2.97	\$39,152.50	13,204.090	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	221	\$1,210.83	\$2,542,937.79	2,100.165	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	19	\$1,620.70	\$16,646.19	10.271	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	112	\$1.75	\$131,237.25	75,125.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	65	\$644.30	\$184,152.02	285.819	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	90	\$591.98	\$49,313.30	83.302	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	126	\$3.57	\$116,202.23	32,563.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	9	\$353.54	\$88,160.45	249.365	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11333	1	\$1,210.00	\$186.34	.154	GM	N	PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11421	5	\$2.79	\$6,286.04	2,252.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12101	4	\$1,829.32	\$158,832.20	86.826	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	3	\$5,558.49	\$18,854.40	3.392	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12131	3	\$1,184.38	\$30,338.00	25.615	GM	N	PAINTED PAVT MARK,DURABL,WHITE,SKIP, 6"
0710 12201	4	\$1,844.01	\$158,635.00	86.027	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	4	\$528.82	\$20,249.20	38.291	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
0710 12290	12	\$5.01	\$8,108.22	1,619.000	SF	N	PAINTED PAVT MARK,DUR,YELLOW,ISLAND NOSE
0710 90	259	\$23,670.67	\$7,574,614.78	320.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	79	\$6,736.06	\$276,838.46	41.098	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	58	\$11,295.75	\$334,229.80	29.589	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	229	\$3.45	\$1,536,964.21	445,012.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	216	\$4.80	\$872,109.33	181,856.520	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	273	\$6.23	\$904,867.62	145,302.720	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11130	2	\$148.17	\$2,518.83	17.000	EA	N	THERMOPLASTIC, STD, WHITE, VERT DEFL
0711 11140	1	\$137.33	\$2,197.28	16.000	EA	N	THERMOPLASTIC, STD, WHITE, VERT ADV WARN
0711 11141	203	\$1,951.62	\$323,560.64	165.791	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	5	\$6,449.89	\$1,128.73	.175	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	202	\$169.87	\$562,767.25	3,313.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	270	\$87.41	\$1,351,402.34	15,461.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	52	\$12.15	\$57,278.78	4,716.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	210	\$4.80	\$620,682.14	129,255.800	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	172	\$2,148.87	\$142,315.07	66.228	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	11	\$7.41	\$20,589.90	2,779.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	15	\$2,344.35	\$1,315,321.54	561.060	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	9	\$.86	\$22,194.00	25,805.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	11	\$.88	\$36,520.17	41,420.760	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	10	\$3.09	\$92,495.10	29,943.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	10	\$3.02	\$61,548.75	20,360.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	10	\$4.89	\$69,368.05	14,180.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	17	\$660.61	\$302,652.43	458.141	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	7	\$588.48	\$36,021.15	61.210	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	16	\$101.27	\$45,974.85	454.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	15	\$64.85	\$48,574.96	749.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	15	\$2,338.88	\$975,088.43	416.904	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	9	\$.69	\$29,905.00	43,165.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	10	\$.70	\$21,139.38	30,223.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	11	\$3.41	\$25,896.75	7,602.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231	19	\$716.00	\$103,104.99	144.001	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241	7	\$505.08	\$17,880.00	35.400	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	4	\$3,090.06	\$30,900.60	10.000	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	3	\$18.43	\$1,216.50	66.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13123	1	\$.50	\$1,250.00	2,500.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,12"
0711 13124	1	\$.01	\$25.00	2,500.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,18"
0711 13125	1	\$.01	\$25.00	2,500.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"
0711 13131	3	\$2,115.38	\$27,500.00	13.000	GM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13151	2	\$.50	\$1,001.50	2,001.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13160	1	\$.50	\$45.00	90.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13170	1	\$.50	\$45.00	90.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, ARROW
0711 13211	4	\$3,097.36	\$28,650.60	9.250	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222	2	\$2.77	\$1,605.00	580.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 13223	1	\$.01	\$52.80	5,280.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"
0711 13224	1	\$.01	\$26.40	2,640.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,18"
0711 13225	1	\$.01	\$26.40	2,640.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,24"
0711 13231	4	\$2,740.00	\$21,920.00	8.000	GM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251	2	\$6.47	\$1,625.00	251.000	LF	N	THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123	40	\$12.26	\$408,533.63	33,328.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	192	\$17.99	\$4,487,624.13	249,382.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	11	\$3,514.31	\$18,088.15	5.147	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	174	\$266.37	\$1,003,157.43	3,766.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14163	1	\$66,528.07	\$3,792.10	.057	GM	N	THERMOPLASTIC, PREF, WHITE ELEPHANT 12"
0711 14170	146	\$182.99	\$657,125.23	3,591.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	11	\$10.08	\$22,816.06	2,264.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14193	10	\$14.84	\$73,064.05	4,923.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14194	3	\$13.20	\$21,921.00	1,661.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14241	3	\$4,995.72	\$759.35	.152	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	7	\$3,228.42	\$6,272.82	1.943	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14526	7	\$29.15	\$148,968.00	5,111.000	LF	N	THERMOPLASTIC, PREFORMED, CONTR 32"
0711 14527	4	\$24.71	\$12,112.10	490.200	LF	N	THERMOPLASTIC, PREFORMED, CONTR 32"
0711 14528	2	\$14.29	\$13,329.00	933.000	LF	N	THERMOPLASTIC, PREFORMED, CONTR 20"
0711 14560	20	\$667.68	\$109,499.80	164.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	16	\$724.17	\$224,493.92	310.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	29	\$3,638.19	\$796,763.20	219.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	108	\$5,723.22	\$3,441,645.51	601.348	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	61	\$6,693.87	\$477,085.75	71.272	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	99	\$1,875.13	\$1,629,523.68	869.018	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	23	\$4,131.20	\$45,707.63	11.064	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15171	3	\$2,213.94	\$5,003.50	2.260	GM	N	THERMOPLASTIC, STD-OP, WHITE, D, 6" MANG
0711 15201	106	\$5,934.71	\$3,248,451.71	547.365	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	19	\$6,557.34	\$115,566.50	17.624	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	18	\$2,413.45	\$48,814.44	20.226	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	241	\$5,053.26	\$4,998,480.55	989.160	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	119	\$8,269.11	\$418,698.22	50.634	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	166	\$1,737.92	\$697,829.10	401.531	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	41	\$4,846.51	\$46,919.11	9.681	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16171	1	\$1,450.00	\$40.60	.028	GM	N	THERMOPLASTIC, STD OTHER,WHITE,D, 6" MAN
0711 16201	242	\$5,028.05	\$3,574,211.24	710.854	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	32	\$6,213.78	\$129,600.78	20.857	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	83	\$1,872.10	\$388,096.41	207.305	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 1	124	\$1.59	\$1,480,238.93	930,157.900	SF	N	THERMOPLASTIC, REMOVE
0711 18101	3	\$6.97	\$5,225.00	750.000	LF	N	THERMOPLASTIC,PREFORMED,YELLOW,SOLID,18"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103101	84	\$30,166.80	\$1,329,420.74	44.069	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	9	\$36,633.91	\$116,129.51	3.170	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	4	\$42,352.94	\$16,560.00	.391	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	75	\$9,708.23	\$609,666.95	62.799	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	13	\$21,653.43	\$116,452.15	5.378	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	83	\$29,859.14	\$1,084,424.15	36.318	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	17	\$7,696.94	\$64,069.30	8.324	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	67	\$9,963.51	\$495,255.98	49.707	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333	13	\$14,318.19	\$193,768.00	13.533	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN,12"
0713107	22	\$1.23	\$213,783.13	173,441.830	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	15	\$1.47	\$68,642.30	46,554.500	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	108	\$2.58	\$4,669,552.09	1,806,735.500	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	53	\$3.71	\$4,283,270.74	1,155,126.500	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	7	\$6.20	\$711,820.55	114,846.500	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	3	\$11.92	\$25,637.50	2,150.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	1	\$12.00	\$3,600.00	300.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 40	2	\$4.92	\$28,086.40	5,708.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	66	\$.60	\$573,724.73	953,428.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 5 21	5	\$3,222.35	\$132,116.35	41.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 30	1	\$1,930.00	\$1,930.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	20	\$2,626.65	\$244,278.86	93.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	14	\$2,638.31	\$110,809.19	42.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	9	\$575.05	\$11,500.97	20.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	53	\$21,224.14	\$2,334,655.50	110.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$16,100.00	\$96,600.00	6.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	12	\$5,319.97	\$117,039.27	22.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$7,000.00	\$7,000.00	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	15	\$845.51	\$22,828.64	27.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 3	1	\$250.00	\$5,000.00	20.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 10 5	1	\$300.00	\$1,500.00	5.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11 30	3	\$4,138.85	\$107,610.00	26.000	EA	N	LUMINAIRE WITH BRACKET, F&I
0715 11115	1	\$986.23	\$9,862.30	10.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11118	1	\$900.00	\$45,000.00	50.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	18	\$1,786.89	\$394,901.79	221.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	48	\$1,554.57	\$2,358,286.22	1,517.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11212	4	\$3,209.41	\$397,966.80	124.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, HIGH MAS
0715 11213	18	\$1,691.25	\$558,112.73	330.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	1	\$2,740.58	\$8,221.74	3.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	8	\$2,820.43	\$815,103.06	289.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11225	2	\$999.24	\$28,978.00	29.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, WALL

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11400	1	\$80.00	\$160.00	2.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	16	\$258.07	\$65,807.92	255.000	EA	N	LUMINAIRE, REMOVE
0715 19 3	1	\$30.00	\$660.00	22.000	EA	N	LIGHTING - REPLACE EXIS SURGE PROTECTOR
0715 19 13	3	\$126,209.20	\$631,046.00	5.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 43	2	\$44,002.00	\$132,006.00	3.000	EA	N	HIGH MAST LIGHT POLE, REL- NEW FOU, 120'
0715 19 51	1	\$3,760.00	\$60,160.00	16.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 61	1	\$10,000.00	\$10,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, REM POLE- FOUN REM
0715 19 62	1	\$2,900.00	\$60,900.00	21.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUND REM
0715 21 2	3	\$1,505.88	\$25,600.00	17.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 21 4	1	\$953.70	\$953.70	1.000	EA	N	LIGHTING REP- REPLACE TRANS BASE
0715 61100	1	\$5,000.00	\$40,000.00	8.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 30'MH, 0'ARM L
0715 61111	3	\$5,538.46	\$72,000.00	13.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 30'MH, 8'ARM L
0715 61121	4	\$7,695.70	\$361,698.00	47.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 30'MH,10'ARM L
0715 61142	7	\$8,142.16	\$407,107.94	50.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 30'MH,12'ARM L
0715 61152	5	\$10,534.01	\$189,612.22	18.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 30'MH,15'ARM L
0715 61200	1	\$5,500.00	\$82,500.00	15.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH, 0'ARM L
0715 61211	4	\$9,922.39	\$109,146.32	11.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH, 8'ARM L
0715 61221	2	\$8,625.67	\$25,877.00	3.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH,10'ARM L
0715 61242	4	\$7,548.13	\$60,385.00	8.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH,12'ARM L
0715 61252	3	\$9,751.11	\$87,760.00	9.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH,15'ARM L
0715 61300	5	\$6,893.56	\$4,646,260.00	674.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH, 0'ARM L
0715 61311	7	\$8,739.85	\$1,031,302.42	118.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH, 8'ARM L
0715 61321	3	\$9,778.00	\$58,668.00	6.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH,10'ARM L
0715 61342	6	\$8,025.22	\$329,033.89	41.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH,12'ARM L
0715 61352	4	\$10,140.29	\$101,402.90	10.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH,15'ARM L
0715 61411	5	\$14,229.44	\$256,130.00	18.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH, 8'ARM L
0715 61421	2	\$9,700.00	\$48,500.00	5.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH,10'ARM L
0715 61442	6	\$9,706.80	\$757,130.46	78.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH,12'ARM L
0715 61452	5	\$11,243.40	\$168,651.00	15.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH,15'ARM L
0715 61500	2	\$10,444.91	\$699,808.85	67.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH, 0'ARM L
0715 61511	2	\$9,221.15	\$479,500.00	52.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH, 8'ARM L
0715 61521	1	\$12,600.00	\$25,200.00	2.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH,10'ARM L
0715 61552	1	\$8,750.00	\$17,500.00	2.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH,15'ARM L
0715 61821	1	\$6,912.00	\$6,912.00	1.000	EA	N	LIGHT POLE CMPLT,STD,F&I,WILD, 25'MH,10'
0715 62121	1	\$17,158.00	\$85,790.00	5.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 30'MH,10'ARM L
0715 62142	1	\$11,013.00	\$110,130.00	10.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 30'MH,12'ARM L
0715 62152	1	\$17,288.00	\$69,152.00	4.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 30'MH,15'ARM L
0715 62211	1	\$16,442.07	\$16,442.07	1.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 35'MH, 8'ARM L
0715 62311	2	\$12,868.20	\$283,100.44	22.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH, 8'ARM L
0715 62342	1	\$11,513.00	\$69,078.00	6.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH,12'ARM L

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62352	1	\$15,436.06	\$154,360.60	10.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH,15'ARM L
0715 62400	1	\$10,924.43	\$10,924.43	1.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH, 0'ARM L
0715 62411	3	\$13,697.67	\$82,186.00	6.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH, 8'ARM L
0715 62442	2	\$14,642.09	\$512,473.00	35.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH,12'ARM L
0715 62452	1	\$10,000.00	\$20,000.00	2.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH,15'ARM L
0715 65166	2	\$10,388.97	\$31,166.90	3.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 30'MH
0715 65266	2	\$10,298.01	\$61,788.08	6.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 35'MH
0715 65366	1	\$10,250.00	\$20,500.00	2.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 40'MH
0715 65466	1	\$10,500.00	\$21,000.00	2.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 45'MH
0715 68000	7	\$3,336.17	\$156,800.00	47.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	19	\$797.58	\$244,060.77	306.000	EA	N	LIGHT POLE COMPLETE, REMV POLE AND FND
0715 69001	2	\$1,000.00	\$4,000.00	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715500 1	97	\$753.93	\$2,846,834.33	3,776.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	6	\$1,979.58	\$55,428.33	28.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	15	\$725.01	\$409,630.73	565.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500 11	6	\$2,066.08	\$324,373.79	157.000	EA	N	POLE CABLE DIST SYS, ALT, CONVENTIONAL
0715511120	1	\$14,922.60	\$164,148.60	11.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511130	1	\$14,771.70	\$44,315.10	3.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511140	3	\$12,967.08	\$2,126,601.15	164.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	2	\$17,145.00	\$68,580.00	4.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511235	1	\$8,513.00	\$246,877.00	29.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,35'
0715511245	1	\$18,233.70	\$36,467.40	2.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM,GALV,45'
0715512130	1	\$9,347.80	\$299,129.60	32.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140	3	\$8,981.17	\$592,757.40	66.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512240	1	\$34,000.00	\$136,000.00	4.000	EA	N	LIGHT POLE COMP,F&I,DBL ARM SM, GL,40'
0715513135	1	\$5,955.00	\$5,955.00	1.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513140	1	\$6,540.00	\$124,260.00	19.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715515135	1	\$8,501.00	\$17,002.00	2.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515140	1	\$6,540.00	\$26,160.00	4.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715516115	3	\$7,558.17	\$1,262,214.00	167.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	1	\$7,000.00	\$56,000.00	8.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516315	1	\$10,761.30	\$10,761.30	1.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15'
0715518115	1	\$8,419.00	\$336,760.00	40.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,15'
0715518135	1	\$6,035.00	\$30,175.00	5.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,35'
0715518140	2	\$9,219.55	\$1,226,200.00	133.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,40'
0715540000	3	\$5,484.07	\$38,388.50	7.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	3	\$486.51	\$3,892.11	8.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0735 74	1	\$985,000.00	\$985,000.00	1.000	LS	N	TOLL PLAZA, SINGLE LOCATION
0735 74 1	1	\$888,000.00	\$888,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0751 11101	1	\$290,000.00	\$290,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, F&I

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 35 13	2	\$77,028.15	\$616,225.18	8.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 14	1	\$96,390.74	\$289,172.22	3.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 151-200
0751 35 15	1	\$99,000.00	\$396,000.00	4.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, >200 SF
0751 35 43	1	\$20,000.00	\$20,000.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 11	2	\$577.24	\$9,813.00	17.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BI
0751 37	2	\$577.24	\$9,813.00	17.000	EA	N	TRASH RECEPTACLE
0770 78	2	\$639,090.58	\$1,917,271.75	3.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0904540 13	2	\$23.69	\$667,233.28	28,168.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	2	\$7,593.74	\$121,499.88	16.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	2	\$5,287.50	\$338,399.84	64.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRILL
0906173200	1	\$15.00	\$750.00	50.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	3	\$61.70	\$1,326,501.75	21,498.000	SY	N	HIGH FRICTION SURFACE COURSE
0914550 3	1	\$20.00	\$39,200.00	1,960.000	LF	N	FENCING- PED BAR P3- 4' ROPE FENCE
0920714100	9	\$10.43	\$508,437.11	48,733.000	SF	N	GREEN COL PAV MARK, BIKE LANE
0922102 4	1	\$2.96	\$199,800.00	67,500.000	SF	N	TEMPORARY PORTABLE ACCESS MAT
0999 2	44	\$1,000,750.19	\$49,036,759.24	49.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	79	\$10,037.97	\$793,000.00	79.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	33	\$3,975.63	\$2,365,500.00	595.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	29	\$4,886.00	\$244,300.00	50.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	391	\$50,094.06	\$27,802,201.46	555.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	31	\$13,369.68	\$561,526.50	42.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT
0999 50	3	\$657,441.68	\$138,062,752.86	210.000	MO	N	REST AREA RESPECT SERVICES, DO NOT BID
1000 5	6	\$532,983.63	\$3,197,901.75	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	7	\$590,028.61	\$4,720,228.85	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	11	\$301,998.30	\$3,623,979.57	12.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 13005	1	\$1,100.00	\$10,641,400.00	9,674.000	LF	N	UTILITY PIPE, INSTALL, 20.0-49.9"
1050 15004	1	\$248.05	\$166,193.50	670.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 15005	1	\$1,532.22	\$122,577.60	80.000	LF	N	UTILITY PIPE, ADJUST/MOD,20-49.9"
1050 16001	2	\$15.85	\$10,700.00	675.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	6	\$20.95	\$306,225.40	14,614.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	8	\$22.24	\$440,280.94	19,799.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	8	\$19.41	\$831,182.40	42,812.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	2	\$39.79	\$410,428.35	10,316.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	5	\$16.49	\$72,950.60	4,423.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	6	\$20.20	\$139,576.70	6,910.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	6	\$34.06	\$250,592.12	7,357.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 19525	1	\$1,150.00	\$339,250.00	295.000	LF	N	UTILITY PIPE, TEMP, STEEL,W/S 20.0-49.9"
1050 31202	2	\$62.17	\$20,579.00	331.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31204	2	\$129.01	\$110,950.20	860.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	9	\$169.16	\$281,145.11	1,662.000	LF	N	UTILITY PIPE- PVC, F&I 6"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31208	5	\$88.62	\$297,862.68	3,361.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31212	3	\$211.31	\$1,069,875.01	5,063.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31220	1	\$228.99	\$4,137,620.31	18,069.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 41201	3	\$62.67	\$46,567.35	743.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	3	\$146.88	\$20,415.82	139.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202	3	\$66.57	\$136,397.48	2,049.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42208	1	\$250.00	\$70,000.00	280.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	2	\$210.08	\$206,931.30	985.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	1	\$161.68	\$23,443.60	145.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214	1	\$358.59	\$305,877.27	853.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42224	1	\$485.03	\$413,730.59	853.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42236	1	\$900.00	\$256,500.00	285.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 42301	1	\$200.00	\$96,400.00	482.000	LF	N	UTILITY PIPE- HDPE, F&I, GAS, 1"-1.9"
1050 42303	1	\$400.00	\$8,800.00	22.000	LF	N	UTILITY PIPE- HDPE, F&I, GAS, 3"
1050 51204	3	\$207.57	\$358,477.14	1,727.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4"
1050 51206	5	\$141.35	\$385,473.72	2,727.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	5	\$136.48	\$3,299,851.13	24,178.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	4	\$252.63	\$70,230.64	278.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10"
1050 51212	5	\$112.95	\$2,964,474.55	26,245.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51220	2	\$485.39	\$89,797.90	185.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20"
1050 51224	1	\$565.37	\$290,034.81	513.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24"
1050 61130	1	\$1,092.20	\$469,646.00	430.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1055 15	1	\$1,592.24	\$1,592.24	1.000	EA	N	UTILITY FITTINGS, ADJUST & MODIFY
1055 31108	1	\$2,800.00	\$44,800.00	16.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31208	1	\$2,500.00	\$5,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$3,135.00	\$3,135.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220	1	\$9,315.00	\$18,630.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$35,500.08	\$35,500.08	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31312	1	\$1,227.00	\$1,227.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31508	1	\$1,099.80	\$17,596.80	16.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 51108	7	\$1,468.54	\$289,302.89	197.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	3	\$1,436.56	\$14,365.60	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	6	\$1,863.81	\$227,384.79	122.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51120	1	\$5,389.75	\$43,118.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 20"
1055 51124	1	\$7,975.39	\$183,433.97	23.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51208	4	\$1,717.25	\$154,552.66	90.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	1	\$2,749.50	\$2,749.50	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	5	\$2,665.12	\$157,242.32	59.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51224	1	\$9,745.69	\$19,491.38	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 24"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51308	4	\$1,364.17	\$13,641.72	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310	1	\$1,465.14	\$5,860.56	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	5	\$1,794.06	\$19,734.67	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51324	1	\$4,729.00	\$4,729.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 24"
1055 51408	3	\$1,323.46	\$15,881.56	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51410	2	\$1,090.06	\$6,540.38	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	2	\$1,186.15	\$15,420.00	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	4	\$1,025.02	\$27,675.67	27.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	4	\$2,007.68	\$62,237.99	31.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51514	1	\$2,439.00	\$17,073.00	7.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 14"
1055 51520	1	\$5,239.00	\$10,478.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 20"
1055 51524	1	\$5,740.00	\$34,440.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 51608	1	\$2,249.84	\$4,499.68	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 8"
1060 11211	1	\$10,068.75	\$10,068.75	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$23,395.04	\$23,395.04	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11221	1	\$7,462.65	\$29,850.60	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222	2	\$12,223.39	\$48,893.54	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	8	\$778.71	\$66,190.29	85.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$1,000.00	\$17,000.00	17.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 11	1	\$2,471.31	\$14,827.86	6.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 31 1	1	\$2,443.15	\$34,204.10	14.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST RIM
1060 32 2	1	\$2,443.15	\$34,204.10	14.000	EA	N	UTILITY STRUCTURE, INSTALL, COVER
1070 1 1	1	\$14.04	\$24,008.40	1,710.000	SF	N	UTILITY AUX, 8" CONC SLAB
1080 21100	3	\$897.00	\$39,468.02	44.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1"
1080 21106	3	\$638.21	\$3,191.05	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21112	1	\$976.00	\$976.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21114	1	\$976.00	\$976.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 14"
1080 21120	1	\$1,076.00	\$2,152.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,20"
1080 21124	1	\$1,176.00	\$9,408.00	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,24"
1080 21300	1	\$640.70	\$6,407.00	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, INSTAL
1080 21400	2	\$1,250.00	\$7,500.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOC
1080 21500	10	\$606.42	\$322,008.97	531.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	4	\$1,083.26	\$58,495.86	54.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	1	\$2,100.00	\$8,400.00	4.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 1"
1080 22400	1	\$6,235.75	\$18,707.25	3.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY RELOCATE
1080 22600	1	\$600.00	\$2,400.00	4.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102	1	\$1,013.85	\$3,041.55	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23106	5	\$11,125.74	\$100,131.62	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	4	\$7,722.59	\$332,071.28	43.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$4,500.00	\$9,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23112	4	\$12,461.17	\$236,762.22	19.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114	1	\$32,700.00	\$32,700.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"
1080 23120	1	\$45,300.00	\$90,600.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	1	\$58,700.00	\$352,200.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$32,000.00	\$32,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 23136	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 36"
1080 24100	1	\$1,000.00	\$1,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1"
1080 24102	1	\$1,200.00	\$10,800.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	2	\$2,135.15	\$132,379.53	62.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	9	\$3,278.29	\$190,140.82	58.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	6	\$3,507.12	\$277,062.51	79.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$5,150.00	\$5,150.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	6	\$5,678.01	\$374,748.83	66.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24114	1	\$15,990.00	\$15,990.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 14"
1080 24120	2	\$37,104.86	\$111,314.58	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	1	\$41,290.00	\$330,320.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24136	1	\$90,000.00	\$540,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 36"
1080 24142	1	\$140,000.00	\$140,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 42"
1080 24500	8	\$458.13	\$71,925.71	157.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	2	\$1,026.74	\$10,267.40	10.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25600	1	\$534.59	\$534.59	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26102	3	\$7,270.63	\$189,036.48	26.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26104	2	\$21,065.54	\$421,310.88	20.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 4"
1080 26106	1	\$2,150.00	\$4,300.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 6"
1080 26500	1	\$774.92	\$774.92	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M
1080 27104	2	\$8,648.27	\$25,944.82	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	3	\$10,517.02	\$105,170.17	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	3	\$12,648.77	\$126,487.70	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$15,870.00	\$31,740.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27114	1	\$19,970.00	\$39,940.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 14"
1080 27120	1	\$25,730.00	\$51,460.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$51,729.00	\$310,374.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27136	1	\$110,000.00	\$220,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 36"
1080 27142	1	\$120,000.00	\$240,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 42"
1080 27154	1	\$175,000.00	\$175,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 54"
1080 27500	1	\$14,000.00	\$56,000.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, MODIFY
1080 27600	1	\$1,750.00	\$8,750.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, REMOVE
1080 28108	1	\$1,900.00	\$7,600.00	4.000	EA	N	UTILITY FIXTURE- MECH JOINT SEP 8"
1080 29104	3	\$451.42	\$46,947.68	104.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	5	\$393.08	\$18,081.74	46.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"

Florida Department of Transportation
Item Average Unit Cost
From 2022/01/01 to 2022/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29108	5	\$579.47	\$169,784.83	293.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	3	\$496.70	\$7,947.14	16.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	4	\$736.25	\$276,831.32	376.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29114	1	\$1,199.00	\$2,398.00	2.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 14"
1080 29120	1	\$2,245.00	\$4,490.00	2.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$3,125.00	\$18,750.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 32102	1	\$1,286.89	\$3,860.67	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 2"
1080 32106	1	\$3,834.33	\$3,834.33	1.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32108	1	\$1,738.81	\$3,477.62	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32112	1	\$1,840.64	\$12,884.48	7.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32600	1	\$939.38	\$1,878.76	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, REMOVE
1080 33104	2	\$3,892.75	\$15,570.98	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	2	\$4,976.45	\$9,952.90	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	2	\$7,302.60	\$29,210.38	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33112	1	\$10,492.40	\$20,984.80	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33120	1	\$25,819.20	\$619,660.80	24.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 20"
1501 1	1	\$13,000.00	\$13,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	3	\$9,156.56	\$256,383.71	28.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	2	\$8,156.13	\$48,936.77	6.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08	1	\$7,688.71	\$7,688.71	1.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	1	\$1,337.60	\$1,337.60	1.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	5	\$3,913.28	\$101,745.38	26.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	3	\$4,502.16	\$193,592.77	43.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	5	\$1,503.63	\$22,554.44	15.000	EA	N	FIRE HYDRANT, REMOVE
1720900	1	\$10,000.00	\$10,000.00	1.000	EA	N	TRANSFORMER, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.