



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	27	\$3,537.92	\$46,261,866.33	13,076.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	8	\$115.49	\$13,780,461.17	119,325.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	7	\$136.21	\$11,470,213.93	84,212.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	7	\$157.37	\$104,134.77	661.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	7	\$91.83	\$752,312.10	8,192.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	18	\$96.10	\$692,025.58	7,201.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	27	\$.39	\$330,665.40	840,709.000	ED	N	WORK ZONE SIGN
0102 61	2	\$273.60	\$22,708.42	83.000	EA	N	BUSINESS SIGN
0102 62 13	2	\$4.90	\$20,615.00	4,204.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	8	\$78.39	\$4,060,448.62	51,796.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	5	\$62.02	\$1,240,607.27	20,002.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	4	\$56.80	\$1,216,939.00	21,424.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	4	\$23.16	\$1,108,555.80	47,870.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$24.81	\$1,079,551.02	43,521.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$24.06	\$1,344,202.50	55,875.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$18.00	\$278,820.00	15,490.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	27	\$.17	\$406,985.97	2,400,089.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	13	\$.08	\$867,564.78	11,275,417.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 75 1	1	\$31.29	\$24,406.20	780.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	15	\$9.00	\$52,156.45	5,793.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	2	\$6.11	\$27,100.24	4,438.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	5	\$1,549.52	\$128,610.00	83.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	26	\$18.24	\$896,380.53	49,134.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	13	\$21.92	\$501,039.11	22,857.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	13	\$18.32	\$418,764.26	22,857.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	18	\$.94	\$22,517.42	24,058.000	ED	N	TYPE III BARRICADE
0102150 1	7	\$8.34	\$103,347.20	12,394.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	9	\$9.74	\$141,227.70	14,504.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$37.63	\$7,337.85	195.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	5	\$13,550.77	\$153,042.39	11.294	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$7,041.49	\$4,112.23	.584	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	4	\$12,649.67	\$129,380.83	10.228	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	7	\$8.63	\$1,769,518.63	204,937.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$100.00	\$328,000.00	3,280.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	23	\$4.77	\$850,860.33	178,420.000	LF	N	SEDIMENT BARRIER
0104 11	7	\$26.58	\$100,590.63	3,785.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	6	\$17.67	\$71,712.24	4,058.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	6	\$7,362.81	\$220,884.28	30.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	19	\$349.95	\$229,916.81	657.000	EA	N	INLET PROTECTION SYSTEM
0107 1	18	\$54.22	\$1,234,583.27	22,768.270	AC	N	LITTER REMOVAL
0107 2	18	\$48.05	\$974,149.27	20,273.380	AC	N	MOWING
0108 1	4	\$40,925.00	\$163,700.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	5	\$52,829.47	\$264,147.36	5.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$35,000.00	\$35,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	21	\$69,130.67	\$23,342,662.87	337.660	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$5,198.66	\$129,394.72	24.890	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	6	\$73.43	\$3,584,650.00	48,817.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	20	\$37.41	\$1,390,487.26	37,164.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$274.41	\$6,585.80	24.000	EA	N	MAILBOX, F&I SINGLE
0110 21	3	\$9.92	\$23,178.80	2,336.000	LF	N	TREE PROTECTION BARRIER
0120 1	18	\$13.43	\$14,396,359.86	1,072,165.600	CY	N	REGULAR EXCAVATION
0120 2 2	16	\$36.20	\$572,189.32	15,804.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$23.51	\$14,761.93	627.900	CY	N	LATERAL DITCH EXCAVATION
0120 4	2	\$32.84	\$240,631.05	7,327.200	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$50.00	\$131,065.00	2,621.300	CY	N	CHANNEL EXCAVATION
0120 6	7	\$11.51	\$13,677,768.83	1,187,832.300	CY	N	EMBANKMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 71	5	\$43,632.77	\$218,163.86	5.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	2	\$18.05	\$2,389,689.00	132,361.500	CY	N	SURCHARGE EMBANKMENT
0125 3	1	\$1,000.00	\$1,000.00	1.000	CY	N	SELECT BEDDING MATERIAL
0141 70	2	\$2,814.81	\$152,000.00	54.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.15	\$569,583.00	180,820.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	1	\$18.00	\$5,256.00	292.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 3500	1	\$7.49	\$9,369.99	1,251.000	SY	N	GEOSYNTHETIC REINFORCED EMBANKMENT
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	13	\$8.89	\$2,964,762.97	333,377.000	SY	N	TYPE B STABILIZATION
0285701	10	\$26.47	\$503,447.20	19,023.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$77.02	\$10,243.66	133.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$54.25	\$9,439.50	174.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	4	\$34.19	\$691,465.92	20,224.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	12	\$32.59	\$2,807,232.22	86,151.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$116.00	\$14,268.00	123.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	7	\$41.57	\$1,915,569.56	46,077.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$40.50	\$732,483.00	18,086.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	4	\$46.57	\$6,301,962.50	135,316.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT 222476-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285757	1	\$93.83	\$4,238,019.61	45,167.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-3-52-01
0285758	1	\$82.37	\$2,217,729.88	26,924.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-4-52-01
0285759	1	\$145.00	\$167,185.00	1,153.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 442749-1-52-01
0285761	1	\$238.00	\$35,224.00	148.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS
0285766	1	\$147.88	\$91,981.36	622.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 36" THICK, 6" MAXIMUM LIFTS
0286 1	1	\$28.00	\$6,972.00	249.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	4	\$329.06	\$132,909.00	403.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	7	\$4.62	\$265,320.94	57,387.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$5.30	\$13,748.20	2,594.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	4	\$2.57	\$240,364.15	93,395.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$3.15	\$706,599.52	224,182.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	11	\$3.28	\$1,854,066.60	564,868.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	6	\$4.46	\$952,981.53	213,766.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	5	\$7.61	\$623,599.60	81,960.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	6	\$7.47	\$409,248.46	54,786.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$2.30	\$549.70	239.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 15	2	\$2.85	\$567,771.40	198,937.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	3	\$3.87	\$365,722.00	94,462.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$6.20	\$193,440.15	31,179.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	2	\$199.80	\$19,939.80	99.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	8	\$171.00	\$5,648,401.94	33,031.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	12	\$176.31	\$17,052,758.80	96,720.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$231.53	\$13,631,888.68	58,878.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	5	\$273.66	\$4,760,422.00	17,395.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	2	\$228.49	\$1,442,763.20	6,314.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	5	\$162.31	\$9,433,806.99	58,123.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	7	\$214.21	\$7,615,275.73	35,550.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	5	\$198.53	\$6,829,201.15	34,398.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	13	\$539.65	\$1,958,104.57	3,628.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$500.00	\$9,500.00	19.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 7	1	\$1,000.00	\$1,000.00	1.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0400 0 11	5	\$996.50	\$490,873.96	492.600	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$820.00	\$11,972.00	14.600	CY	N	CONCRETE CLASS NS, STEPS
0400 2 1	1	\$3,500.00	\$10,150.00	2.900	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$925.00	\$2,374,752.50	2,567.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	5	\$657.31	\$1,311,404.25	1,995.100	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 47	2	\$2,300.00	\$560,280.00	243.600	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	1	\$1,193.87	\$289,037.00	242.100	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	2	\$1,250.73	\$2,435,548.23	1,947.300	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	6	\$1,585.08	\$2,764,214.41	1,743.900	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	2	\$970.58	\$3,184,457.13	3,281.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	6	\$5.67	\$96,960.60	17,104.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	4	\$7.83	\$130,323.08	16,634.000	SY	N	BRIDGE DECK PLANING
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	1	\$3.70	\$123,639.20	33,416.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	3	\$1,068.20	\$157,666.23	147.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	3	\$2,263.78	\$66,555.00	29.400	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$105.00	\$21,000.00	200.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	1	\$1,000.00	\$62,000.00	62.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0413151	2	\$65.25	\$504,725.00	7,735.000	GA	N	METHACRYLATE MONOMER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413154	2	\$1.25	\$970,054.00	773,401.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	2	\$1.69	\$67,364.00	39,973.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	2	\$5.18	\$11,103.00	2,145.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	4	\$1.25	\$1,403,912.85	1,121,735.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	7	\$1.44	\$1,018,620.90	705,381.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	5	\$1.29	\$501,830.50	388,418.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.50	\$109,869.50	16,903.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$4.50	\$10,251.00	2,278.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$2.50	\$99,155.00	39,662.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	2	\$10,871.00	\$21,742.00	2.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	4	\$12,114.03	\$654,157.68	54.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$15,432.00	\$15,432.00	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	2	\$10,686.78	\$42,747.12	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	3	\$11,851.96	\$260,743.22	22.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	2	\$8,613.66	\$17,227.32	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	1	\$11,000.00	\$22,000.00	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$9,367.81	\$131,149.40	14.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$13,871.61	\$27,743.21	2.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	1	\$12,775.00	\$63,875.00	5.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$16,400.00	\$32,800.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$18,123.54	\$108,741.24	6.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$18,907.00	\$18,907.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$15,942.30	\$63,769.20	4.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$20,995.45	\$41,990.90	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	2	\$19,430.55	\$116,583.30	6.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$25,948.87	\$51,897.74	2.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	3	\$17,245.60	\$155,210.40	9.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$26,047.10	\$26,047.10	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1471	2	\$15,585.96	\$701,368.38	45.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$17,169.00	\$68,676.00	4.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1511	1	\$7,370.00	\$36,850.00	5.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$12,760.00	\$12,760.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1521	8	\$6,034.19	\$301,709.60	50.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1529	1	\$15,023.95	\$15,023.95	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	2	\$9,602.49	\$48,012.47	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	1	\$12,425.35	\$12,425.35	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1541	5	\$10,469.06	\$858,463.08	82.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	3	\$14,388.62	\$244,606.56	17.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	2	\$17,765.49	\$88,827.44	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1549	1	\$8,060.00	\$72,540.00	9.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	3	\$6,943.51	\$152,757.20	22.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	2	\$10,956.67	\$32,870.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$19,264.39	\$154,115.08	8.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$17,019.66	\$34,039.32	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	2	\$5,990.07	\$83,861.00	14.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$10,870.00	\$10,870.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1589	2	\$18,535.33	\$55,606.00	3.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1619	1	\$15,800.00	\$31,600.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	4	\$7,384.91	\$708,951.74	96.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$9,475.92	\$28,427.76	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$10,990.00	\$21,980.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$16,130.00	\$16,130.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$7,225.00	\$28,900.00	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$9,100.00	\$9,100.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1921	1	\$9,550.00	\$19,100.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	2	\$10,073.00	\$40,292.00	4.000	EA	N	MANHOLES, P-7, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	3	\$3,116.67	\$9,350.00	3.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	7	\$8,169.89	\$531,042.67	65.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$6,473.68	\$32,368.40	5.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$4,246.67	\$12,740.00	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	3	\$15,026.14	\$330,575.00	22.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	5	\$14,558.25	\$829,820.40	57.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	4	\$22,699.05	\$817,165.94	36.000	EA	N	MANHOLES, J-8, >10'
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	1	\$6,080.00	\$18,240.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	2	\$6,035.00	\$12,070.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	2	\$7,163.95	\$14,327.89	2.000	EA	N	INLETS, ADJUST
0425 5	8	\$4,238.66	\$211,933.01	50.000	EA	N	MANHOLE, ADJUST
0425 5 1	7	\$3,552.22	\$213,133.16	60.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$945.75	\$52,016.29	55.000	EA	N	VALVE BOXES, ADJUST
0425 14 1	1	\$79.00	\$1,106.00	14.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	1	\$1,205.93	\$1,205.93	1.000	EA	N	REPLACE GRATE
0425100 26	1	\$35,301.56	\$35,301.56	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 6 INLET, 3.5' X 12'
0425100 27	1	\$18,786.64	\$18,786.64	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 3.5' X 6'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425100 28	1	\$16,823.19	\$16,823.19	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 3.5' X 5'
0425100 29	1	\$18,052.25	\$36,104.50	2.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 5'
0425100 30	1	\$23,080.90	\$23,080.90	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 6' X 6'
0425100 31	1	\$46,060.76	\$46,060.76	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE E DITCH BOTTOM INLET, 6' X 16'
0425100 32	1	\$21,108.91	\$21,108.91	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 7'
0425100 33	1	\$14,204.68	\$14,204.68	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE C DITCH BOTTOM INLET, WITH 2' SUMP
0430173118	1	\$77.75	\$33,588.00	432.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174115	1	\$386.50	\$3,092.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	3	\$178.59	\$41,611.50	233.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$170.05	\$70,402.50	414.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$260.50	\$4,168.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	3	\$229.84	\$52,862.96	230.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174224	2	\$255.22	\$173,297.50	679.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$306.00	\$24,480.00	80.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430174236	1	\$453.27	\$106,065.18	234.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	1	\$772.50	\$3,090.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	4	\$122.17	\$74,768.66	612.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	12	\$123.80	\$3,207,737.54	25,910.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	9	\$167.54	\$2,281,437.61	13,617.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	5	\$242.68	\$2,776,243.80	11,440.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	5	\$286.47	\$2,864,142.42	9,998.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	3	\$330.58	\$1,283,655.60	3,883.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	3	\$391.31	\$2,559,967.35	6,542.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	2	\$454.71	\$745,274.55	1,639.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$419.19	\$606,148.74	1,446.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	1	\$740.00	\$1,323,860.00	1,789.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175215	1	\$140.50	\$4,215.00	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	5	\$233.39	\$226,852.27	972.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	3	\$274.23	\$208,961.56	762.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175230	1	\$307.00	\$13,815.00	45.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$434.00	\$858,886.00	1,979.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$329.42	\$71,813.56	218.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	1	\$332.98	\$102,890.82	309.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430185118	1	\$360.00	\$13,320.00	37.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$480.00	\$140,640.00	293.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$600.00	\$691,200.00	1,152.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$720.00	\$82,080.00	114.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$4,585.00	\$9,170.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518302	1	\$15,000.00	\$30,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", TRIPLE, 0 DEGREES, ELLIPTICAL
0430524100	2	\$6,895.00	\$27,580.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524202	1	\$16,080.28	\$16,080.28	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430530100	1	\$8,540.00	\$25,620.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430530200	1	\$18,754.18	\$37,508.36	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430530300	1	\$17,374.00	\$17,374.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND
0430530302	1	\$17,374.00	\$34,748.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ELLIPTICAL
0430536100	1	\$11,860.00	\$35,580.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430542100	1	\$16,580.00	\$16,580.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430611125	2	\$10,139.36	\$20,278.72	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611325	3	\$6,219.54	\$74,634.53	12.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	3	\$388.97	\$74,799.19	192.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 2	1	\$20.00	\$600.00	30.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982123	1	\$1,170.00	\$2,340.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	6	\$1,799.58	\$39,590.82	22.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$2,276.02	\$15,932.15	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	4	\$4,844.30	\$72,664.49	15.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$6,436.13	\$51,489.00	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	3	\$8,364.29	\$58,550.02	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$9,720.00	\$9,720.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	1	\$17,468.00	\$34,936.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982145	1	\$15,330.00	\$15,330.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 72" CD
0430982625	1	\$3,302.04	\$9,906.12	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982629	3	\$4,744.57	\$33,212.02	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982638	1	\$6,643.00	\$13,286.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430984123	1	\$2,869.00	\$2,869.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	6	\$3,201.90	\$99,258.86	31.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$3,770.63	\$71,642.00	19.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$16,483.33	\$49,450.00	3.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$10,970.48	\$21,940.95	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	4	\$3,446.74	\$34,467.37	10.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$5,236.36	\$115,200.00	22.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$6,132.00	\$12,264.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	1	\$11,116.53	\$22,233.06	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	2	\$1,827.78	\$16,450.00	9.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0432 3 11	1	\$7,848.02	\$7,848.02	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"
0436 1 1	1	\$250.00	\$29,000.00	116.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$52.25	\$214,590.75	4,107.000	LF	N	UNDERDRAIN, TYPE II
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	2	\$391.96	\$1,050,833.00	2,681.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$311.00	\$446,596.00	1,436.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	2	\$379.52	\$4,409,316.88	11,618.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$390.00	\$1,619,670.00	4,153.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 8 13	1	\$765.00	\$474,300.00	620.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"
0451 70	1	\$7,585.98	\$1,228,928.76	162.000	EA	N	PREST SOIL ANCHORS
0455 34 5	4	\$212.55	\$6,909,853.00	32,509.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 87	1	\$26,480.00	\$688,480.00	26.000	EA	N	ANCHOR BAR, STEEL
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"
0455133 2	5	\$40.28	\$4,305,743.86	106,900.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 5	4	\$323.69	\$1,566,637.25	4,840.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455143 25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0457 2221	1	\$1,594.00	\$310,830.00	195.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	5	\$85.65	\$150,666.04	1,759.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	3	\$182.23	\$82,184.50	451.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	3	\$700.33	\$96,786.00	138.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$16.57	\$19,937.72	1,203.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 15	1	\$4.50	\$137,340.00	30,520.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$6.74	\$3,000,000.00	444,960.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$5.39	\$15,000,000.00	2,782,634.000	LB	N	STRUCT STEEL, LOW ALLOY
0515 1 2	8	\$136.12	\$172,054.92	1,264.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	2	\$131.24	\$66,406.48	506.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0520 1 7	8	\$42.70	\$1,026,153.94	24,034.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	11	\$48.63	\$1,335,728.17	27,468.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$159.00	\$9,063.00	57.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	1	\$69.07	\$2,762.80	40.000	LF	N	CONCRETE CURB, TYPE D
0520 3	2	\$82.07	\$9,356.34	114.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	4	\$76.81	\$967,627.24	12,598.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$154.00	\$40,656.00	264.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	1	\$85.00	\$12,835.00	151.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	7	\$69.37	\$1,263,274.81	18,210.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$150.12	\$102,985.31	686.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$122.46	\$54,127.32	442.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 14	1	\$680.00	\$333,200.00	490.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 12	1	\$115.04	\$50,847.68	442.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	5	\$158.26	\$1,095,808.44	6,924.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5100	1	\$712.00	\$43,432.00	61.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE
0521 6 11	1	\$148.00	\$112,776.00	762.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 8 7	1	\$542.00	\$211,380.00	390.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$443.00	\$31,453.00	71.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	14	\$80.26	\$2,164,818.46	26,973.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	17	\$128.96	\$1,064,266.47	8,253.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$189.00	\$6,804.00	36.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	1	\$144.27	\$19,620.72	136.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	5	\$131.40	\$2,325,473.90	17,698.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$130.29	\$52,504.88	403.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$108.93	\$22,657.44	208.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	2	\$109.59	\$163,181.00	1,489.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0525 1	1	\$36.22	\$9,598.30	265.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0527 2	14	\$44.95	\$390,172.35	8,681.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$1,160.13	\$162,070.00	139.700	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$402.83	\$2,660,239.78	6,603.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 4	5	\$206.82	\$177,965.72	860.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 5 12	1	\$349.50	\$18,523.50	53.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	5	\$170.13	\$453,922.70	2,668.100	TN	N	BEDDING STONE
0534 72101	1	\$70.00	\$8,822,450.00	126,035.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	3	\$22.05	\$182,537.45	8,277.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	9	\$28.38	\$756,135.55	26,641.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$37.31	\$90,882.00	2,436.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 7 1	2	\$312.98	\$6,259.60	20.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$633.88	\$12,677.60	20.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$336.50	\$1,009.50	3.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	2	\$2,434.62	\$31,650.00	13.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	5	\$3,698.25	\$173,817.72	47.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,262.80	\$4,525.60	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8122	3	\$4,042.11	\$32,336.90	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,586.07	\$10,344.26	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	12	\$5.67	\$232,872.95	41,042.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	7	\$2,014.26	\$108,770.02	54.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	10	\$3,772.55	\$279,168.68	74.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0538 1	1	\$60.37	\$2,294.06	38.000	LF	N	GUARDRAIL RESET
0544 2 1	1	\$25,478.00	\$25,478.00	1.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	2	\$26,988.12	\$134,940.58	5.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	3	\$2,839.18	\$32,843.65	11.568	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	4	\$2,072.32	\$230,715.12	111.332	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	2	\$77.08	\$6,485,178.00	84,140.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	2	\$21.72	\$2,115,707.58	97,411.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	1	\$22.95	\$7,068.60	308.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10315	1	\$52.00	\$30,992.00	596.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10344	1	\$255.00	\$194,310.00	762.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0560 1 1	1	\$.94	\$3,000,000.00	3,185,170.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 1	6	\$1.71	\$608,962.03	355,689.000	SY	N	PERFORMANCE TURF
0570 1 2	23	\$3.99	\$3,286,094.60	822,776.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$8.77	\$347,251.90	39,615.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$11.23	\$97,015.97	8,639.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 13	1	\$30.00	\$1,848,570.00	61,619.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0611 1 1	6	\$1,740.65	\$144,828.73	83.204	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	5	\$2,509.07	\$72,763.14	29.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	4	\$1,890.05	\$86,942.24	46.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	17	\$16.37	\$3,720,525.03	227,221.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	17	\$30.22	\$3,615,771.75	119,662.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	7	\$31.68	\$22,078.69	697.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	2	\$47.37	\$71,630.00	1,512.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	5	\$18.46	\$386,790.00	20,956.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	2	\$18.29	\$24,622.80	1,346.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	12	\$8,867.29	\$310,355.06	35.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$12.00	\$8,952.00	746.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	4	\$1,113.19	\$8,905.50	8.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1121	6	\$4.40	\$61,056.24	13,887.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	3	\$7.30	\$59,455.00	8,148.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1124	4	\$6.20	\$2,095,168.12	337,813.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	2	\$15.98	\$5,673.00	355.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	4	\$2.04	\$91,015.20	44,591.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	7	\$56.79	\$264,983.86	4,666.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	7	\$97.19	\$79,887.00	822.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,869.24	\$123,370.01	66.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	6	\$94.39	\$32,093.49	340.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	2	\$1,108.19	\$24,380.16	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	6	\$179.64	\$12,395.36	69.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$2,636.70	\$60,644.20	23.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	8	\$3,485.57	\$149,879.49	43.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$176.31	\$19,570.96	111.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 46	1	\$1,220.00	\$14,640.00	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 6	5	\$246.07	\$531,019.74	2,158.000	DA	N	FIBER OPTIC CABLE LOCATOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 8 1	3	\$7.60	\$18,274.00	2,403.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	1	\$3,812.00	\$3,812.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	1	\$6,989.00	\$6,989.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 5 1	1	\$17.75	\$1,491.00	84.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	17	\$1,452.96	\$1,014,163.26	698.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	7	\$2,774.16	\$1,389,852.65	501.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	5	\$5,616.38	\$516,707.34	92.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	2	\$923.59	\$36,020.00	39.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	5	\$928.99	\$65,958.28	71.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	4	\$4,162.12	\$33,296.95	8.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$3,100.00	\$6,200.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	6	\$4,127.81	\$74,300.56	18.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$949.00	\$1,898.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$821.00	\$821.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	11	\$12.40	\$565,867.86	45,619.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$10.00	\$2,410.00	241.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 6	3	\$1.00	\$4,535.00	4,535.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	7	\$1,656.23	\$38,093.21	23.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	1	\$9,000.00	\$36,000.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0641 2 11	1	\$2,330.00	\$6,990.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	11	\$2,332.76	\$88,645.03	38.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	2	\$13,545.00	\$108,360.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 18	1	\$25,410.00	\$152,460.00	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	2	\$846.42	\$5,078.52	6.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	2	\$5,866.67	\$17,600.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$8,020.91	\$88,230.00	11.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$37,000.00	\$74,000.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3175	1	\$31,510.00	\$94,530.00	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3800	1	\$6,790.00	\$27,160.00	4.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	11	\$2,577.70	\$309,324.38	120.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	4	\$1,199.71	\$35,991.27	30.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	9	\$546.70	\$25,148.18	46.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	1	\$85,000.00	\$85,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	2	\$96,014.45	\$192,028.89	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	4	\$108,116.67	\$648,700.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	1	\$130,000.00	\$130,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 15	2	\$101,266.87	\$405,067.47	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 01
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17	2	\$162,000.00	\$324,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	2	\$134,350.00	\$268,700.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 20	1	\$150,000.00	\$150,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	3	\$111,074.85	\$1,332,898.24	12.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$125,200.00	\$125,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 25	1	\$129,576.40	\$129,576.40	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$145,695.56	\$437,086.68	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	3	\$6,362.62	\$76,351.38	12.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	1	\$10,220.00	\$40,880.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	5	\$2,121.56	\$369,151.64	174.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 15	1	\$4,765.00	\$19,060.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	3	\$2,475.57	\$22,280.17	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$3,617.77	\$112,150.80	31.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 34	5	\$2,048.00	\$124,928.00	61.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	3	\$2,548.00	\$10,192.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 60	3	\$161.03	\$16,264.16	101.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2102	1	\$663.09	\$22,545.06	34.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	5	\$641.63	\$53,897.00	84.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	10	\$1,207.88	\$113,541.12	94.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	7	\$2,371.04	\$73,502.34	31.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$127.96	\$2,047.34	16.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1106	1	\$370.00	\$8,880.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD
0660 1109	4	\$322.44	\$82,544.26	256.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1110	6	\$547.93	\$18,081.72	33.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1400	1	\$133.00	\$7,182.00	54.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660 2101	9	\$1,148.12	\$167,626.01	146.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	10	\$1,223.43	\$362,134.55	296.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	10	\$1,578.29	\$572,920.92	363.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$9,075.11	\$81,676.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$12,534.22	\$112,808.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	1	\$2,000.00	\$4,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	1	\$550.00	\$1,100.00	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 60	1	\$4,580.00	\$18,320.00	4.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	3	\$27,660.00	\$138,300.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	3	\$6,484.44	\$58,360.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$2,660.00	\$5,320.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 51	2	\$1,748.50	\$17,485.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 6121	1	\$4,460.00	\$13,380.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$10,020.00	\$30,060.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$580.00	\$5,800.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 22	2	\$124,500.00	\$498,000.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0663 1121	4	\$21,057.56	\$189,518.00	9.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	3	\$8,366.67	\$50,200.00	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1400	1	\$890.00	\$1,780.00	2.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0665 1 11	9	\$523.66	\$86,403.90	165.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$2,515.00	\$40,240.00	16.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 50	1	\$442.06	\$2,210.30	5.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	3	\$75.26	\$2,257.80	30.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$47,200.00	\$236,000.00	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	7	\$37,106.87	\$1,113,206.22	30.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5112	2	\$47,500.80	\$190,003.19	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	8	\$930.26	\$16,744.64	18.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$12,000.00	\$48,000.00	4.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	4	\$3,978.52	\$147,205.41	37.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$888.00	\$11,544.00	13.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	1	\$310.00	\$1,240.00	4.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$32,704.00	\$32,704.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	2	\$2,505.10	\$125,255.04	50.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$874.79	\$12,247.00	14.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2121	1	\$8,960.00	\$8,960.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	3	\$7,952.26	\$47,713.55	6.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$6,887.03	\$13,774.06	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	4	\$10,698.97	\$106,989.66	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2147	1	\$15,000.00	\$30,000.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$2,000.00	\$2,000.00	1.000	EA	N	ITS CABINET, RELOCATE
0676 2600	1	\$721.00	\$2,884.00	4.000	EA	N	ITS CABINET- REMOVE
0676 3 10	2	\$2,171.67	\$13,030.00	6.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1100	1	\$87,905.00	\$87,905.00	1.000	LS	Y	CONTROLLER ACCESSORIES, AUTOMATED TRAFFIC SIGNAL PERFORMANCE MEASURES SYSTEM, CENTRAL SOFTWARE
0680 1402	2	\$1,747.52	\$13,980.16	8.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT
0680 1403	1	\$1,720.04	\$27,520.64	16.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT
0682 1113	6	\$7,011.55	\$140,230.92	20.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	4	\$8,040.36	\$88,444.00	11.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$1,000.00	\$1,000.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$483.43	\$3,384.04	7.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	9	\$4,619.29	\$212,487.46	46.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$1,177.00	\$11,770.00	10.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 6	1	\$330.00	\$1,980.00	6.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	2	\$931.10	\$9,311.00	10.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	2	\$1,420.00	\$5,680.00	4.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$3,500.00	\$7,000.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	4	\$9,255.56	\$83,300.00	9.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 90101	1	\$24,346.29	\$73,038.87	3.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	1	\$2,100.00	\$4,200.00	2.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	3	\$5,939.00	\$35,634.02	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	4	\$9,772.85	\$156,365.64	16.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	3	\$12,390.00	\$61,950.00	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	4	\$13,927.69	\$181,060.00	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	7	\$1,254.08	\$73,990.80	59.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	1	\$2,541.00	\$5,082.00	2.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12	1	\$2,541.00	\$5,082.00	2.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	16	\$542.97	\$304,063.48	560.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	11	\$2,172.19	\$312,796.03	144.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	5	\$2,446.26	\$68,495.40	28.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$3,495.85	\$13,983.41	4.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	14	\$251.46	\$25,145.86	100.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	18	\$61.13	\$20,111.57	329.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	3	\$530.19	\$60,971.99	115.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	2	\$1,988.36	\$21,872.00	11.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1500	2	\$122.93	\$860.50	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	3	\$61.85	\$5,504.31	89.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	3	\$5,336.87	\$32,021.21	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$8,619.08	\$129,286.24	15.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	4	\$8,715.97	\$61,011.79	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$14,250.00	\$57,000.00	4.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 17	2	\$24,866.67	\$74,600.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	2	\$8,400.00	\$33,600.00	4.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 60	7	\$1,484.94	\$44,548.33	30.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 3101	9	\$304.78	\$46,326.59	152.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$1,592.75	\$6,371.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	4	\$907.70	\$23,600.07	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$1,047.09	\$11,518.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	1	\$4,698.00	\$4,698.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	1	\$6,510.00	\$45,570.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$9,250.00	\$55,500.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$17,710.00	\$35,420.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$24,650.00	\$24,650.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3402	1	\$460.00	\$920.00	2.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3501	8	\$186.27	\$11,734.94	63.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	8	\$82.91	\$10,364.04	125.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	3	\$142.61	\$2,709.50	19.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	1	\$470.00	\$470.00	1.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 4113	1	\$135,600.00	\$135,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$144,500.00	\$144,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4125	1	\$295,400.00	\$886,200.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	1	\$390,000.00	\$390,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	1	\$510,700.00	\$1,532,100.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 5 21	5	\$5,866.70	\$99,733.90	17.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	6	\$5,614.37	\$247,032.28	44.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$458.68	\$7,338.88	16.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 8235	1	\$240,000.00	\$480,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8236	1	\$143,336.73	\$143,336.73	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	1	\$10,000.00	\$20,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$101,000.00	\$202,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$141,043.34	\$141,043.34	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10124	1	\$150,000.00	\$300,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	1	\$18,280.00	\$18,280.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11231	1	\$15,787.93	\$15,787.93	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 13 12	2	\$91.17	\$547.00	6.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	5	\$94.58	\$16,078.78	170.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700142111	1	\$12,230.00	\$61,150.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$13,000.00	\$13,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$50,000.00	\$50,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0704 1 2	10	\$220.14	\$65,382.26	297.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$270.37	\$25,955.70	96.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$129.48	\$17,092.00	132.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$240.00	\$1,920.00	8.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	2	\$207.27	\$4,560.00	22.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$71.12	\$29,015.00	408.000	EA	N	DELINEATOR, NON-FLEXIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0706 1 3	20	\$5.35	\$639,269.54	119,556.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	16	\$1,303.23	\$314,096.55	241.014	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	9	\$1,868.62	\$15,388.11	8.235	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$2,666.06	\$3,081.97	1.156	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	9	\$2.67	\$103,333.36	38,655.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	10	\$4.57	\$26,101.22	5,714.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	14	\$3.45	\$74,193.92	21,503.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	12	\$1,093.18	\$121,051.97	110.734	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$1,657.93	\$711.25	.429	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	10	\$1,198.02	\$10,931.90	9.125	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	11	\$61.61	\$29,204.60	474.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11170	13	\$53.65	\$110,885.60	2,067.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$4.12	\$226.54	55.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$3.00	\$180.00	60.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	16	\$1,678.39	\$291,123.92	173.454	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	8	\$3.48	\$14,472.26	4,164.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	8	\$900.09	\$35,708.45	39.672	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	6	\$1,319.57	\$4,202.83	3.185	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$4.82	\$5,956.12	1,235.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	4	\$4.09	\$9,494.53	2,319.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	19	\$47,087.63	\$1,035,927.82	22.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$14,123.02	\$6,171.76	.437	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$20,000.00	\$760.00	.038	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	14	\$5.93	\$249,304.89	42,075.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11124	16	\$6.92	\$69,517.22	10,041.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	17	\$9.76	\$96,466.59	9,880.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	15	\$4,355.02	\$34,792.27	7.989	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	13	\$272.76	\$32,185.91	118.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	15	\$113.19	\$154,837.56	1,368.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	5	\$21.06	\$1,621.50	77.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	11	\$8.10	\$44,030.60	5,434.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	11	\$4,513.50	\$16,749.58	3.711	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	14	\$19.72	\$339,126.68	17,193.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	11	\$260.32	\$43,994.79	169.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$221.12	\$35,378.90	160.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$12.50	\$737.50	59.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$15.00	\$4,005.00	267.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14660	1	\$3,500.00	\$94,500.00	27.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	4	\$4,934.51	\$85,983.83	17.425	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	3	\$9,321.70	\$16,527.38	1.773	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$3,957.95	\$95,774.53	24.198	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	4	\$4,926.78	\$71,172.23	14.446	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	17	\$5,925.25	\$825,275.39	139.281	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	8	\$7,942.03	\$38,328.26	4.826	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	10	\$3,888.49	\$161,391.73	41.505	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	3	\$12,481.13	\$2,883.14	.231	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	17	\$6,005.00	\$494,548.02	82.356	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	6	\$2,993.36	\$68,146.75	22.766	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	10	\$8.26	\$40,585.75	4,916.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	9	\$35,001.82	\$49,702.58	1.420	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103131	4	\$21,658.33	\$9,226.45	.426	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	9	\$34,838.85	\$49,854.39	1.431	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	2	\$21,677.21	\$932.12	.043	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	4	\$19,655.91	\$8,314.45	.423	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.00	\$22,868.00	11,434.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.30	\$8,529.30	6,561.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	3	\$4.38	\$65,460.12	14,943.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.51	\$413,225.70	117,625.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$6.65	\$52,761.10	7,934.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 60	3	\$.89	\$95,781.45	107,982.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 51	1	\$689.00	\$689.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	1	\$19,710.00	\$59,130.00	3.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$5,500.00	\$5,500.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$825.00	\$2,475.00	3.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,945.38	\$75,870.00	39.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$4,451.00	\$26,706.00	6.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	2	\$266.00	\$4,256.00	16.000	EA	N	LUMINAIRE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 19 13	1	\$98,400.00	\$2,164,800.00	22.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 63	1	\$25,000.00	\$525,000.00	21.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61111	1	\$17,700.00	\$70,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61452	1	\$10,540.00	\$632,400.00	60.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 69000	2	\$1,262.05	\$49,220.04	39.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	2	\$855.09	\$54,726.00	64.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$1,940.00	\$42,680.00	22.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	1	\$909.00	\$14,544.00	16.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0751 36 12	1	\$1,500.00	\$3,000.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BICYCLES
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0904540 13	1	\$45.16	\$1,871,565.88	41,443.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT
0904540 14	1	\$9,164.58	\$164,962.44	18.000	EA	N	HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL
0904540 15	1	\$7,062.37	\$1,016,981.28	144.000	CY	N	HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT
0904540 18	1	\$49.89	\$234,981.90	4,710.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM, LENGTH OF NEED SEGMENT - SPECIAL DESIGN
0916400 8	1	\$305.00	\$394,365.00	1,293.000	SF	Y	PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01
0918349100	1	\$33,350.00	\$100,050.00	3.000	CY	N	ULTRA HIGH PERFORMANCE CONCRETE (UHPC)
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0920681100	3	\$16,389.10	\$753,898.60	46.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681102	3	\$5,469.43	\$251,593.82	46.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920681103	3	\$9,078.63	\$354,066.54	39.000	EA	Y	CONNECTED VEHICLE, SYSTEM INTERFACE UNIT
0920681104	1	\$18,500.00	\$296,000.00	16.000	EA	Y	CONNECTED VEHICLE, ONBOARD UNIT
0920688 7	1	\$1,160.00	\$1,160.00	1.000	EA	Y	ROAD WEATHER INFORMATION SYSTEM (RWIS), REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920688100	1	\$19,110.00	\$19,110.00	1.000	EA	N	ROAD WEATHER INFORMATION SYSTEM (RWIS)
0920714100	2	\$21.20	\$49,151.25	2,319.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	1	\$40,000.00	\$40,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,900.00	\$152,100.00	39.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$4,500.00	\$18,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	24	\$65,386.02	\$2,026,966.63	31.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$5,807,440.00	\$5,807,440.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	3	\$3,227,253.00	\$9,681,759.00	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 18003	1	\$18.60	\$19,288.20	1,037.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 42130	1	\$350.00	\$1,750.00	5.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 30"
1080 29116	1	\$1,897.52	\$37,950.40	20.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"