



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	27	\$3,062.61	\$42,184,381.03	13,774.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	7	\$167.10	\$12,983,527.25	77,700.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	5	\$129.08	\$9,718,655.00	75,290.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	7	\$108.17	\$66,013.83	610.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	7	\$132.12	\$386,437.37	2,925.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	17	\$90.82	\$1,346,348.12	14,825.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	27	\$.43	\$469,057.90	1,081,619.000	ED	N	WORK ZONE SIGN
0102 61	2	\$172.89	\$6,570.00	38.000	EA	N	BUSINESS SIGN
0102 62 13	3	\$4.57	\$23,315.00	5,104.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	8	\$79.08	\$402,843.24	5,094.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	5	\$62.02	\$1,240,607.27	20,002.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	5	\$57.13	\$1,283,960.50	22,474.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	3	\$33.66	\$92,100.00	2,736.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$24.81	\$1,079,551.02	43,521.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$24.06	\$1,344,202.50	55,875.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$18.00	\$278,820.00	15,490.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	27	\$.22	\$468,642.14	2,114,872.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	12	\$.30	\$50,372.10	168,036.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 75 1	1	\$27.21	\$17,142.30	630.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	16	\$9.72	\$66,058.21	6,794.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$7.00	\$13,930.00	1,990.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	6	\$1,636.74	\$142,396.68	87.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	26	\$20.38	\$921,894.81	45,235.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	14	\$20.79	\$459,345.13	22,099.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	14	\$16.90	\$373,583.25	22,099.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$120.00	\$62,400.00	520.000	DA	N	EXISTING ITS MAINTENANCE
0102115	17	\$5.58	\$26,113.42	44,678.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$9.35	\$110,128.00	11,776.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	9	\$11.06	\$164,234.40	14,856.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 12	1	\$13,648.46	\$177.43	.013	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	5	\$13,104.06	\$133,045.49	10.153	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$7,872.47	\$3,849.64	.489	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	4	\$12,747.02	\$127,776.15	10.024	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	5	\$8.63	\$1,747,963.28	202,532.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$100.00	\$328,000.00	3,280.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	22	\$5.13	\$779,947.11	151,934.000	LF	N	SEDIMENT BARRIER
0104 11	7	\$29.15	\$81,336.50	2,790.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	5	\$20.01	\$56,706.00	2,834.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	5	\$4,476.84	\$120,874.76	27.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	21	\$348.56	\$341,588.72	980.000	EA	N	INLET PROTECTION SYSTEM
0107 1	20	\$53.99	\$1,197,784.28	22,186.490	AC	N	LITTER REMOVAL
0107 2	20	\$43.80	\$877,764.73	20,039.420	AC	N	MOWING
0108 1	4	\$40,925.00	\$163,700.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	4	\$37,125.00	\$148,500.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$35,000.00	\$35,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	23	\$80,537.94	\$19,967,772.63	247.930	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$5,261.25	\$130,900.00	24.880	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	6	\$73.43	\$3,584,650.00	48,817.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	21	\$43.85	\$1,606,431.08	36,638.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	5	\$303.85	\$10,634.89	35.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$6.79	\$15,082.00	2,220.000	LF	N	TREE PROTECTION BARRIER
0120 1	18	\$12.63	\$11,009,517.51	871,675.600	CY	N	REGULAR EXCAVATION
0120 2 2	19	\$36.71	\$616,383.47	16,788.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$32.84	\$240,631.05	7,327.200	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$50.00	\$131,065.00	2,621.300	CY	N	CHANNEL EXCAVATION
0120 6	7	\$11.89	\$13,082,170.59	1,100,625.300	CY	N	EMBANKMENT
0120 71	6	\$39,012.49	\$234,074.92	6.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 74	2	\$18.05	\$2,389,689.00	132,361.500	CY	N	SURCHARGE EMBANKMENT
0125 3	2	\$213.26	\$633,801.70	2,971.900	CY	N	SELECT BEDDING MATERIAL
0141 70	2	\$2,814.81	\$152,000.00	54.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.15	\$569,583.00	180,820.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	2	\$18.00	\$9,522.00	529.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 3500	1	\$7.49	\$9,369.99	1,251.000	SY	Y	GEOSYNTHETIC REINFORCED EMBANKMENT
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	12	\$8.41	\$2,104,224.78	250,344.000	SY	N	TYPE B STABILIZATION
0285701	13	\$27.25	\$333,845.57	12,252.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$77.02	\$10,243.66	133.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$54.25	\$9,439.50	174.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$23.43	\$203,517.72	8,685.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	9	\$34.34	\$1,523,493.48	44,360.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$35.37	\$260,326.00	7,360.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	8	\$54.75	\$1,466,644.96	26,787.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$40.50	\$732,483.00	18,086.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	5	\$46.59	\$6,426,824.18	137,932.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$196.00	\$310,072.00	1,582.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT 222476-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285759	1	\$145.00	\$167,185.00	1,153.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 442749-1-52-01
0285761	1	\$238.00	\$35,224.00	148.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS
0285766	1	\$147.88	\$91,981.36	622.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 36" THICK, 6" MAXIMUM LIFTS
0286 1	2	\$63.39	\$191,322.66	3,018.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	4	\$348.78	\$134,805.07	386.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	8	\$5.14	\$556,076.83	108,174.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$5.30	\$13,748.20	2,594.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	5	\$1.80	\$418,462.07	232,534.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$2.27	\$1,197,567.34	528,712.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	13	\$3.09	\$1,420,726.71	459,179.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	5	\$4.39	\$602,374.13	137,249.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	5	\$7.61	\$623,599.60	81,960.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	5	\$7.82	\$293,209.17	37,474.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$2.30	\$549.70	239.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$3.10	\$691,908.00	223,145.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$2.07	\$16,277.36	7,866.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	3	\$3.87	\$365,722.00	94,462.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	4	\$4.35	\$267,655.75	61,479.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	2	\$199.80	\$19,939.80	99.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	1	\$500.00	\$5,250.00	10.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	8	\$168.76	\$5,910,239.20	35,022.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	12	\$153.29	\$18,094,089.33	118,036.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$231.53	\$13,631,888.68	58,878.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$274.00	\$1,805,769.60	6,590.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	6	\$241.58	\$6,977,818.30	28,884.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	3	\$207.36	\$2,003,603.45	9,662.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	5	\$172.71	\$5,097,749.44	29,515.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	4	\$236.81	\$1,951,205.96	8,239.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	9	\$170.12	\$14,666,729.78	86,215.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	14	\$564.93	\$1,193,311.87	2,112.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$500.00	\$9,500.00	19.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 7	1	\$1,000.00	\$1,000.00	1.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0400 0 11	5	\$996.50	\$490,873.96	492.600	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$820.00	\$11,972.00	14.600	CY	N	CONCRETE CLASS NS, STEPS
0400 2 1	2	\$5,674.12	\$48,230.00	8.500	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$925.00	\$2,374,752.50	2,567.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	5	\$657.31	\$1,311,404.25	1,995.100	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 47	2	\$2,300.00	\$560,280.00	243.600	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	1	\$1,193.87	\$289,037.00	242.100	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	2	\$1,250.73	\$2,435,548.23	1,947.300	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	6	\$1,585.08	\$2,764,214.41	1,743.900	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	2	\$970.58	\$3,184,457.13	3,281.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	6	\$5.67	\$96,960.60	17,104.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	4	\$7.83	\$130,323.08	16,634.000	SY	N	BRIDGE DECK PLANING
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	1	\$3.70	\$123,639.20	33,416.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	3	\$1,068.20	\$157,666.23	147.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	3	\$2,263.78	\$66,555.00	29.400	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$105.00	\$21,000.00	200.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	1	\$1,000.00	\$62,000.00	62.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0413151	2	\$65.25	\$504,725.00	7,735.000	GA	N	METHACRYLATE MONOMER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413154	2	\$1.25	\$970,054.00	773,401.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	3	\$1.83	\$74,252.00	40,547.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	2	\$5.18	\$11,103.00	2,145.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	4	\$1.25	\$1,403,912.85	1,121,735.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	6	\$1.43	\$1,006,841.70	705,141.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	5	\$1.29	\$501,830.50	388,418.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.50	\$109,869.50	16,903.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$4.50	\$10,251.00	2,278.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$2.50	\$99,155.00	39,662.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	1	\$8,865.00	\$8,865.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1205	1	\$3,273.00	\$9,819.00	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	3	\$13,361.12	\$93,527.85	7.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$9,300.00	\$9,300.00	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	2	\$13,118.67	\$39,356.00	3.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$7,534.00	\$30,136.00	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$10,279.11	\$10,279.11	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1351	3	\$10,989.73	\$186,825.40	17.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$16,400.00	\$16,400.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$15,725.10	\$15,725.10	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$16,400.00	\$32,800.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$20,422.00	\$183,798.00	9.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1431	2	\$19,764.80	\$98,824.00	5.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$27,515.00	\$55,030.00	2.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1451	2	\$14,489.33	\$43,468.00	3.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$17,590.00	\$17,590.00	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1475	1	\$5,731.00	\$5,731.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1485	1	\$8,310.00	\$8,310.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1511	1	\$7,370.00	\$36,850.00	5.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$12,760.00	\$12,760.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1521	7	\$5,192.44	\$150,580.88	29.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1531	1	\$7,143.87	\$7,143.87	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	4	\$5,680.93	\$198,832.52	35.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$9,350.00	\$28,050.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1549	1	\$8,060.00	\$72,540.00	9.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$6,776.19	\$142,300.00	21.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	2	\$10,956.67	\$32,870.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1554	1	\$19,480.00	\$136,360.00	7.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1561	2	\$5,990.07	\$83,861.00	14.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$10,870.00	\$10,870.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1589	1	\$15,340.00	\$15,340.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1619	1	\$15,800.00	\$31,600.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	5	\$7,668.65	\$751,527.74	98.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$9,475.92	\$28,427.76	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$10,990.00	\$21,980.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$16,130.00	\$16,130.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$7,225.00	\$28,900.00	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$9,100.00	\$9,100.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	1	\$4,602.90	\$4,602.90	1.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$9,550.00	\$19,100.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	1	\$19,080.00	\$19,080.00	1.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$2,925.00	\$5,850.00	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	6	\$6,175.08	\$259,353.55	42.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$6,473.68	\$32,368.40	5.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$4,246.67	\$12,740.00	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$13,007.50	\$26,015.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	5	\$12,908.89	\$322,722.24	25.000	EA	N	MANHOLES, J-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 92	3	\$23,689.88	\$213,208.94	9.000	EA	N	MANHOLES, J-8, >10'
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	1	\$6,080.00	\$18,240.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	2	\$6,035.00	\$12,070.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	1	\$4,346.60	\$4,346.60	1.000	EA	N	INLETS, ADJUST
0425 5	9	\$2,385.77	\$188,476.06	79.000	EA	N	MANHOLE, ADJUST
0425 5 1	7	\$2,434.73	\$197,212.76	81.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	9	\$1,231.30	\$141,599.81	115.000	EA	N	VALVE BOXES, ADJUST
0425 14 1	1	\$79.00	\$1,106.00	14.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	1	\$1,205.93	\$1,205.93	1.000	EA	N	REPLACE GRATE
0425100 24	1	\$17,576.00	\$87,880.00	5.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE
0430173118	1	\$77.75	\$33,588.00	432.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174115	1	\$386.50	\$3,092.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	5	\$250.94	\$51,945.51	207.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$113.50	\$7,377.50	65.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$260.50	\$4,168.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	1	\$433.00	\$3,464.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175112	1	\$772.50	\$3,090.00	4.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	4	\$105.34	\$34,129.58	324.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	11	\$95.86	\$1,540,648.34	16,072.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	8	\$146.26	\$1,042,984.48	7,131.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	5	\$202.32	\$891,009.32	4,404.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	5	\$248.96	\$1,233,858.36	4,956.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$394.83	\$406,280.00	1,029.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$547.71	\$389,425.00	711.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$750.00	\$669,000.00	892.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175215	1	\$140.50	\$4,215.00	30.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	2	\$192.96	\$38,978.05	202.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$395.00	\$28,440.00	72.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430185118	1	\$360.00	\$13,320.00	37.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$480.00	\$140,640.00	293.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$600.00	\$691,200.00	1,152.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$720.00	\$82,080.00	114.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$4,585.00	\$9,170.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	2	\$7,516.00	\$37,580.00	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	1	\$8,540.00	\$25,620.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$11,860.00	\$35,580.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430542100	1	\$16,580.00	\$16,580.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430554100	1	\$23,583.87	\$23,583.87	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430610233	1	\$9,102.03	\$9,102.03	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430611125	2	\$10,139.36	\$20,278.72	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611325	3	\$6,219.54	\$74,634.53	12.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	3	\$773.53	\$60,645.00	78.400	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982120	1	\$721.36	\$721.36	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 8" CD
0430982123	1	\$1,170.00	\$2,340.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	5	\$1,809.78	\$38,005.37	21.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$2,380.31	\$16,662.15	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$4,665.71	\$32,660.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$6,158.86	\$36,953.13	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982140	1	\$7,970.00	\$15,940.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$9,720.00	\$9,720.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430984123	1	\$2,869.00	\$2,869.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	8	\$3,538.16	\$109,682.89	31.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,641.17	\$29,129.32	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$16,483.33	\$49,450.00	3.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$10,970.48	\$21,940.95	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	2	\$3,270.81	\$13,083.25	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430991	1	\$1,300.00	\$5,200.00	4.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0432 3 1	1	\$6,788.88	\$6,788.88	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 4	1	\$6,788.95	\$33,944.75	5.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 11	1	\$7,848.02	\$7,848.02	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	1	\$9,795.77	\$19,591.54	2.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	1	\$250.00	\$29,000.00	116.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$52.25	\$214,590.75	4,107.000	LF	N	UNDERDRAIN, TYPE II
0443 70 4	1	\$210.00	\$12,180.00	58.000	LF	N	FRENCH DRAIN, 24"
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	2	\$391.96	\$1,050,833.00	2,681.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$311.00	\$446,596.00	1,436.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	2	\$379.52	\$4,409,316.88	11,618.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 78	1	\$390.00	\$1,619,670.00	4,153.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 8 13	1	\$765.00	\$474,300.00	620.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"
0451 70	1	\$7,585.98	\$1,228,928.76	162.000	EA	N	PREST SOIL ANCHORS
0455 34 5	4	\$212.55	\$6,909,853.00	32,509.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 87	1	\$26,480.00	\$688,480.00	26.000	EA	N	ANCHOR BAR, STEEL
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"
0455133 2	4	\$39.93	\$4,087,116.36	102,350.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 5	4	\$323.69	\$1,566,637.25	4,840.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455143 25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0458 1 11	5	\$85.65	\$150,666.04	1,759.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	2	\$59.50	\$17,076.50	287.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,188.76	\$69,186.00	58.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$16.57	\$19,937.72	1,203.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 15	1	\$4.50	\$137,340.00	30,520.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$6.74	\$3,000,000.00	444,960.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$5.39	\$15,000,000.00	2,782,634.000	LB	N	STRUCT STEEL, LOW ALLOY
0515 1 2	7	\$120.76	\$140,439.06	1,163.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$125.00	\$51,250.00	410.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 1	1	\$73.34	\$41,730.46	569.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	9	\$69.99	\$134,096.33	1,916.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	13	\$64.46	\$1,686,573.25	26,166.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	1	\$159.00	\$9,063.00	57.000	LF	N	CONCRETE CURB, TYPE B
0520 3	2	\$82.07	\$9,356.34	114.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$101.58	\$138,153.52	1,360.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$154.00	\$40,656.00	264.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	1	\$85.00	\$12,835.00	151.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	7	\$69.37	\$1,263,274.81	18,210.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$202.74	\$283,831.04	1,400.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	2	\$221.79	\$169,004.12	762.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 14	1	\$680.00	\$333,200.00	490.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 12	1	\$115.04	\$50,847.68	442.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	5	\$158.26	\$1,095,808.44	6,924.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5100	1	\$712.00	\$43,432.00	61.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE
0521 6 11	1	\$148.00	\$112,776.00	762.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 8 7	1	\$542.00	\$211,380.00	390.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$443.00	\$31,453.00	71.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$1,450.00	\$116,000.00	80.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	13	\$96.39	\$1,552,643.97	16,108.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	18	\$150.39	\$1,648,124.91	10,959.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$189.00	\$6,804.00	36.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$346.08	\$8,998.00	26.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 2	8	\$132.19	\$2,373,513.90	17,956.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$130.29	\$52,504.88	403.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	2	\$109.59	\$163,181.00	1,489.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0525 1	1	\$36.22	\$9,598.30	265.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0527 2	14	\$33.46	\$327,269.18	9,782.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$1,160.13	\$162,070.00	139.700	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$402.83	\$2,660,239.78	6,603.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 4	5	\$202.71	\$61,703.82	304.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 5 12	1	\$349.50	\$18,523.50	53.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	6	\$169.25	\$384,921.75	2,274.300	TN	N	BEDDING STONE
0534 72101	1	\$70.00	\$8,822,450.00	126,035.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	4	\$23.91	\$205,375.85	8,589.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	8	\$27.81	\$687,109.58	24,706.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$37.31	\$90,882.00	2,436.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	1	\$35.49	\$20,193.81	569.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$292.86	\$4,978.66	17.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$633.88	\$12,677.60	20.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$336.50	\$1,009.50	3.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	3	\$3,068.82	\$52,170.00	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	5	\$3,698.25	\$173,817.72	47.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,262.80	\$4,525.60	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8122	2	\$3,711.33	\$22,268.00	6.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$2,204.00	\$4,408.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	12	\$5.68	\$234,919.84	41,362.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	7	\$2,093.23	\$115,127.73	55.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	10	\$3,829.31	\$291,027.65	76.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0538 1	1	\$60.37	\$2,294.06	38.000	LF	N	GUARDRAIL RESET
0544 2 1	1	\$25,478.00	\$25,478.00	1.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	3	\$32,991.51	\$230,940.58	7.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	3	\$2,839.18	\$32,843.65	11.568	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	5	\$2,147.53	\$262,495.15	122.231	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	2	\$77.08	\$6,485,178.00	84,140.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	2	\$21.72	\$2,115,707.58	97,411.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	1	\$22.95	\$7,068.60	308.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10315	1	\$52.00	\$30,992.00	596.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10344	1	\$255.00	\$194,310.00	762.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0560 1 1	1	\$.94	\$3,000,000.00	3,185,170.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 1	5	\$1.69	\$596,593.03	353,829.000	SY	N	PERFORMANCE TURF
0570 1 2	24	\$4.33	\$2,209,273.36	510,686.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$7.49	\$578,927.00	77,326.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$11.23	\$97,015.97	8,639.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 13	1	\$30.00	\$1,848,570.00	61,619.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0611 1 1	5	\$1,872.29	\$95,868.73	51.204	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	5	\$2,167.85	\$54,196.32	25.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	3	\$3,370.25	\$30,332.24	9.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	16	\$16.35	\$3,444,437.72	210,639.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	17	\$30.29	\$2,851,133.75	94,141.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	5	\$24.08	\$10,958.65	455.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	2	\$47.37	\$71,630.00	1,512.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	5	\$18.46	\$386,790.00	20,956.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	2	\$18.29	\$24,622.80	1,346.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	13	\$10,182.45	\$336,020.69	33.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$12.00	\$8,952.00	746.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	7	\$1,047.85	\$19,909.21	19.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1121	3	\$4.27	\$51,936.66	12,150.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	3	\$7.30	\$59,455.00	8,148.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1124	2	\$6.02	\$1,847,677.71	306,817.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	1	\$20.00	\$5,100.00	255.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	2	\$2.54	\$46,206.60	18,227.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	5	\$53.66	\$228,590.62	4,260.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$98.44	\$67,334.40	684.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,323.49	\$72,792.00	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	4	\$70.62	\$21,468.42	304.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	2	\$1,108.19	\$24,380.16	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	3	\$156.68	\$8,774.00	56.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$2,636.70	\$60,644.20	23.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	5	\$3,823.59	\$114,707.57	30.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$176.31	\$19,570.96	111.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 45	1	\$3,319.74	\$6,639.48	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0633 6	5	\$295.30	\$678,603.04	2,298.000	DA	N	FIBER OPTIC CABLE LOCATOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 8 1	1	\$13.00	\$3,679.00	283.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	1	\$3,812.00	\$3,812.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	1	\$6,989.00	\$6,989.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 5 1	1	\$17.75	\$1,491.00	84.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	17	\$1,561.55	\$972,842.80	623.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$2,756.23	\$1,289,917.25	468.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,792.66	\$382,315.81	66.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	2	\$923.59	\$36,020.00	39.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	5	\$928.99	\$65,958.28	71.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	5	\$4,122.99	\$37,106.95	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$3,100.00	\$6,200.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	4	\$4,632.00	\$46,320.00	10.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$949.00	\$1,898.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$821.00	\$821.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	11	\$12.53	\$558,128.02	44,531.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$10.00	\$2,410.00	241.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 6	2	\$1.00	\$3,886.00	3,886.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	6	\$1,650.68	\$36,314.86	22.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	1	\$9,000.00	\$36,000.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0641 2 11	1	\$2,330.00	\$6,990.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	10	\$2,386.02	\$73,966.68	31.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	2	\$13,545.00	\$108,360.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 18	1	\$25,410.00	\$152,460.00	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	1	\$771.00	\$1,542.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	3	\$6,568.00	\$32,840.00	5.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$8,020.91	\$88,230.00	11.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$37,000.00	\$74,000.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3175	1	\$31,510.00	\$94,530.00	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3800	1	\$6,790.00	\$27,160.00	4.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	11	\$3,257.79	\$299,716.92	92.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	4	\$1,499.48	\$46,483.73	31.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	9	\$559.28	\$23,489.65	42.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	3	\$116,025.36	\$580,126.78	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	1	\$98,000.00	\$98,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	2	\$162,771.33	\$488,314.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	4	\$120,562.17	\$602,810.87	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	1	\$130,000.00	\$130,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 15	1	\$90,300.00	\$90,300.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17	2	\$162,000.00	\$324,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	2	\$134,350.00	\$268,700.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 20	1	\$150,000.00	\$150,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	1	\$98,200.00	\$98,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$125,200.00	\$125,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 26	1	\$155,000.00	\$155,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	5	\$5,692.65	\$62,619.17	11.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	3	\$2,360.09	\$101,484.00	43.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$4,765.00	\$19,060.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	2	\$2,566.67	\$15,400.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 18	1	\$3,500.00	\$3,500.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 34	7	\$2,242.55	\$233,225.11	104.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	4	\$2,840.93	\$14,204.66	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	2	\$2,248.73	\$42,725.94	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 60	2	\$178.90	\$9,123.79	51.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2109	5	\$657.33	\$81,509.00	124.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	10	\$1,318.13	\$97,541.42	74.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	4	\$2,333.97	\$60,683.18	26.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$122.22	\$1,344.47	11.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	1	\$17,145.00	\$205,740.00	12.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	1	\$22,860.00	\$45,720.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 27	1	\$13,164.48	\$26,328.96	2.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0660 1106	1	\$370.00	\$8,880.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD
0660 1109	1	\$1,000.00	\$6,000.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	5	\$630.05	\$11,340.90	18.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$840.08	\$5,880.54	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	2	\$1,190.41	\$4,761.62	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1600	1	\$127.00	\$1,778.00	14.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	8	\$1,346.06	\$74,033.22	55.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	9	\$1,274.05	\$182,188.62	143.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	11	\$1,733.56	\$228,830.29	132.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	2	\$7,991.67	\$47,950.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	2	\$12,158.33	\$72,950.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	1	\$2,000.00	\$4,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	1	\$550.00	\$1,100.00	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 60	1	\$4,580.00	\$18,320.00	4.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	5	\$43,447.74	\$608,268.31	14.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	5	\$7,587.82	\$128,992.94	17.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 51	1	\$1,510.00	\$1,510.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	1	\$317.00	\$634.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$508.00	\$508.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 6121	1	\$4,460.00	\$13,380.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$10,020.00	\$30,060.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 7 22	2	\$124,500.00	\$498,000.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0663 1121	2	\$15,000.00	\$30,000.00	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	2	\$8,200.00	\$41,000.00	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1600	1	\$720.00	\$720.00	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	9	\$517.79	\$76,633.04	148.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$2,515.00	\$40,240.00	16.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	4	\$76.94	\$3,615.99	47.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	4	\$59,754.46	\$657,299.08	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	6	\$62,745.19	\$564,706.68	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	1	\$49,020.00	\$147,060.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5500	1	\$11,447.38	\$22,894.76	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	8	\$943.67	\$16,042.35	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	2	\$11,929.74	\$59,648.71	5.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	2	\$2,571.08	\$12,855.41	5.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	2	\$285.23	\$1,426.14	5.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	1	\$2,133.12	\$36,263.04	17.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	2	\$7,708.00	\$38,540.00	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$6,887.03	\$13,774.06	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2143	4	\$10,698.97	\$106,989.66	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$15,000.00	\$30,000.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$2,000.00	\$2,000.00	1.000	EA	N	ITS CABINET, RELOCATE
0676 2600	1	\$721.00	\$2,884.00	4.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$2,120.00	\$10,600.00	5.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1113	5	\$7,640.44	\$91,685.30	12.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$8,024.00	\$40,120.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$1,000.00	\$1,000.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	1	\$502.00	\$2,008.00	4.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	8	\$5,140.50	\$159,355.40	31.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	2	\$931.10	\$9,311.00	10.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	1	\$1,500.00	\$3,000.00	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$3,500.00	\$7,000.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 12	7	\$7,932.12	\$190,370.89	24.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 90101	1	\$24,346.29	\$73,038.87	3.000	EA	Y	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	1	\$2,100.00	\$4,200.00	2.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	3	\$12,260.72	\$134,867.90	11.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$8,135.00	\$65,080.00	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	4	\$12,864.43	\$90,051.02	7.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	5	\$15,250.55	\$167,756.07	11.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	5	\$1,351.11	\$31,075.58	23.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	2	\$3,963.00	\$55,482.00	14.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$2,334.43	\$32,682.00	14.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$8,600.00	\$25,800.00	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0700 1 11	10	\$559.20	\$196,837.50	352.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 12	7	\$1,994.04	\$183,452.00	92.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	3	\$2,271.43	\$31,800.00	14.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	9	\$257.46	\$16,992.50	66.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	12	\$66.38	\$12,347.05	186.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	10	\$558.69	\$177,664.43	318.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	7	\$1,967.48	\$59,024.42	30.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	1	\$4,334.47	\$8,668.94	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	5	\$134.49	\$2,017.38	15.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	10	\$65.33	\$12,152.30	186.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	1	\$4,000.00	\$4,000.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$8,400.00	\$25,200.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$8,333.33	\$25,000.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$14,250.00	\$57,000.00	4.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 17	2	\$24,866.67	\$74,600.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	2	\$8,400.00	\$33,600.00	4.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	4	\$1,455.00	\$14,550.00	10.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 3101	7	\$291.31	\$19,226.65	66.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	1	\$1,900.00	\$5,700.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	4	\$894.29	\$22,357.26	25.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$1,454.00	\$7,270.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3206	1	\$6,510.00	\$45,570.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$9,250.00	\$55,500.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$17,710.00	\$35,420.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$24,650.00	\$24,650.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3401	1	\$295.72	\$591.44	2.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	8	\$133.79	\$7,090.62	53.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	7	\$111.83	\$4,249.36	38.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$120.00	\$480.00	4.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 4113	1	\$135,600.00	\$135,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$144,500.00	\$144,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$295,400.00	\$886,200.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	1	\$390,000.00	\$390,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4127	1	\$510,700.00	\$1,532,100.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 5 21	4	\$6,256.67	\$75,080.00	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	6	\$6,021.11	\$174,612.24	29.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 8235	1	\$240,000.00	\$480,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	1	\$10,000.00	\$20,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$101,000.00	\$202,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10124	1	\$150,000.00	\$300,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	1	\$18,280.00	\$18,280.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	2	\$91.17	\$547.00	6.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	8	\$79.41	\$12,706.24	160.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$9,607.18	\$9,607.18	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142111	1	\$12,230.00	\$61,150.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$13,000.00	\$13,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$50,000.00	\$50,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0704 1 2	10	\$185.75	\$21,361.35	115.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$261.49	\$21,442.03	82.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$129.48	\$17,092.00	132.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$260.42	\$4,427.16	17.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	2	\$207.27	\$4,560.00	22.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	4	\$71.98	\$29,728.40	413.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	23	\$5.59	\$769,377.00	137,597.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	18	\$1,393.97	\$392,320.62	281.442	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	11	\$1,994.23	\$6,576.98	3.298	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	4	\$2,828.36	\$6,655.12	2.353	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	9	\$2.62	\$102,252.46	39,075.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	10	\$3.18	\$9,350.05	2,942.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	15	\$3.83	\$78,180.05	20,391.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	13	\$1,063.54	\$180,326.67	169.554	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$2,474.20	\$630.92	.255	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	12	\$969.07	\$11,082.28	11.436	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	13	\$69.42	\$16,869.66	243.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	15	\$46.37	\$86,347.28	1,862.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$4.40	\$246.48	56.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11201	18	\$1,706.63	\$375,122.24	219.803	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	10	\$3.04	\$28,334.41	9,314.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	9	\$1,085.79	\$71,775.83	66.105	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	7	\$1,080.43	\$4,617.77	4.274	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	6	\$5.09	\$2,943.35	578.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	7	\$4.29	\$10,265.14	2,391.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	20	\$52,385.91	\$1,257,261.92	24.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$14,123.02	\$6,171.76	.437	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$18,783.00	\$1,314.81	.070	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	14	\$6.15	\$260,343.55	42,359.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	17	\$7.62	\$40,737.47	5,348.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	19	\$10.63	\$109,504.74	10,304.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	16	\$4,835.90	\$38,962.88	8.057	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	14	\$258.09	\$34,326.46	133.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	17	\$108.39	\$149,683.03	1,381.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$20.00	\$880.00	44.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11224	13	\$7.81	\$74,328.37	9,517.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	12	\$4,433.36	\$18,114.71	4.086	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	14	\$18.11	\$259,136.94	14,310.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	14	\$207.83	\$44,060.23	212.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	13	\$152.90	\$30,426.77	199.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$13.12	\$1,325.50	101.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	3	\$13.90	\$20,352.60	1,464.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14660	1	\$3,500.00	\$94,500.00	27.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	5	\$5,937.28	\$217,066.81	36.560	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	4	\$9,262.03	\$16,801.33	1.814	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$3,625.79	\$147,598.76	40.708	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	5	\$5,799.49	\$153,355.88	26.443	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16101	19	\$6,401.81	\$807,652.42	126.160	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	8	\$9,480.06	\$9,157.74	.966	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	11	\$3,731.30	\$141,554.23	37.937	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	4	\$11,754.71	\$3,197.28	.272	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	19	\$6,182.88	\$586,112.05	94.796	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	8	\$3,360.41	\$84,900.67	25.265	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	12	\$7.35	\$42,796.29	5,821.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	10	\$33,654.94	\$49,506.41	1.471	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	5	\$21,786.21	\$11,677.41	.536	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	10	\$34,255.86	\$56,282.37	1.643	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	2	\$21,677.21	\$932.12	.043	GM	Y	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	5	\$17,756.55	\$9,464.24	.533	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.00	\$22,868.00	11,434.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.30	\$8,529.30	6,561.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	3	\$4.38	\$65,460.12	14,943.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.51	\$413,225.70	117,625.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 14	1	\$6.65	\$52,761.10	7,934.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 60	2	\$.89	\$95,395.05	107,646.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 51	1	\$689.00	\$689.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	1	\$19,710.00	\$59,130.00	3.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$5,500.00	\$5,500.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$825.00	\$2,475.00	3.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,945.38	\$75,870.00	39.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$4,451.00	\$26,706.00	6.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	2	\$266.00	\$4,256.00	16.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$98,400.00	\$2,164,800.00	22.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 63	1	\$25,000.00	\$525,000.00	21.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61111	1	\$17,700.00	\$70,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61452	1	\$10,540.00	\$632,400.00	60.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 69000	1	\$1,250.00	\$47,500.00	38.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	2	\$855.09	\$54,726.00	64.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 2	1	\$1,940.00	\$42,680.00	22.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	1	\$909.00	\$14,544.00	16.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0751 35 42	1	\$1,245.00	\$2,490.00	2.000	EA	N	ARCHITECTURAL, BUS SHELTER, RELOCATE, 50-100 SF
0751 37	1	\$662.00	\$1,324.00	2.000	EA	N	TRASH RECEPTACLE
0751 38 50	1	\$662.00	\$1,324.00	2.000	EA	N	BENCH, RELOCATE
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0916400 8	1	\$305.00	\$394,365.00	1,293.000	SF	Y	PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01
0918349100	1	\$33,350.00	\$100,050.00	3.000	CY	N	ULTRA HIGH PERFORMANCE CONCRETE (UHPC)
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0920714100	2	\$21.20	\$49,151.25	2,319.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	1	\$40,000.00	\$40,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,900.00	\$152,100.00	39.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$4,500.00	\$18,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	24	\$59,811.66	\$1,973,784.70	33.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$1,781,482.02	\$1,781,482.02	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	3	\$1,125,735.63	\$3,377,206.90	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 18003	1	\$18.60	\$19,288.20	1,037.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 42130	1	\$350.00	\$1,750.00	5.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 30"