



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	17	\$787.97	\$3,888,656.34	4,935.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$21.05	\$998,566.66	47,434.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$106.82	\$1,420,602.08	13,299.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$60.23	\$370,086.42	6,144.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	3	\$121.10	\$275,864.52	2,278.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	7	\$97.86	\$98,739.96	1,009.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	17	\$.59	\$224,379.36	378,394.000	ED	N	WORK ZONE SIGN
0102 61	1	\$330.00	\$990.00	3.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$88.55	\$851,077.16	9,611.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$60.00	\$57,000.00	950.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$47.00	\$17,672.00	376.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	5	\$34.45	\$490,184.08	14,227.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$35.00	\$21,875.00	625.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	17	\$.18	\$346,532.16	1,902,806.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	4	\$.15	\$15,515.10	101,589.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	4	\$11.74	\$15,146.70	1,290.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$4.68	\$49,257.00	10,525.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	1	\$2,500.00	\$20,000.00	8.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	17	\$23.51	\$393,963.60	16,757.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	5	\$26.85	\$100,787.26	3,754.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	4	\$15.54	\$53,668.30	3,454.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	8	\$4.48	\$19,143.88	40,112.000	ED	N	TYPE III BARRICADE
0102150 1	2	\$6.22	\$2,923.60	470.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	6	\$18.09	\$35,638.60	1,970.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	6	\$41.88	\$55,362.84	1,322.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	1	\$7,259.87	\$1,103.50	.152	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$7,259.87	\$1,103.50	.152	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	2	\$3.25	\$22,847.20	7,028.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$14.34	\$93,281.70	6,505.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	16	\$4.94	\$540,951.03	109,484.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$29.72	\$118,333.13	3,982.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	8	\$15.16	\$219,758.23	14,499.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$8,842.66	\$114,954.52	13.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	8	\$420.33	\$92,892.24	221.000	EA	N	INLET PROTECTION SYSTEM
0107 1	13	\$31.25	\$332,118.64	10,629.220	AC	N	LITTER REMOVAL
0107 2	13	\$38.07	\$344,349.99	9,045.320	AC	N	MOWING
0108 1	1	\$69,298.43	\$69,298.43	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	1	\$81,618.14	\$81,618.14	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	15	\$26,093.97	\$3,349,683.25	128.370	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$20,000.00	\$10,800.00	.540	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	6	\$130.98	\$982,200.00	7,499.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	8	\$31.28	\$432,255.21	13,819.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$162.12	\$13,618.48	84.000	EA	N	MAILBOX, F&I SINGLE
0120 1	10	\$14.00	\$3,192,570.02	228,044.300	CY	N	REGULAR EXCAVATION
0120 2 2	11	\$31.21	\$1,239,049.15	39,694.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$19.75	\$2,087,276.11	105,705.000	CY	N	SUBSOIL EXCAVATION
0120 6	2	\$14.06	\$6,450,338.81	458,934.500	CY	N	EMBANKMENT
0120 71	4	\$7,381.19	\$29,524.75	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$16.62	\$304,977.00	18,350.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$810.47	\$11,346.58	14.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.03	\$20,491.89	6,763.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	3	\$19.16	\$518,599.85	27,063.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	11	\$5.84	\$1,262,804.51	216,287.000	SY	N	TYPE B STABILIZATION
0285701	6	\$18.33	\$584,948.64	31,906.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$52.38	\$28,599.48	546.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285704	1	\$41.00	\$51,414.00	1,254.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	7	\$20.20	\$1,520,576.01	75,282.000	SY	N	OPTIONAL BASE, BASE GROUP 06



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285709	5	\$24.65	\$1,691,473.76	68,626.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$63.00	\$34,146.00	542.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285756	1	\$130.00	\$73,320.00	564.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 24" FOR PROJECT 445759-1-52-01
0286 1	6	\$34.84	\$158,287.62	4,543.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$740.62	\$9,998.37	13.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	5	\$2.72	\$329,453.43	121,284.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$4.03	\$81,764.67	20,289.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	2	\$4.80	\$843,315.89	175,819.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$3.14	\$590,049.81	187,626.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	11	\$3.23	\$1,916,859.21	593,496.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$8.40	\$36,246.00	4,315.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$2.05	\$171,433.30	83,626.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	1	\$2.90	\$232,664.10	80,229.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	3	\$9.47	\$65,811.98	6,950.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$4.00	\$288.00	72.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$10.38	\$115,373.70	11,115.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$2.15	\$95,077.90	44,292.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	2	\$3.46	\$138,113.53	39,861.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	2	\$190.53	\$146,174.21	767.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	10	\$165.24	\$7,908,275.96	47,860.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	4	\$144.40	\$5,871,318.60	40,660.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 57	1	\$165.00	\$368,247.00	2,231.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	2	\$202.51	\$1,592,292.41	7,862.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	4	\$171.46	\$7,237,803.77	42,213.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	4	\$164.97	\$6,794,481.62	41,186.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	6	\$154.97	\$5,412,362.73	34,924.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	1	\$191.41	\$932,224.12	4,870.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	8	\$417.34	\$527,223.46	1,263.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 2 4	2	\$2,508.45	\$970,770.00	387.000	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$984.12	\$364,615.50	370.500	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	2	\$969.43	\$239,255.00	246.800	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	1	\$3,000.00	\$618,000.00	206.000	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	4	\$1,908.48	\$661,289.00	346.500	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 7 1	4	\$17.94	\$38,840.00	2,165.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$16.74	\$19,234.00	1,149.000	SY	N	BRIDGE DECK PLANING
0400147	1	\$2,250.00	\$18,000.00	8.000	CF	N	COMPOSITE NEOPRENE PADS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400148	3	\$2,438.46	\$47,550.00	19.500	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	1	\$4.15	\$125,217.95	30,173.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	4	\$2.36	\$371,541.90	157,177.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$2.16	\$102,777.50	47,489.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	4	\$2.10	\$151,480.20	72,171.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$828.00	138.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0425 1311	2	\$15,110.57	\$498,648.69	33.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$16,283.53	\$32,567.06	2.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1335	1	\$17,307.03	\$17,307.03	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1351	1	\$14,375.67	\$201,259.38	14.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$17,948.60	\$17,948.60	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1411	1	\$17,742.57	\$17,742.57	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1441	1	\$23,092.64	\$46,185.28	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1452	1	\$22,577.86	\$22,577.86	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1521	2	\$10,695.74	\$32,087.22	3.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$3,100.00	\$6,200.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$15,720.71	\$15,720.71	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$15,720.71	\$62,882.84	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	3	\$13,793.39	\$124,140.50	9.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$19,601.59	\$19,601.59	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1549	1	\$18,210.70	\$36,421.40	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$14,148.08	\$410,294.32	29.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$18,472.81	\$18,472.81	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	1	\$17,177.97	\$85,889.85	5.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$18,297.37	\$18,297.37	1.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$20,252.02	\$40,504.04	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$16,427.20	\$32,854.40	2.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	1	\$28,266.02	\$28,266.02	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1601	1	\$14,609.06	\$43,827.18	3.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	1	\$13,545.50	\$582,456.50	43.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$131,700.00	\$131,700.00	1.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$15,749.07	\$173,239.77	11.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1711	1	\$14,290.95	\$28,581.90	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	1	\$12,449.94	\$12,449.94	1.000	EA	N	INLETS, CLOSED FLUME
0425 2 43	1	\$13,682.51	\$13,682.51	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$14,719.31	\$147,193.10	10.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$18,799.31	\$37,598.62	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 71	1	\$18,880.13	\$18,880.13	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$7,502.99	\$7,502.99	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$18,251.33	\$200,764.63	11.000	EA	N	MANHOLES, J-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 92	1	\$23,415.29	\$140,491.74	6.000	EA	N	MANHOLES, J-8, >10'
0425 5	2	\$4,093.59	\$8,187.18	2.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$2,892.77	\$11,571.08	4.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 11	1	\$22,053.65	\$22,053.65	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	6	\$174.46	\$274,946.34	1,576.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$161.45	\$113,982.95	706.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$221.72	\$171,168.20	772.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	1	\$201.10	\$6,234.10	31.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	1	\$1,593.41	\$6,373.64	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	3	\$139.65	\$1,480,941.93	10,605.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$167.51	\$1,186,798.86	7,085.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$299.89	\$666,360.96	2,222.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$372.13	\$1,300,233.00	3,494.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$473.03	\$806,989.18	1,706.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$594.69	\$183,759.30	309.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175218	1	\$209.49	\$32,680.44	156.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$329.80	\$15,830.40	48.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$413.70	\$149,345.70	361.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185136	1	\$1,046.47	\$83,717.60	80.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430518100	2	\$7,645.55	\$30,582.21	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	2	\$9,151.18	\$18,302.35	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524200	1	\$12,286.30	\$49,145.20	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430524212	1	\$12,286.30	\$24,572.60	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 15 DEGREES, ELLIPTICAL
0430530100	3	\$12,319.45	\$61,597.27	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530102	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL
0430536100	1	\$12,565.00	\$12,565.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536300	1	\$31,398.07	\$62,796.14	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430542200	1	\$31,729.85	\$63,459.70	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548100	1	\$31,729.85	\$63,459.70	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548300	1	\$61,600.00	\$123,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 0 DEGREES, ROUND
0430610225	1	\$6,338.19	\$6,338.19	1.000	EA	N	U-ENDWALL, INDEX 261/430-011 1:3 SLOPE, 18"PIPE
0430982125	2	\$4,607.90	\$59,902.76	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$5,910.04	\$35,460.23	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$7,732.27	\$7,732.27	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$9,924.95	\$59,549.70	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$13,818.11	\$27,636.22	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984123	1	\$2,086.20	\$2,086.20	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	9	\$3,588.70	\$556,247.76	155.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	6	\$4,163.34	\$233,146.95	56.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$13,322.66	\$426,325.12	32.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984625	2	\$4,236.70	\$16,946.78	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430990	1	\$6,829.88	\$6,829.88	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0431 1124	1	\$398.80	\$126,818.40	318.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	1	\$467.77	\$95,892.85	205.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$551.87	\$48,012.69	87.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0440 1 50	1	\$145.00	\$10,585.00	73.000	LF	N	UNDERDRAIN, TYPE V
0440 73 2	1	\$94.60	\$12,771.00	135.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0450 2 36	1	\$575.00	\$504,275.00	877.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 8 12	1	\$725.00	\$294,350.00	406.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 52-54"
0450 8 22	1	\$518.00	\$758,870.00	1,465.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0455 34 3	3	\$106.41	\$364,765.00	3,428.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$250.00	\$218,250.00	873.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35222	1	\$300.00	\$679,500.00	2,265.000	LF	N	STEEL PILING, 24" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING
0455133 2	1	\$25.50	\$455,098.50	17,847.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133 3	1	\$100.00	\$380,900.00	3,809.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	3	\$370.79	\$536,900.00	1,448.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$425.00	\$146,625.00	345.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 22	1	\$450.00	\$369,000.00	820.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458 1 11	4	\$76.31	\$40,290.00	528.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	4	\$84.65	\$67,720.60	800.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$896.13	\$61,743.55	68.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 71 1	1	\$835.00	\$104,375.00	125.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0515 1 2	1	\$300.03	\$10,801.08	36.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 4 2	1	\$175.29	\$28,922.85	165.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	1	\$85.11	\$606,664.08	7,128.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	5	\$83.87	\$1,179,423.70	14,063.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 5 11	1	\$257.62	\$11,335.28	44.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	6	\$86.05	\$858,478.09	9,976.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$328.84	\$80,894.64	246.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	4	\$253.84	\$460,220.00	1,813.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 54	1	\$250.00	\$20,000.00	80.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 1	3	\$100.30	\$677,704.45	6,757.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	5	\$128.04	\$559,284.25	4,368.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	5	\$144.43	\$612,673.09	4,242.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$135.00	\$46,575.00	345.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 29	2	\$189.12	\$602,713.08	3,187.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	3	\$88.95	\$84,146.79	946.000	SF	N	DETECTABLE WARNINGS
0530 1100	4	\$949.75	\$122,328.00	128.800	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	5	\$104.55	\$693,644.50	6,634.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	11	\$226.66	\$392,650.54	1,732.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 9	1	\$220.00	\$1,698,840.00	7,722.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9"
0530 5 11	2	\$313.10	\$53,226.50	170.000	SY	N	GABION, MATTRESS LESS THAN 1 FOOT THICKNESS
0530 5 12	1	\$286.00	\$8,008.00	28.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	10	\$171.83	\$804,192.73	4,680.300	TN	N	BEDDING STONE
0536 1 0	3	\$31.50	\$20,001.17	635.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	5	\$36.58	\$668,585.20	18,279.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$52.80	\$23,443.20	444.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	1	\$47.19	\$4,719.00	100.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$240.00	\$15,360.00	64.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	1	\$229.78	\$31,250.08	136.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$318.00	\$1,908.00	6.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	2	\$2,712.99	\$13,564.95	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	1	\$3,574.91	\$17,874.55	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,539.96	\$6,159.84	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	3	\$5,210.97	\$88,586.45	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	5	\$5.86	\$59,726.10	10,185.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$1,842.46	\$16,582.14	9.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	7	\$4,042.38	\$234,458.18	58.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$5,140.82	\$30,844.92	6.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$15,949.64	\$31,899.28	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0546 71 1	3	\$901.62	\$28,851.76	32.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$812.00	\$16,240.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 3	10	\$2,460.64	\$420,739.64	170.988	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0561 1	1	\$1,965.07	\$450,000.00	229.000	TN	N	COATING EXISTING STRUCTURAL STEEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 1	7	\$2.62	\$634,388.61	241,803.000	SY	N	PERFORMANCE TURF
0570 1 2	14	\$4.52	\$1,414,117.66	312,945.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	5	\$6.02	\$625,532.91	103,983.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0611 1 1	2	\$9,892.54	\$55,259.73	5.586	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 2	1	\$3,157.91	\$3,157.91	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	7	\$22.29	\$62,093.42	2,786.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	4	\$41.96	\$190,653.84	4,544.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$134.84	\$1,348.40	10.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	4	\$23.47	\$106,172.00	4,523.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 2	1	\$6.35	\$6,350.00	1,000.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	1	\$1,015.69	\$1,015.69	1.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 6	1	\$757.90	\$144,001.00	190.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	6	\$1,536.16	\$179,730.70	117.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$4,741.00	\$4,741.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 3 13	4	\$1,409.55	\$31,010.00	22.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	2	\$2,763.55	\$13,817.77	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1112	2	\$3,718.22	\$11,154.65	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	1	\$3,157.91	\$3,157.91	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$952.21	\$952.21	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	5	\$9.54	\$7,277.61	763.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	3	\$1,148.59	\$6,891.54	6.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$536.89	\$2,147.56	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0641 2 12	4	\$3,892.90	\$31,143.17	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$15,157.99	\$15,157.99	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 60	1	\$1,015.68	\$3,047.04	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$5,713.21	\$11,426.42	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$8,249.82	\$16,499.64	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	3	\$3,698.98	\$70,280.67	19.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,269.60	\$3,808.80	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$2,952.91	\$5,905.82	2.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 60	2	\$552.65	\$3,868.54	7.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0650 1 14	1	\$2,285.29	\$4,570.58	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,539.21	\$2,539.21	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 2102	1	\$1,092.68	\$6,556.08	6.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	2	\$606.75	\$18,202.56	30.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	3	\$1,563.34	\$28,140.18	18.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$2,908.02	\$23,264.12	8.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$210.49	\$2,736.42	13.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1103	1	\$444.36	\$444.36	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 2101	2	\$1,498.15	\$4,494.44	3.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	4	\$1,520.55	\$54,739.94	36.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	4	\$2,506.82	\$45,122.67	18.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	3	\$595.03	\$16,660.96	28.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$96.01	\$864.06	9.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0671 2 11	3	\$12,866.99	\$90,068.96	7.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 40	1	\$1,269.60	\$1,269.60	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	2	\$315.80	\$947.39	3.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 2111	1	\$13,484.32	\$13,484.32	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2112	1	\$16,421.15	\$16,421.15	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0682 1111	1	\$9,141.14	\$9,141.14	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1112	1	\$10,736.91	\$10,736.91	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	1	\$10,787.46	\$10,787.46	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	2	\$5,127.08	\$10,254.16	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 6 11	1	\$7,578.99	\$15,157.98	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	5	\$11,260.02	\$101,340.15	9.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0685 1 12	1	\$8,210.58	\$8,210.58	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	1	\$1,263.17	\$1,263.17	1.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 1 1	2	\$4,300.83	\$17,203.32	4.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$3,755.68	\$15,022.72	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	12	\$525.14	\$166,468.49	317.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	5	\$2,098.69	\$77,651.44	37.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	2	\$2,380.93	\$38,094.90	16.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	5	\$375.56	\$9,013.51	24.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	11	\$53.79	\$9,305.27	173.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	2	\$523.56	\$24,607.30	47.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	2	\$2,215.40	\$13,292.40	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1500	1	\$536.85	\$536.85	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	2	\$55.87	\$502.82	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	3	\$5,115.59	\$20,462.34	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$4,021.92	\$4,021.92	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$7,453.03	\$14,906.06	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 60	3	\$803.19	\$9,638.26	12.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2600	1	\$230.00	\$690.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3201	1	\$1,079.17	\$2,158.34	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3401	1	\$219.99	\$659.97	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	2	\$65.23	\$2,674.23	41.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	2	\$102.97	\$926.76	9.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 12 21	1	\$10,500.00	\$42,000.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 15	4	\$105.55	\$8,127.59	77.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700142111	1	\$6,594.40	\$13,188.80	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142121	1	\$8,415.70	\$8,415.70	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0704 1 1	1	\$182.13	\$546.39	3.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	2	\$208.43	\$3,751.78	18.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$172.17	\$18,594.50	108.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	7	\$131.35	\$13,135.37	100.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$273.75	\$2,189.96	8.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	1	\$71.50	\$1,072.50	15.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	16	\$6.05	\$358,738.25	59,266.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	13	\$1,320.27	\$324,685.36	245.924	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 02
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11102	4	\$918.17	\$3,903.12	4.251	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	5	\$1.09	\$8,709.34	7,957.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	6	\$.35	\$2,369.25	6,790.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	10	\$2.75	\$12,405.31	4,512.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	3	\$1,471.38	\$42,131.40	28.634	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	6	\$875.50	\$2,068.80	2.363	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	6	\$34.35	\$927.52	27.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	8	\$36.73	\$20,199.60	550.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	2	\$4.07	\$634.60	156.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	12	\$1,670.24	\$311,532.63	186.520	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	7	\$.67	\$6,040.57	8,959.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	9	\$1,031.34	\$58,881.42	57.092	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11241	2	\$811.44	\$383.00	.472	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	2	\$3.92	\$2,984.23	761.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	1	\$3.79	\$1,083.94	286.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	15	\$39,363.60	\$629,817.60	16.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	4	\$5.25	\$29,901.72	5,694.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	8	\$7.43	\$26,433.39	3,560.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	11	\$9.80	\$26,266.04	2,679.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	7	\$3,595.57	\$7,910.26	2.200	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	8	\$220.43	\$9,257.92	42.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	10	\$144.17	\$58,533.91	406.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	9	\$7.63	\$27,776.43	3,640.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	4	\$3,228.87	\$913.77	.283	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14125	4	\$24.11	\$49,756.73	2,064.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$219.37	\$15,136.31	69.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$142.26	\$9,815.82	69.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$8.10	\$275.40	34.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$16.10	\$7,245.00	450.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 15101	1	\$5,279.88	\$18,405.66	3.486	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$5,609.88	\$1,391.25	.248	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	1	\$2,419.95	\$13,019.33	5.380	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	1	\$5,279.88	\$15,026.54	2.846	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	16	\$6,496.66	\$896,143.01	137.939	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$6,721.10	\$9,920.35	1.476	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	4	\$3,014.36	\$38,321.54	12.713	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16201	16	\$6,479.98	\$600,992.09	92.746	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	10	\$2,981.80	\$86,531.85	29.020	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$2.71	\$38,249.02	14,119.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	9	\$34,579.75	\$103,739.25	3.000	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$12,955.75	\$2,319.08	.179	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	8	\$34,512.93	\$97,947.69	2.838	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$35,750.37	\$2,895.78	.081	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	2	\$13,064.63	\$1,750.66	.134	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	5	\$5.56	\$92,260.14	16,598.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 5 30	1	\$1,263.17	\$1,263.17	1.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 7 11	5	\$19,146.29	\$210,609.23	11.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 61111	3	\$15,935.62	\$270,905.50	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61211	3	\$15,512.81	\$186,153.70	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61242	1	\$18,120.14	\$36,240.28	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 65266	1	\$24,160.18	\$120,800.90	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	5	\$1,023.28	\$36,838.23	36.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0999 20 1	1	\$3,900.00	\$46,800.00	12.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	14	\$78,404.62	\$1,332,878.55	17.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 13001	1	\$37.62	\$77,309.10	2,055.000	LF	N	UTILITY PIPE, INSTALL, 0-1.9"
1050 16002	1	\$17.60	\$101,692.80	5,778.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$19.80	\$260,073.00	13,135.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 31206	1	\$44.44	\$20,397.96	459.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	1	\$56.10	\$682,007.70	12,157.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42208	1	\$110.96	\$92,873.52	837.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42210	1	\$121.71	\$73,877.97	607.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1055 51108	1	\$1,825.96	\$34,693.24	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51208	1	\$1,159.38	\$15,071.94	13.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51308	1	\$4,124.91	\$8,249.82	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"
1055 51408	1	\$2,874.24	\$60,359.04	21.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1080 21500	1	\$1,264.97	\$30,359.28	24.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$604.98	\$604.98	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23100	1	\$1,580.67	\$71,130.15	45.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 24106	1	\$2,919.33	\$43,789.95	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	1	\$3,882.91	\$89,306.93	23.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 29106	1	\$350.22	\$33,621.12	96.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$376.15	\$44,761.85	119.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1644113 08	1	\$8,315.81	\$124,737.15	15.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,319.97	\$15,839.64	12.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644800	1	\$4,573.70	\$4,573.70	1.000	EA	N	FIRE HYDRANT, RELOCATE