



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	13	\$1,125.86	\$2,640,138.18	2,345.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	1	\$41.46	\$125,000.00	3,015.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$306.54	\$450,000.00	1,468.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$67.36	\$39,798.60	590.800	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	2	\$109.66	\$161,205.72	1,470.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	7	\$66.91	\$119,364.96	1,784.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	13	\$.65	\$84,165.96	129,234.000	ED	N	WORK ZONE SIGN
0102 71 13	2	\$83.57	\$24,735.36	296.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$60.00	\$57,000.00	950.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$47.00	\$17,672.00	376.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	2	\$39.48	\$19,582.08	496.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$35.00	\$21,875.00	625.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	13	\$.12	\$44,931.94	380,147.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	3	\$.10	\$2,545.80	25,299.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	4	\$11.34	\$14,746.70	1,300.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	1	\$2,500.00	\$20,000.00	8.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	13	\$22.97	\$220,234.10	9,586.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	4	\$27.70	\$95,687.26	3,454.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	4	\$15.54	\$53,668.30	3,454.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102115	5	\$ .66	\$2,930.18	4,417.000	ED	N	TYPE III BARRICADE
0102150 1	2	\$7.27	\$3,563.60	490.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$11.90	\$9,758.60	820.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$30.63	\$31,912.84	1,042.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,500.00	\$1,737.00	.386	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	1	\$4,500.00	\$1,737.00	.386	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$4,500.00	\$1,737.00	.386	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	1	\$4,500.00	\$1,737.00	.386	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	1	\$63.00	\$3,024.00	48.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	12	\$4.77	\$220,722.77	46,264.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$38.85	\$20,709.67	533.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$20.97	\$30,703.71	1,464.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$1,700.00	\$3,400.00	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	5	\$358.93	\$53,122.20	148.000	EA	N	INLET PROTECTION SYSTEM
0107 1	10	\$56.10	\$159,562.28	2,844.360	AC	N	LITTER REMOVAL
0107 2	10	\$54.26	\$132,513.41	2,442.370	AC	N	MOWING
0110 1 1	11	\$66,895.60	\$1,052,267.71	15.730	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$20,000.00	\$10,800.00	.540	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$129.35	\$710,000.00	5,489.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 4 10	6	\$63.81	\$251,034.51	3,934.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$222.27	\$8,668.48	39.000	EA	N	MAILBOX, F&I SINGLE
0120 1	7	\$44.53	\$348,576.07	7,828.700	CY	N	REGULAR EXCAVATION
0120 2 2	8	\$29.92	\$319,855.88	10,689.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$44.21	\$265,976.20	6,016.200	CY	N	SUBSOIL EXCAVATION
0120 6	1	\$30.09	\$510,100.73	16,952.500	CY	N	EMBANKMENT
0120 71	3	\$9,351.58	\$28,054.75	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$9.80	\$6,752.20	689.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	7	\$17.41	\$287,239.11	16,501.000	SY	N	TYPE B STABILIZATION
0285701	3	\$31.63	\$88,917.72	2,811.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285706	3	\$34.22	\$117,818.21	3,443.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	4	\$53.46	\$309,842.06	5,796.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$63.00	\$34,146.00	542.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0286 1	4	\$36.23	\$106,807.62	2,948.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$740.62	\$9,998.37	13.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	4	\$2.36	\$278,528.43	117,889.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$4.03	\$81,764.67	20,289.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	1	\$4.31	\$75,075.89	17,419.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$3.95	\$379,158.21	95,934.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 6	9	\$3.02	\$1,154,991.71	381,940.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	1	\$2.05	\$171,433.30	83,626.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	1	\$2.90	\$232,664.10	80,229.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$9.59	\$65,219.98	6,802.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	1	\$10.38	\$115,373.70	11,115.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$1.21	\$19,904.50	16,450.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$4.73	\$75,495.53	15,961.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	1	\$181.65	\$58,745.61	323.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	7	\$157.20	\$3,855,542.57	24,527.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	3	\$136.95	\$2,496,288.79	18,227.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 57	1	\$165.00	\$368,247.00	2,231.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	1	\$205.07	\$774,139.25	3,775.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	2	\$159.32	\$2,740,779.17	17,202.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	3	\$157.04	\$3,353,421.42	21,353.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	5	\$149.29	\$4,292,177.62	28,750.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	1	\$191.41	\$932,224.12	4,870.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	4	\$385.45	\$90,618.61	235.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 2 4	1	\$2,300.00	\$271,630.00	118.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	2	\$1,051.76	\$89,715.50	85.300	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 47	1	\$1,000.00	\$196,500.00	196.500	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	1	\$3,000.00	\$618,000.00	206.000	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	2	\$1,441.05	\$186,039.00	129.100	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 7 1	2	\$16.87	\$15,470.00	917.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$10.00	\$6,650.00	665.000	SY	N	BRIDGE DECK PLANING
0400148	2	\$1,956.38	\$29,150.00	14.900	CF	N	PLAIN NEOPRENE BEARING PADS
0413151	1	\$20.00	\$16,320.00	816.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$1.32	\$107,712.00	81,600.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	1	\$4.15	\$125,217.95	30,173.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	2	\$2.71	\$230,743.90	85,061.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$2.82	\$42,648.00	15,120.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	2	\$2.69	\$43,566.70	16,209.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$828.00	138.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0425 1311	1	\$17,725.81	\$17,725.81	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1335	1	\$17,307.03	\$17,307.03	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1441	1	\$23,092.64	\$46,185.28	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1541	2	\$13,509.64	\$67,548.18	5.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$19,601.59	\$19,601.59	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1561	1	\$16,427.20	\$32,854.40	2.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	1	\$28,266.02	\$28,266.02	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 2 71	1	\$18,880.13	\$18,880.13	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$7,502.99	\$7,502.99	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 5	2	\$4,093.59	\$8,187.18	2.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$2,892.77	\$11,571.08	4.000	EA	N	MANHOLE, ADJUST, UTILITIES
0430174118	4	\$208.64	\$99,727.88	478.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$135.82	\$29,201.98	215.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$281.57	\$11,262.80	40.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	1	\$201.10	\$6,234.10	31.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	1	\$1,593.41	\$6,373.64	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	1	\$309.34	\$18,869.74	61.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	1	\$295.62	\$44,343.00	150.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$1,326.96	\$164,543.04	124.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175230	1	\$413.70	\$149,345.70	361.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"S/CD
0430518100	1	\$9,648.03	\$9,648.03	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$10,802.35	\$10,802.35	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530102	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982129	1	\$6,086.08	\$6,086.08	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430984123	1	\$2,086.20	\$2,086.20	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	6	\$3,816.30	\$293,855.12	77.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,996.50	\$91,919.39	23.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	1	\$2,703.40	\$5,406.80	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430990	1	\$6,829.88	\$6,829.88	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0431 1124	1	\$398.80	\$126,818.40	318.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	1	\$467.77	\$95,892.85	205.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$551.87	\$48,012.69	87.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0440 1 50	1	\$145.00	\$10,585.00	73.000	LF	N	UNDERDRAIN, TYPE V
0440 73 2	1	\$94.60	\$12,771.00	135.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0450 8 22	1	\$518.00	\$758,870.00	1,465.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0455 34 3	2	\$114.96	\$326,610.00	2,841.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455133 3	1	\$100.00	\$380,900.00	3,809.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$420.21	\$471,900.00	1,123.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0458 1 11	2	\$67.74	\$14,700.00	217.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	4	\$87.22	\$64,720.60	742.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 2	3	\$986.97	\$80,043.55	81.100	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0515 4 2	1	\$175.29	\$28,922.85	165.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 10	3	\$102.00	\$147,901.60	1,450.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 6	3	\$49.44	\$16,562.25	335.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$328.84	\$80,894.64	246.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	2	\$235.95	\$180,500.00	765.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 54	1	\$250.00	\$20,000.00	80.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01
0522 1	2	\$127.61	\$89,072.60	698.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	3	\$151.70	\$100,728.29	664.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	3	\$140.00	\$274,671.69	1,962.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$135.00	\$46,575.00	345.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 29	1	\$251.28	\$473,914.08	1,886.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	2	\$90.74	\$36,476.07	402.000	SF	N	DETECTABLE WARNINGS
0530 1100	2	\$1,303.86	\$47,591.00	36.500	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$93.80	\$211,867.00	2,258.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	7	\$227.45	\$56,657.62	249.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	6	\$116.49	\$113,662.30	975.700	TN	N	BEDDING STONE
0536 1 0	1	\$55.00	\$7,150.00	130.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	2	\$35.46	\$105,484.50	2,975.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 6	1	\$47.19	\$4,719.00	100.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$229.78	\$31,250.08	136.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8122	1	\$5,258.89	\$26,294.45	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	2	\$4.43	\$12,634.50	2,850.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	3	\$3,925.38	\$90,283.63	23.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0546 71 1	1	\$876.47	\$7,011.76	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 3	7	\$2,458.79	\$213,191.57	86.706	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0570 1 1	5	\$4.97	\$225,119.01	45,275.000	SY	N	PERFORMANCE TURF
0570 1 2	10	\$4.43	\$207,283.41	46,767.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$3.46	\$195,249.66	56,496.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0611 1 1	2	\$9,892.54	\$55,259.73	5.586	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 2	1	\$3,157.91	\$3,157.91	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	5	\$22.08	\$59,651.82	2,702.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	4	\$41.96	\$190,653.84	4,544.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$134.84	\$1,348.40	10.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	2	\$17.04	\$27,252.00	1,599.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 2	1	\$6.35	\$6,350.00	1,000.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	1	\$1,015.69	\$1,015.69	1.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 6	1	\$757.90	\$144,001.00	190.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	5	\$1,538.97	\$178,520.73	116.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 3 13	2	\$1,166.67	\$7,000.00	6.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$2,684.46	\$10,737.84	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	2	\$3,718.22	\$11,154.65	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	1	\$3,157.91	\$3,157.91	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$952.21	\$952.21	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	5	\$9.54	\$7,277.61	763.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	3	\$1,148.59	\$6,891.54	6.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$536.89	\$2,147.56	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0641 2 12	4	\$3,892.90	\$31,143.17	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$15,157.99	\$15,157.99	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 60	1	\$1,015.68	\$3,047.04	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 70	1	\$5,713.21	\$11,426.42	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	3	\$3,698.98	\$70,280.67	19.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,269.60	\$3,808.80	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$2,952.91	\$5,905.82	2.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	2	\$552.65	\$3,868.54	7.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0650 1 14	1	\$2,285.29	\$4,570.58	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,539.21	\$2,539.21	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 2102	1	\$1,092.68	\$6,556.08	6.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	2	\$606.75	\$18,202.56	30.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	3	\$1,563.34	\$28,140.18	18.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$2,908.02	\$23,264.12	8.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$210.49	\$2,736.42	13.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1103	1	\$444.36	\$444.36	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 2101	2	\$1,498.15	\$4,494.44	3.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	4	\$1,520.55	\$54,739.94	36.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	4	\$2,506.82	\$45,122.67	18.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	3	\$595.03	\$16,660.96	28.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$96.01	\$864.06	9.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0671 2 11	3	\$12,866.99	\$90,068.96	7.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	1	\$1,269.60	\$1,269.60	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	2	\$315.80	\$947.39	3.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 2111	1	\$13,484.32	\$13,484.32	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2112	1	\$16,421.15	\$16,421.15	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0682 1111	1	\$9,141.14	\$9,141.14	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1112	1	\$10,736.91	\$10,736.91	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	1	\$10,787.46	\$10,787.46	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	2	\$5,127.08	\$10,254.16	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 11	1	\$7,578.99	\$15,157.98	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	5	\$11,260.02	\$101,340.15	9.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0685 1 12	1	\$8,210.58	\$8,210.58	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	1	\$1,263.17	\$1,263.17	1.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	1	\$4,366.66	\$8,733.32	2.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$3,447.36	\$6,894.72	2.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	9	\$539.84	\$87,994.55	163.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	4	\$2,282.08	\$41,077.39	18.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	1	\$2,779.09	\$13,895.45	5.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	4	\$417.68	\$8,353.51	20.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	7	\$61.23	\$3,000.27	49.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	2	\$523.56	\$24,607.30	47.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	2	\$2,215.40	\$13,292.40	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1500	1	\$536.85	\$536.85	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	2	\$55.87	\$502.82	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	2	\$4,125.84	\$12,377.53	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$4,021.92	\$4,021.92	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$7,453.03	\$14,906.06	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 60	2	\$787.62	\$5,513.36	7.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2600	1	\$230.00	\$690.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3201	1	\$1,079.17	\$2,158.34	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3501	1	\$114.89	\$804.23	7.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	1	\$126.96	\$761.76	6.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 13 15	3	\$104.82	\$7,861.59	75.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700142111	1	\$6,594.40	\$13,188.80	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142121	1	\$8,415.70	\$8,415.70	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0704 1 1	1	\$182.13	\$546.39	3.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	2	\$208.43	\$3,751.78	18.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	4	\$142.05	\$11,222.23	79.000	EA	N	OBJECT MARKER, TYPE 1



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 2	6	\$188.72	\$8,680.91	46.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$300.00	\$1,200.00	4.000	EA	N	OBJECT MARKER, TYPE 3
0706 1 3	13	\$6.28	\$245,709.19	39,134.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	10	\$1,159.00	\$150,456.17	129.816	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$939.90	\$2,546.19	2.709	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	4	\$1.09	\$5,709.64	5,230.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	3	\$.34	\$934.15	2,727.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	7	\$2.75	\$6,204.36	2,260.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	2	\$1,471.14	\$42,068.70	28.596	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	4	\$902.54	\$1,602.91	1.776	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	5	\$29.10	\$727.52	25.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	6	\$34.92	\$15,677.60	449.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$4.03	\$564.20	140.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11201	9	\$1,694.47	\$158,743.15	93.683	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	5	\$.65	\$1,726.37	2,675.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	7	\$1,272.34	\$33,971.56	26.700	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	2	\$811.44	\$383.00	.472	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	1	\$3.79	\$2,262.63	597.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	1	\$3.79	\$1,083.94	286.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	11	\$38,860.01	\$427,460.12	11.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	3	\$5.66	\$21,726.52	3,836.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT
0711 11124	5	\$7.52	\$20,887.79	2,776.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	8	\$10.42	\$15,681.29	1,505.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	5	\$3,950.49	\$6,581.52	1.666	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	6	\$258.25	\$6,197.92	24.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	8	\$154.67	\$42,997.91	278.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11224	7	\$7.47	\$23,526.63	3,151.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	4	\$3,228.87	\$913.77	.283	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	3	\$24.38	\$47,360.93	1,943.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	4	\$240.90	\$9,635.81	40.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	4	\$156.22	\$6,248.82	40.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$8.10	\$275.40	34.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$16.10	\$7,245.00	450.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 16101	12	\$6,471.86	\$537,604.87	83.068	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$6,721.10	\$9,920.35	1.476	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	3	\$3,195.00	\$31,151.23	9.750	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	12	\$6,502.09	\$375,242.31	57.711	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	7	\$2,996.53	\$45,124.74	15.059	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$3.79	\$8,671.52	2,288.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	5	\$38,290.35	\$18,570.82	.485	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103131	1	\$12,631.65	\$2,071.59	.164	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$39,564.27	\$12,779.26	.323	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$35,750.37	\$2,895.78	.081	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	1	\$12,631.68	\$1,503.17	.119	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	4	\$5.47	\$89,620.14	16,398.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 5 30	1	\$1,263.17	\$1,263.17	1.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 7 11	4	\$19,762.95	\$197,629.52	10.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 61111	2	\$15,934.74	\$254,955.86	16.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61211	3	\$15,512.81	\$186,153.70	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61242	1	\$18,120.14	\$36,240.28	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 65266	1	\$24,160.18	\$120,800.90	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715500 1	4	\$1,030.87	\$36,080.35	35.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0918712100	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/06/01 to 2024/05/31  
Statewide

Market Area: 02  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712120	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 10-30 SKIP 6"
0918712130	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 10-30 SKIP 6"
0999 25	11	\$57,251.98	\$629,771.81	11.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID