



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	11	\$908.34	\$3,208,260.00	3,532.000	DA	N	MAINTENANCE OF TRAFFIC
0102 3	4	\$95.98	\$51,677.50	538.400	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	4	\$44.64	\$78,476.50	1,758.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	7	\$99.99	\$216,180.00	2,162.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	11	\$.38	\$66,773.27	177,131.000	ED	N	WORK ZONE SIGN
0102 61	2	\$291.40	\$12,530.08	43.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$61.24	\$122,480.00	2,000.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 23	2	\$24.24	\$46,300.00	1,910.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 74 1	11	\$.21	\$136,340.17	635,406.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	9	\$.27	\$326,728.75	1,191,966.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	7	\$6.06	\$28,097.00	4,640.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 99	11	\$13.20	\$187,358.20	14,193.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	6	\$20.45	\$218,355.00	10,680.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	6	\$18.57	\$191,130.00	10,295.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	6	\$.36	\$4,464.34	12,394.000	ED	N	TYPE III BARRICADE
0102150 2	1	\$8.75	\$3,937.50	450.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$30.63	\$9,954.75	325.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0104 6	1	\$130.00	\$11,050.00	85.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 10 3	9	\$5.66	\$121,040.77	21,399.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$23.06	\$44,108.00	1,913.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$15.16	\$18,286.08	1,206.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,400.00	\$66,000.00	15.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	9	\$235.37	\$141,457.00	601.000	EA	N	INLET PROTECTION SYSTEM
0107 1	9	\$49.35	\$229,616.11	4,652.520	AC	N	LITTER REMOVAL
0107 2	9	\$55.99	\$194,800.70	3,479.160	AC	N	MOWING
0110 1 1	10	\$26,903.95	\$857,160.00	31.860	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$1,000,000.00	\$20,000.00	.020	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	8	\$54.11	\$572,442.10	10,579.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$410.00	\$4,920.00	12.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$12.00	\$6,576.00	548.000	LF	N	TREE PROTECTION BARRIER
0120 1	5	\$31.04	\$166,933.00	5,378.500	CY	N	REGULAR EXCAVATION
0120 2 2	9	\$28.27	\$578,301.02	20,456.100	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$30.13	\$97,621.20	3,240.000	CY	N	SUBSOIL EXCAVATION
0120 71	3	\$20,437.50	\$81,750.00	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$5.82	\$8,788.20	1,510.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	5	\$16.25	\$98,919.00	6,086.000	SY	N	TYPE B STABILIZATION
0285701	3	\$22.52	\$125,485.70	5,573.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	1	\$55.33	\$14,164.48	256.000	SY	N	OPTIONAL BASE, BASE GROUP 04



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285706	4	\$66.13	\$108,057.00	1,634.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	3	\$53.15	\$659,490.76	12,407.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$63.20	\$123,872.00	1,960.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0286 1	3	\$58.21	\$85,567.50	1,470.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	3	\$2.21	\$334,387.20	151,210.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	1	\$3.25	\$133,123.25	40,961.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$2.14	\$959,556.87	447,932.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	4	\$2.09	\$406,650.70	194,852.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	4	\$3.78	\$970,215.25	256,967.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	1	\$2.00	\$674.00	337.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$3.42	\$292,180.80	85,506.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	1	\$15.00	\$17,430.00	1,162.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$3.41	\$89,958.56	26,376.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$.70	\$5,931.10	8,473.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	2	\$163.77	\$457,059.47	2,790.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	5	\$174.61	\$2,287,896.39	13,102.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	4	\$159.22	\$7,060,430.10	44,343.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0337 7 25	1	\$207.00	\$2,423,328.30	11,706.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	2	\$181.64	\$2,006,840.90	11,048.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	2	\$135.76	\$3,940,342.30	29,023.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 82	4	\$182.47	\$4,246,639.78	23,273.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	2	\$147.55	\$2,752,309.60	18,653.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	4	\$610.85	\$108,791.50	178.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 0 11	2	\$1,479.16	\$374,080.00	252.900	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$7,000.00	\$4,200.00	.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 4 1	1	\$2,500.00	\$4,750.00	1.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$5,000.00	\$12,000.00	2.400	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400143	1	\$6.00	\$10,878.00	1,813.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0415 1 1	1	\$6.00	\$1,080.00	180.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	1	\$5.00	\$9,665.00	1,933.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0425 1201	2	\$6,108.67	\$18,326.00	3.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1315	1	\$11,000.00	\$33,000.00	3.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1351	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$8,059.05	\$169,240.00	21.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1365	1	\$9,340.00	\$9,340.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1481	2	\$18,666.67	\$56,000.00	3.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1521	4	\$8,591.90	\$60,143.32	7.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1535	1	\$6,810.00	\$13,620.00	2.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1541	2	\$7,857.26	\$31,429.04	4.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1711	1	\$7,028.86	\$28,115.44	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	1	\$5,178.10	\$15,534.30	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	1	\$11,000.00	\$44,000.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$10,400.00	\$52,000.00	5.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$7,500.00	\$7,500.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$8,193.63	\$24,580.88	3.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$8,726.71	\$8,726.71	1.000	EA	N	MANHOLES, J-7, <10'
0425 5	7	\$2,069.51	\$122,101.00	59.000	EA	N	MANHOLE, ADJUST
0425 5 1	6	\$2,405.80	\$389,740.00	162.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	8	\$1,186.33	\$240,826.00	203.000	EA	N	VALVE BOXES, ADJUST
0425 82	1	\$2,625.00	\$2,625.00	1.000	EA	N	REPLACE GRATE
0430174118	4	\$162.01	\$65,453.20	404.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$145.50	\$8,439.00	58.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174215	1	\$168.00	\$5,880.00	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	2	\$192.49	\$59,093.92	307.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	1	\$150.00	\$9,450.00	63.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	5	\$176.28	\$90,430.50	513.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175124	3	\$128.81	\$83,852.27	651.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175218	1	\$161.41	\$79,252.31	491.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL
0430982121	2	\$3,071.00	\$6,142.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	2	\$3,071.00	\$6,142.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	2	\$3,429.35	\$6,858.69	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,105.70	\$2,105.70	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$5,670.00	\$5,670.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982625	1	\$2,038.08	\$2,038.08	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	3	\$3,214.00	\$19,284.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	4	\$2,695.76	\$142,875.38	53.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,050.27	\$91,508.00	30.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984138	1	\$12,200.00	\$12,200.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	2	\$2,404.86	\$28,858.30	12.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455112100	1	\$2,000.00	\$72,000.00	36.000	LF	Y	AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01
0457 1 22	1	\$1,250.00	\$418,750.00	335.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0470 1	1	\$7,500.00	\$10,500.00	1.400	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 2	4	\$77.07	\$190,443.50	2,471.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	2	\$37.51	\$9,940.00	265.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2311	2	\$90.83	\$87,200.00	960.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 2	1	\$65.00	\$18,590.00	286.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	4	\$53.52	\$34,094.00	637.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	8	\$61.92	\$572,660.50	9,248.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$75.00	\$16,950.00	226.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	1	\$48.00	\$5,232.00	109.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$49.12	\$7,466.00	152.000	LF	N	CONCRETE CURB, TYPE D
0520 5 11	2	\$128.83	\$5,926.00	46.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$253.00	\$1,771.00	7.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 70	1	\$221.00	\$5,525.00	25.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 11	1	\$10,000.00	\$20,000.00	2.000	EA	N	CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING
0522 1	8	\$88.01	\$744,424.50	8,458.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	8	\$112.93	\$629,235.00	5,572.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	2	\$130.36	\$23,725.00	182.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$104.00	\$7,488.00	72.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0527 2	9	\$42.68	\$270,746.25	6,343.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$300.00	\$36,810.00	122.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	5	\$199.97	\$40,353.60	201.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	1	\$116.00	\$4,373.20	37.700	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 74	5	\$323.48	\$43,119.50	133.300	TN	N	BEDDING STONE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 1	4	\$33.67	\$111,490.00	3,311.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$21.00	\$5,418.00	258.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$210.00	\$420.00	2.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$105.00	\$630.00	6.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	2	\$4,250.40	\$42,504.00	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	4	\$3.27	\$8,943.30	2,738.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$2,100.00	\$16,800.00	8.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$3,693.56	\$62,790.58	17.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,200.00	\$16,800.00	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0546 71 1	1	\$1,400.00	\$8,400.00	6.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 3	3	\$2,782.59	\$168,602.82	60.592	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10218	1	\$250.00	\$10,750.00	43.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXISTING
0570 1 1	2	\$1.88	\$18,319.12	9,748.000	SY	N	PERFORMANCE TURF
0570 1 2	9	\$5.16	\$493,380.30	95,629.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$4.70	\$160,730.60	34,198.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0611 1 1	2	\$7,094.37	\$35,259.00	4.970	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$3,028.57	\$42,400.00	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 11	7	\$13.18	\$99,082.00	7,516.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	5	\$43.51	\$741,218.50	17,035.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0632 7 1	6	\$7,662.00	\$191,550.00	25.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	4	\$941.05	\$17,880.00	19.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 6	2	\$204.35	\$127,512.00	624.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	6	\$1,256.30	\$443,474.00	353.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0639 1112	1	\$1,050.00	\$1,050.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1410	1	\$1,700.00	\$1,700.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1610	1	\$1,000.00	\$2,000.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	1	\$10.50	\$210.00	20.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$8.00	\$160.00	20.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0641 2 12	1	\$1,680.00	\$3,360.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	2	\$675.00	\$4,725.00	7.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$1,752.00	\$3,504.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	2	\$6,814.29	\$47,700.00	7.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0643600	1	\$1,890.00	\$3,780.00	2.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	5	\$2,807.03	\$207,720.00	74.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$994.85	\$65,660.00	66.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	5	\$388.57	\$27,200.00	70.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	1	\$69,000.00	\$69,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	1	\$97,000.00	\$97,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 7	1	\$106,000.00	\$106,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'
0649 21 8	2	\$121,500.00	\$243,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 11	1	\$112,000.00	\$112,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 26 1	1	\$5,725.00	\$17,175.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 5	2	\$9,500.00	\$28,500.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	2	\$2,036.36	\$44,800.00	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/06/01 to 2024/05/31  
Statewide

Market Area: 03  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 16	2	\$2,575.00	\$10,300.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,800.00	\$8,400.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 2109	4	\$481.70	\$19,268.00	40.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	5	\$1,282.35	\$84,635.00	66.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	4	\$2,226.67	\$26,720.00	12.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$119.33	\$1,790.00	15.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$12,600.00	\$25,200.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 50	1	\$4,375.00	\$26,250.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY
0660 1110	3	\$541.08	\$21,643.00	40.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	5	\$1,424.79	\$102,585.00	72.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	5	\$1,334.71	\$343,020.00	257.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	6	\$1,760.83	\$232,430.00	132.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	1	\$29,400.00	\$29,400.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 12	1	\$8,925.00	\$8,925.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 51	1	\$1,675.00	\$1,675.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$525.00	\$1,050.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0665 1 11	3	\$592.92	\$14,823.00	25.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	3	\$1,883.46	\$239,200.00	127.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$2,750.00	\$16,500.00	6.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 60	5	\$90.00	\$4,320.00	48.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5500	1	\$5,775.00	\$5,775.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0671 2 40	2	\$3,541.07	\$49,575.00	14.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0682 1113	1	\$7,350.00	\$22,050.00	3.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0695 1 1	2	\$2,552.50	\$20,420.00	8.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$2,415.00	\$19,320.00	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	7	\$470.57	\$215,519.50	458.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	5	\$1,917.14	\$95,857.00	50.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	5	\$2,440.18	\$26,842.00	11.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 40	1	\$245.00	\$245.00	1.000	AS	Y	SINGLE POST SIGN, INSTALL
0700 1 50	5	\$152.81	\$5,348.50	35.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	7	\$40.90	\$10,511.00	257.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	2	\$440.00	\$115,280.00	262.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	1	\$1,800.00	\$81,000.00	45.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	1	\$1,900.00	\$66,500.00	35.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	2	\$144.89	\$2,753.00	19.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	2	\$49.92	\$4,742.00	95.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	1	\$4,620.00	\$4,620.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$7,442.08	\$44,652.50	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$9,460.00	\$47,300.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$9,460.00	\$28,380.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 50	1	\$7,350.00	\$22,050.00	3.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$961.67	\$2,885.00	3.000	AS	Y	MULTI- POST SIGN, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	2	\$230.88	\$3,925.00	17.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	2	\$802.00	\$4,010.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$955.00	\$955.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3501	4	\$67.79	\$1,559.25	23.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	3	\$348.83	\$20,930.00	60.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 5 21	1	\$4,620.00	\$9,240.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	2	\$4,790.00	\$43,110.00	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 13 15	5	\$94.01	\$29,896.50	318.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700142111	2	\$13,537.19	\$216,595.00	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$13,125.00	\$26,250.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	1	\$10,412.50	\$41,650.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0704 1 1	4	\$172.60	\$15,534.00	90.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	5	\$171.08	\$71,512.00	418.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$218.17	\$23,780.00	109.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	1	\$300.00	\$1,800.00	6.000	EA	N	OBJECT MARKER, TYPE 3



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 4	1	\$204.00	\$3,672.00	18.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	2	\$82.72	\$2,068.00	25.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	9	\$4.43	\$285,046.15	64,417.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	8	\$1,577.49	\$222,632.07	141.131	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$1,855.55	\$7,921.34	4.269	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	8	\$2.47	\$125,699.46	50,878.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	7	\$2.72	\$22,335.02	8,207.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	8	\$3.25	\$33,710.55	10,383.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$1,166.08	\$89,515.31	76.766	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,420.00	\$525.40	.370	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	6	\$1,305.49	\$10,526.16	8.063	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	8	\$62.35	\$6,546.40	105.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11170	8	\$47.54	\$75,867.76	1,596.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$6.00	\$6,456.00	1,076.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$2.64	\$256.11	97.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	8	\$1,555.85	\$147,856.96	95.033	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,060.00	\$115.36	.056	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	8	\$2.84	\$11,066.03	3,899.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$1,364.34	\$43,406.50	31.815	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	6	\$1,231.12	\$5,881.07	4.777	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$2.53	\$6,207.63	2,449.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11421	1	\$1.23	\$88.56	72.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 90	9	\$49,989.49	\$549,884.38	11.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$11,949.26	\$12,905.20	1.080	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	9	\$5.37	\$162,472.28	30,265.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11124	7	\$6.44	\$37,954.10	5,890.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	9	\$8.43	\$51,300.25	6,089.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	6	\$4,441.61	\$18,605.92	4.189	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	8	\$267.10	\$15,758.90	59.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	9	\$83.59	\$91,618.40	1,096.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$20.00	\$1,720.00	86.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	8	\$10.97	\$32,982.84	3,006.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	6	\$4,086.78	\$10,159.74	2.486	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$4.33	\$341.90	79.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14125	9	\$16.78	\$260,183.64	15,508.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$268.27	\$46,411.00	173.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	4	\$130.84	\$15,047.00	115.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	1	\$7,206.00	\$131,322.14	18.224	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 03  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	1	\$9,575.99	\$1,647.07	.172	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	1	\$2,362.00	\$33,892.34	14.349	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	1	\$7,206.00	\$97,511.59	13.532	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	8	\$6,467.49	\$482,869.33	74.661	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$8,469.31	\$17,150.36	2.025	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	6	\$2,338.17	\$56,298.49	24.078	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$8,500.00	\$1,572.50	.185	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	9	\$6,141.59	\$244,318.61	39.781	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$4,690.00	\$131.32	.028	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	4	\$2,504.52	\$36,310.47	14.498	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	5	\$3.12	\$12,425.78	3,984.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	3	\$39,889.09	\$11,807.17	.296	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$11,000.00	\$1,166.00	.106	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	3	\$39,781.84	\$12,093.68	.304	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/06/01 to 2024/05/31  
Statewide

Market Area: 03  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103231	2	\$11,723.12	\$1,090.25	.093	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	1	\$12,000.00	\$1,224.00	.102	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0919456 3	1	\$75.89	\$18,896.61	249.000	CY	Y	GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01
0999 25	11	\$61,349.34	\$797,541.44	13.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID