



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	11	\$629.91	\$2,289,100.00	3,634.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2136	1	\$750,000.00	\$750,000.00	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 434032-1-52-01
0102 2200	1	\$29.98	\$95,000.00	3,169.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$47.88	\$220,000.00	4,595.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	4	\$78.50	\$43,811.50	558.100	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	3	\$48.40	\$53,476.50	1,105.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	5	\$98.65	\$147,980.00	1,500.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	11	\$.35	\$46,138.47	133,297.000	ED	N	WORK ZONE SIGN
0102 61	1	\$.01	\$.08	8.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$30.00	\$7,200.00	240.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$65.00	\$16,380.00	252.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	1	\$30.00	\$4,500.00	150.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 73	1	\$75.00	\$54,375.00	725.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	11	\$.20	\$117,483.37	574,770.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	7	\$.45	\$235,384.75	522,750.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	6	\$6.34	\$26,504.00	4,181.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	1	\$1,650.00	\$6,600.00	4.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	11	\$12.81	\$178,464.40	13,928.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	5	\$23.30	\$186,015.00	7,985.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102107 1	5	\$20.46	\$163,410.00	7,985.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	8	\$.40	\$6,642.34	16,534.000	ED	N	TYPE III BARRICADE
0102150 2	1	\$8.75	\$3,937.50	450.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$30.63	\$9,954.75	325.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0104 1	1	\$9.00	\$177,489.00	19,721.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$130.00	\$11,050.00	85.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	9	\$4.89	\$122,500.75	25,034.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$22.64	\$30,567.00	1,350.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$18.34	\$41,276.08	2,251.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	3	\$4,588.24	\$78,000.00	17.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	8	\$219.44	\$97,210.00	443.000	EA	N	INLET PROTECTION SYSTEM
0107 1	8	\$51.59	\$151,635.16	2,939.250	AC	N	LITTER REMOVAL
0107 2	8	\$58.75	\$161,628.70	2,750.920	AC	N	MOWING
0110 1 1	10	\$24,302.29	\$837,700.00	34.470	AC	N	CLEARING & GRUBBING
0110 3	1	\$79.73	\$600,000.00	7,525.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	7	\$39.50	\$339,086.10	8,585.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$405.71	\$8,520.00	21.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$10.70	\$31,400.80	2,935.000	LF	N	TREE PROTECTION BARRIER
0120 1	6	\$37.44	\$803,788.50	21,470.400	CY	N	REGULAR EXCAVATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 2 2	9	\$23.64	\$568,321.82	24,036.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$30.13	\$97,621.20	3,240.000	CY	N	SUBSOIL EXCAVATION
0120 6	1	\$55.00	\$104,489.00	1,899.800	CY	N	EMBANKMENT
0120 71	3	\$20,437.50	\$81,750.00	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$5.82	\$8,788.20	1,510.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	5	\$14.31	\$159,576.00	11,153.000	SY	N	TYPE B STABILIZATION
0285701	5	\$35.01	\$705,527.70	20,150.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285703	1	\$41.00	\$542,102.00	13,222.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$55.33	\$14,164.48	256.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	5	\$50.64	\$215,764.00	4,261.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	2	\$52.81	\$653,990.76	12,385.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$63.20	\$123,872.00	1,960.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0286 1	3	\$58.21	\$85,567.50	1,470.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$300.00	\$4,080.00	13.600	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	3	\$2.21	\$334,387.20	151,210.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	1	\$3.25	\$133,123.25	40,961.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$2.13	\$447,171.02	209,613.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	4	\$2.09	\$406,650.70	194,852.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	3	\$3.14	\$628,185.25	199,962.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 11	1	\$2.00	\$674.00	337.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$11.00	\$10,318.00	938.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	1	\$15.00	\$17,430.00	1,162.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$3.41	\$89,958.56	26,376.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$.70	\$5,931.10	8,473.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	3	\$164.41	\$461,568.47	2,807.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	5	\$160.58	\$1,517,946.89	9,452.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	3	\$178.40	\$3,079,287.90	17,260.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0337 7 80	2	\$166.50	\$1,201,648.40	7,216.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	2	\$135.76	\$3,940,342.30	29,023.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$180.19	\$4,022,345.38	22,323.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	1	\$145.00	\$2,129,600.50	14,686.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	3	\$402.45	\$35,214.00	87.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 6	1	\$190.00	\$2,326,170.00	12,243.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 5	1	\$4.90	\$89,802.30	18,327.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$5.65	\$69,172.95	12,243.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	2	\$1,488.80	\$369,818.24	248.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$7,000.00	\$4,200.00	.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$2,450.00	\$207,270.00	84.600	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	1	\$1,000.00	\$67,400.00	67.400	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 47	1	\$1,400.00	\$304,920.00	217.800	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	1	\$2,500.00	\$4,750.00	1.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$5,000.00	\$12,000.00	2.400	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 7 1	1	\$9.00	\$6,840.00	760.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$9.00	\$6,840.00	760.000	SY	N	BRIDGE DECK PLANING
0400148	1	\$1,800.00	\$19,260.00	10.700	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	1	\$6.00	\$1,080.00	180.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	2	\$2.12	\$100,265.00	47,233.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$2.00	\$23,456.00	11,728.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$2.00	\$23,908.00	11,954.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$8,820.00	\$8,820.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	1	\$11,440.00	\$57,200.00	5.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	2	\$12,260.25	\$98,082.00	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1355	2	\$8,059.05	\$169,240.00	21.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$10,140.00	\$10,140.00	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$9,340.00	\$9,340.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1412	1	\$11,336.00	\$11,336.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$10,920.00	\$10,920.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1481	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1521	4	\$7,127.04	\$64,143.32	9.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1535	1	\$6,810.00	\$13,620.00	2.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	3	\$7,897.81	\$39,489.04	5.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1549	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1701	1	\$7,500.00	\$30,000.00	4.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	1	\$7,028.86	\$28,115.44	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	1	\$5,178.10	\$15,534.30	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	1	\$11,000.00	\$44,000.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$9,300.00	\$37,200.00	4.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	3	\$10,573.33	\$63,440.00	6.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	3	\$8,543.72	\$34,174.88	4.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$2,600.00	\$2,600.00	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$8,726.71	\$8,726.71	1.000	EA	N	MANHOLES, J-7, <10'
0425 5	5	\$1,953.54	\$93,770.00	48.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$2,061.47	\$140,180.00	68.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$940.29	\$130,700.00	139.000	EA	N	VALVE BOXES, ADJUST
0425 82	1	\$2,625.00	\$2,625.00	1.000	EA	N	REPLACE GRATE
0430174118	4	\$179.65	\$68,987.20	384.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174215	1	\$168.00	\$5,880.00	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	2	\$192.49	\$59,093.92	307.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	1	\$150.00	\$9,450.00	63.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	6	\$140.09	\$311,146.90	2,221.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	4	\$151.86	\$203,344.11	1,339.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	1	\$286.00	\$19,162.00	67.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175218	1	\$161.41	\$79,252.31	491.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL
0430982121	1	\$3,500.00	\$3,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	1	\$3,500.00	\$3,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	3	\$3,827.74	\$19,138.69	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,105.70	\$2,105.70	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$5,783.40	\$11,566.80	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982625	1	\$2,038.08	\$2,038.08	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	1	\$2,000.00	\$4,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	4	\$2,591.24	\$36,277.38	14.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$3,250.00	\$6,500.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984138	1	\$12,200.00	\$12,200.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984625	2	\$2,404.86	\$28,858.30	12.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0446 1 1	1	\$75.00	\$197,400.00	2,632.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$300.00	\$26,400.00	88.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 8 34	1	\$518.00	\$714,322.00	1,379.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 18" CARBON STEEL, WIDTH 58-60"
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455 35 36	1	\$890.00	\$811,680.00	912.000	LF	N	STEEL PILING, 36" DIA. PIPE
0455112100	1	\$2,000.00	\$72,000.00	36.000	LF	Y	AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01
0455144 36	1	\$1,004.31	\$286,228.35	285.000	LF	N	TEST PILES - STEEL, 36" DIA PIPE
0457 1 22	1	\$1,250.00	\$418,750.00	335.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0458 1 11	1	\$130.00	\$20,800.00	160.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0470 1	1	\$7,500.00	\$10,500.00	1.400	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 2	4	\$77.07	\$190,443.50	2,471.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	2	\$37.51	\$9,940.00	265.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2311	2	\$90.83	\$87,200.00	960.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 2	1	\$65.00	\$18,590.00	286.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	3	\$47.17	\$27,594.00	585.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	7	\$53.54	\$455,902.68	8,515.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	2	\$104.72	\$49,638.88	474.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 1	1	\$102.57	\$12,616.11	123.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$48.00	\$5,232.00	109.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$49.12	\$7,466.00	152.000	LF	N	CONCRETE CURB, TYPE D
0520 4	1	\$4.90	\$16,473.80	3,362.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	2	\$128.83	\$5,926.00	46.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$253.00	\$1,771.00	7.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 6	1	\$70.00	\$34,160.00	488.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$321.19	\$9,314.52	29.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	1	\$170.00	\$73,440.00	432.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 72 40	1	\$340.00	\$27,200.00	80.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	7	\$90.48	\$724,112.38	8,003.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	7	\$110.84	\$440,160.72	3,971.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	4	\$164.14	\$50,718.71	309.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$104.00	\$7,488.00	72.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0527 2	8	\$40.23	\$215,040.92	5,345.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$910.00	\$24,570.00	27.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$137.96	\$228,597.50	1,657.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	6	\$209.21	\$43,473.60	207.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	1	\$116.00	\$4,373.20	37.700	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 74	7	\$194.12	\$132,779.50	684.000	TN	N	BEDDING STONE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 1	3	\$34.38	\$91,541.00	2,663.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$21.00	\$5,418.00	258.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$210.00	\$420.00	2.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$105.00	\$630.00	6.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	1	\$4,500.00	\$18,000.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 73	3	\$3.33	\$6,282.75	1,885.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$2,100.00	\$16,800.00	8.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	3	\$3,626.04	\$54,390.58	15.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,200.00	\$16,800.00	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0542 70100	1	\$350.00	\$10,500.00	30.000	EA	Y	BUMPER GUARDS, CONCRETE, NON STANDARD SIZE
0546 71 1	1	\$1,400.00	\$8,400.00	6.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 3	2	\$2,817.47	\$114,792.18	40.743	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	1	\$115.00	\$32,430.00	282.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 60111	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING
0570 1 1	2	\$1.88	\$18,319.12	9,748.000	SY	N	PERFORMANCE TURF
0570 1 2	9	\$5.33	\$440,248.86	82,547.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$4.70	\$160,730.60	34,198.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0571 1 12	1	\$14.00	\$31,402.00	2,243.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0611 1 1	2	\$7,094.37	\$35,259.00	4.970	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$3,028.57	\$42,400.00	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	1	\$1,830.67	\$1,830.67	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	7	\$14.54	\$149,924.33	10,314.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	5	\$44.27	\$736,746.30	16,641.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$40.75	\$9,576.25	235.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	1	\$30.00	\$46,080.00	1,536.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	5	\$8,502.63	\$161,550.00	19.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	4	\$941.05	\$17,880.00	19.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$4.58	\$17,092.56	3,732.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 2 31	1	\$59.15	\$4,732.00	80.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 11	1	\$1,549.03	\$1,549.03	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$77.45	\$464.70	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 15	1	\$1,760.26	\$10,561.56	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 6	3	\$229.73	\$235,240.00	1,024.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	6	\$1,326.99	\$484,350.74	365.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 12	1	\$2,523.61	\$30,283.32	12.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 15	1	\$4,947.23	\$4,947.23	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 3 13	1	\$2,200.00	\$8,800.00	4.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1610	1	\$1,000.00	\$2,000.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	1	\$15.27	\$31,918.67	2,090.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	1	\$2,414.38	\$9,657.52	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0641 2 12	1	\$2,450.28	\$2,450.28	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	1	\$525.00	\$1,050.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$1,752.00	\$3,504.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$9,600.00	\$19,200.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3263	1	\$28,652.13	\$57,304.26	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0643600	1	\$1,890.00	\$3,780.00	2.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	4	\$2,851.15	\$173,920.00	61.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	4	\$987.22	\$62,195.00	63.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	4	\$364.62	\$23,700.00	65.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 2130	1	\$4,884.44	\$19,537.76	4.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0649 21 8	1	\$135,000.00	\$135,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 26 1	1	\$5,725.00	\$17,175.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 5	1	\$10,500.00	\$10,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	1	\$2,200.00	\$8,800.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,800.00	\$2,800.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 2109	3	\$483.40	\$9,668.00	20.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	4	\$1,310.65	\$70,775.00	54.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$2,210.00	\$15,470.00	7.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$128.89	\$1,160.00	9.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 50	1	\$4,375.00	\$26,250.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY
0660 1110	3	\$541.08	\$21,643.00	40.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	4	\$1,605.55	\$88,305.00	55.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	4	\$1,400.99	\$312,420.00	223.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,851.97	\$216,680.00	117.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	1	\$29,400.00	\$29,400.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$8,925.00	\$8,925.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 51	1	\$1,675.00	\$1,675.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$525.00	\$1,050.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 9 12	1	\$9,880.00	\$148,200.00	15.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	2	\$1,091.00	\$3,273.00	3.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	3	\$1,883.46	\$239,200.00	127.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$2,750.00	\$16,500.00	6.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 60	4	\$89.00	\$4,005.00	45.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0671 2 40	2	\$3,541.07	\$49,575.00	14.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 2111	1	\$9,415.85	\$18,831.70	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2131	1	\$13,123.10	\$13,123.10	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0682 1113	1	\$6,558.04	\$13,116.08	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	1	\$5,162.49	\$20,649.96	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 12	1	\$7,088.93	\$21,266.79	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	1	\$1,032.50	\$3,097.50	3.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	2	\$2,552.50	\$20,420.00	8.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$2,415.00	\$19,320.00	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	5	\$461.88	\$147,801.50	320.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	4	\$1,914.08	\$93,790.00	49.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$2,448.00	\$24,480.00	10.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 40	1	\$245.00	\$245.00	1.000	AS	Y	SINGLE POST SIGN, INSTALL
0700 1 50	4	\$152.56	\$5,034.50	33.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	5	\$40.17	\$9,762.00	243.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	4	\$443.75	\$118,480.00	267.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1112	2	\$1,765.00	\$81,190.00	46.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	2	\$1,951.08	\$72,190.00	37.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	3	\$142.65	\$2,853.00	20.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	4	\$56.59	\$5,942.00	105.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	1	\$4,620.00	\$4,620.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$7,442.08	\$44,652.50	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$9,460.00	\$47,300.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$9,460.00	\$28,380.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 50	1	\$7,350.00	\$22,050.00	3.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$961.67	\$2,885.00	3.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 3101	1	\$122.50	\$735.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$650.00	\$650.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3501	3	\$65.51	\$1,441.25	22.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	2	\$382.50	\$19,890.00	52.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 5 22	1	\$4,650.00	\$9,300.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 13 15	4	\$90.49	\$18,640.50	206.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142111	2	\$13,537.19	\$216,595.00	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$13,125.00	\$26,250.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	1	\$10,412.50	\$41,650.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0704 1 1	4	\$172.60	\$15,534.00	90.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	4	\$160.62	\$57,824.00	360.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	5	\$216.09	\$19,664.00	91.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	1	\$300.00	\$1,800.00	6.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$204.00	\$3,672.00	18.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	1	\$76.00	\$988.00	13.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	9	\$4.44	\$243,504.63	54,876.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	7	\$1,658.36	\$167,378.11	100.930	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	5	\$1,861.52	\$7,781.16	4.180	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	6	\$2.49	\$115,504.96	46,394.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	5	\$2.72	\$21,907.32	8,055.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	6	\$3.29	\$30,832.95	9,359.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	4	\$1,229.63	\$58,445.49	47.531	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,420.00	\$525.40	.370	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	4	\$1,353.24	\$9,166.88	6.774	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	6	\$64.32	\$5,467.40	85.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	6	\$47.67	\$55,245.76	1,159.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$6.00	\$6,456.00	1,076.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$2.64	\$256.11	97.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	7	\$1,647.16	\$105,787.15	64.224	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,060.00	\$115.36	.056	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	6	\$3.01	\$7,574.48	2,513.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	4	\$1,379.95	\$41,826.25	30.310	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11241	4	\$1,302.89	\$4,468.91	3.430	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$2.53	\$6,207.63	2,449.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11421	1	\$1.23	\$88.56	72.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	1	\$10.00	\$160.00	16.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	9	\$37,553.13	\$413,084.38	11.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$11,949.26	\$12,905.20	1.080	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	7	\$5.47	\$141,510.53	25,852.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	7	\$6.42	\$46,951.20	7,317.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	7	\$8.60	\$43,558.65	5,065.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	4	\$4,711.27	\$16,583.68	3.520	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	6	\$281.18	\$10,965.90	39.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	8	\$88.79	\$58,867.40	663.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11180	1	\$20.00	\$1,720.00	86.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	7	\$15.44	\$26,857.99	1,739.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	4	\$4,576.71	\$7,908.56	1.728	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$2.45	\$88.20	36.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14125	7	\$16.89	\$240,024.39	14,215.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$268.27	\$46,411.00	173.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	4	\$130.84	\$15,047.00	115.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 16101	8	\$6,693.03	\$458,385.82	68.487	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	4	\$8,847.09	\$15,393.94	1.740	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	4	\$2,361.13	\$52,140.82	22.083	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$8,500.00	\$1,572.50	.185	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	9	\$6,502.07	\$216,330.24	33.271	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$4,690.00	\$131.32	.028	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	4	\$2,686.82	\$35,355.80	13.159	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	5	\$4.06	\$15,625.53	3,851.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103101	3	\$46,135.27	\$11,995.17	.260	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103201	3	\$49,522.44	\$8,121.68	.164	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	2	\$11,723.12	\$1,090.25	.093	GM	Y	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$2.47	\$37,983.66	15,378.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 7 21	1	\$3,065.11	\$3,065.11	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11211	1	\$1,236.27	\$3,708.81	3.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 61121	1	\$8,768.10	\$149,057.70	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 68000	1	\$6,580.84	\$72,389.24	11.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715500 1	1	\$946.03	\$26,488.84	28.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0919456 3	1	\$75.89	\$18,896.61	249.000	CY	Y	GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01
0999 25	10	\$55,986.58	\$671,838.93	12.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 31200	1	\$75.00	\$9,375.00	125.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, LESS THAN 1"
1050 31202	1	\$110.00	\$13,750.00	125.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 03
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31204	1	\$40.00	\$12,600.00	315.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"