



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	23	\$688.60	\$5,329,778.93	7,740.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$60.19	\$374,161.02	6,216.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$52.05	\$47,991.47	922.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	4	\$136.74	\$23,040.53	168.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	8	\$76.79	\$167,104.58	2,176.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	14	\$101.85	\$959,946.28	9,425.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 60	23	\$.32	\$137,148.22	429,686.000	ED	N	WORK ZONE SIGN
0102 61	2	\$161.21	\$8,543.96	53.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$58.98	\$244,100.85	4,139.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$43.91	\$230,457.68	5,249.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	4	\$23.06	\$65,723.98	2,850.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$23.14	\$109,855.57	4,747.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	23	\$.12	\$110,651.05	887,827.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	10	\$.07	\$50,081.78	694,203.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	12	\$5.55	\$19,902.65	3,586.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	4	\$6.31	\$40,446.17	6,410.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	5	\$2,848.91	\$45,582.60	16.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	23	\$14.50	\$268,000.06	18,482.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	7	\$94.14	\$232,521.00	2,470.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	7	\$23.34	\$57,659.10	2,470.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	13	\$.40	\$15,393.44	38,150.000	ED	N	TYPE III BARRICADE
0102120	2	\$339.00	\$101,700.00	300.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	5	\$5.39	\$39,759.40	7,370.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$5.66	\$41,685.40	7,370.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	8	\$23.56	\$61,247.70	2,600.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 23	1	\$45.95	\$5,054.50	110.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$30.64	\$3,339.76	109.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0103 1100	1	\$948,500.00	\$948,500.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	11	\$6.12	\$25,858.18	4,228.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	21	\$3.57	\$377,844.17	105,691.000	LF	N	SEDIMENT BARRIER
0104 11	8	\$29.40	\$68,707.60	2,337.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	7	\$17.89	\$80,241.97	4,486.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$1,500.00	\$6,000.00	4.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	15	\$226.61	\$68,890.67	304.000	EA	N	INLET PROTECTION SYSTEM
0107 1	20	\$61.37	\$642,621.22	10,470.700	AC	N	LITTER REMOVAL
0107 2	20	\$64.53	\$597,424.76	9,258.080	AC	N	MOWING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	1	\$36,500.00	\$73,000.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$28,500.00	\$57,000.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	22	\$25,662.15	\$2,996,312.23	116.760	AC	N	CLEARING & GRUBBING
0110 3	3	\$138.88	\$694,000.00	4,997.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	15	\$53.13	\$417,470.62	7,857.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	6	\$324.59	\$22,396.66	69.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$14.02	\$1,528.18	109.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$2,803.45	\$2,803.45	1.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	15	\$34.25	\$951,423.22	27,779.400	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$53.79	\$120,060.72	2,232.200	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$35.69	\$65,241.94	1,828.200	CY	N	SUBSOIL EXCAVATION
0120 6	13	\$45.66	\$1,420,631.91	31,111.000	CY	N	EMBANKMENT
0120 71	5	\$82,772.08	\$413,860.41	5.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$32.60	\$9,877.80	303.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	15	\$11.51	\$689,076.17	59,881.000	SY	N	TYPE B STABILIZATION
0285701	14	\$22.38	\$1,065,129.60	47,602.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$41.99	\$14,906.45	355.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$90.44	\$62,313.16	689.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$52.30	\$146,922.64	2,809.000	SY	N	OPTIONAL BASE, BASE GROUP 04



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285706	6	\$47.06	\$527,453.44	11,208.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	1	\$32.00	\$83,872.00	2,621.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	10	\$74.00	\$896,404.55	12,113.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$51.74	\$328,704.22	6,353.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$107.47	\$15,583.15	145.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	1	\$102.36	\$109,627.56	1,071.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	3	\$51.78	\$57,213.80	1,105.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$232.12	\$183,231.81	789.400	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	1	\$3.20	\$4,012.80	1,254.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	3	\$4.48	\$1,405,658.84	313,646.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	4	\$7.06	\$380,341.76	53,854.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	10	\$3.98	\$682,751.36	171,407.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	7	\$2.21	\$1,299,320.84	588,943.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	11	\$2.73	\$1,203,255.15	440,659.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	4	\$4.93	\$212,688.18	43,143.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 11	2	\$2.39	\$73,261.75	30,599.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$2.75	\$5,863.00	2,132.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$2.82	\$288,435.24	102,282.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	7	\$1.56	\$351,995.14	225,507.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 17	1	\$6.44	\$21,554.68	3,347.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 20	1	\$3.66	\$155,711.04	42,544.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 42	1	\$11.44	\$26,895.44	2,351.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	2	\$330.14	\$128,060.00	387.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	4	\$139.54	\$1,247,786.73	8,942.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$157.79	\$35,250.29	223.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	3	\$176.70	\$1,084,871.78	6,139.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	13	\$154.69	\$16,187,902.53	104,648.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$149.84	\$9,495,165.26	63,370.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	3	\$278.82	\$1,496,318.04	5,366.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	1	\$198.51	\$4,210,297.85	21,209.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	2	\$164.97	\$1,870,210.36	11,336.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	2	\$208.14	\$1,948,045.58	9,359.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	3	\$177.80	\$1,440,059.53	8,099.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	14	\$164.62	\$18,323,766.64	111,312.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$187.55	\$747,349.24	3,984.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	3	\$308.48	\$645,526.29	2,092.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	11	\$521.74	\$247,250.26	473.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$210.64	\$21,274.64	101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 13	1	\$231.70	\$126,508.20	546.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	1	\$21.06	\$17,521.92	832.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$92.64	\$60,030.72	648.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 2 4	1	\$1,950.00	\$228,345.00	117.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	2	\$1,298.76	\$141,435.00	108.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$2,220.00	\$286,824.00	129.200	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	2	\$2,252.07	\$1,064,105.00	472.500	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	2	\$2,726.41	\$261,190.00	95.800	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	1	\$2,775.00	\$2,239,425.00	807.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	2	\$27.31	\$19,530.00	715.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$26.00	\$12,480.00	480.000	SY	N	BRIDGE DECK PLANING
0400148	2	\$1,612.95	\$22,420.00	13.900	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	2	\$4.51	\$494,653.50	109,566.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	2	\$2.00	\$107,556.60	53,836.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$4.21	\$523,198.41	124,218.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	2	\$1.96	\$40,181.04	20,536.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1335	1	\$7,947.67	\$7,947.67	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1351	1	\$9,975.00	\$9,975.00	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1421	1	\$12,703.67	\$12,703.67	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1431	1	\$10,581.12	\$10,581.12	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$11,645.48	\$11,645.48	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	1	\$10,988.80	\$10,988.80	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1511	1	\$4,300.00	\$34,400.00	8.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	4	\$10,270.64	\$71,894.45	7.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1529	1	\$8,516.99	\$17,033.98	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	3	\$5,974.92	\$47,799.39	8.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	2	\$5,666.67	\$51,000.00	9.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1559	1	\$7,760.00	\$7,760.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$13,171.86	\$13,171.86	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1569	1	\$2,800.00	\$2,800.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, MODIFY
0425 1701	3	\$8,590.00	\$85,900.00	10.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	1	\$4,600.00	\$18,400.00	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1921	1	\$17,800.00	\$35,600.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	1	\$3,500.00	\$7,000.00	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$11,959.92	\$11,959.92	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$9,310.00	\$18,620.00	2.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$15,238.83	\$76,194.15	5.000	EA	N	MANHOLES, J-7, <10'
0425 5	3	\$2,136.11	\$32,041.59	15.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$2,028.61	\$20,286.11	10.000	EA	N	MANHOLE, ADJUST, UTILITIES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 6	5	\$650.16	\$9,102.19	14.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$5,185.53	\$5,185.53	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$1,500.00	\$6,000.00	4.000	EA	N	REPLACE GRATE
0430174118	10	\$213.58	\$144,163.80	675.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	5	\$180.92	\$123,751.74	684.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$213.39	\$31,154.94	146.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$261.74	\$103,910.78	397.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	4	\$191.58	\$61,879.07	323.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174236	1	\$656.27	\$17,063.02	26.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175115	1	\$701.88	\$2,807.52	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	6	\$127.34	\$372,464.98	2,925.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	5	\$164.64	\$207,276.64	1,259.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$265.82	\$38,810.00	146.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175148	1	\$450.00	\$3,600.00	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$181.00	\$28,417.00	157.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175224	1	\$260.00	\$55,120.00	212.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$255.00	\$250,155.00	981.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430200 38	1	\$13,456.04	\$13,456.04	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430518100	2	\$10,034.07	\$40,136.29	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430548100	1	\$8,358.00	\$8,358.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430611125	1	\$3,300.00	\$6,600.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$10,500.00	\$10,500.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430982125	2	\$4,103.33	\$12,310.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$3,116.00	\$34,276.00	11.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$6,090.00	\$6,090.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982623	1	\$2,750.00	\$16,500.00	6.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430984123	2	\$2,221.40	\$11,106.98	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	14	\$2,712.25	\$135,612.64	50.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$3,222.30	\$22,556.13	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$3,566.41	\$3,566.41	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$6,589.88	\$6,589.88	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	4	\$3,102.08	\$55,837.42	18.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984633	1	\$4,500.00	\$4,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430991	2	\$1,510.91	\$18,130.86	12.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0450 8 23	1	\$525.00	\$479,850.00	914.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 55-57"
0455 34 3	1	\$200.00	\$95,600.00	478.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$595.00	\$1,356,600.00	2,280.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 22	1	\$900.00	\$606,600.00	674.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455120 7	1	\$2,200.00	\$33,000.00	15.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455133 2	1	\$370.00	\$660,450.00	1,785.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	1	\$450.00	\$139,500.00	310.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$740.00	\$514,300.00	695.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 22	1	\$900.00	\$198,000.00	220.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458 1 11	3	\$98.76	\$22,812.72	231.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	3	\$63.62	\$38,742.24	609.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 28	1	\$69.00	\$3,036.00	44.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITHOUT BACKER ROD
0458 2	2	\$1,042.37	\$42,007.57	40.300	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 71 1	4	\$323.31	\$715,797.87	2,214.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0462 2 23	1	\$49.95	\$689,060.25	13,795.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0519 78	1	\$350.00	\$700.00	2.000	EA	N	BOLLARDS
0520 1 7	2	\$55.47	\$54,414.00	981.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	8	\$78.37	\$295,223.27	3,767.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$140.42	\$842.52	6.000	LF	N	CONCRETE CURB, TYPE D
0520 5 11	2	\$131.48	\$68,235.84	519.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 6	5	\$73.56	\$216,855.36	2,948.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$283.35	\$144,226.50	509.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	2	\$253.43	\$135,840.00	536.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 72 40	1	\$1,450.00	\$58,000.00	40.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	11	\$112.78	\$233,451.56	2,070.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	12	\$130.45	\$363,293.14	2,785.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	1	\$159.74	\$26,516.84	166.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 19	1	\$2,000.00	\$8,000.00	4.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0524 1 29	3	\$179.72	\$407,792.00	2,269.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$300.79	\$6,316.59	21.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0525 1	1	\$70.08	\$184,800.96	2,637.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0527 2	13	\$48.85	\$111,325.70	2,279.000	SF	N	DETECTABLE WARNINGS
0530 1100	2	\$1,162.26	\$86,240.00	74.200	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	3	\$172.29	\$714,280.20	4,145.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	8	\$193.52	\$527,180.06	2,724.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	9	\$203.58	\$661,906.12	3,251.400	TN	N	BEDDING STONE
0536 1 0	1	\$36.00	\$10,584.00	294.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	10	\$36.20	\$342,860.02	9,470.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 1	1	\$100.00	\$11,600.00	116.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	2	\$298.46	\$25,965.60	87.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 4	1	\$450.00	\$10,800.00	24.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	3	\$3,866.67	\$46,400.00	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	4	\$4,842.85	\$62,957.05	13.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$3,252.59	\$13,010.36	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	9	\$4.80	\$47,847.84	9,959.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	5	\$2,074.45	\$26,967.82	13.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	11	\$4,406.42	\$127,786.25	29.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$4,012.50	\$8,025.00	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0546 71 1	1	\$1,752.16	\$14,017.28	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$1,545.38	\$33,255.04	21.519	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	9	\$1,651.66	\$270,720.19	163.908	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	3	\$28.73	\$73,877.50	2,571.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0570 1 1	2	\$1.98	\$12,944.00	6,552.000	SY	N	PERFORMANCE TURF
0570 1 2	19	\$3.70	\$1,237,970.61	334,263.000	SY	N	PERFORMANCE TURF, SOD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 3	7	\$4.08	\$800,339.31	195,986.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 12	2	\$8.67	\$13,607.00	1,569.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0611 1 1	1	\$4,578.26	\$23,234.67	5.075	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 2	1	\$1,569.69	\$7,848.45	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	10	\$16.32	\$517,443.53	31,711.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	10	\$29.98	\$380,356.57	12,685.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$40.03	\$4,003.00	100.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	1	\$24.00	\$20,736.00	864.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	6	\$12,528.80	\$112,759.16	9.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	4	\$10.70	\$38,038.04	3,554.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	4	\$1,106.12	\$5,530.58	5.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$3.16	\$17,165.12	5,432.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 2 31	2	\$98.51	\$16,548.96	168.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 12	1	\$106.08	\$954.72	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$50.36	\$6,043.20	120.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$614.91	\$1,229.82	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 16	2	\$2,235.92	\$20,123.29	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$425.13	\$4,251.30	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 6	6	\$196.14	\$341,284.50	1,740.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4151	1	\$3,838.00	\$7,676.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4152	1	\$11,571.41	\$34,714.23	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	1	\$6,559.01	\$13,118.02	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	2	\$3,119.20	\$15,596.02	5.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	10	\$1,589.46	\$580,154.28	365.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$2,581.10	\$43,878.70	17.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 3 13	1	\$815.00	\$9,780.00	12.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$4,660.00	\$9,320.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	1	\$4,085.00	\$16,340.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	3	\$5,116.87	\$15,350.62	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1420	1	\$3,369.83	\$3,369.83	1.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	1	\$977.00	\$977.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	8	\$8.71	\$39,724.68	4,559.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 6	1	\$1.13	\$237.30	210.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$1,893.27	\$15,146.19	8.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$2,618.85	\$5,237.70	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 6121	1	\$5,882.41	\$35,294.46	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$5,882.41	\$11,764.82	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0641 2 12	6	\$2,680.78	\$40,211.75	15.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	1	\$17,438.00	\$69,752.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 70	3	\$9,716.24	\$68,013.66	7.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$15,627.93	\$140,651.40	9.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	4	\$3,091.67	\$64,925.04	21.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 40	1	\$7,236.84	\$7,236.84	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	2	\$449.11	\$3,592.84	8.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 6	1	\$71,437.50	\$71,437.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 15	1	\$95,062.50	\$95,062.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$177,681.82	\$177,681.82	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 19	1	\$196,062.70	\$196,062.70	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 25	1	\$124,807.54	\$124,807.54	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$130,421.37	\$130,421.37	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	1	\$10,722.18	\$42,888.72	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	1	\$2,809.89	\$5,619.78	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	1	\$4,214.84	\$8,429.68	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 14	6	\$2,654.08	\$159,244.76	60.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	2	\$3,118.53	\$9,355.60	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	4	\$3,589.33	\$68,197.24	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	2	\$201.25	\$2,415.04	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0653 1 11	5	\$1,672.14	\$55,180.68	33.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 12	1	\$3,259.01	\$13,036.04	4.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$374.86	\$7,497.12	20.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 28	1	\$20,678.49	\$82,713.96	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0660 1110	2	\$498.83	\$4,988.32	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	3	\$1,520.66	\$42,578.58	28.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	8	\$1,798.90	\$100,738.25	56.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	1	\$38,260.91	\$76,521.82	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$19,130.46	\$38,260.92	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 7 21	1	\$64,470.25	\$322,351.25	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0665 1 11	5	\$614.99	\$25,214.61	41.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$247.53	\$5,940.64	24.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	2	\$8,732.03	\$17,464.05	2.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	2	\$66,205.40	\$198,616.19	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$53,610.90	\$53,610.90	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5600	3	\$1,011.79	\$4,047.16	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 2143	1	\$16,849.91	\$84,249.55	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	1	\$2,921.84	\$5,843.68	2.000	EA	N	ITS CABINET- ADJUST/MODIFY
0684 1 1	2	\$4,793.48	\$33,554.36	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 11	1	\$7,596.15	\$37,980.75	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 2 1	1	\$801.57	\$4,007.85	5.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	4	\$3,065.35	\$61,307.04	20.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	4	\$2,439.15	\$48,782.96	20.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	15	\$543.11	\$390,493.25	719.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	10	\$1,750.33	\$222,291.51	127.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	7	\$2,734.01	\$114,828.34	42.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$3,055.76	\$3,055.76	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	8	\$223.04	\$7,360.32	33.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	15	\$66.30	\$39,513.29	596.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	2	\$606.74	\$55,213.74	91.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1112	2	\$2,047.54	\$16,380.32	8.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1500	2	\$176.77	\$1,414.14	8.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	2	\$35.41	\$3,080.93	87.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	3	\$4,154.70	\$20,773.50	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	4	\$5,862.12	\$64,483.33	11.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$7,055.31	\$70,553.08	10.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	5	\$9,568.06	\$124,384.84	13.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$8,686.86	\$8,686.86	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$20,371.70	\$40,743.40	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$20,487.38	\$40,974.76	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	1	\$24,008.63	\$24,008.63	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 50	1	\$6,000.00	\$6,000.00	1.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	6	\$1,096.11	\$39,459.89	36.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 3101	5	\$350.15	\$4,551.90	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	4	\$1,093.00	\$14,209.03	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	3	\$3,609.65	\$54,144.68	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	1	\$3,364.00	\$13,456.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3501	2	\$141.83	\$6,098.50	43.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	3	\$145.41	\$1,163.26	8.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3602	1	\$140.50	\$140.50	1.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 5 22	2	\$8,154.59	\$130,473.36	16.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$751.55	\$6,012.40	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 12 12	1	\$7,463.63	\$44,781.78	6.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	1	\$11,409.00	\$22,818.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	1	\$10,987.42	\$21,974.84	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	1	\$6,995.00	\$27,980.00	4.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 13 12	2	\$91.08	\$1,092.96	12.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	7	\$109.35	\$16,292.69	149.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141121	2	\$15,808.34	\$126,466.68	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141140	1	\$10,303.84	\$123,646.08	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141902	1	\$1,907.19	\$3,814.38	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700142112	1	\$9,877.19	\$39,508.76	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 2	2	\$339.16	\$33,237.84	98.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	8	\$275.90	\$46,075.63	167.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$90.63	\$3,443.82	38.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	4	\$285.57	\$6,282.46	22.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	3	\$119.53	\$5,737.52	48.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	4	\$74.47	\$14,521.16	195.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	18	\$5.74	\$408,837.16	71,235.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	17	\$1,761.68	\$483,099.83	274.227	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	7	\$2,693.83	\$5,799.82	2.153	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,481.05	\$3,644.66	1.047	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	8	\$2.33	\$37,595.22	16,168.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	10	\$2.71	\$21,893.66	8,089.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	17	\$4.23	\$46,536.60	10,993.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$758.14	\$56,234.49	74.174	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11133	2	\$2,797.07	\$771.99	.276	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	10	\$1,195.31	\$7,098.94	5.939	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	8	\$103.77	\$9,132.10	88.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	15	\$53.19	\$103,657.76	1,949.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	18	\$1,891.86	\$304,571.04	160.990	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	12	\$2.62	\$20,903.52	7,978.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	10	\$774.23	\$58,322.27	75.329	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	6	\$1,263.69	\$2,411.12	1.908	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$8.49	\$4,846.04	571.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	19	\$56,380.51	\$1,296,751.68	23.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$8,897.40	\$7,349.25	.826	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$15,187.10	\$3,037.42	.200	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 04
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	9	\$7.32	\$62,154.63	8,493.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	13	\$7.89	\$42,132.57	5,338.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	18	\$12.11	\$73,621.61	6,080.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	11	\$3,316.52	\$13,043.88	3.933	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	12	\$306.99	\$21,182.06	69.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	15	\$109.02	\$92,883.44	852.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	14	\$9.08	\$44,179.15	4,864.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	7	\$3,111.13	\$27,844.57	8.950	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	8	\$25.44	\$69,539.60	2,734.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$469.95	\$16,918.10	36.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	5	\$180.45	\$5,774.46	32.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$12.76	\$408.32	32.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14193	1	\$19.15	\$10,551.65	551.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 15101	4	\$5,949.84	\$200,456.13	33.691	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	3	\$10,565.35	\$10,544.22	.998	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$1,920.52	\$52,088.26	27.122	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	4	\$5,975.39	\$156,854.04	26.250	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	18	\$6,576.38	\$904,627.34	137.557	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$9,532.33	\$3,479.30	.365	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	4	\$3,025.40	\$25,776.43	8.520	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$10,742.68	\$1,482.49	.138	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	18	\$7,527.83	\$526,744.69	69.973	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$18,000.00	\$396.00	.022	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	10	\$2,251.09	\$100,270.37	44.543	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	1	\$10.51	\$2,228.12	212.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	7	\$56,121.30	\$51,968.32	.926	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$17,363.81	\$2,691.39	.155	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	6	\$56,423.28	\$50,385.99	.893	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$17,363.81	\$2,691.39	.155	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	4	\$2.25	\$161,482.90	71,894.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$2.70	\$145,918.80	54,044.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	1	\$2.20	\$20,933.00	9,515.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 7 11	3	\$17,372.60	\$86,863.00	5.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$1,092.00	\$1,092.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11211	1	\$1,800.00	\$36,000.00	20.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11225	1	\$1,687.50	\$6,750.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 19 13	1	\$95,885.00	\$2,588,895.00	27.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 51	1	\$3,937.50	\$63,000.00	16.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE
0715 61242	1	\$8,623.00	\$250,067.00	29.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 04
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61342	1	\$9,200.00	\$36,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61442	1	\$12,150.00	\$145,800.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62242	1	\$14,510.00	\$391,770.00	27.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 69000	2	\$1,681.73	\$21,862.50	13.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	4	\$819.77	\$67,221.00	82.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$1,950.00	\$52,650.00	27.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715512140	1	\$13,050.00	\$130,500.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0999 25	21	\$53,628.26	\$1,447,963.03	27.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID