



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	21	\$633.21	\$4,945,385.40	7,810.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2124	1	\$544,950.00	\$544,950.00	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 439937-1-52-01
0102 2125	1	\$531,000.00	\$531,000.00	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 439938-1-52-01
0102 2200	5	\$64.62	\$798,161.02	12,352.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$59.71	\$1,069,190.47	17,905.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$172.72	\$13,057.50	75.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	5	\$183.69	\$89,272.69	486.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	13	\$78.06	\$995,934.36	12,759.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 60	21	\$.32	\$128,415.22	403,516.000	ED	N	WORK ZONE SIGN
0102 61	1	\$67.74	\$2,032.20	30.000	EA	N	BUSINESS SIGN
0102 71 13	4	\$54.16	\$159,176.85	2,939.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	5	\$56.51	\$573,527.68	10,150.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	3	\$16.17	\$29,555.40	1,828.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$23.14	\$109,855.57	4,747.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	21	\$.13	\$103,970.87	827,872.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	7	\$.06	\$7,268.78	121,053.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	12	\$5.36	\$20,978.45	3,914.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	4	\$5.86	\$35,585.81	6,073.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	6	\$2,079.42	\$62,382.60	30.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	21	\$15.13	\$288,883.82	19,098.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	6	\$77.96	\$113,038.50	1,450.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	6	\$46.42	\$67,305.90	1,450.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	12	\$.42	\$16,836.14	40,220.000	ED	N	TYPE III BARRICADE
0102120	2	\$339.00	\$101,700.00	300.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	5	\$5.34	\$37,197.40	6,970.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$5.34	\$37,197.40	6,970.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	9	\$37.09	\$125,745.40	3,390.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 23	1	\$45.95	\$5,054.50	110.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$30.64	\$3,339.76	109.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0103 1100	1	\$948,500.00	\$948,500.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	9	\$6.68	\$23,342.74	3,495.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	20	\$3.68	\$414,830.91	112,678.000	LF	N	SEDIMENT BARRIER
0104 11	9	\$30.83	\$88,761.60	2,879.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	8	\$19.19	\$96,501.97	5,028.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,250.00	\$34,000.00	8.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	13	\$256.22	\$81,734.68	319.000	EA	N	INLET PROTECTION SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 1	17	\$55.01	\$575,116.94	10,454.560	AC	N	LITTER REMOVAL
0107 2	17	\$59.09	\$549,090.06	9,292.800	AC	N	MOWING
0108 1	2	\$36,500.00	\$146,000.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$28,500.00	\$57,000.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	20	\$22,904.22	\$2,707,278.91	118.200	AC	N	CLEARING & GRUBBING
0110 3	4	\$134.73	\$1,037,000.00	7,697.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	11	\$52.70	\$278,386.23	5,282.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	6	\$329.26	\$21,731.10	66.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$14.02	\$1,528.18	109.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$2,803.45	\$2,803.45	1.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	13	\$33.29	\$901,973.71	27,092.900	CY	N	REGULAR EXCAVATION
0120 2 2	7	\$53.10	\$130,547.18	2,458.400	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$35.69	\$65,241.94	1,828.200	CY	N	SUBSOIL EXCAVATION
0120 6	11	\$45.51	\$1,457,939.51	32,032.300	CY	N	EMBANKMENT
0120 71	6	\$50,958.14	\$305,748.84	6.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$32.60	\$9,877.80	303.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	16	\$13.34	\$839,113.19	62,892.000	SY	N	TYPE B STABILIZATION
0285701	13	\$20.35	\$954,594.86	46,915.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$41.99	\$14,906.45	355.000	SY	N	OPTIONAL BASE, BASE GROUP 02



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285703	1	\$90.44	\$62,313.16	689.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$52.30	\$146,922.64	2,809.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	6	\$40.81	\$510,261.58	12,503.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	1	\$32.00	\$83,872.00	2,621.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	10	\$70.72	\$750,114.77	10,607.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$51.74	\$328,704.22	6,353.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0286 1	3	\$51.78	\$57,213.80	1,105.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$230.00	\$153,364.00	666.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	2	\$1.35	\$51,595.74	38,140.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$5.30	\$413,803.89	78,051.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	5	\$6.09	\$765,709.68	125,751.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	9	\$3.97	\$691,640.49	174,212.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	7	\$2.23	\$1,098,629.15	493,630.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	12	\$2.81	\$1,147,685.27	408,079.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	4	\$4.93	\$212,688.18	43,143.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$3.02	\$746,704.06	247,253.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	2	\$2.39	\$73,261.75	30,599.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	2	\$3.70	\$103,772.56	28,034.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$2.82	\$288,435.24	102,282.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 16	6	\$1.46	\$274,184.44	188,277.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	1	\$6.44	\$21,554.68	3,347.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 20	1	\$3.66	\$155,711.04	42,544.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0334 1 12	2	\$330.14	\$128,060.00	387.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	4	\$139.54	\$1,247,786.73	8,942.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$157.79	\$35,250.29	223.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	3	\$176.70	\$1,084,871.78	6,139.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	14	\$149.64	\$23,192,000.82	154,980.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$138.58	\$3,866,700.73	27,902.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	3	\$278.82	\$1,496,318.04	5,366.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	3	\$172.05	\$3,882,267.96	22,564.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$420.10	\$52,428.48	124.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	3	\$177.80	\$1,440,059.53	8,099.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	14	\$163.44	\$17,614,235.06	107,768.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	3	\$308.48	\$645,526.29	2,092.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	10	\$532.55	\$264,945.92	497.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 2 4	1	\$1,950.00	\$228,345.00	117.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$2,375.00	\$323,000.00	136.000	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	3	\$1,244.99	\$305,147.40	245.100	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 47	2	\$2,358.59	\$766,779.00	325.100	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	2	\$2,252.07	\$1,064,105.00	472.500	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	2	\$2,726.41	\$261,190.00	95.800	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	1	\$2,775.00	\$2,239,425.00	807.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	3	\$26.13	\$38,205.00	1,462.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$26.00	\$12,480.00	480.000	SY	N	BRIDGE DECK PLANING
0400148	3	\$1,864.11	\$53,500.00	28.700	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	2	\$4.51	\$494,653.50	109,566.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	3	\$1.93	\$187,739.30	97,178.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$3.87	\$572,733.21	147,806.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	3	\$1.84	\$84,113.04	45,640.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 10 5	1	\$31.00	\$21,018.00	678.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1335	1	\$7,947.67	\$7,947.67	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1351	1	\$9,975.00	\$9,975.00	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1421	1	\$12,703.67	\$12,703.67	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1431	1	\$10,581.12	\$10,581.12	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$11,645.48	\$11,645.48	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	1	\$10,988.80	\$10,988.80	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1511	1	\$4,300.00	\$34,400.00	8.000	EA	N	INLETS, DT BOT, TYPE B, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1521	4	\$6,463.44	\$51,707.53	8.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1529	1	\$8,516.99	\$17,033.98	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	4	\$6,823.94	\$68,239.39	10.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	3	\$5,903.83	\$59,038.27	10.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1559	1	\$7,760.00	\$7,760.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$13,171.86	\$13,171.86	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1569	1	\$2,800.00	\$2,800.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, MODIFY
0425 1701	4	\$9,150.00	\$237,900.00	26.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	1	\$4,600.00	\$18,400.00	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1921	1	\$17,800.00	\$35,600.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	1	\$3,500.00	\$7,000.00	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	2	\$8,782.19	\$26,346.58	3.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$15,238.83	\$76,194.15	5.000	EA	N	MANHOLES, J-7, <10'
0425 5	1	\$2,152.96	\$17,223.68	8.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$2,028.61	\$20,286.11	10.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$381.91	\$3,437.22	9.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$5,185.53	\$5,185.53	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$1,500.00	\$6,000.00	4.000	EA	N	REPLACE GRATE
0430174118	8	\$198.94	\$86,539.00	435.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$166.16	\$104,350.54	628.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174130	1	\$213.39	\$31,154.94	146.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$261.74	\$103,910.78	397.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	4	\$197.47	\$50,946.62	258.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174236	1	\$656.27	\$17,063.02	26.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175115	2	\$174.26	\$26,487.52	152.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	6	\$141.47	\$553,590.36	3,913.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$166.01	\$210,329.12	1,267.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$265.82	\$38,810.00	146.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175148	1	\$450.00	\$3,600.00	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$181.00	\$28,417.00	157.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	1	\$226.67	\$15,186.89	67.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$260.00	\$55,120.00	212.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$255.00	\$250,155.00	981.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430200 38	1	\$13,456.04	\$13,456.04	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430518100	1	\$3,139.00	\$3,139.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$10,232.27	\$10,232.27	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$13,204.33	\$26,408.66	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430548100	1	\$8,358.00	\$8,358.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611125	1	\$3,300.00	\$6,600.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$10,500.00	\$10,500.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611225	1	\$7,200.00	\$14,400.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430982123	1	\$4,500.00	\$4,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	3	\$4,301.67	\$25,810.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$3,244.33	\$38,932.00	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$5,494.32	\$10,988.63	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982623	1	\$2,750.00	\$16,500.00	6.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430984123	1	\$2,315.00	\$9,260.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	12	\$3,194.23	\$99,021.18	31.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,247.68	\$19,486.09	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$3,566.41	\$3,566.41	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$6,589.88	\$6,589.88	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	4	\$3,730.11	\$48,491.39	13.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984633	1	\$4,500.00	\$4,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430991	2	\$1,510.91	\$18,130.86	12.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0450 8 13	1	\$475.00	\$288,800.00	608.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 23	2	\$531.49	\$905,121.00	1,703.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 55-57"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	1	\$200.00	\$95,600.00	478.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$595.00	\$1,356,600.00	2,280.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 22	1	\$900.00	\$606,600.00	674.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 35112	1	\$477.00	\$467,460.00	980.000	LF	Y	STEEL PILING, 24" DIAMETER PIPE WITH 100% DYNAMIC TESTING, PROJECT 439938-1 & 439937-1
0455120 7	2	\$2,133.33	\$96,000.00	45.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455133 2	1	\$370.00	\$660,450.00	1,785.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	1	\$450.00	\$139,500.00	310.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$740.00	\$514,300.00	695.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 22	2	\$749.10	\$415,750.00	555.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458 1 11	4	\$92.96	\$37,092.72	399.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	3	\$63.62	\$38,742.24	609.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 28	1	\$69.00	\$3,036.00	44.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITHOUT BACKER ROD
0458 2	1	\$1,012.89	\$27,854.48	27.500	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 71 1	4	\$323.31	\$715,797.87	2,214.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0462 2 23	1	\$49.95	\$689,060.25	13,795.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0519 78	1	\$350.00	\$700.00	2.000	EA	N	BOLLARDS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 7	2	\$55.47	\$54,414.00	981.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	7	\$77.55	\$273,532.07	3,527.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 3	1	\$115.00	\$4,025.00	35.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$131.48	\$68,235.84	519.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	6	\$76.04	\$412,301.36	5,422.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$306.00	\$111,384.00	364.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	3	\$270.71	\$275,040.00	1,016.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 72 40	1	\$1,450.00	\$58,000.00	40.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	8	\$121.05	\$196,948.26	1,627.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	8	\$159.90	\$171,728.80	1,074.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	1	\$159.74	\$26,516.84	166.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 19	1	\$2,000.00	\$8,000.00	4.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0524 1 29	3	\$179.72	\$407,792.00	2,269.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$300.79	\$6,316.59	21.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0525 1	1	\$70.08	\$184,800.96	2,637.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0527 2	9	\$48.27	\$98,085.81	2,032.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$1,013.44	\$125,058.80	123.400	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$188.78	\$1,068,088.20	5,657.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	8	\$196.43	\$534,594.25	2,721.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	9	\$210.61	\$798,220.60	3,790.100	TN	N	BEDDING STONE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 0	1	\$36.00	\$10,584.00	294.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	9	\$34.59	\$383,953.25	11,101.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 1	1	\$100.00	\$11,600.00	116.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$298.46	\$25,965.60	87.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 4	1	\$450.00	\$10,800.00	24.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	4	\$3,960.00	\$79,200.00	20.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	4	\$4,842.85	\$62,957.05	13.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$3,252.59	\$13,010.36	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	8	\$5.15	\$49,651.82	9,648.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	4	\$2,032.30	\$22,355.34	11.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	10	\$4,198.83	\$142,760.28	34.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	3	\$4,356.25	\$17,425.00	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0546 71 1	1	\$1,752.16	\$14,017.28	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$1,545.38	\$33,255.04	21.519	GM	N	GROUND-IN RUMBLE STRIPS, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 72 3	9	\$1,674.53	\$273,683.38	163.439	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	3	\$28.73	\$73,877.50	2,571.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0570 1 1	2	\$1.98	\$12,944.00	6,552.000	SY	N	PERFORMANCE TURF
0570 1 2	18	\$3.61	\$1,273,863.16	352,876.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	6	\$4.18	\$745,959.05	178,443.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 12	2	\$8.67	\$13,607.00	1,569.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0611 1 1	1	\$4,578.26	\$23,234.67	5.075	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 2	1	\$1,569.69	\$7,848.45	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	8	\$15.92	\$471,072.47	29,589.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	8	\$30.40	\$356,434.23	11,724.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$40.03	\$4,003.00	100.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	2	\$26.50	\$61,056.00	2,304.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	4	\$10,579.66	\$52,898.30	5.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$11.51	\$43,953.88	3,820.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	5	\$1,020.62	\$6,123.69	6.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$3.16	\$17,165.12	5,432.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 2 31	2	\$98.51	\$16,548.96	168.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	1	\$106.08	\$954.72	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$50.36	\$6,043.20	120.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$614.91	\$1,229.82	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	2	\$2,235.92	\$20,123.29	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$425.13	\$4,251.30	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 6	5	\$197.56	\$320,044.50	1,620.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4151	1	\$3,838.00	\$7,676.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4153	1	\$6,559.01	\$13,118.02	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$546.59	\$1,093.18	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	8	\$1,565.50	\$507,222.82	324.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$2,581.10	\$43,878.70	17.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 3 13	2	\$905.00	\$32,580.00	36.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$4,660.00	\$9,320.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	1	\$4,085.00	\$16,340.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	2	\$4,319.76	\$8,639.52	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1420	1	\$3,369.83	\$3,369.83	1.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	1	\$977.00	\$977.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	6	\$8.70	\$38,528.68	4,429.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$1.13	\$237.30	210.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$1,893.27	\$15,146.19	8.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$2,618.85	\$5,237.70	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 6121	1	\$5,882.41	\$35,294.46	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$5,882.41	\$11,764.82	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0641 2 12	5	\$2,656.26	\$37,187.58	14.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	1	\$17,438.00	\$69,752.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 70	3	\$9,716.24	\$68,013.66	7.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	3	\$17,831.90	\$89,159.52	5.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	2	\$2,989.44	\$32,883.82	11.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 60	1	\$459.52	\$2,757.12	6.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 6	1	\$71,437.50	\$71,437.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 15	1	\$95,062.50	\$95,062.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17	1	\$177,681.82	\$177,681.82	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 19	1	\$196,062.70	\$196,062.70	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 26 3	1	\$10,722.18	\$42,888.72	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	1	\$2,809.89	\$5,619.78	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	2	\$2,531.13	\$12,655.66	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 14	4	\$2,706.47	\$100,139.49	37.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	2	\$3,118.53	\$9,355.60	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	2	\$3,811.51	\$22,869.04	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	3	\$249.97	\$3,749.56	15.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0653 1 11	3	\$2,004.57	\$46,105.04	23.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$3,259.01	\$13,036.04	4.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$374.86	\$7,497.12	20.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 28	1	\$20,678.49	\$82,713.96	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0660 1110	1	\$612.70	\$2,450.80	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	2	\$1,156.13	\$4,624.50	4.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	6	\$1,964.31	\$68,750.74	35.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	1	\$38,260.91	\$76,521.82	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$19,130.46	\$38,260.92	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 7 21	1	\$64,470.25	\$322,351.25	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0665 1 11	3	\$701.30	\$21,740.37	31.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$247.53	\$5,940.64	24.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	2	\$8,732.03	\$17,464.05	2.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	1	\$75,155.35	\$150,310.70	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$53,610.90	\$53,610.90	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	2	\$984.07	\$2,952.21	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2143	1	\$16,849.91	\$84,249.55	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	1	\$2,921.84	\$5,843.68	2.000	EA	N	ITS CABINET- ADJUST/MODIFY
0684 1 1	2	\$4,793.48	\$33,554.36	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 11	1	\$7,596.15	\$37,980.75	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 2 1	1	\$801.57	\$4,007.85	5.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	3	\$3,166.34	\$50,661.36	16.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	3	\$2,502.51	\$40,040.12	16.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	15	\$495.04	\$391,575.01	791.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	10	\$1,577.31	\$260,256.83	165.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	6	\$2,235.82	\$107,319.53	48.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$3,055.76	\$3,055.76	1.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	7	\$219.08	\$6,791.40	31.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	15	\$65.61	\$38,183.20	582.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	2	\$606.74	\$55,213.74	91.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1112	2	\$2,047.54	\$16,380.32	8.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1500	2	\$176.77	\$1,414.14	8.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	2	\$35.41	\$3,080.93	87.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	3	\$4,154.70	\$20,773.50	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	3	\$5,338.11	\$48,043.02	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	3	\$6,094.17	\$48,753.32	8.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	5	\$9,568.06	\$124,384.84	13.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$8,686.86	\$8,686.86	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$20,371.70	\$40,743.40	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$20,487.38	\$40,974.76	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	1	\$24,008.63	\$24,008.63	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 50	1	\$6,000.00	\$6,000.00	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	6	\$1,121.65	\$42,622.58	38.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	4	\$355.14	\$4,261.71	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	3	\$1,064.12	\$10,641.16	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	4	\$2,980.79	\$62,596.64	21.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	1	\$3,364.00	\$13,456.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3501	3	\$132.35	\$6,617.48	50.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	2	\$148.99	\$1,042.94	7.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3602	2	\$592.01	\$4,144.06	7.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 5 60	1	\$751.55	\$6,012.40	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 12 12	1	\$7,463.63	\$44,781.78	6.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	1	\$11,409.00	\$22,818.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	1	\$10,987.42	\$21,974.84	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	1	\$6,995.00	\$27,980.00	4.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 13 12	2	\$91.08	\$1,092.96	12.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	6	\$109.37	\$12,030.77	110.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141121	1	\$18,923.30	\$75,693.20	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141140	1	\$10,303.84	\$123,646.08	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142112	1	\$9,877.19	\$39,508.76	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0704 1 2	1	\$559.16	\$20,688.92	37.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$260.50	\$38,554.39	148.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	4	\$91.30	\$3,925.77	43.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	5	\$260.97	\$13,048.38	50.000	EA	N	OBJECT MARKER, TYPE 3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 1	3	\$119.53	\$5,737.52	48.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$74.10	\$14,153.12	191.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	18	\$5.35	\$345,509.33	64,572.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	17	\$1,709.97	\$468,563.85	274.019	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$2,715.90	\$5,570.32	2.051	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$3,438.52	\$3,263.16	.949	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	6	\$2.39	\$32,879.24	13,742.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	10	\$2.82	\$16,497.44	5,860.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	16	\$3.54	\$42,965.40	12,132.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$843.11	\$65,882.98	78.143	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$2,797.07	\$771.99	.276	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	10	\$1,065.69	\$5,501.10	5.162	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	7	\$103.72	\$8,297.86	80.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	14	\$53.01	\$76,864.37	1,450.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	18	\$1,790.81	\$290,031.68	161.956	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	11	\$2.40	\$23,955.76	9,972.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	11	\$730.75	\$57,610.71	78.838	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	7	\$1,033.55	\$6,606.45	6.392	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$8.49	\$4,846.04	571.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	19	\$49,646.23	\$1,141,863.21	23.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$8,583.90	\$6,798.45	.792	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$15,187.10	\$3,037.42	.200	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	6	\$7.86	\$54,112.28	6,882.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	12	\$8.03	\$35,660.91	4,442.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	16	\$11.33	\$69,010.77	6,090.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	11	\$3,284.27	\$11,402.97	3.472	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	9	\$314.27	\$19,170.18	61.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	14	\$114.91	\$79,403.77	691.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	13	\$8.94	\$49,985.33	5,592.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	7	\$3,752.58	\$10,529.74	2.806	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	6	\$26.18	\$60,624.87	2,316.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$528.24	\$14,790.80	28.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	5	\$174.80	\$4,195.08	24.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$12.76	\$408.32	32.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$19.15	\$10,551.65	551.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 15101	4	\$7,667.01	\$267,471.16	34.886	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	2	\$7,833.50	\$5,412.95	.691	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$2,474.46	\$74,852.42	30.250	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	4	\$7,466.54	\$215,999.67	28.929	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	17	\$6,554.35	\$860,264.49	131.251	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$9,532.33	\$3,479.30	.365	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	3	\$3,388.84	\$22,762.84	6.717	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$10,742.68	\$1,482.49	.138	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	17	\$7,389.08	\$466,805.32	63.175	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	11	\$2,285.23	\$103,285.39	45.197	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$10.51	\$2,228.12	212.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	8	\$56,915.75	\$57,883.32	1.017	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$17,363.81	\$2,691.39	.155	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	7	\$57,216.45	\$56,300.99	.984	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$17,363.81	\$2,691.39	.155	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/03/01 to 2024/02/29
 Statewide

Market Area: 04
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 12	3	\$2.17	\$136,353.40	62,756.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$2.70	\$145,918.80	54,044.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 7 11	2	\$19,022.00	\$76,088.00	4.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11211	1	\$1,800.00	\$36,000.00	20.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11225	1	\$1,687.50	\$6,750.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 19 13	1	\$95,885.00	\$2,588,895.00	27.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 51	1	\$3,937.50	\$63,000.00	16.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE
0715 61242	1	\$8,623.00	\$250,067.00	29.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61342	1	\$9,200.00	\$36,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61442	1	\$12,150.00	\$145,800.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62242	1	\$14,510.00	\$391,770.00	27.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 69000	1	\$1,687.50	\$5,062.50	3.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION



Florida Department of Transportation
Item Average Unit Cost
From 2023/03/01 to 2024/02/29
Statewide

Market Area: 04
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	3	\$813.21	\$58,551.00	72.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$1,950.00	\$52,650.00	27.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0999 25	21	\$50,015.91	\$1,350,429.65	27.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID