



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	17	\$474.34	\$2,784,368.60	5,870.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	1	\$49.33	\$28,761.20	583.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$43.89	\$12,991.47	296.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$126.93	\$13,658.03	107.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	6	\$58.24	\$111,188.35	1,909.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	8	\$97.76	\$703,282.80	7,194.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 60	17	\$.33	\$86,863.70	260,764.000	ED	N	WORK ZONE SIGN
0102 61	1	\$283.12	\$6,511.76	23.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$75.25	\$99,324.00	1,320.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	2	\$48.65	\$139,298.78	2,863.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	2	\$37.50	\$41,928.58	1,118.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$23.89	\$91,655.57	3,837.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	17	\$.14	\$65,700.30	463,244.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	7	\$.07	\$48,033.36	674,666.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	7	\$5.44	\$13,359.75	2,455.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$6.96	\$29,771.17	4,275.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	3	\$3,680.01	\$40,480.10	11.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	17	\$15.23	\$192,980.50	12,668.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	5	\$87.82	\$181,777.50	2,070.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	5	\$21.56	\$44,625.60	2,070.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	9	\$4.41	\$4,148.10	10,040.000	ED	N	TYPE III BARRICADE
0102120	1	\$225.00	\$27,000.00	120.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	3	\$5.19	\$23,552.40	4,540.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$5.61	\$25,478.40	4,540.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	6	\$29.10	\$43,360.60	1,490.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0103 1100	1	\$948,500.00	\$948,500.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	9	\$9.14	\$16,202.22	1,772.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	14	\$3.69	\$251,517.69	68,151.000	LF	N	SEDIMENT BARRIER
0104 11	4	\$24.79	\$36,841.50	1,486.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$16.05	\$58,592.35	3,650.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$1,500.00	\$6,000.00	4.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	9	\$192.35	\$41,356.15	215.000	EA	N	INLET PROTECTION SYSTEM
0107 1	14	\$61.60	\$382,772.05	6,214.310	AC	N	LITTER REMOVAL
0107 2	14	\$49.31	\$271,993.44	5,516.130	AC	N	MOWING
0108 1	1	\$36,500.00	\$73,000.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	1	\$28,500.00	\$57,000.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	17	\$24,460.51	\$1,668,451.26	68.210	AC	N	CLEARING & GRUBBING
0110 3	2	\$191.62	\$375,000.00	1,957.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	11	\$56.14	\$278,993.90	4,970.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$351.23	\$13,346.66	38.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$14.02	\$1,528.18	109.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$2,803.45	\$2,803.45	1.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	10	\$38.42	\$414,710.53	10,795.200	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$55.26	\$67,515.54	1,221.800	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$35.00	\$49,182.00	1,405.200	CY	N	SUBSOIL EXCAVATION
0120 6	7	\$50.65	\$481,019.71	9,497.100	CY	N	EMBANKMENT
0120 71	3	\$116,545.81	\$349,637.42	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0160 4	9	\$7.11	\$217,121.64	30,537.000	SY	N	TYPE B STABILIZATION
0285701	10	\$22.64	\$627,790.86	27,727.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285703	1	\$90.44	\$62,313.16	689.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$58.00	\$18,154.00	313.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	4	\$63.32	\$418,004.30	6,601.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	6	\$84.56	\$441,557.19	5,222.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285713	1	\$107.47	\$15,583.15	145.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	1	\$102.36	\$109,627.56	1,071.000	SY	N	OPTIONAL BASE, BASE GROUP 15



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 1	1	\$49.00	\$4,410.00	90.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$243.62	\$29,867.81	122.600	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	1	\$3.20	\$4,012.80	1,254.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	3	\$4.48	\$1,405,658.84	313,646.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$5.79	\$223,171.64	38,546.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	6	\$3.85	\$616,347.02	160,248.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$2.44	\$686,219.14	281,465.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	6	\$3.31	\$611,144.29	184,749.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$4.60	\$97,032.40	21,094.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 11	1	\$2.30	\$55,637.00	24,190.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 15	1	\$2.82	\$288,435.24	102,282.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	5	\$1.79	\$286,136.22	159,531.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	1	\$6.44	\$21,554.68	3,347.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 20	1	\$3.66	\$155,711.04	42,544.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 42	1	\$11.44	\$26,895.44	2,351.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	2	\$330.14	\$128,060.00	387.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	1	\$126.91	\$845,639.41	6,663.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$157.79	\$35,250.29	223.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$250.00	\$48,150.00	192.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 53	9	\$164.72	\$9,174,078.36	55,696.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$149.84	\$9,495,165.26	63,370.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$195.49	\$138,719.70	709.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	1	\$198.51	\$4,210,297.85	21,209.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	1	\$164.95	\$1,193,083.36	7,233.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$205.28	\$1,895,617.10	9,234.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	1	\$360.00	\$69,660.00	193.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	9	\$168.32	\$10,755,550.24	63,899.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$187.55	\$747,349.24	3,984.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$230.61	\$91,482.99	396.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	6	\$463.34	\$172,639.93	372.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$210.64	\$21,274.64	101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 13	1	\$231.70	\$126,508.20	546.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	1	\$21.06	\$17,521.92	832.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$92.64	\$60,030.72	648.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 13	1	\$690.00	\$2,760.00	4.000	CY	N	CONCRETE CLASS NS, STEPS
0400 2 4	1	\$1,950.00	\$228,345.00	117.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$1,150.00	\$47,610.00	41.400	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 1	2	\$2,252.07	\$1,064,105.00	472.500	CY	N	CONCRETE CLASS IV, CULVERTS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 5	1	\$2,950.00	\$102,070.00	34.600	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	1	\$2,775.00	\$2,239,425.00	807.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	1	\$30.00	\$7,050.00	235.000	SY	N	BRIDGE DECK GROOVING
0400148	1	\$1,400.00	\$9,100.00	6.500	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	2	\$4.51	\$494,653.50	109,566.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	1	\$2.25	\$57,501.00	25,556.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$4.41	\$506,900.25	115,010.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$2.25	\$17,964.00	7,984.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1335	1	\$7,947.67	\$7,947.67	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1421	1	\$12,703.67	\$12,703.67	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1521	2	\$18,178.97	\$54,536.92	3.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 2 43	1	\$11,959.92	\$11,959.92	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 71	1	\$15,238.83	\$76,194.15	5.000	EA	N	MANHOLES, J-7, <10'
0425 5	3	\$2,136.11	\$32,041.59	15.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$2,870.62	\$8,611.86	3.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$593.29	\$6,526.15	11.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$5,185.53	\$5,185.53	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	5	\$245.43	\$70,683.92	288.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$190.35	\$80,329.22	422.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$213.39	\$31,154.94	146.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174136	1	\$261.74	\$103,910.78	397.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	2	\$204.34	\$20,843.07	102.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174236	1	\$656.27	\$17,063.02	26.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175118	2	\$279.29	\$19,829.62	71.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	1	\$290.00	\$16,530.00	57.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430518100	1	\$12,332.43	\$36,997.29	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430611129	1	\$10,500.00	\$10,500.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430982129	1	\$6,200.00	\$6,200.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430984123	1	\$1,846.98	\$1,846.98	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	9	\$2,498.73	\$72,463.06	29.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	1	\$3,070.04	\$3,070.04	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$3,566.41	\$3,566.41	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$6,589.88	\$6,589.88	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	2	\$2,205.94	\$22,059.42	10.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430991	2	\$1,510.91	\$18,130.86	12.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0455 34 3	1	\$200.00	\$95,600.00	478.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$595.00	\$1,356,600.00	2,280.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455133 2	1	\$370.00	\$660,450.00	1,785.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455143 3	1	\$450.00	\$139,500.00	310.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$740.00	\$514,300.00	695.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0458 1 11	2	\$90.86	\$9,267.72	102.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	1	\$56.72	\$25,580.72	451.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,042.37	\$42,007.57	40.300	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 71 1	3	\$362.14	\$574,722.87	1,587.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0462 2 23	1	\$49.95	\$689,060.25	13,795.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0515 1 2	1	\$334.00	\$32,398.00	97.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0520 1 10	5	\$85.89	\$110,021.79	1,281.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$140.42	\$842.52	6.000	LF	N	CONCRETE CURB, TYPE D
0520 5 11	1	\$86.82	\$22,746.84	262.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	1	\$100.00	\$34,500.00	345.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$226.50	\$32,842.50	145.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	1	\$240.00	\$59,520.00	248.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0522 1	9	\$102.43	\$196,876.01	1,922.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	9	\$125.46	\$354,422.62	2,825.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 49	1	\$300.79	\$6,316.59	21.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0525 1	1	\$70.08	\$184,800.96	2,637.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0527 2	10	\$50.63	\$96,508.51	1,906.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$1,500.00	\$57,600.00	38.400	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$158.84	\$470,644.00	2,963.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	5	\$213.18	\$247,315.46	1,160.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	6	\$215.05	\$356,422.22	1,657.400	TN	N	BEDDING STONE
0536 1 0	1	\$36.00	\$10,584.00	294.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	5	\$38.08	\$222,183.45	5,834.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 2	2	\$298.46	\$25,965.60	87.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 4	1	\$450.00	\$10,800.00	24.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	1	\$4,000.00	\$16,000.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	3	\$4,684.87	\$42,163.85	9.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$3,252.59	\$13,010.36	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	4	\$3.29	\$18,836.30	5,721.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	4	\$2,044.28	\$20,442.82	10.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	6	\$4,283.56	\$64,253.45	15.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 71 1	1	\$1,752.16	\$14,017.28	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$1,545.38	\$33,255.04	21.519	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	5	\$2,162.75	\$168,776.46	78.038	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	1	\$55.00	\$4,400.00	80.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0570 1 1	1	\$1.50	\$9,600.00	6,400.000	SY	N	PERFORMANCE TURF
0570 1 2	13	\$3.57	\$641,040.95	179,387.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$4.46	\$402,872.06	90,299.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0611 1 1	1	\$4,578.26	\$23,234.67	5.075	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 2	1	\$1,569.69	\$7,848.45	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	5	\$24.05	\$138,186.96	5,747.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	4	\$40.72	\$96,588.83	2,372.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$40.03	\$4,003.00	100.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0632 7 1	3	\$14,531.68	\$87,190.08	6.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$12.29	\$21,414.42	1,742.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	1	\$1,093.17	\$2,186.34	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$3.16	\$17,165.12	5,432.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 2 31	2	\$98.51	\$16,548.96	168.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 12	1	\$106.08	\$954.72	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 13	1	\$50.36	\$6,043.20	120.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$614.91	\$1,229.82	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	2	\$2,235.92	\$20,123.29	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$425.13	\$4,251.30	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 6	4	\$132.79	\$158,022.00	1,190.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4152	1	\$11,571.41	\$34,714.23	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	1	\$6,559.01	\$13,118.02	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	2	\$3,119.20	\$15,596.02	5.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	4	\$1,633.35	\$164,967.90	101.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$2,581.10	\$43,878.70	17.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0639 1122	2	\$5,440.62	\$10,881.24	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 2 1	4	\$7.25	\$24,508.67	3,379.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	1	\$2,078.61	\$10,393.05	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6121	1	\$5,882.41	\$35,294.46	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$5,882.41	\$11,764.82	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 12	3	\$3,168.47	\$25,347.72	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 80	2	\$13,254.40	\$79,526.40	6.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	3	\$3,258.93	\$45,625.06	14.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 40	2	\$3,412.28	\$10,236.84	3.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	1	\$417.86	\$835.72	2.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 25	1	\$124,807.54	\$124,807.54	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$130,421.37	\$130,421.37	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0650 1 14	4	\$2,699.79	\$113,391.32	42.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$3,552.80	\$7,105.60	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	4	\$3,589.33	\$68,197.24	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	1	\$231.63	\$1,853.04	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0653 1 11	4	\$1,596.54	\$41,509.96	26.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$3,259.01	\$13,036.04	4.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$374.86	\$7,497.12	20.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1110	1	\$422.92	\$2,537.52	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	2	\$1,541.43	\$40,077.26	26.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,824.43	\$71,152.73	39.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	1	\$38,260.91	\$76,521.82	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$19,130.46	\$38,260.92	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 7 21	1	\$64,470.25	\$322,351.25	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0665 1 11	4	\$536.62	\$18,245.20	34.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$247.53	\$5,940.64	24.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$11,914.67	\$11,914.67	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	2	\$66,205.40	\$198,616.19	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5600	2	\$1,093.76	\$3,281.29	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 2143	1	\$16,849.91	\$84,249.55	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	1	\$2,921.84	\$5,843.68	2.000	EA	N	ITS CABINET- ADJUST/MODIFY
0684 1 1	2	\$4,793.48	\$33,554.36	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	1	\$7,596.15	\$37,980.75	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 2 1	1	\$801.57	\$4,007.85	5.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	3	\$3,324.19	\$53,187.04	16.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	3	\$2,679.94	\$42,878.96	16.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	9	\$635.21	\$168,331.40	265.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	5	\$2,560.94	\$79,389.12	31.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	2	\$3,038.68	\$72,928.31	24.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	4	\$205.23	\$2,462.72	12.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	9	\$56.94	\$13,437.28	236.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	2	\$606.74	\$55,213.74	91.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	2	\$2,047.54	\$16,380.32	8.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1500	3	\$185.85	\$2,230.14	12.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	2	\$35.41	\$3,080.93	87.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	2	\$7,446.36	\$29,785.45	4.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$8,179.99	\$40,899.95	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 14	1	\$9,839.50	\$29,518.50	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 60	2	\$1,275.40	\$7,652.41	6.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 3101	3	\$322.13	\$1,610.67	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$1,189.29	\$3,567.87	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$4,475.16	\$49,226.76	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3601	1	\$120.32	\$120.32	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 5 22	2	\$8,154.59	\$130,473.36	16.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$751.55	\$6,012.40	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 13 12	1	\$75.24	\$300.96	4.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	5	\$108.47	\$14,969.19	138.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141121	2	\$15,808.34	\$126,466.68	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141140	1	\$10,303.84	\$123,646.08	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141902	1	\$1,907.19	\$3,814.38	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142112	1	\$9,877.19	\$39,508.76	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0704 1 2	2	\$339.16	\$33,237.84	98.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	5	\$315.07	\$28,986.28	92.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$113.97	\$683.82	6.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$280.34	\$1,121.36	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	1	\$113.97	\$683.82	6.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$77.31	\$12,601.16	163.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	11	\$6.11	\$279,330.79	45,731.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	10	\$1,946.68	\$298,493.83	153.335	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	4	\$2,332.99	\$1,007.85	.432	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,481.05	\$3,644.66	1.047	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	4	\$2.26	\$30,335.26	13,446.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	6	\$2.97	\$13,040.76	4,395.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	11	\$4.16	\$26,384.29	6,350.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	4	\$744.44	\$49,601.40	66.629	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$3,299.66	\$580.74	.176	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	5	\$1,495.03	\$4,876.80	3.262	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	4	\$128.89	\$5,542.06	43.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	9	\$53.43	\$89,287.38	1,671.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	11	\$1,998.06	\$205,714.48	102.957	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	9	\$2.64	\$17,031.92	6,462.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	7	\$1,232.65	\$34,379.86	27.891	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	4	\$1,041.56	\$672.85	.646	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	2	\$64.20	\$577.80	9.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	12	\$59,138.78	\$887,081.67	15.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$14,806.67	\$666.30	.045	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103	2	\$15,187.10	\$3,037.42	.200	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	5	\$7.20	\$51,239.57	7,121.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	7	\$8.53	\$24,265.06	2,846.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	12	\$13.59	\$54,612.22	4,019.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	6	\$3,957.26	\$9,244.17	2.336	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	7	\$341.57	\$10,588.72	31.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	9	\$109.60	\$70,360.61	642.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	9	\$9.45	\$30,218.50	3,198.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	5	\$3,200.31	\$25,596.11	7.998	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	4	\$23.95	\$39,687.93	1,657.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	4	\$537.54	\$14,513.68	27.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	3	\$182.85	\$4,205.52	23.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14191	1	\$12.76	\$408.32	32.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$19.15	\$10,551.65	551.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 15101	2	\$6,270.54	\$164,024.68	26.158	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$10,585.98	\$9,368.59	.885	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	2	\$2,015.58	\$44,232.01	21.945	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	2	\$6,313.58	\$130,760.59	20.711	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	12	\$7,117.14	\$511,544.28	71.875	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	2	\$11,636.48	\$1,419.65	.122	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	3	\$3,040.90	\$25,513.18	8.390	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$10,773.98	\$948.11	.088	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	12	\$7,831.10	\$342,618.31	43.751	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$18,000.00	\$396.00	.022	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	7	\$2,572.91	\$54,774.65	21.289	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$10.51	\$2,228.12	212.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$56,596.84	\$37,297.32	.659	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$17,363.81	\$2,691.39	.155	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	3	\$57,313.61	\$35,878.32	.626	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$17,363.81	\$2,691.39	.155	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$2.75	\$25,129.50	9,138.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 60	1	\$2.20	\$20,933.00	9,515.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 7 11	1	\$10,775.00	\$10,775.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$1,092.00	\$1,092.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 69000	1	\$1,680.00	\$16,800.00	10.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	1	\$867.00	\$8,670.00	10.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715512140	1	\$13,050.00	\$130,500.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0770 1101	1	\$1,435.86	\$574,343.00	400.000	SF	N	MCSAW BUILDING, FURNISH & INSTALL, ENFORCEMENT/ADMINISTRATION
0770 1102	1	\$619.04	\$2,104,750.00	3,400.000	SF	N	MCSAW BUILDING, FURNISH & INSTALL, COMFORT STATION
0770 1103	1	\$159.58	\$692,596.00	4,340.000	SF	N	MCSAW BUILDING, FURNISH & INSTALL, INSPECTION BARN



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Market Area: 04  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0770 1210	1	\$270.93	\$1,083,700.00	4,000.000	SF	N	MCSAW BUILDING, REHABILITATION, ARCHITECTURAL/STRUCTURAL
0770 1220	1	\$178.55	\$714,204.00	4,000.000	SF	N	MCSAW BUILDING, REHABILITATION, HVAC
0770 1230	1	\$98.40	\$393,580.00	4,000.000	SF	N	MCSAW BUILDING, REHABILITATION, ELECTRICAL
0770 1250	1	\$125.18	\$500,720.00	4,000.000	SF	N	MCSAW BUILDING, REHABILITATION, PLUMBING
0999 25	13	\$51,526.95	\$875,958.07	17.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID