



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	30	\$2,542.80	\$24,817,745.68	9,760.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	6	\$151.58	\$759,585.80	5,011.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$406.28	\$225,889.42	556.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 4 1	11	\$126.80	\$566,038.61	4,464.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	24	\$121.13	\$2,219,180.29	18,321.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$2,587.41	\$370,000.00	143.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	30	\$.23	\$156,790.53	671,155.000	ED	N	WORK ZONE SIGN
0102 61	6	\$30.72	\$37,415.33	1,218.000	EA	N	BUSINESS SIGN
0102 62 12	3	\$3.60	\$21,915.20	6,093.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	2	\$.62	\$1,761.00	2,820.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	9	\$50.43	\$349,601.58	6,932.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$49.13	\$464,723.00	9,459.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$25.36	\$156,948.00	6,189.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	8	\$15.27	\$173,693.70	11,377.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$21.77	\$226,071.00	10,383.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$12.00	\$9,600.00	800.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM
0102 74 1	30	\$.13	\$229,909.26	1,764,203.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	21	\$.10	\$80,653.99	817,243.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	28	\$5.92	\$82,137.86	13,873.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	5	\$1,535.68	\$42,999.08	28.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	30	\$11.09	\$461,426.74	41,607.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	18	\$27.95	\$925,308.20	33,102.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	18	\$13.28	\$438,856.28	33,052.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	23	\$.26	\$19,067.60	72,787.000	ED	N	TYPE III BARRICADE
0102150 1	9	\$5.72	\$30,513.64	5,330.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	10	\$5.75	\$35,277.64	6,130.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$1.24	\$1,562.40	1,260.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,500.00	\$60,979.50	13.551	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	5	\$13,195.92	\$283,144.77	21.457	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$4,503.98	\$61,168.50	13.581	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 24	2	\$13.33	\$5,745.00	431.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$800.00	\$136,800.00	171.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	4	\$12,836.59	\$163,897.54	12.768	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	7	\$11.77	\$12,936.18	1,099.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	19	\$2.91	\$272,386.25	93,558.000	LF	N	SEDIMENT BARRIER
0104 11	6	\$22.46	\$69,461.68	3,092.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$10.92	\$1,026.48	94.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	2	\$3,752.22	\$7,504.44	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	28	\$219.18	\$424,778.00	1,938.000	EA	N	INLET PROTECTION SYSTEM
0107 1	28	\$151.00	\$1,831,347.12	12,128.480	AC	N	LITTER REMOVAL
0107 2	28	\$169.47	\$1,748,618.65	10,318.210	AC	N	MOWING
0108 1	1	\$20,000.00	\$20,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0110 1 1	27	\$78,956.33	\$5,661,958.68	71.710	AC	N	CLEARING & GRUBBING
0110 2 2	4	\$138,245.75	\$49,768.47	.360	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$121.01	\$1,750,000.00	14,462.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	28	\$56.67	\$2,346,460.59	41,403.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	2	\$334.21	\$6,350.00	19.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$465.00	\$814,680.00	1,752.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	2	\$53.97	\$3,993.76	74.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$5,979.30	\$23,917.18	4.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$707.50	\$29,715.00	42.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	16	\$51.43	\$1,513,681.47	29,430.500	CY	N	REGULAR EXCAVATION
0120 2 2	9	\$23.71	\$111,175.69	4,688.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	4	\$66.29	\$232,700.90	3,510.600	CY	N	SUBSOIL EXCAVATION
0120 6	13	\$74.18	\$1,360,179.41	18,335.200	CY	N	EMBANKMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 71	3	\$24,700.00	\$74,100.00	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	2	\$455.76	\$48,310.68	106.000	CY	N	FLOWABLE FILL
0125 1	1	\$520.00	\$38,896.00	74.800	CY	N	EXCAVATION FOR STRUCTURES
0145 2	2	\$13.51	\$35,664.00	2,640.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	16	\$37.21	\$2,103,390.76	56,528.000	SY	N	TYPE B STABILIZATION
0162 1100	1	\$105.82	\$437,354.06	4,133.000	SY	Y	PREPARED SOIL LAYER, 24" DEPTH
0285701	8	\$25.60	\$497,061.01	19,415.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	2	\$64.24	\$267,052.50	4,157.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	2	\$48.00	\$430,800.00	8,975.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	11	\$73.20	\$1,134,841.15	15,503.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$64.62	\$595,347.38	9,213.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	3	\$142.48	\$267,287.58	1,876.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$415.54	\$11,219.58	27.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$129.95	\$174,648.00	1,344.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0286 1	2	\$64.15	\$51,451.48	802.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0289 1103	1	\$30.00	\$10,080.00	336.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, 12"
0327 70 2	7	\$5.43	\$1,592,787.52	293,299.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$5.02	\$269,967.61	53,759.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	14	\$5.52	\$2,008,558.34	363,808.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	3	\$6.18	\$670,079.18	108,416.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	22	\$3.55	\$2,067,510.37	582,572.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	7	\$4.22	\$1,976,097.71	468,498.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	3	\$4.73	\$291,376.03	61,635.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.72	\$37,758.52	4,891.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	2	\$12.45	\$578,231.30	46,442.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	9	\$3.22	\$1,162,970.81	361,573.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$4.25	\$56,882.00	13,384.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$4.41	\$15,748.11	3,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$4.93	\$406,540.28	82,425.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$6.41	\$1,366,961.83	213,255.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$6.00	\$47,724.00	7,954.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	4	\$3.72	\$182,245.06	48,975.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	5	\$5.50	\$2,188,004.79	397,893.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$9.00	\$31,545.00	3,505.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	1	\$10.33	\$80,274.43	7,771.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$12.00	\$19,836.00	1,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	1	\$12.22	\$266,286.02	21,791.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	2	\$6.48	\$143,449.20	22,150.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$18.11	\$25,897.30	1,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	3	\$208.70	\$970,806.40	4,651.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	8	\$198.87	\$4,435,462.32	22,302.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	2	\$184.04	\$924,052.80	5,020.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	19	\$192.14	\$39,514,920.17	205,661.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	6	\$219.05	\$21,956,887.18	100,235.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$301.00	\$1,893,259.90	6,289.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	10	\$256.60	\$12,580,368.28	49,027.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	3	\$218.42	\$2,751,351.90	12,596.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	18	\$205.34	\$24,204,307.13	117,876.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	3	\$277.49	\$835,624.75	3,011.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$301.00	\$1,429,569.40	4,749.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	13	\$560.82	\$846,946.11	1,510.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$4.50	\$197,046.00	43,788.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$4.50	\$145,944.00	32,432.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	1	\$1,700.00	\$2,715,240.00	1,597.200	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$300.00	\$133,800.00	446.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	1	\$1,500.00	\$29,550.00	19.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 5	1	\$3,620.00	\$106,428.00	29.400	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	1	\$800.00	\$381,920.00	477.400	CY	N	CONCRETE CLASS II, APPROACH SLABS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 4	3	\$2,359.55	\$565,820.00	239.800	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 8	2	\$2,184.74	\$153,150.00	70.100	CY	N	CONC CLASS IV, BULKHEAD
0400 7 1	1	\$20.00	\$35,040.00	1,752.000	SY	N	BRIDGE DECK GROOVING
0413151	1	\$130.00	\$45,110.00	347.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.50	\$86,690.00	34,676.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 3	1	\$2.00	\$21,450.00	10,725.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$4.64	\$58,192.00	12,530.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$5.60	\$44,727.20	7,987.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	1	\$41.00	\$10,660.00	260.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	1	\$2.00	\$179,378.00	89,689.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1203	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$5,380.89	\$10,761.78	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	2	\$12,913.58	\$51,654.32	4.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$11,247.96	\$22,495.92	2.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	3	\$13,343.59	\$66,717.93	5.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1345	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	2	\$12,712.60	\$38,137.80	3.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$8,409.09	\$92,500.00	11.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	2	\$13,730.75	\$41,192.26	3.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$7,820.79	\$46,924.76	6.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1431	1	\$17,209.79	\$51,629.37	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1455	1	\$5,900.00	\$5,900.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	1	\$25,000.00	\$25,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$9,159.50	\$54,957.00	6.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$9,500.00	\$9,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	2	\$8,150.00	\$16,300.00	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$5,800.00	\$46,400.00	8.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1521	2	\$5,756.57	\$103,618.17	18.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$14,304.76	\$14,304.76	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	2	\$4,633.33	\$55,600.00	12.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	3	\$7,434.14	\$126,380.35	17.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$13,732.69	\$27,465.37	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$13,352.00	\$13,352.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1701	2	\$11,247.33	\$67,484.00	6.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1921	1	\$11,000.00	\$44,000.00	4.000	EA	N	INLETS, ADJACENT BARRIER, <=10'





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 41	2	\$12,998.30	\$38,994.89	3.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	2	\$7,679.38	\$30,717.51	4.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	3	\$12,029.21	\$36,087.62	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$5,200.00	\$5,200.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$10,300.35	\$20,600.70	2.000	EA	N	MANHOLES, J-8, <10'
0425 3 43	2	\$8,009.84	\$16,019.67	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	3	\$2,143.01	\$34,288.21	16.000	EA	N	INLETS, ADJUST
0425 5	14	\$1,609.41	\$381,430.34	237.000	EA	N	MANHOLE, ADJUST
0425 5 1	14	\$1,422.41	\$456,594.80	321.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	15	\$1,189.96	\$542,622.63	456.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	3	\$1,031.82	\$11,350.00	11.000	EA	N	METER BOXES, ADJUST
0425 7	4	\$1,490.93	\$67,092.06	45.000	EA	N	MANHOLE COVER- REPLACE
0425 11	2	\$4,246.22	\$8,492.43	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$250.00	\$2,500.00	10.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 51	1	\$6,310.26	\$6,310.26	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	6	\$1,199.83	\$26,396.36	22.000	EA	N	REPLACE GRATE
0430174115	2	\$317.89	\$7,947.22	25.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	5	\$177.99	\$117,296.72	659.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$241.18	\$71,630.88	297.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174130	2	\$231.27	\$42,554.03	184.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$631.03	\$34,075.62	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	2	\$213.31	\$58,448.00	274.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	5	\$310.19	\$71,344.05	230.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	8	\$207.85	\$516,714.44	2,486.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	4	\$276.87	\$60,911.85	220.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	1	\$220.00	\$72,820.00	331.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$535.00	\$5,350.00	10.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$1,091.72	\$17,467.52	16.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175218	3	\$246.52	\$84,803.50	344.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$320.00	\$17,600.00	55.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430185124	2	\$1,440.61	\$488,366.02	339.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430200 23	1	\$3,749.84	\$3,749.84	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430602123	1	\$4,766.44	\$4,766.44	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15"
0430602125	2	\$6,289.61	\$50,316.86	8.000	EA	N	U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18"
0430611123	2	\$8,828.50	\$17,657.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$8,507.50	\$34,030.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	1	\$4,000.00	\$4,400.00	1.100	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982123	1	\$3,095.01	\$3,095.01	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	3	\$3,204.70	\$25,637.60	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$4,017.45	\$16,069.78	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982629	1	\$4,000.00	\$4,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984123	1	\$2,734.14	\$2,734.14	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	6	\$3,418.77	\$109,400.51	32.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$4,689.60	\$60,964.86	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$5,940.85	\$59,408.47	10.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$5,528.54	\$5,528.54	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	2	\$2,706.67	\$8,120.00	3.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984633	1	\$8,618.01	\$25,854.03	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430990	1	\$4,617.61	\$23,088.05	5.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	1	\$2,479.49	\$14,876.94	6.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$290.39	\$33,975.63	117.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	5	\$231.23	\$132,958.07	575.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	5	\$275.02	\$210,942.70	767.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	4	\$317.53	\$367,069.65	1,156.000	LF	N	PIPE LINER, CURED IN PLACE, 24"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1130	3	\$283.86	\$133,415.50	470.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$400.00	\$126,000.00	315.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	2	\$413.34	\$624,150.00	1,510.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0433 1	1	\$2,269.31	\$6,807.93	3.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0455133 3	1	\$147.00	\$172,137.00	1,171.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0458 1 11	1	\$150.00	\$77,700.00	518.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	10	\$80.99	\$341,193.22	4,213.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 1 24	1	\$4,000.00	\$1,144,000.00	286.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	3	\$1,454.42	\$280,703.63	193.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 13	1	\$60.00	\$144,780.00	2,413.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	2	\$23.60	\$528,974.00	22,414.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 6 2	1	\$165.00	\$10,065.00	61.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0470 1	1	\$19,000.00	\$450,300.00	23.700	MB	N	TREATED TIMBER, STRUCTURAL
0510 1	1	\$84,000.00	\$84,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	1	\$461.76	\$8,311.68	18.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 2	2	\$190.70	\$14,111.60	74.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$111.86	\$228,972.00	2,047.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$200.00	\$10,000.00	50.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2500	1	\$878.41	\$8,784.10	10.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0520 1 7	12	\$61.02	\$1,627,085.97	26,665.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	21	\$77.24	\$1,609,152.98	20,833.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$100.00	\$114,400.00	1,144.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	1	\$150.00	\$8,550.00	57.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$64.00	\$6,783.74	106.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	2	\$79.78	\$18,749.24	235.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	8	\$82.50	\$154,613.42	1,874.000	LF	N	CONCRETE CURB, TYPE D
0520 3	3	\$61.36	\$39,575.60	645.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	6	\$86.19	\$202,025.78	2,344.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	4	\$261.15	\$302,156.16	1,157.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	2	\$383.17	\$244,847.50	639.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$74.58	\$93,747.06	1,257.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	3	\$77.13	\$196,681.23	2,550.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	8	\$318.75	\$395,888.70	1,242.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$688.78	\$42,015.58	61.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 5 13	1	\$330.00	\$496,650.00	1,505.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 40	1	\$640.00	\$739,840.00	1,156.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 44	1	\$625.00	\$655,000.00	1,048.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	1	\$600.00	\$68,400.00	114.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	24	\$85.31	\$1,160,069.77	13,598.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	20	\$113.13	\$1,246,088.24	11,015.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$195.00	\$2,535.00	13.000	SY	N	BUS BOARDING PAD- CONCRETE
0523 3	2	\$311.36	\$265,590.00	853.000	SY	N	PATTERNED PAVEMENT
0524 1 2	4	\$113.01	\$123,070.92	1,089.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$164.92	\$54,093.76	328.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	2	\$239.04	\$91,791.16	384.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$75.00	\$1,500.00	20.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	2	\$285.60	\$218,200.00	764.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	1	\$560.00	\$105,840.00	189.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	1	\$315.12	\$12,919.92	41.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	21	\$51.91	\$689,305.71	13,278.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$125.00	\$82,487.50	659.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	4	\$257.57	\$185,885.64	721.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$255.14	\$131,982.74	517.300	TN	N	BEDDING STONE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 1	12	\$32.66	\$378,836.15	11,601.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	5	\$59.90	\$382,836.76	6,391.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$23.30	\$102,147.20	4,384.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	1	\$24.00	\$4,032.00	168.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$425.00	\$5,100.00	12.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	4	\$312.28	\$28,417.43	91.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$110.00	\$330.00	3.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$410.00	\$5,330.00	13.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	3	\$4,061.41	\$81,228.24	20.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,830.45	\$21,965.40	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	4	\$4,160.80	\$74,894.42	18.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$2,842.37	\$11,369.48	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	12	\$10.27	\$137,716.86	13,412.000	LF	N	GUARDRAIL REMOVAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 20	9	\$2,671.75	\$45,419.67	17.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	12	\$4,063.32	\$207,229.12	51.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	4	\$12,401.56	\$62,007.78	5.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$5,423.38	\$10,846.76	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	2	\$28.82	\$13,287.24	461.000	LF	N	GUARDRAIL RESET
0544 3 1	2	\$34,534.49	\$138,137.96	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$2,350.00	\$18,800.00	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	4	\$2,763.42	\$146,977.90	53.187	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	6	\$2,558.12	\$119,699.34	46.792	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0561 2	2	\$62.94	\$430,461.00	6,839.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$3.60	\$35,744.40	9,929.000	SY	N	PERFORMANCE TURF
0570 1 2	25	\$6.03	\$1,499,962.86	248,835.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	7	\$6.03	\$643,846.22	106,767.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$7.92	\$934.56	118.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	1	\$74.20	\$6,307.00	85.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0591 1200	1	\$53.61	\$17,905.74	334.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$63.61	\$21,245.74	334.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0611 1 1	5	\$2,042.49	\$17,549.10	8.592	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	5	\$2,383.33	\$42,900.00	18.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 11	21	\$22.20	\$767,588.91	34,576.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	21	\$37.18	\$1,191,332.35	32,043.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	4	\$44.86	\$10,767.00	240.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$41.00	\$4,879.00	119.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$16.00	\$127,728.00	7,983.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$25.00	\$1,400.00	56.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	17	\$10,144.58	\$801,421.73	79.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$21.84	\$78,441.16	3,592.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	10	\$1,949.74	\$83,838.61	43.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1111	1	\$4.95	\$123.75	25.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1121	6	\$4.26	\$32,366.25	7,591.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$3.41	\$17,113.99	5,017.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	1	\$4.27	\$106,959.23	25,049.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1420	3	\$19.32	\$5,545.75	287.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	2	\$1.38	\$35,260.00	25,480.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$62.01	\$24,557.76	396.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	7	\$97.86	\$55,781.76	570.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,499.92	\$29,998.44	20.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	3	\$84.30	\$5,142.50	61.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	7	\$123.62	\$4,450.38	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$655.00	\$1,310.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	7	\$1,823.07	\$60,161.45	33.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 6	24	\$395.08	\$2,864,294.90	7,250.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$8.60	\$2,407.50	280.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4151	2	\$4,421.00	\$17,684.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4152	1	\$14,810.00	\$14,810.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	2	\$19,413.23	\$77,652.92	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4154	1	\$16,400.60	\$16,400.60	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	2	\$1,090.67	\$3,272.00	3.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	20	\$1,574.61	\$1,237,640.33	786.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$2,888.49	\$161,755.21	56.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$5,750.50	\$51,754.50	9.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	1	\$1,074.00	\$19,332.00	18.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$695.00	\$20,850.00	30.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1112	2	\$5,192.75	\$20,771.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	5	\$5,478.31	\$49,304.83	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	3	\$3,790.07	\$37,900.68	10.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	2	\$7,221.95	\$14,443.90	2.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1620	2	\$881.09	\$1,762.17	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	11	\$11.60	\$131,193.98	11,312.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$1.03	\$428.00	416.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$2,249.30	\$29,240.96	13.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6 1	1	\$2,601.91	\$10,407.64	4.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$2,000.00	\$2,000.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	8	\$2,444.48	\$53,778.49	22.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	3	\$47,819.98	\$1,147,679.48	24.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	4	\$715.98	\$9,307.79	13.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	2	\$18,045.91	\$216,550.92	12.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0643600	1	\$1,195.00	\$1,195.00	1.000	EA	N	STRAIN POLE, WOOD, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	19	\$3,151.42	\$727,977.34	231.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	11	\$2,372.92	\$109,154.11	46.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	3	\$2,585.10	\$59,457.41	23.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	15	\$582.15	\$54,721.65	94.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	3	\$86,384.33	\$259,153.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$73,342.00	\$73,342.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 5	1	\$74,546.00	\$74,546.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	3	\$103,112.20	\$515,561.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$85,886.00	\$85,886.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$84,162.00	\$84,162.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	3	\$85,295.64	\$255,886.93	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$88,874.00	\$88,874.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 15	6	\$96,996.77	\$1,357,954.83	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 19	1	\$130,000.00	\$260,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	4	\$108,712.40	\$543,562.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 3	6	\$8,162.22	\$146,920.00	18.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$9,330.21	\$46,651.04	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 12	1	\$2,000.00	\$6,000.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 13	1	\$1,155.18	\$9,241.44	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	17	\$1,943.87	\$898,068.98	462.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	3	\$3,375.09	\$20,250.52	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	11	\$2,319.15	\$97,404.21	42.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	11	\$3,169.93	\$161,666.47	51.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 44	4	\$11,377.64	\$238,930.49	21.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,000.00	\$30,000.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	14	\$216.42	\$80,291.10	371.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,105.53	\$15,477.38	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2109	5	\$629.63	\$40,296.08	64.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	20	\$1,168.84	\$307,404.01	263.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	11	\$2,112.56	\$80,277.37	38.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$698.56	\$698.56	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	8	\$132.11	\$16,513.85	125.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$9,914.00	\$198,280.00	20.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$11,000.00	\$66,000.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 15	1	\$3,290.00	\$13,160.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 40	1	\$5,000.00	\$5,000.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 3 10	2	\$1,963.43	\$27,488.00	14.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0659 1101	1	\$625.00	\$6,250.00	10.000	EA	N	MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY
0660 1109	2	\$448.68	\$36,791.61	82.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	5	\$704.40	\$24,654.00	35.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$93.58	\$3,836.68	41.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	6	\$1,211.77	\$254,472.24	210.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	16	\$1,480.54	\$612,944.20	414.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	10	\$9,297.43	\$297,517.64	32.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	10	\$14,059.07	\$2,038,564.48	145.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 51	1	\$2,100.00	\$2,100.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 11	2	\$35,460.00	\$177,300.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	2	\$14,486.67	\$217,300.00	15.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$3,800.00	\$30,400.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	3	\$4,378.59	\$26,271.52	6.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	4	\$11,424.16	\$79,969.14	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$550.00	\$550.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	1	\$64,986.22	\$259,944.88	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0663 1121	1	\$9,415.04	\$9,415.04	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$7,190.20	\$7,190.20	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	19	\$351.57	\$139,572.03	397.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$2,031.00	\$26,403.00	13.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	3	\$350.48	\$7,009.56	20.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	3	\$342.10	\$6,157.84	18.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 60	10	\$82.97	\$15,681.48	189.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	6	\$44,605.74	\$713,691.83	16.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	3	\$69,899.37	\$419,396.22	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	1	\$47,675.83	\$47,675.83	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5500	1	\$7,098.39	\$7,098.39	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	8	\$1,226.30	\$18,394.54	15.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	2	\$2,794.85	\$5,589.69	2.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1500	1	\$11,067.92	\$22,135.84	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	1	\$1,650.00	\$3,300.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2132	1	\$11,056.41	\$33,169.23	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0678 1102	1	\$3,699.00	\$3,699.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1107	1	\$6,400.00	\$38,400.00	6.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH
0682 1113	3	\$8,182.68	\$40,913.42	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	6	\$9,099.37	\$282,080.58	31.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 1	7	\$5,061.77	\$141,729.50	28.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 5	1	\$1,025.75	\$2,051.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 5 1	1	\$838.00	\$838.00	1.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$4,004.00	\$8,008.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 40	2	\$2,649.67	\$7,949.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	3	\$10,872.59	\$43,490.36	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$8,700.00	\$26,100.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	1	\$1,510.89	\$3,021.78	2.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	7	\$3,495.62	\$153,807.36	44.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	2	\$10,379.67	\$51,898.36	5.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	7	\$2,844.99	\$130,869.36	46.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$19,594.11	\$78,376.44	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	1	\$1,770.87	\$7,083.48	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	23	\$557.35	\$657,111.29	1,179.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	18	\$1,896.72	\$366,066.63	193.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	11	\$2,436.00	\$207,060.04	85.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,800.00	\$2,800.00	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 31	2	\$3,220.50	\$6,441.00	2.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	15	\$263.90	\$18,472.67	70.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	23	\$68.69	\$46,637.44	679.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	4	\$550.82	\$111,264.64	202.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	4	\$2,358.07	\$282,968.72	120.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	2	\$2,568.63	\$5,137.26	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	2	\$2,350.38	\$37,606.00	16.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$2,581.00	\$2,581.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1311	1	\$2,467.00	\$24,670.00	10.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	1	\$2,885.00	\$2,885.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF
0700 1600	4	\$133.21	\$35,568.16	267.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	1	\$5,900.00	\$5,900.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$5,560.00	\$33,360.00	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$8,510.00	\$8,510.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$10,561.33	\$31,684.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	4	\$17,492.88	\$157,435.93	9.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$31,070.00	\$31,070.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 60	6	\$872.69	\$14,835.71	17.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	1	\$16,865.40	\$16,865.40	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	1	\$18,973.57	\$37,947.14	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	1	\$26,352.19	\$158,113.14	6.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2115	1	\$31,622.62	\$94,867.86	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$52,704.39	\$52,704.39	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2600	1	\$5,270.44	\$63,245.28	12.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	14	\$233.90	\$30,874.44	132.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$644.87	\$5,158.95	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$884.00	\$7,072.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	15	\$1,147.91	\$84,945.69	74.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	5	\$1,144.30	\$13,731.54	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	2	\$4,666.67	\$28,000.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	2	\$7,828.50	\$15,657.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$3,990.00	\$7,980.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$23,768.85	\$47,537.70	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3401	1	\$120.00	\$360.00	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	8	\$142.52	\$14,536.76	102.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$273.17	\$1,639.02	6.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	15	\$94.95	\$12,913.59	136.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	6	\$214.77	\$8,805.48	41.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$45.00	\$180.00	4.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3606	2	\$222.00	\$444.00	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$260.00	\$520.00	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3611	1	\$1,300.00	\$1,300.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4113	1	\$154,466.98	\$308,933.96	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4611	1	\$2,960.00	\$2,960.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4621	1	\$16,450.00	\$16,450.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4640	1	\$10,500.00	\$10,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	2	\$7,038.40	\$70,384.00	10.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	12	\$6,577.55	\$743,263.69	113.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$6,400.00	\$51,200.00	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 11191	1	\$8,414.00	\$8,414.00	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11391	1	\$7,405.92	\$7,405.92	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 12	1	\$8,500.00	\$17,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 12 21	1	\$9,400.00	\$37,600.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	1	\$13,000.00	\$52,000.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	2	\$7,500.00	\$45,000.00	6.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 13 12	1	\$125.00	\$375.00	3.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	9	\$140.93	\$42,419.05	301.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	1	\$1,600.00	\$9,600.00	6.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141140	1	\$8,297.35	\$99,568.20	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141360	3	\$8,940.20	\$80,461.80	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141903	2	\$470.40	\$2,352.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0704 1 1	7	\$204.95	\$27,052.92	132.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	8	\$220.03	\$42,025.32	191.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	14	\$271.99	\$53,581.58	197.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$234.53	\$4,221.60	18.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	4	\$348.56	\$2,439.92	7.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	11	\$97.84	\$34,049.21	348.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$71.50	\$858.00	12.000	EA	N	DELINEATOR, NON-FLEXIBLE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 6	1	\$151.00	\$906.00	6.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	28	\$5.55	\$863,065.86	155,618.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$500.00	\$144,000.00	288.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	27	\$1,628.37	\$427,467.99	262.513	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	18	\$2,065.80	\$22,440.82	10.863	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,927.41	\$2,391.79	.609	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	20	\$1.25	\$76,027.68	61,024.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	16	\$2.15	\$77,685.67	36,132.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	21	\$2.92	\$99,071.25	33,916.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	24	\$596.13	\$143,970.09	241.509	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	5	\$1,144.07	\$1,551.36	1.356	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	20	\$767.80	\$13,682.21	17.820	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	18	\$81.69	\$64,368.91	788.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	20	\$41.88	\$135,514.66	3,236.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	3	\$12.35	\$741.00	60.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$4.81	\$442.72	92.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	24	\$1,698.87	\$322,659.50	189.926	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	5	\$1,790.13	\$2,610.01	1.458	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	16	\$2.03	\$21,697.70	10,692.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	6	\$552.86	\$2,337.50	4.228	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	18	\$771.97	\$11,439.09	14.818	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$3.27	\$18,868.39	5,768.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$450.00	\$32.40	.072	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11421	1	\$5.50	\$2,134.00	388.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	9	\$4.91	\$20,703.20	4,219.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	27	\$47,813.38	\$1,338,774.58	28.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	9	\$11,616.09	\$12,951.94	1.115	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	6	\$14,497.57	\$11,076.14	.764	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	24	\$4.26	\$258,809.77	60,713.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	23	\$6.50	\$244,056.04	37,528.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	25	\$8.36	\$168,991.59	20,209.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	22	\$2,920.56	\$37,354.00	12.790	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	21	\$208.60	\$90,532.02	434.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	23	\$97.49	\$221,688.35	2,274.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	5	\$15.80	\$4,201.65	266.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	22	\$6.97	\$71,718.80	10,297.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	22	\$3,120.13	\$30,452.47	9.760	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$10.21	\$4,706.00	461.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14123	1	\$7.50	\$3,285.00	438.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	21	\$16.60	\$501,995.17	30,246.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$19,145.20	\$478.63	.025	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	15	\$548.43	\$305,473.40	557.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	15	\$159.10	\$59,981.43	377.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$16.37	\$9,792.00	598.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$10.00	\$15,870.00	1,587.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	1	\$16,469.03	\$2,552.70	.155	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$1,529.17	\$82,575.00	54.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$363.41	\$14,900.00	41.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	2	\$3,432.49	\$61,784.88	18.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	11	\$7,590.74	\$538,540.52	70.947	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/05/01 to 2024/04/30  
Statewide

Market Area: 05  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	7	\$8,969.93	\$36,965.07	4.121	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	11	\$2,605.82	\$213,424.57	81.903	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	2	\$14,665.09	\$4,267.54	.291	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	10	\$7,837.54	\$446,927.71	57.024	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$6,250.00	\$87.50	.014	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	24	\$5,688.59	\$585,048.72	102.846	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	12	\$6,550.81	\$34,077.32	5.202	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	24	\$2,060.95	\$125,485.11	60.887	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	7	\$6,607.20	\$8,622.40	1.305	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	23	\$5,498.15	\$413,812.39	75.264	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$7,068.21	\$2,056.85	.291	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	9	\$1,980.36	\$10,794.93	5.451	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	10	\$2.92	\$57,694.10	19,776.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	12	\$33,316.21	\$254,968.92	7.653	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$42,423.02	\$27,278.00	.643	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	1	\$64,000.00	\$2,240.00	.035	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	12	\$12,741.27	\$140,243.18	11.007	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$27,431.82	\$6,035.00	.220	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	12	\$33,075.61	\$231,529.25	7.000	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	8	\$12,267.67	\$97,503.45	7.948	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.00	\$25,322.00	12,661.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	4	\$3.19	\$29,907.05	9,381.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 15	1	\$8.05	\$1,207.50	150.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	2	\$1.83	\$205.30	112.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,500.00	\$13,500.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 31	1	\$3,000.00	\$9,000.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$715.00	\$1,430.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 11125	1	\$2,152.00	\$25,824.00	12.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$2,400.00	\$2,400.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$3,500.00	\$14,000.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11500	2	\$600.50	\$4,804.00	8.000	EA	N	LUMINAIRE, REMOVE
0715 21 2	1	\$1,750.00	\$3,500.00	2.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 61111	1	\$12,000.00	\$48,000.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61352	1	\$14,325.00	\$42,975.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62242	1	\$6,989.43	\$34,947.15	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 68000	1	\$9,100.00	\$9,100.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	3	\$1,163.44	\$37,230.16	32.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/05/01 to 2024/04/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	3	\$920.30	\$11,043.60	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$900.00	\$3,600.00	4.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0906173200	2	\$13.16	\$231,880.30	17,615.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0916351	1	\$12.00	\$196,248.00	16,354.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0919528100	1	\$104.00	\$1,976.00	19.000	SF	N	DIRECTIONAL INDICATORS
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920714100	2	\$11.34	\$101,827.00	8,979.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	1	\$99.00	\$278,388.00	2,812.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	1	\$20.78	\$8,312.00	400.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	1	\$29.03	\$34,836.00	1,200.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 6	1	\$28.04	\$56,080.00	2,000.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	1	\$47.17	\$18,868.00	400.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	1	\$52.12	\$10,424.00	200.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$14.51	\$11,608.00	800.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 25	30	\$76,671.79	\$2,760,184.36	36.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 6	2	\$570,157.95	\$1,140,315.90	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	10	\$317,267.19	\$3,489,939.14	11.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER