



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	27	\$2,338.05	\$20,247,473.93	8,660.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	6	\$151.58	\$759,585.80	5,011.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$406.28	\$225,889.42	556.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 4 1	10	\$147.98	\$505,789.10	3,418.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	21	\$124.84	\$2,079,462.29	16,657.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$2,587.41	\$370,000.00	143.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	27	\$.24	\$144,612.73	612,995.000	ED	N	WORK ZONE SIGN
0102 61	6	\$30.72	\$37,415.33	1,218.000	EA	N	BUSINESS SIGN
0102 62 12	2	\$4.48	\$21,208.00	4,733.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	2	\$.62	\$1,761.00	2,820.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	7	\$52.54	\$186,896.32	3,557.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$48.39	\$380,275.00	7,859.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$25.36	\$156,948.00	6,189.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	6	\$15.66	\$75,151.38	4,800.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$21.77	\$226,071.00	10,383.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$12.00	\$9,600.00	800.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM
0102 74 1	27	\$.13	\$223,885.04	1,717,449.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	19	\$.10	\$69,991.65	678,015.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	27	\$5.87	\$78,370.67	13,354.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	4	\$1,288.46	\$33,500.00	26.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	27	\$11.07	\$445,234.28	40,229.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	16	\$31.39	\$831,843.20	26,502.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	16	\$15.84	\$419,056.28	26,452.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	22	\$.26	\$19,074.62	72,784.000	ED	N	TYPE III BARRICADE
0102150 1	9	\$5.72	\$30,513.64	5,330.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	9	\$5.83	\$31,053.64	5,330.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$1.24	\$1,562.40	1,260.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,500.00	\$60,979.50	13.551	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	4	\$13,183.89	\$281,884.69	21.381	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$4,500.00	\$60,979.50	13.551	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 24	2	\$13.33	\$5,745.00	431.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$800.00	\$136,800.00	171.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	3	\$12,825.41	\$163,267.50	12.730	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	5	\$12.89	\$12,722.96	987.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	16	\$2.89	\$268,554.16	92,923.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$22.31	\$66,294.88	2,972.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$10.92	\$1,026.48	94.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	2	\$3,752.22	\$7,504.44	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	25	\$218.00	\$374,304.60	1,717.000	EA	N	INLET PROTECTION SYSTEM
0107 1	25	\$153.27	\$1,772,987.21	11,567.500	AC	N	LITTER REMOVAL
0107 2	24	\$170.43	\$1,696,692.89	9,955.500	AC	N	MOWING
0110 1 1	24	\$79,680.90	\$5,210,333.92	65.390	AC	N	CLEARING & GRUBBING
0110 2 2	4	\$138,245.75	\$49,768.47	.360	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$121.01	\$1,750,000.00	14,462.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	25	\$58.68	\$2,019,306.72	34,413.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	2	\$334.21	\$6,350.00	19.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$465.00	\$814,680.00	1,752.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	2	\$53.97	\$3,993.76	74.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$5,979.30	\$23,917.18	4.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$707.50	\$29,715.00	42.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	13	\$57.92	\$1,154,657.00	19,936.900	CY	N	REGULAR EXCAVATION
0120 2 2	8	\$22.40	\$104,155.69	4,649.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	4	\$66.29	\$232,700.90	3,510.600	CY	N	SUBSOIL EXCAVATION
0120 6	10	\$82.96	\$1,240,192.85	14,949.500	CY	N	EMBANKMENT
0120 71	2	\$35,050.00	\$70,100.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	2	\$455.76	\$48,310.68	106.000	CY	N	FLOWABLE FILL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0125 1	1	\$520.00	\$38,896.00	74.800	CY	N	EXCAVATION FOR STRUCTURES
0145 2	2	\$13.51	\$35,664.00	2,640.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	15	\$40.14	\$2,015,014.94	50,200.000	SY	N	TYPE B STABILIZATION
0285701	7	\$29.55	\$455,703.89	15,423.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	2	\$64.24	\$267,052.50	4,157.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	2	\$48.00	\$430,800.00	8,975.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	11	\$79.84	\$1,064,294.75	13,331.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	2	\$60.54	\$447,293.30	7,389.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	2	\$145.22	\$118,786.70	818.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$415.54	\$11,219.58	27.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$129.95	\$174,648.00	1,344.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0286 1	1	\$319.78	\$31,978.00	100.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0289 1103	1	\$30.00	\$10,080.00	336.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, 12"
0327 70 2	6	\$4.68	\$1,000,922.27	213,854.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$5.02	\$269,967.61	53,759.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	14	\$5.52	\$2,008,558.34	363,808.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$6.18	\$670,079.18	108,416.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	21	\$3.50	\$1,993,709.87	569,225.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	5	\$3.97	\$1,696,927.76	427,801.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 8	3	\$4.73	\$291,376.03	61,635.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.72	\$37,758.52	4,891.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	1	\$14.79	\$28,322.85	1,915.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	8	\$3.28	\$1,038,451.00	316,620.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$4.25	\$56,882.00	13,384.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$4.41	\$15,748.11	3,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$4.93	\$406,540.28	82,425.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$6.41	\$1,366,961.83	213,255.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$6.00	\$47,724.00	7,954.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	3	\$3.80	\$161,625.94	42,491.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	5	\$5.50	\$2,188,004.79	397,893.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$9.00	\$31,545.00	3,505.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	1	\$10.33	\$80,274.43	7,771.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$12.00	\$19,836.00	1,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	1	\$12.22	\$266,286.02	21,791.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	2	\$6.48	\$143,449.20	22,150.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$18.11	\$25,897.30	1,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0334 1 12	3	\$208.70	\$970,806.40	4,651.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	7	\$199.00	\$4,215,441.52	21,183.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	2	\$184.04	\$924,052.80	5,020.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 53	17	\$189.56	\$33,060,864.09	174,408.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	5	\$218.74	\$21,785,259.43	99,594.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$301.00	\$1,893,259.90	6,289.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	9	\$259.88	\$12,195,079.27	46,925.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	3	\$218.42	\$2,751,351.90	12,596.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	16	\$204.40	\$21,319,194.49	104,302.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$283.10	\$540,698.12	1,909.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$301.00	\$1,429,569.40	4,749.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	11	\$566.22	\$829,058.17	1,464.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$4.50	\$197,046.00	43,788.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$4.50	\$145,944.00	32,432.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	1	\$1,700.00	\$2,715,240.00	1,597.200	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$300.00	\$133,800.00	446.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	1	\$1,500.00	\$29,550.00	19.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 5	1	\$3,620.00	\$106,428.00	29.400	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	1	\$800.00	\$381,920.00	477.400	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 4	3	\$2,359.55	\$565,820.00	239.800	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 8	2	\$2,184.74	\$153,150.00	70.100	CY	N	CONC CLASS IV, BULKHEAD
0400 7 1	1	\$20.00	\$35,040.00	1,752.000	SY	N	BRIDGE DECK GROOVING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413151	1	\$130.00	\$45,110.00	347.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.50	\$86,690.00	34,676.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 3	1	\$2.00	\$21,450.00	10,725.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$4.64	\$58,192.00	12,530.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$5.60	\$44,727.20	7,987.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	1	\$41.00	\$10,660.00	260.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	1	\$2.00	\$179,378.00	89,689.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1203	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	2	\$12,913.58	\$51,654.32	4.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$11,247.96	\$22,495.92	2.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	2	\$12,546.47	\$25,092.93	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1345	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	2	\$12,712.60	\$38,137.80	3.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$8,409.09	\$92,500.00	11.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$10,705.38	\$10,705.38	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$7,820.79	\$46,924.76	6.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1431	1	\$17,209.79	\$51,629.37	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1455	1	\$5,900.00	\$5,900.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1461	1	\$25,000.00	\$25,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$9,159.50	\$54,957.00	6.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$9,500.00	\$9,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	2	\$8,150.00	\$16,300.00	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$5,800.00	\$46,400.00	8.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1521	2	\$5,756.57	\$103,618.17	18.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$14,304.76	\$14,304.76	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	2	\$4,633.33	\$55,600.00	12.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	2	\$7,251.81	\$101,525.35	14.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$13,732.69	\$27,465.37	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$13,352.00	\$13,352.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1701	2	\$11,247.33	\$67,484.00	6.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1921	1	\$11,000.00	\$44,000.00	4.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	2	\$12,998.30	\$38,994.89	3.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	2	\$7,679.38	\$30,717.51	4.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	3	\$12,029.21	\$36,087.62	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$5,200.00	\$5,200.00	1.000	EA	N	MANHOLES, J-7, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 91	1	\$10,300.35	\$20,600.70	2.000	EA	N	MANHOLES, J-8, <10'
0425 3 43	2	\$8,009.84	\$16,019.67	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	2	\$13,585.31	\$27,170.61	2.000	EA	N	INLETS, ADJUST
0425 5	13	\$1,775.98	\$328,556.74	185.000	EA	N	MANHOLE, ADJUST
0425 5 1	13	\$1,850.85	\$347,960.40	188.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	14	\$1,545.02	\$474,321.03	307.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	3	\$1,031.82	\$11,350.00	11.000	EA	N	METER BOXES, ADJUST
0425 7	4	\$1,490.93	\$67,092.06	45.000	EA	N	MANHOLE COVER- REPLACE
0425 11	2	\$4,246.22	\$8,492.43	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$250.00	\$2,500.00	10.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 51	1	\$6,310.26	\$6,310.26	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	5	\$2,718.65	\$16,311.88	6.000	EA	N	REPLACE GRATE
0430174115	2	\$317.89	\$7,947.22	25.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	4	\$191.86	\$52,952.72	276.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$277.85	\$28,340.88	102.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$231.27	\$42,554.03	184.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$631.03	\$34,075.62	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	1	\$272.00	\$9,248.00	34.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175115	5	\$310.19	\$71,344.05	230.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	7	\$207.17	\$512,320.44	2,473.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	4	\$276.87	\$60,911.85	220.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	1	\$220.00	\$72,820.00	331.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$535.00	\$5,350.00	10.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$1,091.72	\$17,467.52	16.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175218	3	\$246.52	\$84,803.50	344.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$320.00	\$17,600.00	55.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430185124	1	\$1,743.47	\$289,416.02	166.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430602123	1	\$4,766.44	\$4,766.44	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15"
0430602125	2	\$6,289.61	\$50,316.86	8.000	EA	N	U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18"
0430611123	2	\$8,828.50	\$17,657.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$8,507.50	\$34,030.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	1	\$4,000.00	\$4,400.00	1.100	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982123	1	\$3,095.01	\$3,095.01	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	2	\$3,261.09	\$22,827.60	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982129	2	\$4,243.26	\$12,729.78	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982629	1	\$4,000.00	\$4,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984123	1	\$2,734.14	\$2,734.14	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	5	\$3,456.24	\$107,143.50	31.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$4,868.50	\$58,422.00	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$6,400.00	\$44,800.00	7.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984625	2	\$2,706.67	\$8,120.00	3.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984633	1	\$8,618.01	\$25,854.03	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430991	1	\$2,479.49	\$14,876.94	6.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1115	4	\$210.84	\$98,674.20	468.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	4	\$237.18	\$97,719.00	412.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	3	\$280.17	\$159,418.40	569.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	3	\$283.86	\$133,415.50	470.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$400.00	\$126,000.00	315.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	2	\$413.34	\$624,150.00	1,510.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0455133 3	1	\$147.00	\$172,137.00	1,171.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0458 1 11	1	\$150.00	\$77,700.00	518.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	9	\$80.69	\$335,093.02	4,153.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 1 24	1	\$4,000.00	\$1,144,000.00	286.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	3	\$1,454.42	\$280,703.63	193.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 13	1	\$60.00	\$144,780.00	2,413.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	2	\$23.60	\$528,974.00	22,414.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 6 2	1	\$165.00	\$10,065.00	61.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0470 1	1	\$19,000.00	\$450,300.00	23.700	MB	N	TREATED TIMBER, STRUCTURAL
0510 1	1	\$84,000.00	\$84,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 2	2	\$190.70	\$14,111.60	74.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$111.86	\$228,972.00	2,047.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$200.00	\$10,000.00	50.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 2500	1	\$878.41	\$8,784.10	10.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0520 1 7	11	\$60.99	\$1,521,532.99	24,948.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	18	\$85.86	\$1,359,669.02	15,836.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$100.00	\$114,400.00	1,144.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	1	\$150.00	\$8,550.00	57.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$64.00	\$6,783.74	106.000	LF	N	CONCRETE CURB, TYPE A



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 2	2	\$79.78	\$18,749.24	235.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	5	\$80.74	\$86,957.42	1,077.000	LF	N	CONCRETE CURB, TYPE D
0520 3	3	\$61.36	\$39,575.60	645.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	7	\$87.15	\$207,425.78	2,380.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	5	\$257.67	\$316,156.16	1,227.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	2	\$383.17	\$244,847.50	639.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$74.58	\$93,747.06	1,257.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	2	\$85.06	\$126,819.00	1,491.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	7	\$332.61	\$357,886.32	1,076.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	1	\$330.00	\$496,650.00	1,505.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 72 40	1	\$640.00	\$739,840.00	1,156.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 44	1	\$625.00	\$655,000.00	1,048.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	1	\$600.00	\$68,400.00	114.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	22	\$87.61	\$962,588.06	10,987.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	18	\$116.12	\$985,024.12	8,483.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$195.00	\$2,535.00	13.000	SY	N	BUS BOARDING PAD- CONCRETE
0523 3	2	\$311.36	\$265,590.00	853.000	SY	N	PATTERNED PAVEMENT
0524 1 2	3	\$109.78	\$116,700.92	1,063.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 29	2	\$239.04	\$91,791.16	384.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$75.00	\$1,500.00	20.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	2	\$285.60	\$218,200.00	764.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	1	\$560.00	\$105,840.00	189.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	19	\$55.14	\$568,807.91	10,316.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$125.00	\$82,487.50	659.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$702.74	\$71,328.50	101.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$260.58	\$125,130.00	480.200	TN	N	BEDDING STONE
0536 1 1	10	\$31.94	\$332,717.57	10,416.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	4	\$60.13	\$378,452.36	6,294.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$23.30	\$102,147.20	4,384.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	1	\$24.00	\$4,032.00	168.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$425.00	\$5,100.00	12.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$311.93	\$28,074.00	90.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$110.00	\$330.00	3.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$410.00	\$5,330.00	13.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8112	2	\$4,128.28	\$74,309.04	18.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,830.45	\$21,965.40	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	4	\$4,160.80	\$74,894.42	18.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$2,842.37	\$11,369.48	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	11	\$10.79	\$133,630.14	12,380.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	8	\$2,676.16	\$40,142.41	15.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	10	\$4,066.21	\$199,244.06	49.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	3	\$12,433.76	\$49,735.05	4.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$5,423.38	\$10,846.76	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	2	\$28.82	\$13,287.24	461.000	LF	N	GUARDRAIL RESET
0544 3 1	2	\$34,534.49	\$138,137.96	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$2,350.00	\$18,800.00	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	4	\$2,763.42	\$146,977.90	53.187	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	5	\$2,496.41	\$109,432.68	43.836	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0561 2	2	\$62.94	\$430,461.00	6,839.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	21	\$6.21	\$1,433,542.51	231,024.000	SY	N	PERFORMANCE TURF, SOD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 3	7	\$6.03	\$643,846.22	106,767.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 12	1	\$74.20	\$6,307.00	85.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0611 1 1	5	\$2,042.49	\$17,549.10	8.592	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	5	\$2,383.33	\$42,900.00	18.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0630 2 11	18	\$22.37	\$751,415.61	33,592.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	18	\$39.72	\$1,068,208.85	26,893.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$46.55	\$6,517.00	140.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	1	\$16.00	\$127,728.00	7,983.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	14	\$11,460.07	\$618,843.73	54.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$21.84	\$78,441.16	3,592.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	9	\$2,147.44	\$66,570.61	31.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	5	\$4.24	\$31,029.75	7,321.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$3.41	\$17,113.99	5,017.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	1	\$4.27	\$106,959.23	25,049.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1420	3	\$19.32	\$5,545.75	287.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	2	\$1.38	\$35,260.00	25,480.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$62.01	\$24,557.76	396.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 2 32	6	\$98.57	\$49,085.76	498.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,499.92	\$29,998.44	20.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	3	\$84.30	\$5,142.50	61.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	6	\$125.82	\$4,026.38	32.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$655.00	\$1,310.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	6	\$1,872.55	\$52,431.45	28.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 6	20	\$414.73	\$2,612,799.90	6,300.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$9.00	\$2,250.00	250.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	1	\$14,810.00	\$14,810.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	2	\$19,413.23	\$77,652.92	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4154	1	\$16,400.60	\$16,400.60	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	1	\$2,120.00	\$2,120.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	17	\$1,643.00	\$1,076,166.33	655.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	5	\$2,887.02	\$158,786.21	55.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$5,750.50	\$51,754.50	9.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 13	1	\$695.00	\$20,850.00	30.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1112	1	\$5,500.00	\$16,500.00	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	5	\$5,478.31	\$49,304.83	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$4,114.34	\$8,228.68	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	2	\$7,221.95	\$14,443.90	2.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1620	2	\$881.09	\$1,762.17	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	9	\$11.84	\$126,228.98	10,664.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$1.03	\$428.00	416.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$2,314.00	\$27,767.96	12.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6 1	1	\$2,601.91	\$10,407.64	4.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$2,000.00	\$2,000.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	6	\$2,775.27	\$36,078.49	13.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	2	\$50,383.97	\$1,007,679.48	20.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	3	\$844.38	\$8,443.79	10.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	2	\$18,045.91	\$216,550.92	12.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	17	\$3,232.51	\$652,966.34	202.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 12	10	\$2,401.98	\$93,677.11	39.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	3	\$2,585.10	\$59,457.41	23.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	14	\$633.62	\$50,689.65	80.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	2	\$103,750.00	\$207,500.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	2	\$113,009.00	\$452,036.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	3	\$85,295.64	\$255,886.93	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	4	\$104,016.26	\$728,113.83	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 19	1	\$130,000.00	\$260,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	2	\$140,000.00	\$280,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 3	3	\$8,322.22	\$74,900.00	9.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$9,330.21	\$46,651.04	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 12	1	\$2,000.00	\$6,000.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 13	1	\$1,155.18	\$9,241.44	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	15	\$2,007.47	\$728,712.98	363.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	2	\$2,889.63	\$11,558.52	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	9	\$2,337.75	\$81,821.21	35.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	10	\$3,495.33	\$101,364.47	29.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	3	\$12,078.26	\$205,330.49	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,000.00	\$30,000.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	12	\$256.69	\$70,847.10	276.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,105.53	\$15,477.38	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2109	5	\$629.63	\$40,296.08	64.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	18	\$1,204.40	\$272,194.01	226.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	10	\$2,275.64	\$54,615.37	24.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 40	1	\$698.56	\$698.56	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	7	\$136.67	\$15,169.85	111.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$11,000.00	\$66,000.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$5,000.00	\$5,000.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 3 10	1	\$2,500.00	\$5,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0659 1101	1	\$625.00	\$6,250.00	10.000	EA	N	MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY
0660 1109	2	\$448.68	\$36,791.61	82.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	5	\$704.40	\$24,654.00	35.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$93.58	\$3,836.68	41.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	5	\$1,198.00	\$244,392.24	204.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	15	\$1,523.07	\$569,628.20	374.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	8	\$10,910.45	\$207,298.64	19.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	8	\$15,652.93	\$1,518,334.48	97.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 11	1	\$25,500.00	\$76,500.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$8,300.00	\$91,300.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$3,800.00	\$30,400.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	3	\$4,378.59	\$26,271.52	6.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	4	\$11,424.16	\$79,969.14	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$550.00	\$550.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	1	\$64,986.22	\$259,944.88	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0663 1121	1	\$9,415.04	\$9,415.04	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$7,190.20	\$7,190.20	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	17	\$385.96	\$114,244.53	296.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 40	3	\$350.48	\$7,009.56	20.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	2	\$350.46	\$5,957.84	17.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	9	\$102.18	\$12,465.48	122.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5110	5	\$48,539.18	\$485,391.83	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	3	\$69,899.37	\$419,396.22	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	1	\$47,675.83	\$47,675.83	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5500	1	\$7,098.39	\$7,098.39	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	7	\$1,161.88	\$13,942.54	12.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	2	\$2,794.85	\$5,589.69	2.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1500	1	\$11,067.92	\$22,135.84	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	1	\$1,650.00	\$3,300.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2132	1	\$11,056.41	\$33,169.23	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0678 1102	1	\$3,699.00	\$3,699.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1107	1	\$6,400.00	\$38,400.00	6.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH
0682 1113	3	\$8,182.68	\$40,913.42	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	4	\$8,906.98	\$187,046.58	21.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	6	\$5,120.23	\$122,885.50	24.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 5	1	\$1,025.75	\$2,051.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 6 40	2	\$2,649.67	\$7,949.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	3	\$10,872.59	\$43,490.36	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$8,700.00	\$26,100.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	1	\$1,510.89	\$3,021.78	2.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	6	\$3,343.84	\$133,753.76	40.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	2	\$10,379.67	\$51,898.36	5.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	6	\$2,814.38	\$118,203.92	42.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$19,594.11	\$78,376.44	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	1	\$1,770.87	\$7,083.48	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	19	\$564.18	\$557,972.22	989.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	17	\$1,821.07	\$273,160.07	150.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	11	\$2,436.00	\$207,060.04	85.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,800.00	\$2,800.00	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 31	2	\$3,220.50	\$6,441.00	2.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	15	\$297.38	\$16,355.67	55.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	20	\$76.88	\$41,821.99	544.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	4	\$550.82	\$111,264.64	202.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	4	\$2,358.07	\$282,968.72	120.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	2	\$2,568.63	\$5,137.26	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	2	\$2,350.38	\$37,606.00	16.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$2,581.00	\$2,581.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1311	1	\$2,467.00	\$24,670.00	10.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	1	\$2,885.00	\$2,885.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1600	4	\$133.21	\$35,568.16	267.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	1	\$5,900.00	\$5,900.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$5,560.00	\$33,360.00	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 15	2	\$10,561.33	\$31,684.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	3	\$17,901.37	\$143,210.93	8.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$31,070.00	\$31,070.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 60	5	\$933.05	\$13,995.71	15.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	1	\$16,865.40	\$16,865.40	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	1	\$18,973.57	\$37,947.14	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	1	\$26,352.19	\$158,113.14	6.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	1	\$31,622.62	\$94,867.86	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$52,704.39	\$52,704.39	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2600	1	\$5,270.44	\$63,245.28	12.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	12	\$235.60	\$30,627.44	130.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	2	\$644.87	\$5,158.95	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$884.00	\$7,072.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	13	\$1,154.03	\$76,165.69	66.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	4	\$1,073.15	\$10,731.54	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	1	\$4,000.00	\$8,000.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	1	\$7,027.00	\$7,027.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$3,990.00	\$7,980.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$23,768.85	\$47,537.70	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3401	1	\$120.00	\$360.00	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	6	\$173.13	\$9,522.16	55.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$273.17	\$1,639.02	6.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	15	\$95.67	\$13,393.59	140.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	5	\$213.09	\$8,097.48	38.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$45.00	\$180.00	4.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3606	1	\$150.00	\$150.00	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$260.00	\$520.00	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3611	1	\$1,300.00	\$1,300.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4113	1	\$154,466.98	\$308,933.96	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4621	1	\$16,450.00	\$16,450.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4640	1	\$10,500.00	\$10,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	2	\$7,038.40	\$70,384.00	10.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	10	\$7,472.06	\$612,708.69	82.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$6,400.00	\$51,200.00	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 11391	1	\$7,405.92	\$7,405.92	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 12	1	\$8,500.00	\$17,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	1	\$9,400.00	\$37,600.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	1	\$13,000.00	\$52,000.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	1	\$3,500.00	\$7,000.00	2.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 13 12	1	\$125.00	\$375.00	3.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	9	\$140.93	\$42,419.05	301.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	1	\$1,600.00	\$9,600.00	6.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141140	1	\$8,297.35	\$99,568.20	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141360	3	\$8,940.20	\$80,461.80	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141903	2	\$470.40	\$2,352.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0704 1 1	8	\$207.45	\$28,212.92	136.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	9	\$283.41	\$574,755.32	2,028.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	13	\$271.48	\$48,594.68	179.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$234.53	\$4,221.60	18.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$325.98	\$1,303.92	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	8	\$97.92	\$29,179.36	298.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 6	1	\$151.00	\$906.00	6.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	26	\$5.61	\$830,365.28	148,124.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$500.00	\$144,000.00	288.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	25	\$1,638.78	\$391,434.99	238.858	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	16	\$2,065.02	\$21,618.66	10.469	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,927.41	\$2,391.79	.609	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	17	\$1.30	\$67,590.79	52,175.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	14	\$2.23	\$71,138.03	31,964.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	19	\$3.01	\$89,995.00	29,905.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	21	\$596.86	\$135,257.96	226.616	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	5	\$1,144.07	\$1,551.36	1.356	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	18	\$768.41	\$12,791.70	16.647	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	16	\$83.09	\$54,341.41	654.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	18	\$41.23	\$122,279.53	2,966.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$11.50	\$552.00	48.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$4.81	\$442.72	92.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	23	\$1,726.47	\$300,772.12	174.212	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	4	\$1,639.73	\$982.20	.599	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	15	\$2.18	\$18,080.10	8,312.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11231	6	\$573.25	\$1,794.85	3.131	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	16	\$768.12	\$10,420.32	13.566	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	7	\$3.21	\$18,351.39	5,721.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$450.00	\$32.40	.072	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11421	1	\$5.50	\$2,134.00	388.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	6	\$5.17	\$17,283.00	3,340.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	25	\$48,601.52	\$1,263,639.61	26.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	8	\$12,977.12	\$10,485.51	.808	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	6	\$14,497.57	\$11,076.14	.764	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	22	\$4.46	\$230,647.37	51,676.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	22	\$6.73	\$222,644.14	33,085.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	22	\$8.73	\$143,267.63	16,407.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	19	\$2,663.29	\$24,832.47	9.324	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	18	\$201.22	\$67,812.02	337.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	21	\$94.63	\$195,313.87	2,064.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	5	\$15.80	\$4,201.65	266.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	22	\$7.65	\$61,828.80	8,081.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	20	\$2,973.81	\$24,403.05	8.206	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$11.00	\$4,268.00	388.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	1	\$7.50	\$3,285.00	438.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	19	\$16.93	\$442,830.07	26,162.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$19,145.20	\$478.63	.025	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	13	\$347.20	\$160,408.40	462.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	13	\$168.49	\$53,917.68	320.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$16.37	\$9,792.00	598.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$10.00	\$15,870.00	1,587.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14241	1	\$16,469.03	\$2,552.70	.155	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$1,529.17	\$82,575.00	54.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$325.00	\$12,350.00	38.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	2	\$3,432.49	\$61,784.88	18.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	10	\$7,424.83	\$498,844.90	67.186	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	7	\$8,969.93	\$36,965.07	4.121	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	10	\$2,569.67	\$202,798.68	78.920	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	2	\$14,665.09	\$4,267.54	.291	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	9	\$7,732.58	\$421,866.10	54.557	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$6,250.00	\$87.50	.014	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	21	\$5,705.59	\$521,582.43	91.416	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16102	12	\$6,550.81	\$34,077.32	5.202	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	20	\$2,081.89	\$111,462.25	53.539	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	7	\$6,607.20	\$8,622.40	1.305	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	21	\$5,574.46	\$389,219.99	69.822	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$7,068.21	\$2,056.85	.291	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	8	\$2,021.95	\$9,017.88	4.460	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	9	\$2.65	\$51,858.10	19,549.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	11	\$33,325.76	\$254,008.92	7.622	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$42,423.02	\$27,278.00	.643	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	1	\$64,000.00	\$2,240.00	.035	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	11	\$12,737.16	\$139,943.18	10.987	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$27,431.82	\$6,035.00	.220	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	11	\$33,088.11	\$229,929.25	6.949	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	7	\$12,256.14	\$97,203.45	7.931	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713107	1	\$2.00	\$25,322.00	12,661.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	3	\$3.42	\$18,951.65	5,537.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 15	1	\$8.05	\$1,207.50	150.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	1	\$1.75	\$87.50	50.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,500.00	\$13,500.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$3,000.00	\$9,000.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$715.00	\$1,430.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 11211	1	\$2,400.00	\$2,400.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$3,500.00	\$14,000.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11500	1	\$700.00	\$2,800.00	4.000	EA	N	LUMINAIRE, REMOVE
0715 21 2	1	\$1,750.00	\$3,500.00	2.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 61111	1	\$12,000.00	\$48,000.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61352	1	\$14,325.00	\$42,975.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62242	1	\$6,989.43	\$34,947.15	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 68000	1	\$9,100.00	\$9,100.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	2	\$1,137.01	\$26,151.16	23.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	3	\$920.30	\$11,043.60	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$900.00	\$3,600.00	4.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0906173200	2	\$13.16	\$231,880.30	17,615.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0916351	1	\$12.00	\$196,248.00	16,354.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0919528100	1	\$104.00	\$1,976.00	19.000	SF	N	DIRECTIONAL INDICATORS
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920714100	2	\$11.34	\$101,827.00	8,979.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	1	\$99.00	\$278,388.00	2,812.000	LF	N	CHANNELIZING CURB, BIKE LANE
0999 25	27	\$78,986.19	\$2,527,558.13	32.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 6	2	\$570,157.95	\$1,140,315.90	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	9	\$308,095.41	\$3,080,954.14	10.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER