



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	24	\$2,235.57	\$17,839,809.12	7,980.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$174.10	\$688,035.56	3,952.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$558.45	\$147,989.22	265.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 4 1	9	\$225.87	\$278,052.00	1,231.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	19	\$119.54	\$1,755,506.37	14,685.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$2,587.41	\$370,000.00	143.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	24	\$.26	\$144,479.17	549,397.000	ED	N	WORK ZONE SIGN
0102 61	4	\$48.22	\$8,245.00	171.000	EA	N	BUSINESS SIGN
0102 62 12	2	\$4.48	\$21,208.00	4,733.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	1	\$.55	\$1,386.00	2,520.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	6	\$51.81	\$141,243.00	2,726.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$48.39	\$380,275.00	7,859.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$28.00	\$97,020.00	3,465.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	6	\$16.35	\$75,370.00	4,610.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$21.77	\$226,071.00	10,383.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$12.00	\$9,600.00	800.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM
0102 74 1	24	\$.16	\$168,208.69	1,082,605.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	15	\$.20	\$59,298.04	302,700.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	23	\$6.82	\$74,387.25	10,912.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	3	\$1,188.00	\$29,700.00	25.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	24	\$11.78	\$412,167.96	34,990.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	15	\$36.98	\$844,352.80	22,830.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	15	\$23.34	\$522,397.60	22,380.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	22	\$.16	\$9,405.66	57,129.000	ED	N	TYPE III BARRICADE
0102150 1	9	\$6.27	\$25,361.64	4,042.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	9	\$6.41	\$25,901.64	4,042.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$1.24	\$1,562.40	1,260.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,500.00	\$60,979.50	13.551	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$13,083.59	\$269,142.50	20.571	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$4,500.00	\$60,979.50	13.551	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 24	2	\$13.33	\$5,745.00	431.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$800.00	\$136,800.00	171.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	2	\$12,775.61	\$158,992.50	12.445	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	4	\$16.55	\$10,113.76	611.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	13	\$3.35	\$167,642.30	50,037.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$18.84	\$47,100.80	2,500.000	LF	N	FLOATING TURBIDITY BARRIER
0104 15	1	\$1,500.00	\$1,500.00	1.000	EA	N	SOIL TRACKING PREVENTION DEVICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 18	20	\$221.55	\$299,754.10	1,353.000	EA	N	INLET PROTECTION SYSTEM
0107 1	20	\$163.90	\$1,417,977.71	8,651.680	AC	N	LITTER REMOVAL
0107 2	19	\$186.44	\$1,306,560.76	7,008.030	AC	N	MOWING
0110 1 1	21	\$76,094.81	\$4,208,803.86	55.310	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$509,857.14	\$35,690.00	.070	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$121.01	\$1,750,000.00	14,462.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	21	\$58.51	\$1,832,563.69	31,320.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$725.00	\$2,900.00	4.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$465.00	\$814,680.00	1,752.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	1	\$50.00	\$500.00	10.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$6,500.00	\$13,000.00	2.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$707.50	\$29,715.00	42.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	11	\$68.60	\$571,683.63	8,333.600	CY	N	REGULAR EXCAVATION
0120 2 2	7	\$43.08	\$80,296.85	1,864.100	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$79.96	\$215,600.60	2,696.300	CY	N	SUBSOIL EXCAVATION
0120 6	10	\$91.94	\$986,045.00	10,724.900	CY	N	EMBANKMENT
0120 71	3	\$36,700.00	\$110,100.00	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	2	\$455.76	\$48,310.68	106.000	CY	N	FLOWABLE FILL
0145 2	1	\$30.00	\$24,780.00	826.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	12	\$46.53	\$1,284,420.14	27,603.000	SY	N	TYPE B STABILIZATION
0285701	6	\$27.60	\$259,800.89	9,414.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	1	\$55.00	\$193,710.00	3,522.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	1	\$48.00	\$47,760.00	995.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	8	\$79.97	\$982,262.92	12,283.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$65.00	\$42,640.00	656.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	2	\$145.22	\$118,786.70	818.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$415.54	\$11,219.58	27.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$129.95	\$174,648.00	1,344.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0327 70 2	4	\$5.40	\$682,462.51	126,457.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$5.02	\$269,967.61	53,759.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	13	\$6.68	\$2,578,339.34	385,794.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$6.18	\$670,079.18	108,416.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	18	\$3.78	\$1,956,832.57	517,602.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	4	\$5.14	\$1,222,145.26	237,888.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	3	\$4.73	\$291,376.03	61,635.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.72	\$37,758.52	4,891.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	1	\$14.79	\$28,322.85	1,915.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	7	\$3.25	\$963,038.50	296,510.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 12	1	\$4.25	\$56,882.00	13,384.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$4.41	\$15,748.11	3,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$4.93	\$406,540.28	82,425.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$6.41	\$1,366,961.83	213,255.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$6.00	\$47,724.00	7,954.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	3	\$3.80	\$161,625.94	42,491.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	4	\$6.36	\$1,605,400.79	252,242.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$9.00	\$31,545.00	3,505.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	1	\$10.33	\$80,274.43	7,771.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$12.00	\$19,836.00	1,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	1	\$12.22	\$266,286.02	21,791.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	2	\$6.48	\$143,449.20	22,150.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$18.11	\$25,897.30	1,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0334 1 12	2	\$202.62	\$913,136.20	4,506.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	5	\$199.08	\$3,977,309.64	19,978.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	2	\$184.04	\$924,052.80	5,020.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	13	\$212.16	\$23,632,513.34	111,390.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	5	\$218.74	\$21,785,259.43	99,594.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$301.00	\$1,893,259.90	6,289.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	7	\$267.96	\$10,722,681.27	40,016.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 81	3	\$218.42	\$2,751,351.90	12,596.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	13	\$218.88	\$17,356,761.04	79,297.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$283.10	\$540,698.12	1,909.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$301.00	\$1,429,569.40	4,749.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	9	\$571.36	\$797,339.32	1,395.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$4.50	\$197,046.00	43,788.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$4.50	\$145,944.00	32,432.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	1	\$1,700.00	\$2,715,240.00	1,597.200	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$300.00	\$133,800.00	446.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	1	\$1,500.00	\$29,550.00	19.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 5	1	\$3,620.00	\$106,428.00	29.400	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	1	\$800.00	\$381,920.00	477.400	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 4	2	\$2,305.01	\$551,820.00	239.400	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 8	2	\$2,184.74	\$153,150.00	70.100	CY	N	CONC CLASS IV, BULKHEAD
0400 7 1	1	\$20.00	\$35,040.00	1,752.000	SY	N	BRIDGE DECK GROOVING
0400145	1	\$5.00	\$78,070.00	15,614.000	SF	N	CLEANING CONCRETE SURFACE
0401 70 3	1	\$1,000.00	\$53,000.00	53.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0411 1	1	\$275.00	\$1,100.00	4.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$75.00	\$13,650.00	182.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413151	2	\$134.59	\$47,510.00	353.000	GA	N	METHACRYLATE MONOMER
0413154	2	\$3.28	\$116,440.00	35,526.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 3	1	\$2.00	\$21,450.00	10,725.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	2	\$4.58	\$57,100.00	12,478.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$5.60	\$44,727.20	7,987.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	1	\$41.00	\$10,660.00	260.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	1	\$2.00	\$179,378.00	89,689.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1203	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1331	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1345	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	1	\$18,500.00	\$18,500.00	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$7,600.00	\$76,000.00	10.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1365	2	\$7,833.33	\$47,000.00	6.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1455	1	\$5,900.00	\$5,900.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	1	\$25,000.00	\$25,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1475	1	\$9,500.00	\$9,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1501	1	\$5,300.00	\$5,300.00	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1525	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1545	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1551	1	\$7,500.00	\$15,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1561	1	\$13,352.00	\$13,352.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1701	1	\$17,942.00	\$35,884.00	2.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1910	1	\$11,000.00	\$33,000.00	3.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	1	\$15,457.00	\$30,914.00	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 63	1	\$5,000.00	\$10,000.00	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 73	1	\$5,200.00	\$5,200.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 3 43	1	\$15,000.00	\$15,000.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 5	12	\$1,807.13	\$350,583.54	194.000	EA	N	MANHOLE, ADJUST
0425 5 1	12	\$1,865.21	\$337,603.64	181.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	12	\$1,442.95	\$499,260.77	346.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	3	\$1,031.82	\$11,350.00	11.000	EA	N	METER BOXES, ADJUST
0425 7	4	\$1,490.93	\$67,092.06	45.000	EA	N	MANHOLE COVER- REPLACE
0425 14 1	1	\$250.00	\$2,500.00	10.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	4	\$2,927.87	\$14,639.37	5.000	EA	N	REPLACE GRATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174115	1	\$205.92	\$1,647.36	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	2	\$331.87	\$3,982.40	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174218	1	\$272.00	\$9,248.00	34.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	4	\$299.74	\$64,144.05	214.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	5	\$419.06	\$90,516.04	216.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	1	\$695.00	\$2,780.00	4.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175218	1	\$750.00	\$3,000.00	4.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430611123	2	\$8,828.50	\$17,657.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	1	\$10,365.00	\$20,730.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	1	\$4,000.00	\$4,400.00	1.100	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430984123	1	\$2,734.14	\$2,734.14	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	3	\$4,703.38	\$28,220.28	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$7,474.00	\$22,422.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	1	\$3,110.00	\$6,220.00	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430991	1	\$2,479.49	\$14,876.94	6.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1115	4	\$232.84	\$122,474.20	526.000	LF	N	PIPE LINER, CURED IN PLACE, 15"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1118	4	\$260.05	\$106,359.00	409.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	2	\$432.65	\$73,118.40	169.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	2	\$269.60	\$90,855.50	337.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$400.00	\$126,000.00	315.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	1	\$405.00	\$498,150.00	1,230.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0455133 3	1	\$147.00	\$172,137.00	1,171.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0458 1 11	1	\$150.00	\$77,700.00	518.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	8	\$64.99	\$253,523.02	3,901.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 1 24	1	\$4,000.00	\$1,144,000.00	286.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	3	\$1,454.42	\$280,703.63	193.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 13	1	\$60.00	\$144,780.00	2,413.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	3	\$24.92	\$631,489.00	25,343.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0460 95	1	\$30.00	\$121,980.00	4,066.000	LB	N	STRUCTURAL STEEL REPAIR
0470 1	1	\$19,000.00	\$450,300.00	23.700	MB	N	TREATED TIMBER, STRUCTURAL
0507 70	1	\$250.00	\$446,000.00	1,784.000	SF	N	ALUMINUM SIDEWALK FLOOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0510 1	1	\$84,000.00	\$84,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 2	3	\$172.10	\$19,792.00	115.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	2	\$147.55	\$38,215.00	259.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2500	1	\$878.41	\$8,784.10	10.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0520 1 7	9	\$103.74	\$775,900.03	7,479.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	17	\$84.63	\$1,176,369.60	13,900.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$100.00	\$114,400.00	1,144.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	1	\$150.00	\$8,550.00	57.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	1	\$59.00	\$5,192.00	88.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$150.00	\$7,050.00	47.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	4	\$95.04	\$66,340.00	698.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$25.00	\$10,250.00	410.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	5	\$58.97	\$61,213.50	1,038.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	4	\$257.78	\$314,234.72	1,219.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$400.00	\$155,600.00	389.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 6	1	\$97.00	\$103,499.00	1,067.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$300.33	\$250,179.00	833.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 72 44	1	\$625.00	\$655,000.00	1,048.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 56	1	\$600.00	\$68,400.00	114.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	18	\$84.64	\$965,358.07	11,405.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	16	\$117.82	\$1,170,538.78	9,935.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$195.00	\$2,535.00	13.000	SY	N	BUS BOARDING PAD- CONCRETE
0523 3	2	\$311.36	\$265,590.00	853.000	SY	N	PATTERNED PAVEMENT
0524 1 1	1	\$80.00	\$21,200.00	265.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$750.00	\$21,750.00	29.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	1	\$270.00	\$28,890.00	107.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$75.00	\$1,500.00	20.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	2	\$285.60	\$218,200.00	764.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	1	\$560.00	\$105,840.00	189.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	16	\$61.58	\$588,505.07	9,557.000	SF	N	DETECTABLE WARNINGS
0530 3 4	2	\$751.52	\$61,775.00	82.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$750.00	\$66,375.00	88.500	TN	N	BEDDING STONE
0536 1 1	8	\$32.00	\$291,616.22	9,112.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	3	\$61.58	\$363,708.36	5,906.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$23.30	\$102,147.20	4,384.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	1	\$24.00	\$4,032.00	168.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 1	1	\$425.00	\$5,100.00	12.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$311.93	\$28,074.00	90.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$110.00	\$330.00	3.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$410.00	\$5,330.00	13.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	2	\$4,128.28	\$74,309.04	18.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,830.45	\$21,965.40	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	2	\$4,441.67	\$53,300.00	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$3,795.00	\$3,795.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	8	\$4.50	\$39,316.99	8,738.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	6	\$2,620.23	\$28,822.51	11.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	8	\$4,088.06	\$179,874.52	44.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	2	\$14,867.53	\$29,735.05	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$5,423.38	\$10,846.76	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0538 1	2	\$28.82	\$13,287.24	461.000	LF	N	GUARDRAIL RESET
0544 3 1	1	\$32,551.06	\$65,102.12	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$2,350.00	\$18,800.00	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	4	\$2,763.42	\$146,977.90	53.187	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	3	\$2,631.34	\$87,665.68	33.316	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10938	1	\$200.00	\$88,000.00	440.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0561 1	1	\$6,491.06	\$690,000.00	106.300	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$62.94	\$430,461.00	6,839.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	16	\$6.98	\$1,085,531.21	155,621.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	6	\$4.49	\$375,215.06	83,649.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 12	1	\$74.20	\$6,307.00	85.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0611 1 1	6	\$2,084.81	\$22,501.35	10.793	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	6	\$2,761.38	\$80,080.00	29.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0630 2 11	16	\$31.73	\$437,688.28	13,792.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	15	\$43.17	\$754,438.36	17,476.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$52.32	\$5,807.00	111.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0632 7 1	12	\$13,695.96	\$616,318.31	45.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$20.61	\$80,628.76	3,912.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 6	8	\$2,164.74	\$80,095.51	37.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$2.50	\$2,810.00	1,124.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	5	\$4.15	\$32,611.29	7,858.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$3.92	\$24,226.36	6,176.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1420	1	\$7.00	\$84.00	12.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	2	\$2.21	\$4,904.00	2,222.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$75.90	\$13,966.16	184.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	6	\$98.49	\$25,409.76	258.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,874.90	\$14,999.16	8.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	3	\$88.86	\$1,066.34	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$60.00	\$5,040.00	84.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	6	\$143.04	\$2,860.73	20.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$655.00	\$1,310.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	6	\$1,819.28	\$40,024.09	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$120.00	\$480.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 6	17	\$409.05	\$2,257,957.50	5,520.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$9.00	\$2,250.00	250.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4152	1	\$14,810.00	\$14,810.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	2	\$21,825.00	\$87,300.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$2,120.00	\$2,120.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	15	\$1,713.06	\$947,322.21	553.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$3,112.18	\$108,926.13	35.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0639 1122	4	\$5,667.47	\$34,004.83	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$7,500.00	\$15,000.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	1	\$1,700.00	\$3,400.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$903.25	\$903.25	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	8	\$11.23	\$111,152.90	9,894.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$2.50	\$440.00	176.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	3	\$2,385.00	\$21,464.98	9.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6 1	1	\$2,601.91	\$10,407.64	4.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$2,000.00	\$2,000.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	5	\$3,096.64	\$34,063.02	11.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	1	\$90,000.00	\$720,000.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	2	\$817.33	\$2,452.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 80	1	\$20,000.00	\$160,000.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0643600	1	\$2,500.00	\$5,000.00	2.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	15	\$3,379.16	\$587,973.96	174.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	10	\$2,782.67	\$203,134.91	73.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	4	\$2,602.30	\$65,057.41	25.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	12	\$683.94	\$49,927.78	73.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$4,500.00	\$4,500.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0649 21 3	2	\$103,750.00	\$207,500.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	2	\$100,345.33	\$301,036.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	3	\$83,628.98	\$250,886.93	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	2	\$104,344.76	\$417,379.02	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	1	\$175,000.00	\$175,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 1	1	\$1,900.00	\$1,900.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	2	\$10,566.67	\$31,700.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$9,330.21	\$46,651.04	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 12	1	\$2,000.00	\$6,000.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 14	12	\$2,075.41	\$753,375.47	363.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$3,586.00	\$7,172.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	7	\$2,438.43	\$60,960.77	25.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	9	\$3,488.78	\$111,640.96	32.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	3	\$12,078.26	\$205,330.49	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,000.00	\$30,000.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	10	\$274.63	\$86,234.56	314.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2109	2	\$686.57	\$8,238.80	12.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	15	\$1,252.37	\$303,072.97	242.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	8	\$2,355.05	\$51,811.16	22.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 40	1	\$698.56	\$698.56	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	6	\$103.11	\$15,775.54	153.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$11,000.00	\$66,000.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	1	\$15,000.00	\$30,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 40	1	\$5,000.00	\$5,000.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 3 10	1	\$2,500.00	\$5,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	1	\$500.00	\$10,500.00	21.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$715.58	\$23,614.00	33.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$83.40	\$9,924.04	119.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	4	\$1,285.30	\$143,954.00	112.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	12	\$1,598.23	\$444,309.00	278.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	7	\$12,569.29	\$301,662.88	24.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	7	\$13,924.05	\$1,768,354.40	127.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 42	1	\$3,050.00	\$3,050.00	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 4 42	1	\$2,600.00	\$5,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	1	\$3,800.00	\$30,400.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	2	\$3,092.00	\$6,184.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	3	\$11,706.17	\$35,118.50	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$550.00	\$550.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	2	\$89,990.81	\$539,944.88	6.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	1	\$150,000.00	\$150,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0663 1121	1	\$9,415.04	\$9,415.04	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$7,190.20	\$7,190.20	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	15	\$449.95	\$128,235.05	285.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$2,700.00	\$32,400.00	12.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 40	4	\$349.03	\$7,329.56	21.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	2	\$350.46	\$5,957.84	17.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	8	\$82.28	\$12,423.98	151.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	4	\$54,769.20	\$273,846.00	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	3	\$69,899.37	\$419,396.22	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	1	\$47,675.83	\$47,675.83	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	6	\$1,352.33	\$12,171.00	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	2	\$2,794.85	\$5,589.69	2.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1500	1	\$11,067.92	\$22,135.84	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	1	\$1,650.00	\$3,300.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2112	1	\$13,000.00	\$39,000.00	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0678 1102	1	\$3,699.00	\$3,699.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0682 1113	3	\$8,182.68	\$40,913.42	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$9,194.29	\$64,360.00	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	6	\$5,191.79	\$88,260.38	17.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 5	1	\$1,025.75	\$2,051.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 5 1	1	\$1,500.00	\$1,500.00	1.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 40	1	\$2,949.00	\$2,949.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	2	\$12,016.67	\$36,050.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$12,500.00	\$37,500.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0695 1 1	6	\$3,343.84	\$133,753.76	40.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	2	\$10,379.67	\$51,898.36	5.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	6	\$2,814.38	\$118,203.92	42.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$19,594.11	\$78,376.44	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	1	\$1,770.87	\$7,083.48	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	14	\$607.80	\$382,307.32	629.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	14	\$2,124.10	\$216,657.83	102.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	9	\$2,538.31	\$200,526.20	79.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,800.00	\$2,800.00	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 31	1	\$2,141.00	\$2,141.00	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	11	\$340.64	\$12,603.65	37.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	15	\$93.14	\$36,139.63	388.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	5	\$677.91	\$232,524.64	343.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	5	\$2,502.07	\$445,368.72	178.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	3	\$3,630.32	\$25,412.26	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	2	\$2,350.38	\$37,606.00	16.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$2,581.00	\$2,581.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1311	1	\$2,467.00	\$24,670.00	10.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	1	\$2,885.00	\$2,885.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1500	1	\$430.00	\$1,290.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	5	\$155.91	\$59,088.16	379.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 13	1	\$5,252.00	\$26,260.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 15	2	\$10,561.33	\$31,684.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$20,134.00	\$100,670.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$31,070.00	\$31,070.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 60	3	\$936.25	\$11,235.00	12.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	1	\$16,865.40	\$16,865.40	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	1	\$18,973.57	\$37,947.14	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	1	\$26,352.19	\$158,113.14	6.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	1	\$31,622.62	\$94,867.86	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$52,704.39	\$52,704.39	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2500	1	\$19,000.00	\$19,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	1	\$5,270.44	\$63,245.28	12.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	9	\$226.46	\$24,684.41	109.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$644.87	\$5,158.95	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$884.00	\$7,072.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	11	\$1,029.49	\$76,182.29	74.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	3	\$665.00	\$3,990.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3206	2	\$10,009.00	\$30,027.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$3,990.00	\$7,980.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3401	1	\$120.00	\$360.00	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	5	\$178.05	\$7,122.16	40.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	12	\$104.01	\$14,353.96	138.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	6	\$206.46	\$15,897.48	77.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$45.00	\$180.00	4.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3606	2	\$2,887.50	\$11,550.00	4.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$260.00	\$520.00	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3611	1	\$1,300.00	\$1,300.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4612	1	\$17,500.00	\$17,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	1	\$16,450.00	\$16,450.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4640	1	\$10,500.00	\$10,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21	2	\$7,038.40	\$70,384.00	10.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	9	\$8,208.95	\$870,148.53	106.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$6,400.00	\$51,200.00	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 13 12	1	\$110.00	\$2,420.00	22.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	8	\$145.14	\$25,544.05	176.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	1	\$1,600.00	\$9,600.00	6.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141140	2	\$11,648.68	\$279,568.20	24.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141360	4	\$8,097.06	\$105,261.80	13.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141803	1	\$2,200.00	\$2,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - OVERHEAD MOUNT
0700141903	3	\$525.33	\$3,152.00	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0704 1 1	7	\$207.59	\$26,571.00	128.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	9	\$284.79	\$570,430.00	2,003.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	12	\$296.29	\$42,666.10	144.000	EA	N	OBJECT MARKER, TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 2	1	\$338.96	\$3,389.60	10.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$338.96	\$677.92	2.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	5	\$90.56	\$16,391.00	181.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	22	\$6.04	\$750,879.52	124,274.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$500.00	\$144,000.00	288.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	21	\$1,811.90	\$319,444.91	176.304	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	13	\$2,172.65	\$16,166.68	7.441	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	4	\$3,867.77	\$2,425.09	.627	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	14	\$1.29	\$57,235.07	44,449.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	12	\$2.37	\$59,645.59	25,205.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	16	\$3.00	\$85,613.38	28,501.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	18	\$641.92	\$105,451.62	164.276	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	4	\$2,328.53	\$889.50	.382	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11141	15	\$844.54	\$11,853.12	14.035	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	14	\$89.51	\$53,169.26	594.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	16	\$48.38	\$82,241.10	1,700.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	3	\$13.87	\$860.00	62.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$5.00	\$220.00	44.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	19	\$1,891.68	\$241,964.41	127.910	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,504.43	\$678.50	.451	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	13	\$2.41	\$12,612.40	5,229.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	4	\$544.35	\$1,131.71	2.079	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	13	\$841.27	\$7,417.45	8.817	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	6	\$4.57	\$7,215.00	1,580.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11421	1	\$5.50	\$2,134.00	388.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	5	\$4.99	\$15,092.00	3,027.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 90	21	\$47,394.00	\$1,042,667.90	22.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	6	\$15,017.81	\$8,019.51	.534	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	6	\$14,909.37	\$11,122.39	.746	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	18	\$4.34	\$209,839.62	48,306.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	18	\$6.93	\$196,661.88	28,371.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	18	\$9.14	\$111,191.69	12,166.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	16	\$2,719.80	\$27,056.58	9.948	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	16	\$209.38	\$63,233.58	302.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	18	\$101.89	\$155,586.41	1,527.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	5	\$21.40	\$2,952.79	138.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	18	\$8.41	\$44,849.71	5,335.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	17	\$3,252.53	\$19,785.16	6.083	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11421	1	\$11.00	\$4,268.00	388.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12170	1	\$63.00	\$126.00	2.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 14123	1	\$7.50	\$3,285.00	438.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	18	\$16.73	\$435,384.37	26,027.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$19,145.20	\$478.63	.025	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	11	\$345.77	\$151,103.38	437.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	12	\$176.42	\$52,397.34	297.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$16.37	\$9,792.00	598.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$10.00	\$15,870.00	1,587.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	1	\$16,469.03	\$2,552.70	.155	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$1,529.17	\$82,575.00	54.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$325.00	\$12,350.00	38.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	2	\$2,175.19	\$56,554.88	26.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	8	\$8,275.45	\$404,363.18	48.863	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	5	\$9,098.25	\$32,098.63	3.528	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	8	\$2,726.85	\$185,755.96	68.121	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	2	\$14,665.09	\$4,267.54	.291	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	7	\$8,334.84	\$370,858.57	44.495	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	18	\$5,726.22	\$463,554.48	80.953	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	11	\$6,812.43	\$16,969.77	2.491	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	17	\$2,050.82	\$90,201.28	43.983	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	6	\$7,939.54	\$6,526.30	.822	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	18	\$5,735.00	\$324,715.96	56.620	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	3	\$7,181.82	\$1,106.00	.154	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	5	\$2,025.80	\$7,345.55	3.626	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	9	\$2.50	\$48,545.00	19,412.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	9	\$32,797.60	\$238,536.92	7.273	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$42,423.02	\$27,278.00	.643	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	1	\$64,000.00	\$2,240.00	.035	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	9	\$12,659.54	\$134,672.18	10.638	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$27,431.82	\$6,035.00	.220	GM	Y	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	9	\$32,482.61	\$214,385.25	6.600	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	5	\$12,120.34	\$91,896.45	7.582	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.00	\$25,322.00	12,661.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	2	\$2.83	\$7,771.65	2,742.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$4.00	\$12,420.00	3,105.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	1	\$8.05	\$1,207.50	150.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	2	\$1.52	\$890.00	585.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,500.00	\$13,500.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 31	1	\$3,000.00	\$9,000.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$715.00	\$1,430.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 21	1	\$2,700.00	\$5,400.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11211	1	\$2,400.00	\$2,400.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$3,500.00	\$14,000.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11500	1	\$700.00	\$2,800.00	4.000	EA	N	LUMINAIRE, REMOVE
0715 21 2	1	\$1,750.00	\$3,500.00	2.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 61142	1	\$12,600.00	\$25,200.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61342	1	\$16,000.00	\$48,000.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	1	\$14,325.00	\$42,975.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62242	1	\$6,989.43	\$34,947.15	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 68000	1	\$9,100.00	\$9,100.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	1	\$2,000.00	\$2,000.00	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	3	\$938.35	\$12,198.60	13.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$900.00	\$3,600.00	4.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0770 1210	1	\$192.50	\$1,347,507.00	7,000.000	SF	N	MCSAW BUILDING, REHABILITATION, ARCHITECTURAL/STRUCTURAL
0770 1220	1	\$70.22	\$491,530.00	7,000.000	SF	N	MCSAW BUILDING, REHABILITATION, HVAC
0770 1230	1	\$49.37	\$345,610.00	7,000.000	SF	N	MCSAW BUILDING, REHABILITATION, ELECTRICAL
0770 1250	1	\$6.09	\$42,611.00	7,000.000	SF	N	MCSAW BUILDING, REHABILITATION, PLUMBING
0906173200	1	\$12.50	\$94,187.50	7,535.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0916351	1	\$12.00	\$196,248.00	16,354.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0919528100	1	\$104.00	\$1,976.00	19.000	SF	N	DIRECTIONAL INDICATORS
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920714100	3	\$9.18	\$552,360.60	60,176.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	1	\$99.00	\$278,388.00	2,812.000	LF	N	CHANNELIZING CURB, BIKE LANE
0999 25	23	\$81,792.59	\$2,208,399.92	27.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 6	1	\$867,793.90	\$867,793.90	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	8	\$164,239.09	\$1,313,912.74	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER