



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	23	\$1,427.10	\$9,996,808.76	7,005.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	3	\$65.42	\$1,025,000.00	15,668.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$526.32	\$20,000.00	38.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$222.71	\$18,974.91	85.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	7	\$98.61	\$640,199.90	6,492.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	18	\$111.00	\$752,274.78	6,777.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$50.00	\$6,000.00	120.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	3	\$6,647.48	\$265,899.13	40.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	23	\$.25	\$119,065.72	469,752.000	ED	N	WORK ZONE SIGN
0102 61	7	\$28.05	\$3,057.22	109.000	EA	N	BUSINESS SIGN
0102 71 13	9	\$50.60	\$830,873.92	16,420.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$34.00	\$55,692.00	1,638.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$27.97	\$153,171.60	5,477.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	5	\$20.84	\$129,655.96	6,221.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$17.00	\$1,700.00	100.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$10.60	\$281,493.60	26,556.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	22	\$.12	\$194,341.81	1,684,997.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	16	\$.06	\$57,820.19	953,149.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	16	\$5.88	\$54,961.12	9,348.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78 1	2	\$5.54	\$12,775.98	2,308.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	3	\$1,586.40	\$39,660.00	25.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	23	\$11.93	\$233,801.04	19,603.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	11	\$27.13	\$398,474.10	14,690.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	11	\$14.25	\$216,025.05	15,155.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	8	\$.29	\$5,671.30	19,492.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$5.13	\$14,373.00	2,802.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$5.41	\$15,165.00	2,802.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	4	\$30.19	\$75,650.80	2,506.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$10,750.00	\$1,386.75	.129	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 21	2	\$11,345.00	\$3,403.50	.300	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$4,500.00	\$621.00	.138	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	3	\$12.61	\$6,897.20	547.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$3.14	\$9,616.80	3,064.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$485.00	\$1,455.00	3.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	1	\$15,000.00	\$2,070.00	.138	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	2	\$20.38	\$21,095.00	1,035.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	21	\$1.82	\$229,928.90	126,276.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$17.52	\$8,075.20	461.000	LF	N	FLOATING TURBIDITY BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 12	5	\$6.50	\$39,521.40	6,083.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	3	\$4,033.33	\$36,300.00	9.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	20	\$192.08	\$173,642.47	904.000	EA	N	INLET PROTECTION SYSTEM
0107 1	21	\$80.76	\$517,934.92	6,413.030	AC	N	LITTER REMOVAL
0107 2	21	\$144.97	\$870,695.97	6,005.940	AC	N	MOWING
0108 1	2	\$7,100.00	\$14,200.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$7,600.00	\$15,200.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	21	\$31,753.71	\$5,151,722.34	162.240	AC	N	CLEARING & GRUBBING
0110 2 2	5	\$64,680.39	\$131,948.00	2.040	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	21	\$42.47	\$1,039,518.94	24,477.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	9	\$354.72	\$50,725.00	143.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$13.77	\$19,920.00	1,447.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$2,045.08	\$12,270.50	6.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	17	\$10.09	\$3,401,304.47	337,065.400	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$74.07	\$78,332.48	1,057.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$30.16	\$94,879.14	3,146.200	CY	N	SUBSOIL EXCAVATION
0120 6	14	\$10.63	\$1,527,947.74	143,750.800	CY	N	EMBANKMENT
0120 71	2	\$25,813.00	\$77,439.00	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	2	\$68.92	\$48,998.59	711.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	16	\$10.37	\$2,520,030.21	242,987.000	SY	N	TYPE B STABILIZATION
0285701	12	\$29.63	\$2,742,713.25	92,577.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	3	\$70.41	\$65,198.80	926.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$23.64	\$245,972.84	10,404.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$25.68	\$223,845.00	8,717.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	3	\$50.90	\$174,423.26	3,427.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$27.35	\$483,985.60	17,696.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$32.00	\$91,616.00	2,863.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	8	\$35.72	\$1,322,272.10	37,014.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$1.88	\$153,393.24	81,699.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$19.00	\$42,655.00	2,245.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$194.86	\$105,224.40	540.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	2	\$177.94	\$41,283.20	232.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	4	\$50.44	\$177,654.00	3,522.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$645.72	\$90,723.75	140.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	7	\$3.18	\$273,021.41	85,837.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	8	\$3.72	\$1,420,588.88	381,701.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	10	\$3.56	\$1,287,047.15	361,844.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	8	\$3.72	\$532,186.87	143,192.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 6	15	\$5.50	\$1,341,686.75	244,148.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	7	\$4.65	\$766,997.90	164,900.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	3	\$9.66	\$62,039.16	6,420.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	4	\$3.99	\$169,790.54	42,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$2.29	\$637,684.85	278,465.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$3.29	\$423,486.83	128,747.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	3	\$3.60	\$77,997.34	21,639.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 18	1	\$49.62	\$49,272.66	993.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 20	1	\$6.59	\$82,724.27	12,553.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$11.35	\$96,032.35	8,461.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0334 1 12	2	\$211.09	\$134,630.40	637.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	10	\$146.44	\$11,038,852.39	75,380.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$120.00	\$964,968.00	8,041.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$233.12	\$67,721.36	290.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	7	\$161.70	\$13,745,965.34	85,011.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$177.67	\$2,953,058.81	16,620.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$230.00	\$111,642.00	485.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	5	\$209.01	\$4,268,763.74	20,424.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	1	\$375.00	\$34,162.50	91.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 82	2	\$285.34	\$30,988.01	108.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 83	15	\$163.49	\$18,190,892.68	111,267.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	4	\$171.57	\$2,444,735.88	14,248.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$230.00	\$146,441.00	636.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	9	\$422.20	\$119,609.16	283.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$71.00	\$22,436.00	316.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 5	1	\$80.00	\$3,663,040.00	45,788.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 7	1	\$95.00	\$162,165.00	1,707.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 5	1	\$3.50	\$250,778.50	71,651.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	2	\$248.97	\$272,120.00	1,093.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$4.40	\$208,978.00	47,495.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	4	\$1,174.23	\$761,487.22	648.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$1,700.00	\$203,150.00	119.500	CY	N	CONCRETE CLASS II, CULVERTS
0400153	1	\$599.00	\$8,985.00	15.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0403 1100	1	\$79.75	\$208,307.00	2,612.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$599.00	\$8,985.00	15.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0415 1 1	1	\$2.70	\$72,689.40	26,922.000	LB	N	REINFORCING STEEL- ROADWAY
0425 1201	1	\$6,100.00	\$48,800.00	8.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	2	\$11,051.94	\$33,155.83	3.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$13,706.25	\$13,706.25	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1331	5	\$12,712.59	\$190,688.86	15.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	3	\$15,655.99	\$109,591.96	7.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$10,500.00	\$105,000.00	10.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$18,948.00	\$56,844.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	3	\$10,508.71	\$73,561.00	7.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$2,719.00	\$2,719.00	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1431	2	\$28,432.61	\$85,297.82	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1471	1	\$9,970.00	\$29,910.00	3.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	7	\$6,938.74	\$256,733.44	37.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$13,457.14	\$94,200.00	7.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$7,294.44	\$7,294.44	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	6	\$8,301.53	\$232,442.80	28.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1549	2	\$9,920.00	\$49,600.00	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$7,724.80	\$193,120.00	25.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$10,000.00	\$40,000.00	4.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$4,500.00	\$4,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1581	1	\$8,500.00	\$17,000.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$9,812.00	\$29,436.00	3.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	2	\$10,645.33	\$42,581.33	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	1	\$9,199.78	\$9,199.78	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	2	\$7,100.00	\$49,700.00	7.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	3	\$8,263.15	\$33,052.58	4.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$9,021.58	\$9,021.58	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	6	\$11,712.67	\$105,414.00	9.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$22,000.00	\$66,000.00	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$5,243.33	\$15,730.00	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$12,989.24	\$12,989.24	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	2	\$13,314.39	\$26,628.77	2.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$14,000.00	\$42,000.00	3.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$17,000.00	\$68,000.00	4.000	EA	N	MANHOLES, J-8, >10'
0425 3 61	1	\$15,500.00	\$15,500.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 5	9	\$1,722.24	\$94,723.13	55.000	EA	N	MANHOLE, ADJUST
0425 5 1	5	\$2,254.11	\$137,500.75	61.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$1,064.63	\$118,173.72	111.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$2,613.00	\$2,613.00	1.000	EA	N	MANHOLE COVER- REPLACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 11	1	\$10,756.23	\$10,756.23	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174112	1	\$693.00	\$6,930.00	10.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	1	\$126.00	\$13,482.00	107.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	8	\$158.04	\$167,050.16	1,057.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$180.20	\$28,832.00	160.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174136	1	\$220.00	\$12,540.00	57.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174215	1	\$94.00	\$10,716.00	114.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	4	\$154.43	\$127,560.53	826.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$294.04	\$65,276.50	222.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	1	\$170.19	\$6,807.60	40.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	5	\$144.14	\$26,522.63	184.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	12	\$113.40	\$1,309,371.79	11,546.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	8	\$147.05	\$683,349.86	4,647.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$247.10	\$338,286.50	1,369.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$369.61	\$25,502.76	69.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$310.00	\$44,020.00	142.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$350.00	\$341,600.00	976.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175218	4	\$188.53	\$310,513.48	1,647.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175230	1	\$250.00	\$156,750.00	627.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430518100	1	\$5,479.00	\$5,479.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$4,500.00	\$9,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430611123	1	\$3,100.00	\$3,100.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$5,050.00	\$10,100.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611325	1	\$3,685.00	\$3,685.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613225	1	\$13,635.00	\$13,635.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,30"PIPE
0430613323	1	\$16,820.00	\$16,820.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,15"PIPE
0430982123	2	\$3,800.00	\$7,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	5	\$2,352.17	\$54,100.00	23.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	5	\$2,415.38	\$62,800.00	26.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$1,800.00	\$1,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$9,500.00	\$9,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	2	\$3,860.00	\$19,300.00	5.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984125	7	\$2,726.55	\$133,601.00	49.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$2,767.75	\$22,142.00	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984138	1	\$9,500.00	\$19,000.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984623	1	\$2,700.00	\$10,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	5	\$2,827.09	\$149,836.00	53.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$3,800.00	\$15,200.00	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0436 1 1	1	\$600.00	\$132,000.00	220.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$141.00	\$50,760.00	360.000	LF	N	UNDERDRAIN, TYPE II
0440 70	1	\$6,695.00	\$13,390.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 2	1	\$423.00	\$5,922.00	14.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0446 1 1	1	\$50.00	\$245,550.00	4,911.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$50.00	\$20,650.00	413.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0455 2 10	1	\$164.00	\$1,600,476.00	9,759.000	LF	Y	COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 11	1	\$225.00	\$41,625.00	185.000	LF	Y	TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0458 1 21	1	\$67.30	\$70,530.40	1,048.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0470 1	1	\$10,800.00	\$554,040.00	51.300	MB	N	TREATED TIMBER, STRUCTURAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0470 1 5	1	\$29,000.00	\$191,400.00	6.600	MB	Y	GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT 426179-1-52-01
0515 1 2	5	\$74.05	\$113,970.55	1,539.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$69.50	\$2,571.50	37.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2500	1	\$121.50	\$6,804.00	56.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2702	1	\$82.00	\$185,484.00	2,262.000	LF	Y	PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER, PROJECT 426179-1-52-01
0515 3 2	1	\$143.00	\$74,646.00	522.000	LF	N	PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM
0515 4 2	1	\$137.03	\$137.03	1.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	10	\$41.57	\$1,247,958.91	30,023.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	16	\$53.22	\$1,483,266.23	27,872.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$31.00	\$83,297.00	2,687.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	4	\$54.41	\$26,663.25	490.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	8	\$46.45	\$204,806.57	4,409.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$31.58	\$30,188.00	956.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	2	\$50.73	\$14,306.80	282.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	5	\$82.79	\$216,412.75	2,614.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$169.40	\$2,032.80	12.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$125.00	\$4,625.00	37.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$36.16	\$51,957.74	1,437.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 6	1	\$37.44	\$16,248.96	434.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$173.52	\$355,018.62	2,046.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0522 1	15	\$74.52	\$1,836,494.15	24,644.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	20	\$141.95	\$1,772,409.06	12,486.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	2	\$136.70	\$204,360.00	1,495.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$202.90	\$10,145.00	50.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$92.00	\$9,660.00	105.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 2 1	1	\$173.00	\$29,756.00	172.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	1	\$178.00	\$22,250.00	125.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	1	\$2,498.00	\$8,992.80	3.600	CY	N	CONC CORE DITCH BLOCKS
0526 1 2	1	\$339.74	\$65,569.82	193.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	18	\$38.06	\$434,435.66	11,415.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$149.50	\$11,900.20	79.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	4	\$266.08	\$71,629.00	269.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$149.50	\$2,242.50	15.000	TN	N	BEDDING STONE
0534 73	1	\$70.00	\$1,304,100.00	18,630.000	SF	N	PERIMETER WALL
0536 1 1	6	\$29.18	\$115,916.32	3,973.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$43.00	\$7,869.00	183.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 7 1	1	\$211.00	\$14,770.00	70.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8112	1	\$3,700.00	\$3,700.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	1	\$3,500.00	\$42,000.00	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	6	\$6.15	\$24,034.22	3,907.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$2,650.00	\$5,300.00	2.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	6	\$3,862.80	\$81,118.88	21.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,000.00	\$4,000.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$10,000.00	\$20,000.00	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0546 72 3	8	\$2,055.70	\$471,051.18	229.144	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10212	1	\$610.00	\$4,270.00	7.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10220	2	\$42.54	\$110,401.33	2,595.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$60.72	\$57,866.16	953.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 60132	1	\$2,200.00	\$4,400.00	2.000	EA	N	FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING
0550 60211	1	\$1,200.00	\$1,200.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	1	\$2,000.00	\$10,000.00	5.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60223	1	\$2,100.00	\$8,400.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60225	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0563 4	1	\$4.80	\$168,912.00	35,190.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	1	\$7.52	\$1,488.96	198.000	SY	N	PERFORMANCE TURF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 2	21	\$4.28	\$2,176,465.33	508,909.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$3.05	\$49,772.05	16,334.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$9.00	\$10,791.00	1,199.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	5	\$85,465.08	\$427,325.42	5.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	5	\$94,934.03	\$474,670.14	5.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$53,687.80	\$53,687.80	1.000	LS	N	IRRIGATION SYSTEM
0591 1200	1	\$20.00	\$11,140.00	557.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1600	1	\$35.00	\$9,765.00	279.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	9	\$2,921.57	\$55,124.20	18.868	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	9	\$2,565.82	\$107,764.42	42.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	2	\$1,664.29	\$23,300.00	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	19	\$21.79	\$583,646.27	26,786.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	17	\$36.87	\$1,445,402.22	39,199.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	8	\$54.29	\$46,958.30	865.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$51.00	\$10,251.00	201.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0632 7 1	13	\$12,991.92	\$610,620.45	47.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	3	\$14.03	\$40,934.00	2,918.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	9	\$2,633.33	\$71,099.82	27.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 7	1	\$6.28	\$3,140.00	500.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1113	1	\$4.00	\$22,688.00	5,672.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	3	\$4.01	\$32,702.50	8,158.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	4	\$3.30	\$12,421.15	3,767.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	2	\$6.39	\$179,619.30	28,107.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1410	2	\$55.78	\$43,785.00	785.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1610	1	\$2.00	\$16,586.00	8,293.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	3	\$2.56	\$63,960.88	24,962.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	4	\$61.54	\$40,306.40	655.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$82.58	\$30,720.96	372.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,647.80	\$16,478.00	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	5	\$97.06	\$3,688.32	38.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	2	\$47.29	\$7,992.64	169.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	4	\$115.61	\$1,040.46	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	2	\$1,867.58	\$24,278.50	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	5	\$2,084.94	\$18,764.46	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$685.82	\$10,287.28	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 51	2	\$1,530.00	\$6,120.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$36.36	\$581.76	16.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	1	\$1,200.00	\$1,200.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 6	13	\$280.63	\$1,084,635.60	3,865.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$6.77	\$2,275.20	336.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	3	\$11,223.45	\$56,117.24	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	3	\$10,802.25	\$43,209.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	3	\$1,651.03	\$8,255.14	5.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	2	\$99.60	\$3,984.00	40.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	18	\$1,846.86	\$1,514,426.02	820.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	8	\$2,849.13	\$162,400.16	57.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,554.72	\$49,992.52	9.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	3	\$2,048.90	\$180,303.40	88.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 3 12	2	\$2,074.27	\$22,817.00	11.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1121	3	\$5,216.20	\$26,081.00	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122	7	\$4,975.25	\$99,505.00	20.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$1,090.00	\$1,090.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$800.00	\$1,600.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	13	\$13.79	\$178,522.96	12,942.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	3	\$1.11	\$8,224.00	7,377.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	6	\$2,423.46	\$43,622.24	18.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$700.00	\$700.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$4,000.00	\$24,000.00	6.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6 2	1	\$2,750.00	\$2,750.00	1.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE EXISTING
0639 8100	2	\$9,750.00	\$19,500.00	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8146	1	\$7,378.47	\$7,378.47	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0641 2 11	1	\$1,750.00	\$1,750.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	9	\$2,515.55	\$62,888.80	25.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$17,000.00	\$68,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 16	1	\$14,000.00	\$56,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI
0641 2 18	2	\$28,402.00	\$340,824.00	12.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 60	3	\$544.41	\$5,444.11	10.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	4	\$9,194.46	\$202,278.11	22.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$10,000.00	\$40,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3186	1	\$60,000.00	\$180,000.00	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3263	2	\$32,010.00	\$64,020.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3700	1	\$9,300.00	\$9,300.00	1.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0646 1 11	12	\$3,481.61	\$699,803.74	201.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$2,936.88	\$55,800.69	19.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	9	\$802.88	\$55,398.78	69.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2600	1	\$9,300.00	\$9,300.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 2260	1	\$64,000.00	\$192,000.00	3.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 60'
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 1	1	\$59,025.24	\$295,126.20	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	1	\$58,000.00	\$58,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$110,730.69	\$332,192.07	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	2	\$68,841.20	\$344,206.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	1	\$94,039.58	\$188,079.16	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 13	1	\$107,352.98	\$107,352.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 21	1	\$86,866.47	\$86,866.47	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 26	1	\$156,000.00	\$312,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 25 10	1	\$27,963.76	\$55,927.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'
0649 26 5	1	\$11,877.36	\$47,509.44	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$7,554.71	\$15,109.42	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	6	\$1,732.79	\$154,218.20	89.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	2	\$3,397.40	\$20,384.40	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	3	\$2,085.92	\$39,632.52	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,836.72	\$5,673.44	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	4	\$2,823.54	\$33,882.48	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	5	\$1,835.73	\$108,308.00	59.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	4	\$2,150.75	\$17,206.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	1	\$1,500.00	\$12,000.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	1	\$2,000.00	\$8,000.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 60	5	\$206.93	\$13,036.34	63.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	3	\$1,629.27	\$29,326.93	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$301.00	\$2,408.00	8.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	7	\$640.89	\$121,769.07	190.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	12	\$1,060.46	\$253,450.58	239.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	6	\$2,119.88	\$38,157.85	18.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	7	\$164.99	\$19,634.32	119.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	2	\$10,428.57	\$292,000.00	28.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 21	1	\$10,075.00	\$20,150.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 3 10	2	\$2,088.13	\$60,555.63	29.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1101	1	\$321.00	\$5,136.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$321.00	\$1,284.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1109	3	\$474.07	\$62,577.27	132.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	3	\$423.24	\$7,195.00	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	3	\$77.85	\$3,737.00	48.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,100.00	\$42,900.00	39.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	6	\$1,388.15	\$317,886.69	229.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$2,270.97	\$2,270.97	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	9	\$1,514.32	\$225,633.40	149.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$15,387.17	\$200,033.26	13.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$10,380.46	\$435,979.52	42.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	7	\$21,400.40	\$535,010.12	25.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	7	\$9,085.85	\$417,949.14	46.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$1,715.00	\$1,715.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$1,036.00	\$4,144.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 4 62	1	\$855.00	\$11,115.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 5 11	1	\$15,000.00	\$75,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT
0660 5 12	1	\$7,500.00	\$157,500.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 5 13	1	\$1,400.00	\$424,200.00	303.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0663 1122	2	\$9,191.08	\$147,057.20	16.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	2	\$8,756.37	\$105,076.48	12.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	1	\$1,530.95	\$1,530.95	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$163.35	\$1,143.45	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	11	\$390.92	\$92,258.12	236.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	4	\$2,389.14	\$119,456.78	50.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$971.12	\$1,942.24	2.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	7	\$116.40	\$13,152.64	113.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	3	\$42,674.49	\$256,046.91	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	5	\$38,953.83	\$467,446.00	12.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	3	\$41,805.50	\$209,027.50	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	5	\$2,171.90	\$21,719.01	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 11	1	\$24,500.00	\$49,000.00	2.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	3	\$4,606.70	\$64,493.85	14.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$640.00	\$1,280.00	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	2	\$2,976.39	\$17,858.31	6.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	1	\$10,750.00	\$43,000.00	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$20,000.00	\$20,000.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2600	1	\$1,800.00	\$1,800.00	1.000	EA	N	ITS CABINET- REMOVE
0676 3 10	2	\$1,061.25	\$4,245.00	4.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 30	1	\$2,900.00	\$2,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D
0678 1104	1	\$3,500.00	\$7,000.00	2.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1600	2	\$3,547.68	\$67,406.00	19.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0681 1100	1	\$295.00	\$295.00	1.000	EA	Y	CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE
0682 1111	1	\$9,943.79	\$9,943.79	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	1	\$8,600.00	\$25,800.00	3.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$7,919.45	\$23,758.35	3.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	4	\$7,743.53	\$61,948.22	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	1	\$1,452.00	\$4,356.00	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	6	\$4,954.26	\$64,405.34	13.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$786.50	\$3,146.00	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 10	2	\$7,315.50	\$14,631.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$4,800.00	\$24,000.00	5.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	2	\$2,260.00	\$11,300.00	5.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT
0684 6 40	1	\$1,270.00	\$1,270.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	2	\$9,650.00	\$19,300.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$5,000.00	\$20,000.00	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 13	3	\$9,559.71	\$66,918.00	7.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	3	\$11,822.74	\$153,695.58	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	6	\$1,597.81	\$38,347.52	24.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	7	\$2,111.10	\$80,221.80	38.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 11	1	\$1,085.00	\$8,680.00	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	6	\$1,783.02	\$60,622.72	34.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	6	\$8,392.94	\$58,750.60	7.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	1	\$6,300.00	\$12,600.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	7	\$852.76	\$14,496.85	17.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	16	\$499.35	\$388,995.89	779.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	12	\$1,740.39	\$233,212.78	134.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	7	\$2,616.47	\$44,480.00	17.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$3,366.33	\$10,099.00	3.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 50	10	\$288.63	\$17,029.00	59.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	15	\$40.24	\$19,916.53	495.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	5	\$547.69	\$259,055.90	473.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	5	\$1,567.13	\$139,474.72	89.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,418.71	\$101,585.88	42.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	3	\$282.56	\$5,086.10	18.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	5	\$34.28	\$10,283.82	300.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	1	\$4,496.00	\$4,496.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 13	1	\$5,209.00	\$26,045.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$7,365.75	\$58,926.00	8.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$9,052.71	\$63,369.00	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$14,214.40	\$71,072.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	1	\$6,600.00	\$13,200.00	2.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	3	\$1,082.11	\$19,478.00	18.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2113	2	\$6,362.14	\$57,259.26	9.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2114	3	\$6,972.61	\$48,808.25	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2600	2	\$446.83	\$1,340.50	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	8	\$212.54	\$9,777.03	46.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$530.00	\$530.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$1,742.80	\$1,742.80	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	7	\$1,189.60	\$46,394.59	39.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$2,167.81	\$8,671.24	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3501	5	\$145.06	\$4,206.64	29.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	7	\$68.02	\$4,761.21	70.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3603	1	\$59.40	\$59.40	1.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 5 21	3	\$7,282.22	\$65,540.00	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	7	\$6,532.56	\$274,367.59	42.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$2,379.68	\$4,759.36	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	1	\$428.00	\$5,136.00	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 10600	1	\$4,800.00	\$19,200.00	4.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11232	1	\$16,000.00	\$64,000.00	4.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-SOLAR POWER, SPEED FEEDBACK, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11391	2	\$5,866.67	\$17,600.00	3.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 22	1	\$8,500.00	\$8,500.00	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 15	7	\$82.87	\$28,508.38	344.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$8,500.00	\$34,000.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$12,227.79	\$12,227.79	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141190	1	\$22,201.06	\$22,201.06	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141360	4	\$8,023.79	\$248,737.62	31.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141510	1	\$6,546.00	\$6,546.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700141802	1	\$8,739.44	\$8,739.44	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	2	\$650.93	\$1,952.80	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142112	3	\$12,563.00	\$100,504.00	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142802	1	\$1,500.00	\$3,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142901	1	\$1,142.00	\$1,142.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN
0701 18101	1	\$12,500.00	\$12,000.00	.960	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0704 1 2	4	\$211.00	\$55,705.00	264.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	8	\$205.61	\$28,990.31	141.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$91.84	\$3,581.76	39.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$205.98	\$2,677.72	13.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$210.00	\$1,890.00	9.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	5	\$97.46	\$9,063.42	93.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	4	\$134.01	\$13,802.57	103.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	20	\$5.26	\$457,305.81	86,888.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	17	\$1,361.68	\$323,862.79	237.840	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	11	\$2,229.18	\$7,628.26	3.422	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	13	\$1.77	\$75,607.25	42,634.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	11	\$2.19	\$20,927.59	9,568.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	16	\$3.18	\$75,435.35	23,706.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	15	\$772.42	\$58,912.15	76.270	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	14	\$945.41	\$14,579.16	15.421	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	2	\$7.04	\$521.80	74.094	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	11	\$86.21	\$28,017.79	325.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	15	\$50.30	\$101,909.91	2,026.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$7.83	\$227.00	29.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$3.25	\$224.27	69.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	17	\$1,309.66	\$237,154.89	181.081	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,612.26	\$256.35	.159	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	11	\$2.04	\$11,474.19	5,617.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	7	\$584.49	\$9,467.62	16.198	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	11	\$1,267.86	\$11,817.71	9.321	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	10	\$5.78	\$18,390.76	3,182.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	3	\$7.43	\$6,787.13	913.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	19	\$51,366.33	\$975,960.28	19.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$7,403.38	\$5,152.75	.696	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	18	\$4.47	\$223,694.00	50,042.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	16	\$6.02	\$69,647.57	11,574.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	19	\$7.94	\$88,580.44	11,162.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	1	\$242.00	\$3,872.00	16.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11141	15	\$2,915.74	\$38,755.97	13.292	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11144	2	\$3,088.04	\$426.15	.138	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	13	\$225.69	\$19,860.44	88.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	17	\$91.97	\$142,006.24	1,544.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$14.55	\$2,270.20	156.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	16	\$5.71	\$42,324.33	7,418.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	13	\$2,492.77	\$22,577.05	9.057	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$18.00	\$23,598.00	1,311.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	1	\$2,800.00	\$157,553.20	56.269	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,800.00	\$144,146.80	51.481	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,250.00	\$10,496.25	8.397	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14125	17	\$16.45	\$408,592.40	24,844.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	12	\$283.87	\$123,198.50	434.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$152.62	\$62,116.10	407.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$11.49	\$793.04	69.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$19.64	\$14,275.95	727.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14560	2	\$1,381.67	\$8,290.00	6.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$1,475.00	\$23,600.00	16.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14760	1	\$2,687.50	\$10,750.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	5	\$6,248.91	\$103,519.52	16.566	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$9,851.60	\$14,738.00	1.496	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,143.93	\$27,875.32	13.002	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	5	\$6,459.94	\$102,008.89	15.791	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$2,300.00	\$269.10	.117	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	17	\$5,891.58	\$759,919.70	128.984	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	10	\$10,282.33	\$14,878.53	1.447	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	14	\$1,759.67	\$92,363.14	52.489	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	2	\$4,223.75	\$540.64	.128	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	17	\$5,739.15	\$467,809.53	81.512	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,500.00	\$156.00	.024	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	7	\$2,175.91	\$22,701.23	10.433	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	7	\$3.43	\$18,112.45	5,275.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	2	\$31,207.41	\$10,111.20	.324	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$9,000.00	\$1,242.00	.138	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	2	\$30,783.44	\$5,017.70	.163	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$9,400.00	\$1,353.60	.144	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 11	1	\$2.00	\$3,746.00	1,873.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	6	\$2.66	\$174,752.66	65,753.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.69	\$47,103.45	12,772.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 5 21	1	\$5,797.91	\$75,372.83	13.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	2	\$3,065.23	\$55,174.12	18.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	4	\$24,134.22	\$217,207.94	9.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,900.00	\$21,900.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11125	1	\$1,575.00	\$6,300.00	4.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$2,136.74	\$42,734.80	20.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	1	\$162.34	\$3,246.80	20.000	EA	N	LUMINAIRE, REMOVE
0715 61142	2	\$9,955.90	\$258,853.50	26.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	2	\$10,498.09	\$52,490.47	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	1	\$9,903.00	\$59,418.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61500	1	\$12,000.00	\$804,000.00	67.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 65166	1	\$11,455.34	\$160,374.76	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$8,097.40	\$40,487.00	5.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	1	\$1,306.80	\$5,227.20	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	6	\$920.44	\$110,452.61	120.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$811.00	\$3,244.00	4.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511330	1	\$18,424.27	\$36,848.54	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0750 1 11	1	\$590.28	\$8,500,000.00	14,400.000	SF	N	ARCHITECTURAL, BUILDING, NEW, REST AREA
0750 1 60	1	\$6.10	\$60,000.00	9,840.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$38,000.00	\$38,000.00	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 30 1	1	\$65,000.00	\$390,000.00	6.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 37	1	\$1,200.00	\$12,000.00	10.000	EA	N	TRASH RECEPTACLE
0751 38 13	1	\$2,400.00	\$7,200.00	3.000	EA	N	BENCH, F&I, CONCRETE
0920520100	1	\$302.50	\$43,862.50	145.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$25,140.00	\$25,140.00	1.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920714100	4	\$10.31	\$112,504.75	10,907.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 20 1	2	\$3,900.00	\$78,000.00	20.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$6,250.00	\$12,500.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	23	\$75,836.37	\$1,895,909.20	25.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$1,800,000.00	\$1,800,000.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 7	2	\$85,401.78	\$170,803.55	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 31204	1	\$40.00	\$29,240.00	731.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	1	\$800.00	\$83,200.00	104.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31208	1	\$60.00	\$114,060.00	1,901.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 41201	1	\$20.00	\$25,200.00	1,260.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1055 31208	1	\$1,300.00	\$1,300.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 8"
1055 31212	1	\$1,800.00	\$14,400.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12"
1060 11211	1	\$3,000.00	\$6,000.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'
1060 11212	1	\$6,000.00	\$12,000.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12'
1080 21108	1	\$76,000.00	\$76,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8"
1080 22108	1	\$1,200.00	\$1,200.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 8"
1080 24106	1	\$3,600.00	\$7,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24112	1	\$5,600.00	\$22,400.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$2,500.00	\$7,500.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1644116 08	1	\$6,100.00	\$12,200.00	2.000	EA	N	FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"