



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	21	\$1,412.32	\$11,136,176.55	7,885.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$54.06	\$2,150,000.00	39,771.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$526.32	\$20,000.00	38.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	1	\$215.00	\$16,340.00	76.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	7	\$87.64	\$673,699.90	7,687.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	17	\$114.31	\$843,046.38	7,375.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	3	\$6,647.48	\$265,899.13	40.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	21	\$.24	\$165,283.50	676,665.000	ED	N	WORK ZONE SIGN
0102 61	7	\$30.98	\$6,257.04	202.000	EA	N	BUSINESS SIGN
0102 71 13	7	\$52.91	\$721,449.52	13,636.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$55.00	\$213,125.00	3,875.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$27.97	\$153,171.60	5,477.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	4	\$21.61	\$122,479.96	5,669.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 26	1	\$10.60	\$281,493.60	26,556.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	20	\$.10	\$309,365.12	2,974,936.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	15	\$.04	\$195,289.67	4,398,766.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	15	\$5.54	\$82,203.32	14,838.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$6.72	\$4,099.20	610.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	3	\$3,636.78	\$520,060.00	143.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 99	21	\$11.27	\$272,934.64	24,217.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	11	\$19.85	\$495,603.54	24,968.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	11	\$14.42	\$366,731.99	25,433.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	7	\$.26	\$9,090.91	35,009.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$5.13	\$14,373.00	2,802.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$5.41	\$15,165.00	2,802.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	4	\$30.19	\$75,650.80	2,506.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$10,750.00	\$1,386.75	.129	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 21	1	\$10,750.00	\$2,773.50	.258	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 23	3	\$12.61	\$6,897.20	547.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$3.14	\$9,616.80	3,064.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$485.00	\$1,455.00	3.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0104 1	2	\$20.38	\$21,095.00	1,035.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	19	\$1.79	\$234,973.65	131,195.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$14.74	\$5,467.00	371.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$7.76	\$20,854.40	2,689.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,642.86	\$32,500.00	7.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	18	\$182.08	\$192,461.37	1,057.000	EA	N	INLET PROTECTION SYSTEM
0107 1	19	\$89.38	\$541,537.26	6,058.710	AC	N	LITTER REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 2	19	\$156.21	\$853,859.63	5,466.090	AC	N	MOWING
0108 1	3	\$16,050.00	\$64,200.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	3	\$16,300.00	\$65,200.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	19	\$29,946.84	\$4,256,345.01	142.130	AC	N	CLEARING & GRUBBING
0110 2 2	5	\$62,655.79	\$145,988.00	2.330	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	19	\$72.23	\$3,692,822.95	51,123.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	9	\$376.78	\$49,735.00	132.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$6.35	\$26,040.00	4,102.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$2,045.08	\$12,270.50	6.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$300.00	\$110,100.00	367.000	EA	N	TREE REMOVAL
0110 82	1	\$20,000.00	\$2,000.00	.100	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0120 1	15	\$19.07	\$4,795,662.80	251,482.300	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$74.07	\$78,332.48	1,057.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$25.12	\$61,629.00	2,453.200	CY	N	SUBSOIL EXCAVATION
0120 6	12	\$28.25	\$4,429,151.91	156,774.700	CY	N	EMBANKMENT
0120 71	2	\$25,813.00	\$77,439.00	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$765.40	\$33,677.60	44.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	14	\$14.42	\$3,173,967.05	220,094.000	SY	N	TYPE B STABILIZATION
0285701	11	\$25.87	\$1,392,725.25	53,831.000	SY	N	OPTIONAL BASE, BASE GROUP 01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285702	4	\$64.94	\$82,148.80	1,265.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$23.64	\$245,972.84	10,404.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$25.68	\$223,845.00	8,717.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	2	\$50.61	\$137,621.42	2,719.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$27.35	\$483,985.60	17,696.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$32.00	\$91,616.00	2,863.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	8	\$34.23	\$1,565,072.10	45,718.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$1.88	\$153,393.24	81,699.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$35.00	\$315,980.00	9,028.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$194.86	\$105,224.40	540.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	1	\$290.40	\$31,363.20	108.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	3	\$51.51	\$164,534.00	3,194.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$645.72	\$90,723.75	140.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	7	\$3.21	\$275,225.41	85,808.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	6	\$3.62	\$1,280,096.88	353,332.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	9	\$3.57	\$1,111,711.93	311,195.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	8	\$3.37	\$777,231.30	230,424.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	13	\$5.73	\$1,278,178.58	223,100.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	5	\$4.19	\$467,493.86	111,694.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 8	3	\$3.99	\$272,694.22	68,385.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	4	\$3.99	\$169,790.54	42,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$2.29	\$637,684.85	278,465.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$3.29	\$423,486.83	128,747.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$3.09	\$52,109.84	16,889.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 18	1	\$49.62	\$49,272.66	993.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 20	1	\$6.59	\$82,724.27	12,553.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$11.35	\$96,032.35	8,461.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0334 1 12	3	\$177.30	\$253,040.40	1,427.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	10	\$146.44	\$12,801,423.89	87,420.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 53	7	\$163.41	\$12,729,670.95	77,899.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$177.67	\$2,953,058.81	16,620.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$230.00	\$111,642.00	485.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	5	\$209.01	\$4,268,763.74	20,424.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	1	\$375.00	\$34,162.50	91.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 82	2	\$285.34	\$30,988.01	108.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	14	\$163.21	\$19,824,093.74	121,465.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	3	\$199.02	\$1,248,035.88	6,270.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$230.00	\$146,441.00	636.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0339 1	8	\$466.02	\$111,797.16	239.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$71.00	\$22,436.00	316.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 30 13	2	\$248.97	\$272,120.00	1,093.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	5	\$1,154.67	\$843,487.22	730.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$1,700.00	\$203,150.00	119.500	CY	N	CONCRETE CLASS II, CULVERTS
0400153	1	\$599.00	\$8,985.00	15.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0403 1100	1	\$79.75	\$208,307.00	2,612.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$599.00	\$8,985.00	15.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0415 1 1	1	\$2.70	\$72,689.40	26,922.000	LB	N	REINFORCING STEEL- ROADWAY
0425 1201	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	2	\$7,103.45	\$206,000.00	29.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	2	\$8,301.56	\$33,206.25	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1331	4	\$13,560.68	\$176,288.86	13.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	3	\$15,655.99	\$109,591.96	7.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$8,322.22	\$149,800.00	18.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	3	\$15,711.00	\$62,844.00	4.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	4	\$10,095.13	\$80,761.00	8.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1369	1	\$2,719.00	\$2,719.00	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	1	\$16,000.00	\$32,000.00	2.000	EA	N	INLETS, CURB TYPE J-1, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1431	2	\$28,432.61	\$85,297.82	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	1	\$15,000.00	\$45,000.00	3.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$15,500.00	\$46,500.00	3.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$9,970.00	\$29,910.00	3.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	7	\$6,938.74	\$256,733.44	37.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$13,457.14	\$94,200.00	7.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$7,294.44	\$7,294.44	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	4	\$8,488.10	\$178,250.00	21.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1549	2	\$9,920.00	\$49,600.00	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$7,724.80	\$193,120.00	25.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1565	1	\$5,500.00	\$82,500.00	15.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1581	1	\$8,500.00	\$17,000.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$9,812.00	\$29,436.00	3.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	3	\$9,363.56	\$56,181.33	6.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	2	\$7,066.59	\$21,199.78	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	2	\$5,714.29	\$160,000.00	28.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	3	\$8,263.15	\$33,052.58	4.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$4,323.63	\$168,621.58	39.000	EA	N	MANHOLES, P-7, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 61	5	\$11,926.75	\$95,414.00	8.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$22,000.00	\$66,000.00	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$5,115.00	\$10,230.00	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$12,989.24	\$12,989.24	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$12,276.44	\$12,276.44	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$14,000.00	\$42,000.00	3.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$17,000.00	\$68,000.00	4.000	EA	N	MANHOLES, J-8, >10'
0425 3 43	1	\$5,800.00	\$87,000.00	15.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$15,500.00	\$15,500.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	1	\$2,500.00	\$2,500.00	1.000	EA	N	INLETS, ADJUST
0425 5	8	\$1,924.97	\$98,173.61	51.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$2,001.02	\$92,047.00	46.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$987.32	\$93,795.00	95.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$2,613.00	\$2,613.00	1.000	EA	N	MANHOLE COVER- REPLACE
0425 11	1	\$10,756.23	\$10,756.23	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174112	2	\$133.50	\$23,630.00	177.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	1	\$126.00	\$13,482.00	107.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	8	\$140.02	\$207,094.24	1,479.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	5	\$208.87	\$38,432.00	184.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$425.00	\$6,800.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174136	2	\$288.15	\$23,340.00	81.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174148	1	\$625.00	\$5,000.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD
0430174218	5	\$155.46	\$129,810.53	835.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$294.04	\$65,276.50	222.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	1	\$170.19	\$6,807.60	40.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	4	\$149.82	\$22,322.63	149.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	10	\$116.47	\$1,208,987.79	10,380.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$161.99	\$579,769.86	3,579.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$265.89	\$320,136.50	1,204.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$369.61	\$25,502.76	69.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$310.00	\$44,020.00	142.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$350.00	\$341,600.00	976.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175218	4	\$188.53	\$310,513.48	1,647.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175230	1	\$250.00	\$156,750.00	627.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430518100	1	\$5,479.00	\$5,479.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$4,500.00	\$9,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430611123	1	\$3,100.00	\$3,100.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$5,050.00	\$10,100.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611325	1	\$3,685.00	\$3,685.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613225	1	\$13,635.00	\$13,635.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,30"PIPE
0430613323	1	\$16,820.00	\$16,820.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,15"PIPE
0430982123	2	\$3,800.00	\$7,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	4	\$2,525.00	\$50,500.00	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$3,112.50	\$49,800.00	16.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	1	\$9,500.00	\$9,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	2	\$3,860.00	\$19,300.00	5.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984125	7	\$2,726.55	\$133,601.00	49.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$2,767.75	\$22,142.00	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984138	1	\$9,500.00	\$19,000.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	5	\$2,827.09	\$149,836.00	53.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$3,800.00	\$15,200.00	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0436 1 1	1	\$450.00	\$173,700.00	386.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$141.00	\$50,760.00	360.000	LF	N	UNDERDRAIN, TYPE II



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 70	1	\$6,695.00	\$13,390.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 2	1	\$423.00	\$5,922.00	14.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0443 70 4	1	\$325.00	\$197,600.00	608.000	LF	N	FRENCH DRAIN, 24"
0455 2 10	1	\$164.00	\$1,600,476.00	9,759.000	LF	Y	COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 11	1	\$225.00	\$41,625.00	185.000	LF	Y	TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0458 1 21	1	\$67.30	\$70,530.40	1,048.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0470 1	2	\$10,876.26	\$559,040.00	51.400	MB	N	TREATED TIMBER, STRUCTURAL
0470 1 5	1	\$29,000.00	\$191,400.00	6.600	MB	Y	GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT 426179-1-52-01
0515 1 2	5	\$66.73	\$136,655.25	2,048.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$69.50	\$2,571.50	37.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 2500	1	\$121.50	\$6,804.00	56.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2702	1	\$82.00	\$185,484.00	2,262.000	LF	Y	PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER, PROJECT 426179-1-52-01
0515 3 2	1	\$143.00	\$74,646.00	522.000	LF	N	PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM
0515 4 2	1	\$137.03	\$137.03	1.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	9	\$34.57	\$1,477,723.53	42,746.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	14	\$29.37	\$2,066,770.83	70,362.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$20.25	\$24,138.00	1,192.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	4	\$54.41	\$26,663.25	490.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$26.78	\$307,249.87	11,473.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$31.58	\$30,188.00	956.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	3	\$35.40	\$33,881.80	957.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	5	\$82.79	\$216,412.75	2,614.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$169.40	\$2,032.80	12.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$125.00	\$4,625.00	37.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	3	\$33.32	\$88,827.74	2,666.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	1	\$37.44	\$16,248.96	434.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$173.52	\$355,018.62	2,046.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0522 1	13	\$66.31	\$2,075,075.55	31,295.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	19	\$92.56	\$2,463,128.31	26,611.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	3	\$125.30	\$220,158.60	1,757.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$202.90	\$10,145.00	50.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 2 1	1	\$173.00	\$29,756.00	172.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	1	\$178.00	\$22,250.00	125.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	1	\$2,498.00	\$8,992.80	3.600	CY	N	CONC CORE DITCH BLOCKS
0527 2	16	\$39.43	\$608,477.00	15,433.000	SF	N	DETECTABLE WARNINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 3	1	\$149.50	\$11,900.20	79.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$316.57	\$64,391.00	203.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$149.50	\$2,242.50	15.000	TN	N	BEDDING STONE
0536 1 1	5	\$29.03	\$112,451.32	3,874.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 1	1	\$211.00	\$14,770.00	70.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 8122	1	\$3,500.00	\$42,000.00	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	4	\$3.70	\$11,377.36	3,075.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$2,300.00	\$2,300.00	1.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	6	\$3,862.80	\$81,118.88	21.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,000.00	\$4,000.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0546 72 3	7	\$2,014.89	\$459,712.18	228.158	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10212	1	\$610.00	\$4,270.00	7.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10220	2	\$42.54	\$110,401.33	2,595.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$60.72	\$57,866.16	953.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 60211	1	\$1,200.00	\$1,200.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	1	\$2,000.00	\$10,000.00	5.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60223	1	\$2,100.00	\$8,400.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60225	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 1	1	\$7.52	\$1,488.96	198.000	SY	N	PERFORMANCE TURF
0570 1 2	19	\$4.25	\$1,852,857.65	436,373.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$2.94	\$47,108.05	16,038.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$9.00	\$10,791.00	1,199.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	5	\$85,465.08	\$427,325.42	5.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	5	\$94,934.03	\$474,670.14	5.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$53,687.80	\$53,687.80	1.000	LS	N	IRRIGATION SYSTEM
0591 1200	2	\$15.15	\$278,830.00	18,403.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$20.00	\$347,200.00	17,360.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	2	\$32.15	\$20,865.00	649.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0591 1800	1	\$45.00	\$1,260.00	28.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	8	\$4,068.57	\$76,204.26	18.730	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	9	\$2,398.60	\$129,524.42	54.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	1	\$1,600.00	\$8,000.00	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	17	\$21.91	\$451,647.18	20,613.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	15	\$33.59	\$2,027,380.44	60,363.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	7	\$51.24	\$44,324.10	865.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$51.00	\$10,251.00	201.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	12	\$12,374.37	\$705,338.81	57.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$11.40	\$16,530.00	1,450.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	9	\$2,614.88	\$70,601.73	27.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1113	1	\$4.00	\$22,688.00	5,672.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	2	\$3.31	\$15,802.50	4,778.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	5	\$3.18	\$21,117.25	6,637.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	3	\$5.48	\$228,830.82	41,739.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1410	2	\$55.78	\$43,785.00	785.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	1	\$4.02	\$402.00	100.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	1	\$2.00	\$16,586.00	8,293.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	2	\$2.60	\$63,160.88	24,322.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	5	\$53.20	\$65,494.88	1,231.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$82.58	\$30,720.96	372.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,575.44	\$28,358.00	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	6	\$93.29	\$8,023.20	86.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	3	\$48.10	\$24,292.00	505.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	4	\$115.61	\$1,040.46	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 15	1	\$786.50	\$7,078.50	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	6	\$1,987.59	\$45,714.46	23.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	4	\$704.82	\$30,307.28	43.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	3	\$1,291.36	\$14,205.00	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$36.36	\$581.76	16.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	11	\$313.91	\$1,093,993.20	3,485.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$7.20	\$2,131.20	296.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	2	\$11,166.25	\$44,665.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	3	\$10,802.25	\$43,209.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	2	\$887.00	\$3,548.00	4.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	2	\$99.60	\$3,984.00	40.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	16	\$1,624.22	\$2,067,633.30	1,273.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	8	\$2,590.51	\$207,240.64	80.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,494.86	\$76,928.06	14.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	3	\$2,048.90	\$180,303.40	88.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 3 12	2	\$2,074.27	\$22,817.00	11.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1111	1	\$4,940.10	\$133,382.70	27.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1121	2	\$4,520.25	\$18,081.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	8	\$4,489.83	\$143,674.48	32.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$1,090.00	\$1,090.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$863.64	\$9,500.00	11.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	13	\$4.93	\$46,742.86	9,487.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$1.00	\$6,752.00	6,737.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	6	\$2,096.38	\$50,313.08	24.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 8100	2	\$9,750.00	\$19,500.00	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8146	1	\$7,378.47	\$7,378.47	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0641 2 11	1	\$1,750.00	\$1,750.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	9	\$2,224.95	\$140,171.67	63.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 16	1	\$14,000.00	\$56,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI
0641 2 18	2	\$28,402.00	\$340,824.00	12.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 60	3	\$489.01	\$8,313.25	17.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	5	\$9,200.27	\$211,606.11	23.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$10,000.00	\$40,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3263	2	\$32,010.00	\$64,020.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0646 1 11	11	\$3,213.10	\$854,685.48	266.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$2,894.50	\$54,995.52	19.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	8	\$792.71	\$55,489.83	70.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	2	\$56,472.13	\$395,304.90	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	1	\$58,000.00	\$58,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$110,730.69	\$332,192.07	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	3	\$72,741.84	\$509,192.86	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 9	1	\$94,039.58	\$188,079.16	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 13	1	\$107,352.98	\$107,352.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 21	1	\$86,866.47	\$86,866.47	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$94,130.82	\$188,261.64	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 26	1	\$156,000.00	\$312,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 25 10	1	\$27,963.76	\$55,927.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'
0649 26 5	2	\$10,602.68	\$84,821.44	8.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$7,554.71	\$15,109.42	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 14	4	\$1,716.34	\$139,023.63	81.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$2,160.00	\$8,640.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 16	2	\$2,074.03	\$37,332.52	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,836.72	\$5,673.44	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	3	\$2,813.31	\$30,946.38	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	5	\$1,835.73	\$108,308.00	59.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	4	\$2,150.75	\$17,206.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	2	\$1,611.43	\$59,622.93	37.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	2	\$2,031.07	\$14,217.47	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 39	1	\$2,597.97	\$10,391.88	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	5	\$210.22	\$15,976.34	76.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 70	2	\$1,693.23	\$28,784.93	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	7	\$635.87	\$139,891.03	220.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	11	\$1,018.84	\$318,895.98	313.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	5	\$2,047.87	\$34,813.76	17.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	6	\$167.72	\$28,176.22	168.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 10	1	\$48,913.39	\$1,271,748.14	26.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	3	\$10,161.66	\$630,022.90	62.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$10,714.48	\$364,292.32	34.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 21	1	\$10,075.00	\$20,150.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 3 10	2	\$2,088.13	\$60,555.63	29.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1101	1	\$321.00	\$5,136.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1102	1	\$321.00	\$1,284.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1109	3	\$474.07	\$62,577.27	132.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$467.25	\$13,082.86	28.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$55.40	\$2,382.00	43.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,100.00	\$42,900.00	39.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	5	\$1,399.40	\$303,670.22	217.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	8	\$1,516.79	\$227,517.86	150.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$12,007.39	\$336,206.99	28.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$10,834.22	\$1,224,266.97	113.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$1,650.00	\$13,200.00	8.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 4 11	6	\$21,096.25	\$506,309.90	24.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	6	\$9,004.36	\$396,191.70	44.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$1,715.00	\$1,715.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$1,036.00	\$4,144.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 62	1	\$855.00	\$11,115.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 9 11	1	\$22,634.10	\$45,268.20	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	1	\$15,783.08	\$31,566.16	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1122	2	\$9,191.08	\$147,057.20	16.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	2	\$8,756.37	\$105,076.48	12.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	1	\$1,530.95	\$1,530.95	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$163.35	\$1,143.45	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	9	\$392.33	\$79,251.64	202.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	5	\$1,870.46	\$291,791.58	156.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$971.12	\$1,942.24	2.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	6	\$121.58	\$19,573.58	161.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	3	\$42,674.49	\$256,046.91	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	5	\$38,953.83	\$467,446.00	12.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	4	\$44,809.68	\$761,764.54	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	6	\$1,755.23	\$38,615.01	22.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 11	1	\$24,500.00	\$49,000.00	2.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	3	\$3,819.19	\$57,287.85	15.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$640.00	\$1,280.00	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	3	\$2,884.79	\$25,963.11	9.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2143	1	\$20,000.00	\$20,000.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2600	1	\$1,800.00	\$1,800.00	1.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,350.00	\$1,350.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1104	1	\$3,500.00	\$7,000.00	2.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1600	2	\$3,547.68	\$67,406.00	19.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0681 1100	1	\$295.00	\$295.00	1.000	EA	Y	CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE
0682 1123	1	\$7,919.45	\$23,758.35	3.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	5	\$7,086.70	\$148,820.72	21.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	1	\$1,452.00	\$4,356.00	3.000	EA	N	ITS CCTV CAMERA, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 1	6	\$4,489.15	\$103,250.34	23.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$786.50	\$3,146.00	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 10	2	\$7,315.50	\$14,631.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$4,800.00	\$24,000.00	5.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	1	\$2,500.00	\$10,000.00	4.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT
0684 6 40	1	\$1,270.00	\$1,270.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	2	\$9,650.00	\$19,300.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	4	\$10,300.42	\$195,708.00	19.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	3	\$11,822.74	\$153,695.58	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	6	\$1,294.51	\$42,718.77	33.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	7	\$2,155.94	\$90,549.56	42.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 11	1	\$1,085.00	\$8,680.00	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12	6	\$1,862.27	\$70,766.08	38.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	5	\$8,808.43	\$52,850.60	6.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	2	\$6,787.89	\$27,151.56	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	7	\$807.58	\$13,728.85	17.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$2,816.00	\$5,632.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	13	\$502.03	\$304,732.90	607.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	9	\$1,477.56	\$141,846.00	96.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	6	\$2,605.00	\$41,680.00	16.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$3,366.33	\$10,099.00	3.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	9	\$298.63	\$16,723.00	56.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	12	\$43.79	\$13,969.75	319.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	6	\$487.24	\$373,715.90	767.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	6	\$1,773.38	\$301,474.72	170.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1113	5	\$2,408.77	\$105,985.88	44.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	4	\$156.66	\$9,086.10	58.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	6	\$34.57	\$17,388.82	503.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	1	\$4,496.00	\$4,496.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 13	1	\$5,209.00	\$26,045.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$7,058.00	\$49,406.00	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$9,052.71	\$63,369.00	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$14,214.40	\$71,072.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	1	\$6,600.00	\$13,200.00	2.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$984.53	\$14,768.00	15.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2113	2	\$6,362.14	\$57,259.26	9.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	3	\$6,972.61	\$48,808.25	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2600	2	\$446.83	\$1,340.50	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	6	\$245.56	\$4,911.10	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3103	1	\$1,742.80	\$1,742.80	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	7	\$1,189.60	\$46,394.59	39.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3501	6	\$91.14	\$6,106.64	67.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	6	\$54.12	\$2,327.35	43.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3603	1	\$59.40	\$59.40	1.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 5 21	3	\$7,282.22	\$65,540.00	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	8	\$5,480.58	\$317,873.67	58.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$2,379.68	\$4,759.36	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	1	\$428.00	\$5,136.00	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 10600	1	\$4,800.00	\$19,200.00	4.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11232	1	\$16,000.00	\$64,000.00	4.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-SOLAR POWER, SPEED FEEDBACK, 12-20 SF
0700 11391	2	\$5,866.67	\$17,600.00	3.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT-AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 13 15	6	\$83.08	\$27,748.38	334.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$8,500.00	\$34,000.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$12,227.79	\$12,227.79	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141171	1	\$12,828.62	\$333,544.12	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141190	1	\$22,201.06	\$22,201.06	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141360	4	\$8,023.79	\$248,737.62	31.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141510	1	\$6,546.00	\$6,546.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700141802	1	\$8,739.44	\$8,739.44	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	2	\$650.93	\$1,952.80	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142112	3	\$12,563.00	\$100,504.00	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142802	1	\$1,500.00	\$3,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142901	1	\$1,142.00	\$1,142.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18101	1	\$12,500.00	\$12,000.00	.960	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0704 1 2	4	\$220.72	\$67,319.00	305.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	8	\$195.05	\$25,942.31	133.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$91.84	\$3,581.76	39.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$235.00	\$2,115.00	9.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$210.00	\$1,890.00	9.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	5	\$97.46	\$9,063.42	93.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$143.21	\$5,585.00	39.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	18	\$5.25	\$483,689.83	92,088.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	16	\$1,311.91	\$355,096.21	270.671	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	9	\$2,213.79	\$6,798.56	3.071	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	12	\$1.62	\$95,862.53	59,231.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	9	\$2.24	\$19,460.39	8,677.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	15	\$2.82	\$83,356.55	29,608.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	14	\$779.46	\$60,639.57	77.797	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	12	\$977.12	\$12,678.18	12.975	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	2	\$7.04	\$521.80	74.094	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	10	\$85.63	\$29,457.59	344.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	14	\$49.81	\$107,143.22	2,151.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$10.75	\$150.50	14.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$3.27	\$199.47	61.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	16	\$1,264.66	\$268,957.46	212.671	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,612.26	\$256.35	.159	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	10	\$1.63	\$21,256.97	13,049.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	8	\$593.23	\$11,087.42	18.690	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	10	\$1,129.58	\$10,773.92	9.538	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	9	\$5.29	\$14,537.17	2,748.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 12290	4	\$6.82	\$7,109.63	1,042.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	17	\$51,226.31	\$973,299.90	19.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$7,305.52	\$4,251.81	.582	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	16	\$4.70	\$263,157.41	56,009.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	14	\$5.66	\$57,776.77	10,207.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	18	\$7.84	\$99,132.33	12,647.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	2	\$96.04	\$12,197.00	127.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$200.00	\$11,200.00	56.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	14	\$2,962.86	\$34,013.64	11.480	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	2	\$3,088.04	\$426.15	.138	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	12	\$222.44	\$31,585.96	142.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	16	\$91.00	\$149,693.65	1,645.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11180	1	\$18.55	\$259.70	14.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	15	\$5.69	\$65,886.67	11,583.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	12	\$2,477.93	\$21,830.58	8.810	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$20.00	\$900.00	45.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	1	\$2,800.00	\$157,553.20	56.269	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,800.00	\$144,146.80	51.481	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,250.00	\$10,496.25	8.397	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14125	15	\$15.58	\$464,052.59	29,782.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	9	\$255.04	\$93,601.10	367.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	8	\$142.01	\$49,137.00	346.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$11.49	\$793.04	69.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$19.64	\$14,275.95	727.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14760	2	\$703.03	\$46,400.00	66.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	5	\$6,248.91	\$103,519.52	16.566	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	2	\$9,851.60	\$14,738.00	1.496	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,143.93	\$27,875.32	13.002	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	5	\$6,459.94	\$102,008.89	15.791	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$2,300.00	\$269.10	.117	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	15	\$5,672.46	\$707,741.71	124.768	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	8	\$10,629.77	\$12,670.68	1.192	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	13	\$1,852.59	\$96,495.67	52.087	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$4,223.75	\$540.64	.128	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	15	\$5,710.46	\$478,233.78	83.747	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,500.00	\$156.00	.024	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	8	\$2,219.05	\$25,228.43	11.369	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	6	\$4.37	\$15,392.20	3,520.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	1	\$32,600.00	\$1,369.20	.042	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103201	1	\$32,600.00	\$717.20	.022	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0715 1 11	1	\$2.00	\$3,746.00	1,873.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	5	\$2.38	\$86,981.66	36,496.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.69	\$47,103.45	12,772.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 5 21	1	\$5,797.91	\$75,372.83	13.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$2,787.06	\$5,574.12	2.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	3	\$23,275.99	\$186,207.94	8.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,900.00	\$21,900.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 11125	1	\$1,575.00	\$6,300.00	4.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$2,136.74	\$42,734.80	20.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	1	\$162.34	\$3,246.80	20.000	EA	N	LUMINAIRE, REMOVE
0715 61142	2	\$9,955.90	\$258,853.50	26.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	2	\$10,498.09	\$52,490.47	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	1	\$9,903.00	\$59,418.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 65166	1	\$11,455.34	\$160,374.76	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$8,097.40	\$40,487.00	5.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	1	\$1,306.80	\$5,227.20	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	5	\$870.43	\$46,132.61	53.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$811.00	\$3,244.00	4.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715511330	1	\$18,424.27	\$36,848.54	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0920520100	2	\$233.37	\$313,412.50	1,343.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$25,140.00	\$25,140.00	1.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920714100	3	\$11.90	\$73,457.50	6,174.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 20 1	1	\$3,900.00	\$31,200.00	8.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$8,000.00	\$8,000.00	1.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	21	\$70,848.53	\$1,771,213.19	25.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 7	2	\$85,401.78	\$170,803.55	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER