



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	14	\$1,620.89	\$8,874,374.55	5,475.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	3	\$54.81	\$1,765,000.00	32,202.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$526.32	\$20,000.00	38.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	1	\$215.00	\$16,340.00	76.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	6	\$84.73	\$648,699.90	7,656.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	12	\$123.47	\$695,501.98	5,633.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	2	\$7,294.96	\$145,899.13	20.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	14	\$.24	\$151,908.52	623,062.000	ED	N	WORK ZONE SIGN
0102 61	6	\$30.89	\$6,177.04	200.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$52.66	\$663,919.52	12,608.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$55.00	\$213,125.00	3,875.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$27.97	\$153,171.60	5,477.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	4	\$21.61	\$122,479.96	5,669.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 26	1	\$10.60	\$281,493.60	26,556.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	13	\$.10	\$214,346.30	2,077,649.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	11	\$.04	\$192,977.45	4,369,344.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	11	\$5.44	\$65,343.60	12,022.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$6.72	\$4,099.20	610.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	3	\$3,636.78	\$520,060.00	143.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 99	14	\$11.05	\$207,175.16	18,751.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	10	\$19.83	\$450,603.54	22,718.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	10	\$15.33	\$355,481.99	23,183.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	5	\$.24	\$6,921.11	28,283.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$5.62	\$8,838.00	1,572.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$6.13	\$9,630.00	1,572.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$43.79	\$22,330.80	510.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$10,750.00	\$1,386.75	.129	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 21	1	\$10,750.00	\$2,773.50	.258	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 23	3	\$12.61	\$6,897.20	547.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$3.14	\$9,616.80	3,064.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$485.00	\$1,455.00	3.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0104 1	2	\$20.38	\$21,095.00	1,035.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	12	\$2.17	\$142,146.35	65,627.000	LF	N	SEDIMENT BARRIER
0104 12	2	\$7.14	\$5,737.40	804.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$4,000.00	\$16,000.00	4.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	13	\$174.71	\$168,595.13	965.000	EA	N	INLET PROTECTION SYSTEM
0107 1	13	\$115.54	\$387,885.57	3,357.250	AC	N	LITTER REMOVAL
0107 2	13	\$197.11	\$599,915.10	3,043.590	AC	N	MOWING



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	2	\$19,000.00	\$57,000.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$19,333.33	\$58,000.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	13	\$38,346.36	\$2,910,105.41	75.890	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$36,975.15	\$62,488.00	1.690	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	13	\$76.41	\$3,580,382.50	46,858.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	5	\$351.02	\$17,200.00	49.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$6.35	\$26,040.00	4,102.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$2,045.08	\$12,270.50	6.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$300.00	\$110,100.00	367.000	EA	N	TREE REMOVAL
0110 82	1	\$20,000.00	\$2,000.00	.100	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0120 1	10	\$52.17	\$2,700,000.65	51,750.500	CY	N	REGULAR EXCAVATION
0120 2 2	2	\$370.51	\$36,532.48	98.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$35.00	\$8,757.00	250.200	CY	N	SUBSOIL EXCAVATION
0120 6	8	\$36.23	\$3,783,014.74	104,416.300	CY	N	EMBANKMENT
0120 71	1	\$43,439.00	\$43,439.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$765.40	\$33,677.60	44.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	9	\$18.91	\$2,259,425.95	119,452.000	SY	N	TYPE B STABILIZATION
0285701	8	\$25.01	\$1,002,724.05	40,094.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$70.20	\$38,820.80	553.000	SY	N	OPTIONAL BASE, BASE GROUP 02



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285703	2	\$71.24	\$24,718.84	347.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$25.00	\$211,525.00	8,461.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	2	\$50.61	\$137,621.42	2,719.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$27.35	\$483,985.60	17,696.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	6	\$32.72	\$1,276,228.00	39,002.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	2	\$128.57	\$72,256.24	562.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$35.00	\$315,980.00	9,028.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$194.86	\$105,224.40	540.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	1	\$290.40	\$31,363.20	108.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$48.26	\$66,740.00	1,383.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$645.72	\$90,723.75	140.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	5	\$2.34	\$76,603.41	32,736.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	5	\$3.61	\$1,035,527.37	287,053.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	6	\$3.70	\$790,389.64	213,387.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	5	\$3.49	\$617,248.80	176,958.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$6.18	\$1,201,156.96	194,300.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$4.77	\$137,391.90	28,788.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	3	\$3.99	\$272,694.22	68,385.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	4	\$3.99	\$169,790.54	42,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 13	1	\$2.29	\$637,684.85	278,465.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$2.81	\$186,363.03	66,346.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$2.89	\$48,031.80	16,620.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 18	1	\$49.62	\$49,272.66	993.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 20	1	\$6.59	\$82,724.27	12,553.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$11.35	\$96,032.35	8,461.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0334 1 12	2	\$157.87	\$188,263.20	1,192.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	7	\$155.33	\$6,804,143.58	43,804.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 53	7	\$163.41	\$12,729,670.95	77,899.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$223.04	\$1,255,205.40	5,627.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$230.00	\$111,642.00	485.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	3	\$208.19	\$3,194,567.24	15,344.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 82	2	\$285.34	\$30,988.01	108.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	11	\$167.38	\$14,569,197.93	87,042.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$227.09	\$863,816.20	3,803.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$230.00	\$146,441.00	636.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	6	\$505.67	\$44,600.04	88.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$320.00	\$142,720.00	446.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	4	\$1,502.16	\$484,447.22	322.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1201	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	1	\$7,000.00	\$189,000.00	27.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	2	\$8,301.56	\$33,206.25	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1331	3	\$14,280.81	\$157,088.86	11.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$10,443.99	\$31,331.96	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$8,322.22	\$149,800.00	18.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	3	\$15,711.00	\$62,844.00	4.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	4	\$10,095.13	\$80,761.00	8.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1369	1	\$2,719.00	\$2,719.00	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	1	\$16,000.00	\$32,000.00	2.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1431	2	\$28,432.61	\$85,297.82	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	1	\$15,000.00	\$45,000.00	3.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$15,500.00	\$46,500.00	3.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$9,970.00	\$29,910.00	3.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	5	\$7,606.07	\$167,333.44	22.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$7,294.44	\$7,294.44	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	3	\$8,838.24	\$150,250.00	17.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1549	1	\$11,200.00	\$33,600.00	3.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$7,780.00	\$186,720.00	24.000	EA	N	INLETS, DT BOT, TYPE E, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1565	1	\$5,500.00	\$82,500.00	15.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1701	1	\$9,812.00	\$29,436.00	3.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	3	\$9,363.56	\$56,181.33	6.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	2	\$7,066.59	\$21,199.78	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	2	\$5,714.29	\$160,000.00	28.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$10,076.29	\$20,152.58	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$4,323.63	\$168,621.58	39.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$12,273.43	\$85,914.00	7.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$22,000.00	\$66,000.00	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$5,115.00	\$10,230.00	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$12,989.24	\$12,989.24	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$12,276.44	\$12,276.44	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 3 43	1	\$5,800.00	\$87,000.00	15.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	1	\$2,500.00	\$2,500.00	1.000	EA	N	INLETS, ADJUST
0425 5	7	\$1,943.47	\$97,173.61	50.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$2,001.02	\$92,047.00	46.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$987.32	\$93,795.00	95.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$2,613.00	\$2,613.00	1.000	EA	N	MANHOLE COVER- REPLACE
0425 11	1	\$10,756.23	\$10,756.23	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174112	1	\$100.00	\$16,700.00	167.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174118	4	\$123.08	\$79,877.00	649.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$231.11	\$12,480.00	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$425.00	\$6,800.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$450.00	\$10,800.00	24.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174148	1	\$625.00	\$5,000.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD
0430174218	3	\$143.11	\$55,528.00	388.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$251.00	\$6,275.00	25.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	1	\$170.19	\$6,807.60	40.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	4	\$149.82	\$22,322.63	149.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	7	\$118.32	\$941,086.92	7,954.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$166.49	\$306,681.90	1,842.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$269.90	\$306,336.50	1,135.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$711.56	\$14,942.76	21.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175218	2	\$187.32	\$273,865.56	1,462.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430518100	1	\$5,479.00	\$5,479.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430611125	1	\$6,700.00	\$6,700.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611325	1	\$3,685.00	\$3,685.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430613225	1	\$13,635.00	\$13,635.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,30"PIPE
0430613323	1	\$16,820.00	\$16,820.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,15"PIPE
0430982123	2	\$3,800.00	\$7,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	2	\$2,771.43	\$19,400.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$3,600.00	\$10,800.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982625	1	\$4,500.00	\$4,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984125	3	\$3,366.10	\$33,661.00	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$3,135.50	\$12,542.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	2	\$2,873.44	\$71,836.00	25.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0436 1 1	1	\$450.00	\$173,700.00	386.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$141.00	\$50,760.00	360.000	LF	N	UNDERDRAIN, TYPE II
0440 70	1	\$6,695.00	\$13,390.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 2	1	\$423.00	\$5,922.00	14.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0443 70 4	1	\$325.00	\$197,600.00	608.000	LF	N	FRENCH DRAIN, 24"
0470 1	1	\$50,000.00	\$5,000.00	.100	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 2	4	\$64.04	\$72,045.25	1,125.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2311	1	\$69.50	\$2,571.50	37.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2500	1	\$121.50	\$6,804.00	56.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 2	1	\$137.03	\$137.03	1.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	7	\$34.19	\$1,277,204.18	37,361.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	12	\$28.80	\$1,926,866.53	66,905.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$20.25	\$24,138.00	1,192.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	4	\$54.41	\$26,663.25	490.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	6	\$26.77	\$294,802.87	11,012.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$34.00	\$12,818.00	377.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	2	\$35.36	\$31,685.80	896.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	4	\$96.58	\$169,022.35	1,750.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$169.40	\$2,032.80	12.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	3	\$33.32	\$88,827.74	2,666.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	1	\$37.44	\$16,248.96	434.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$173.52	\$355,018.62	2,046.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0522 1	10	\$66.54	\$1,671,843.45	25,125.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	13	\$89.07	\$2,037,475.21	22,876.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	2	\$126.17	\$190,518.60	1,510.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$202.90	\$10,145.00	50.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 2 1	1	\$173.00	\$29,756.00	172.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 2 2	1	\$178.00	\$22,250.00	125.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	1	\$2,498.00	\$8,992.80	3.600	CY	N	CONC CORE DITCH BLOCKS
0527 2	12	\$39.74	\$561,737.00	14,134.000	SF	N	DETECTABLE WARNINGS
0530 3 4	2	\$430.44	\$23,416.00	54.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0536 1 1	3	\$26.67	\$30,004.82	1,125.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 1	1	\$211.00	\$14,770.00	70.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 73	3	\$4.25	\$3,484.86	820.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	1	\$2,300.00	\$2,300.00	1.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$4,469.81	\$26,818.88	6.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0546 72 3	4	\$2,019.27	\$335,008.58	165.906	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10212	1	\$610.00	\$4,270.00	7.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10220	1	\$42.39	\$99,489.33	2,347.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$60.72	\$57,866.16	953.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 60211	1	\$1,200.00	\$1,200.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0570 1 2	13	\$4.60	\$1,012,129.45	219,922.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$3.25	\$22,486.75	6,919.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$9.00	\$10,791.00	1,199.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	4	\$67,331.36	\$269,325.42	4.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 1 2	4	\$74,917.54	\$299,670.14	4.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$53,687.80	\$53,687.80	1.000	LS	N	IRRIGATION SYSTEM
0591 1200	1	\$15.00	\$267,690.00	17,846.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$20.00	\$347,200.00	17,360.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$30.00	\$11,100.00	370.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0591 1800	1	\$45.00	\$1,260.00	28.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	8	\$4,068.57	\$76,204.26	18.730	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	8	\$2,297.55	\$121,770.10	53.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	1	\$1,600.00	\$8,000.00	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	12	\$21.99	\$390,076.23	17,742.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	11	\$33.19	\$1,884,434.04	56,771.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	6	\$51.66	\$40,810.35	790.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$51.00	\$10,251.00	201.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0632 7 1	8	\$12,623.71	\$618,561.61	49.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$11.40	\$16,530.00	1,450.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	8	\$2,741.74	\$65,801.73	24.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1113	1	\$4.00	\$22,688.00	5,672.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	2	\$3.31	\$15,802.50	4,778.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	4	\$3.19	\$20,549.15	6,447.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1123	3	\$5.48	\$228,830.82	41,739.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1410	2	\$55.78	\$43,785.00	785.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	1	\$4.02	\$402.00	100.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	1	\$2.00	\$16,586.00	8,293.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	2	\$2.60	\$63,160.88	24,322.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	4	\$53.17	\$64,177.28	1,207.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	3	\$81.21	\$28,261.44	348.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,560.47	\$26,528.00	17.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	5	\$93.10	\$7,913.40	85.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	3	\$48.10	\$24,292.00	505.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	3	\$115.52	\$808.66	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$786.50	\$7,078.50	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	5	\$1,975.34	\$43,457.46	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	4	\$704.82	\$30,307.28	43.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	3	\$1,291.36	\$14,205.00	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$36.36	\$581.76	16.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 6	10	\$317.22	\$1,076,974.20	3,395.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$7.20	\$2,131.20	296.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	1	\$12,550.00	\$37,650.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	1	\$11,909.00	\$11,909.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$646.00	\$1,938.00	3.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$107.00	\$2,568.00	24.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	12	\$1,636.10	\$1,951,863.10	1,193.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$2,558.23	\$196,984.08	77.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,494.86	\$76,928.06	14.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	2	\$2,070.77	\$169,803.40	82.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 3 12	2	\$2,074.27	\$22,817.00	11.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1111	1	\$4,940.10	\$133,382.70	27.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1121	1	\$6,081.00	\$6,081.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	6	\$4,414.27	\$132,428.08	30.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$1,090.00	\$1,090.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$863.64	\$9,500.00	11.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 1	10	\$4.66	\$41,538.11	8,912.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$1.00	\$6,752.00	6,737.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	6	\$2,096.38	\$50,313.08	24.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 8100	2	\$9,750.00	\$19,500.00	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8146	1	\$7,378.47	\$7,378.47	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0641 2 11	1	\$1,750.00	\$1,750.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	6	\$2,216.40	\$130,767.47	59.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	1	\$24,806.00	\$99,224.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	3	\$489.01	\$8,313.25	17.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	5	\$9,200.27	\$211,606.11	23.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$10,000.00	\$40,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3263	2	\$32,010.00	\$64,020.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0646 1 11	7	\$3,239.03	\$806,519.68	249.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 12	5	\$2,894.50	\$54,995.52	19.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	7	\$772.14	\$50,961.19	66.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	2	\$56,472.13	\$395,304.90	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	1	\$58,000.00	\$58,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	1	\$110,730.69	\$332,192.07	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	2	\$71,997.37	\$359,986.86	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	1	\$94,039.58	\$188,079.16	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 13	1	\$107,352.98	\$107,352.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 21	1	\$86,866.47	\$86,866.47	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$94,130.82	\$188,261.64	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 26	1	\$156,000.00	\$312,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 25 10	1	\$27,963.76	\$55,927.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'
0649 26 5	2	\$10,602.68	\$84,821.44	8.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$7,554.71	\$15,109.42	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 14	3	\$1,716.46	\$132,167.23	77.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	2	\$2,074.03	\$37,332.52	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,836.72	\$5,673.44	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	3	\$2,813.31	\$30,946.38	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	3	\$1,825.29	\$51,108.00	28.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	2	\$2,044.00	\$8,176.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	2	\$1,611.43	\$59,622.93	37.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	2	\$2,031.07	\$14,217.47	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 39	1	\$2,597.97	\$10,391.88	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$211.34	\$15,216.34	72.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,693.23	\$28,784.93	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	6	\$631.23	\$128,771.03	204.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	8	\$1,022.85	\$303,785.82	297.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	5	\$2,047.87	\$34,813.76	17.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	6	\$167.72	\$28,176.22	168.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 1 10	1	\$48,913.39	\$1,271,748.14	26.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	2	\$10,185.61	\$550,022.90	54.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$10,714.48	\$364,292.32	34.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 21	1	\$10,075.00	\$20,150.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 3 10	2	\$2,088.13	\$60,555.63	29.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	3	\$474.07	\$62,577.27	132.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	3	\$464.14	\$9,282.86	20.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$55.40	\$2,382.00	43.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,100.00	\$42,900.00	39.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	3	\$1,420.86	\$281,330.22	198.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,508.68	\$209,706.86	139.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	2	\$10,074.22	\$231,706.99	23.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	2	\$11,072.76	\$1,029,766.97	93.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$1,650.00	\$13,200.00	8.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 4 11	6	\$21,096.25	\$506,309.90	24.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	6	\$9,004.36	\$396,191.70	44.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$1,715.00	\$1,715.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$1,036.00	\$4,144.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 4 62	1	\$855.00	\$11,115.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 9 11	1	\$22,634.10	\$45,268.20	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	1	\$15,783.08	\$31,566.16	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1122	2	\$9,191.08	\$147,057.20	16.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	2	\$8,756.37	\$105,076.48	12.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	1	\$1,530.95	\$1,530.95	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$163.35	\$1,143.45	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	6	\$395.57	\$73,575.56	186.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	5	\$1,870.46	\$291,791.58	156.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	6	\$121.58	\$19,573.58	161.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$42,242.38	\$211,211.91	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	4	\$41,580.75	\$332,646.00	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	2	\$45,537.64	\$683,064.54	15.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	5	\$1,771.84	\$33,665.01	19.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$24,500.00	\$49,000.00	2.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	3	\$3,819.19	\$57,287.85	15.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$640.00	\$1,280.00	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	3	\$2,884.79	\$25,963.11	9.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2143	1	\$20,000.00	\$20,000.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2600	1	\$1,800.00	\$1,800.00	1.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,350.00	\$1,350.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1104	1	\$3,500.00	\$7,000.00	2.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1600	2	\$3,547.68	\$67,406.00	19.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0681 1100	1	\$295.00	\$295.00	1.000	EA	Y	CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE
0682 1123	1	\$7,919.45	\$23,758.35	3.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$6,811.38	\$102,170.72	15.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	1	\$1,452.00	\$4,356.00	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	5	\$4,443.65	\$97,760.34	22.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$786.50	\$3,146.00	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 10	2	\$7,315.50	\$14,631.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 5 1	1	\$2,500.00	\$10,000.00	4.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT
0684 6 40	1	\$1,270.00	\$1,270.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	2	\$9,650.00	\$19,300.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	2	\$10,854.46	\$141,108.00	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	3	\$11,822.74	\$153,695.58	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	5	\$1,114.96	\$31,218.77	28.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	5	\$2,123.32	\$76,439.56	36.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	5	\$1,856.84	\$66,846.08	36.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	3	\$9,597.65	\$38,390.60	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	2	\$6,787.89	\$27,151.56	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	4	\$674.99	\$8,099.85	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 8 11	1	\$2,816.00	\$5,632.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	7	\$477.54	\$191,016.90	400.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	5	\$1,835.72	\$117,486.00	64.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	3	\$2,358.85	\$30,665.00	13.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$3,366.33	\$10,099.00	3.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	5	\$317.38	\$13,330.00	42.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	7	\$38.52	\$7,897.50	205.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	6	\$487.24	\$373,715.90	767.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	6	\$1,773.38	\$301,474.72	170.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	5	\$2,408.77	\$105,985.88	44.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	4	\$156.66	\$9,086.10	58.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	6	\$34.57	\$17,388.82	503.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 11	1	\$4,496.00	\$4,496.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 13	1	\$5,209.00	\$26,045.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$6,551.00	\$39,306.00	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$9,052.71	\$63,369.00	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 16	1	\$13,024.00	\$39,072.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 60	1	\$987.00	\$13,818.00	14.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2113	2	\$6,362.14	\$57,259.26	9.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	3	\$6,972.61	\$48,808.25	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2600	2	\$446.83	\$1,340.50	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	5	\$215.44	\$3,447.10	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3103	1	\$1,742.80	\$1,742.80	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	6	\$1,098.28	\$40,636.19	37.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3501	5	\$83.88	\$5,116.64	61.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	4	\$40.55	\$1,419.35	35.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3603	1	\$59.40	\$59.40	1.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 5 21	1	\$8,600.00	\$25,800.00	3.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	5	\$4,877.70	\$204,863.27	42.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$2,379.68	\$4,759.36	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	1	\$428.00	\$5,136.00	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 10600	1	\$4,800.00	\$19,200.00	4.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 13 15	5	\$80.40	\$25,648.38	319.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$8,500.00	\$34,000.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$12,227.79	\$12,227.79	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141171	1	\$12,828.62	\$333,544.12	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141190	1	\$22,201.06	\$22,201.06	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141360	4	\$8,023.79	\$248,737.62	31.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141510	1	\$6,546.00	\$6,546.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700141802	1	\$8,739.44	\$8,739.44	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	2	\$650.93	\$1,952.80	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142112	3	\$12,563.00	\$100,504.00	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142802	1	\$1,500.00	\$3,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142901	1	\$1,142.00	\$1,142.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN
0701 18101	1	\$12,500.00	\$12,000.00	.960	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0704 1 2	3	\$220.46	\$66,799.00	303.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$188.12	\$22,198.31	118.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$91.84	\$3,581.76	39.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 4	1	\$210.00	\$1,890.00	9.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	4	\$96.99	\$8,923.42	92.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	14	\$5.24	\$405,038.33	77,242.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	12	\$1,313.84	\$295,766.09	225.115	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$2,285.34	\$6,444.65	2.820	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	10	\$1.61	\$91,724.20	56,933.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	8	\$2.24	\$19,190.39	8,569.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	11	\$2.83	\$73,941.93	26,113.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	10	\$777.69	\$56,670.62	72.870	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	9	\$1,011.78	\$11,961.29	11.822	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$1,300.00	\$122.20	.094	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	8	\$87.16	\$28,412.84	326.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	11	\$50.44	\$101,684.92	2,016.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$10.75	\$150.50	14.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$3.27	\$199.47	61.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	12	\$1,262.39	\$221,689.92	175.611	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$1,650.00	\$229.35	.139	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	8	\$1.54	\$18,627.62	12,131.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	7	\$610.99	\$9,411.05	15.403	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	8	\$1,132.48	\$10,696.32	9.445	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$5.18	\$10,921.17	2,108.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	3	\$6.89	\$6,986.43	1,014.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	13	\$49,104.99	\$736,574.90	15.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$7,305.52	\$4,251.81	.582	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	12	\$4.56	\$240,719.46	52,761.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT
0711 11124	10	\$5.66	\$47,649.25	8,423.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	13	\$7.79	\$88,322.93	11,331.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	2	\$96.04	\$12,197.00	127.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11140	1	\$200.00	\$11,200.00	56.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	10	\$2,820.02	\$25,617.09	9.084	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$2,550.00	\$237.15	.093	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	10	\$225.51	\$29,315.96	130.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	12	\$92.02	\$132,969.15	1,445.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$18.55	\$259.70	14.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	11	\$5.70	\$49,165.03	8,621.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	9	\$2,365.01	\$18,439.96	7.797	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$20.00	\$900.00	45.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	1	\$2,800.00	\$157,553.20	56.269	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,800.00	\$144,146.80	51.481	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,250.00	\$10,496.25	8.397	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14125	12	\$15.47	\$446,498.74	28,857.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	7	\$246.54	\$86,781.10	352.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	7	\$139.06	\$47,142.00	339.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14191	1	\$11.63	\$325.64	28.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$17.01	\$6,804.00	400.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14760	2	\$703.03	\$46,400.00	66.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	3	\$6,337.99	\$52,465.90	8.278	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$10,000.00	\$14,220.00	1.422	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	3	\$2,236.41	\$15,442.42	6.905	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	3	\$6,737.67	\$63,617.12	9.442	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$2,300.00	\$269.10	.117	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	12	\$5,695.99	\$520,641.61	91.405	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	6	\$10,809.69	\$11,847.42	1.096	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	10	\$1,851.68	\$95,472.77	51.560	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$4,223.75	\$540.64	.128	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	12	\$5,697.98	\$349,793.48	61.389	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	6	\$3,324.47	\$14,261.98	4.290	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$3.14	\$8,479.84	2,698.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0715 1 11	1	\$2.00	\$3,746.00	1,873.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	5	\$2.38	\$86,981.66	36,496.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.69	\$47,103.45	12,772.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 5 21	1	\$5,797.91	\$75,372.83	13.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$2,787.06	\$5,574.12	2.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	3	\$23,275.99	\$186,207.94	8.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,900.00	\$21,900.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 11125	1	\$1,575.00	\$6,300.00	4.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11211	1	\$2,136.74	\$42,734.80	20.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	1	\$162.34	\$3,246.80	20.000	EA	N	LUMINAIRE, REMOVE
0715 61142	2	\$9,955.90	\$258,853.50	26.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	2	\$10,498.09	\$52,490.47	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	1	\$9,903.00	\$59,418.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 65166	1	\$11,455.34	\$160,374.76	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$8,097.40	\$40,487.00	5.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	1	\$1,306.80	\$5,227.20	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	5	\$870.43	\$46,132.61	53.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$811.00	\$3,244.00	4.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715511330	1	\$18,424.27	\$36,848.54	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0920520100	2	\$233.37	\$313,412.50	1,343.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$25,140.00	\$25,140.00	1.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT



Florida Department of Transportation
Item Average Unit Cost
From 2023/08/01 to 2024/07/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920714100	1	\$11.00	\$21,989.00	1,999.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 25	14	\$76,431.00	\$1,222,896.03	16.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 7	2	\$85,401.78	\$170,803.55	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER