



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	17	\$1,334.33	\$7,139,989.48	5,351.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$70.83	\$1,638,002.75	23,126.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$46.94	\$618,900.00	13,185.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$83.38	\$128,254.38	1,538.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	9	\$101.96	\$233,495.05	2,290.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	14	\$84.89	\$560,437.72	6,602.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	2	\$22,500.00	\$270,000.00	12.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	16	\$.25	\$90,037.72	365,813.000	ED	N	WORK ZONE SIGN
0102 61	6	\$49.74	\$5,471.25	110.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$41.42	\$344,741.24	8,323.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$33.14	\$225,480.80	6,804.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$34.00	\$13,940.00	410.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	2	\$12.27	\$21,514.00	1,754.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$15.81	\$83,268.40	5,266.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	15	\$.12	\$170,909.69	1,479,485.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	10	\$.05	\$99,280.17	2,148,717.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	14	\$5.53	\$32,771.20	5,928.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	5	\$4.54	\$93,106.09	20,487.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	4	\$2,723.07	\$114,368.78	42.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 99	15	\$11.16	\$164,722.10	14,754.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	11	\$28.99	\$284,348.62	9,810.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	11	\$12.63	\$129,188.56	10,230.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	11	\$.38	\$26,992.92	71,162.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$5.14	\$8,471.36	1,648.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$9.79	\$26,559.36	2,712.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$46.58	\$31,487.00	676.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$6,000.00	\$1,584.00	.264	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	1	\$13,500.00	\$1,782.00	.132	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$6,000.00	\$1,584.00	.264	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 24	1	\$5.00	\$2,900.00	580.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	1	\$13,500.00	\$1,782.00	.132	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	2	\$10.35	\$7,144.00	690.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 7	1	\$8,500.00	\$25,500.00	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$5,000.00	\$15,000.00	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	12	\$1.56	\$396,290.19	253,887.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$17.58	\$13,691.75	779.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$5.05	\$29,675.80	5,874.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	3	\$5,380.00	\$80,700.00	15.000	EA	N	SOIL TRACKING PREVENTION DEVICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 18	14	\$172.89	\$131,569.65	761.000	EA	N	INLET PROTECTION SYSTEM
0107 1	13	\$35.79	\$345,002.27	9,638.440	AC	N	LITTER REMOVAL
0107 2	13	\$77.09	\$424,114.67	5,501.540	AC	N	MOWING
0108 1	5	\$26,856.00	\$134,280.00	5.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	4	\$25,347.50	\$101,390.00	4.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	14	\$23,736.72	\$3,786,243.43	159.510	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$34,121.86	\$67,902.50	1.990	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	13	\$36.27	\$899,136.92	24,791.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	7	\$320.19	\$35,541.00	111.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$2.50	\$1,137.50	455.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$4,953.00	\$14,859.00	3.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	10	\$17.41	\$1,915,355.50	110,026.500	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$114.58	\$140,724.99	1,228.200	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$54.08	\$92,564.47	1,711.500	CY	N	SUBSOIL EXCAVATION
0120 6	11	\$22.11	\$1,447,179.31	65,461.500	CY	N	EMBANKMENT
0120 71	4	\$55,258.09	\$221,032.34	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70 19	1	\$505.00	\$1,515.00	3.000	CY	Y	FLOWABLE FILL, STRUCTURE ADJACENT TO RETAINING WALL, PROJECT 435471-2-52-01
0145 2	1	\$15.13	\$28,429.27	1,879.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	10	\$13.52	\$2,535,593.40	187,485.000	SY	N	TYPE B STABILIZATION
0173 71	1	\$591.92	\$7,103.04	12.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$88.79	\$85,238.40	960.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$195.33	\$82,038.60	420.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0285701	8	\$20.51	\$1,246,836.95	60,792.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$37.78	\$36,605.15	969.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$70.00	\$6,440.00	92.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285706	2	\$21.23	\$1,055,942.80	49,745.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$65.00	\$13,325.00	205.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	5	\$43.92	\$896,692.71	20,418.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$40.00	\$60,000.00	1,500.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$27.75	\$71,289.75	2,569.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285715	2	\$144.73	\$65,419.25	452.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	6	\$38.19	\$268,633.00	7,034.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$200.00	\$23,620.00	118.100	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	1	\$10.80	\$78,861.60	7,302.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$3.89	\$578,429.83	148,733.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	4	\$5.25	\$227,599.12	43,368.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	7	\$3.20	\$1,678,591.12	525,284.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	4	\$3.94	\$761,733.67	193,294.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$3.49	\$873,288.17	249,952.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	4	\$3.62	\$905,188.62	250,136.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 10	2	\$3.91	\$147,952.48	37,877.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	2	\$3.53	\$241,940.52	68,625.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$18.25	\$64,331.25	3,525.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$2.35	\$232,920.25	99,115.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 14	1	\$7.15	\$23,394.80	3,272.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/2" AVG DEPTH
0327 70 17	2	\$2.93	\$421,687.14	143,726.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	2	\$2.70	\$103,732.92	38,469.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 21	1	\$8.30	\$20,094.30	2,421.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0334 1 12	2	\$163.82	\$2,774,898.02	16,938.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	8	\$141.85	\$13,131,196.34	92,570.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$147.00	\$1,508,439.82	10,261.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	2	\$159.78	\$2,619,275.48	16,393.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$166.55	\$4,648,730.23	27,912.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	3	\$226.52	\$4,102,292.49	18,109.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	1	\$169.57	\$4,596,211.81	27,105.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	11	\$174.94	\$13,342,914.29	76,271.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$162.72	\$3,559,223.38	21,873.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0339 1	4	\$755.38	\$171,018.56	226.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 13	1	\$315.75	\$5,683.50	18.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	1	\$26.00	\$5,304.00	204.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	3	\$346.38	\$217,873.59	629.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$50.00	\$2,350.00	47.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	3	\$1,122.68	\$408,320.00	363.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 4 11	1	\$1,560.00	\$877,656.00	562.600	CY	N	CONC CLASS IV, RETAINING WALLS
0401 70 2	1	\$500.00	\$1,450.00	2.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0413151	1	\$64.00	\$27,584.00	431.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.00	\$78,354.00	39,177.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 3	1	\$2.75	\$164,241.00	59,724.000	LB	N	REINFORCING STEEL- RETAINING WALL
0425 1211	1	\$14,389.00	\$14,389.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	1	\$12,375.00	\$12,375.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1331	1	\$5,775.00	\$5,775.00	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	2	\$12,174.67	\$36,524.00	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	4	\$8,580.71	\$403,293.38	47.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$8,600.00	\$8,600.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	3	\$8,117.22	\$73,055.00	9.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1441	1	\$57,200.00	\$57,200.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	2	\$15,284.53	\$76,422.64	5.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	2	\$13,254.84	\$39,764.53	3.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$8,500.00	\$51,000.00	6.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$15,500.00	\$62,000.00	4.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1521	5	\$6,403.37	\$262,538.24	41.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$10,700.00	\$21,400.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$8,500.00	\$17,000.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$6,500.00	\$45,500.00	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1535	1	\$19,045.16	\$57,135.48	3.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	4	\$6,235.74	\$199,543.77	32.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$10,190.00	\$20,380.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1545	2	\$8,766.67	\$26,300.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	1	\$10,500.00	\$31,500.00	3.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$8,100.00	\$16,200.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$9,350.00	\$9,350.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1581	1	\$5,775.00	\$28,875.00	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1589	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1705	1	\$7,325.00	\$58,600.00	8.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$10,123.00	\$10,123.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	2	\$5,180.56	\$46,625.00	9.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$11,388.88	\$22,777.76	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$9,600.00	\$9,600.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	1	\$3,800.00	\$3,800.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$7,800.00	\$39,000.00	5.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	3	\$17,684.29	\$123,790.00	7.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	1	\$12,500.00	\$37,500.00	3.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$21,000.00	\$21,000.00	1.000	EA	N	MANHOLES, J-8, >10'
0425 4	1	\$1,145.00	\$1,145.00	1.000	EA	N	INLETS, ADJUST
0425 5	4	\$538.81	\$9,159.80	17.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$774.69	\$5,422.84	7.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	7	\$458.70	\$35,778.87	78.000	EA	N	VALVE BOXES, ADJUST
0425 82	1	\$1,497.00	\$1,497.00	1.000	EA	N	REPLACE GRATE
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET
0430174115	1	\$131.29	\$3,938.70	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	6	\$177.73	\$156,398.20	880.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$262.84	\$51,253.84	195.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174130	1	\$306.00	\$14,994.00	49.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	7	\$205.94	\$209,237.55	1,016.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$278.88	\$49,920.00	179.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	1	\$763.00	\$3,052.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	2	\$206.72	\$54,573.00	264.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	7	\$138.52	\$1,323,413.61	9,554.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$166.88	\$308,889.61	1,851.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	4	\$213.89	\$820,892.78	3,838.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	4	\$290.57	\$688,072.46	2,368.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	3	\$424.50	\$301,818.48	711.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175218	4	\$188.77	\$591,034.42	3,131.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$240.00	\$79,440.00	331.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430185118	1	\$955.00	\$289,365.00	303.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$1,000.00	\$149,000.00	149.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185142	1	\$1,600.00	\$220,800.00	138.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430200 25	1	\$4,170.00	\$8,340.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	1	\$5,080.00	\$5,080.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$7,060.00	\$7,060.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430536100	1	\$5,580.00	\$5,580.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536310	1	\$22,800.00	\$22,800.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 15 DEGREES, ROUND
0430963 1	2	\$81.60	\$12,403.70	152.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$100.00	\$300.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982125	2	\$2,535.71	\$17,750.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$3,741.33	\$22,448.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	2	\$11,100.00	\$33,300.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$8,500.00	\$17,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982625	1	\$2,880.29	\$2,880.29	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	1	\$2,800.00	\$11,200.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	7	\$3,187.75	\$111,571.16	35.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,977.71	\$27,844.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$8,050.00	\$24,150.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" SD
0430984625	7	\$3,761.67	\$176,798.58	47.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$4,212.50	\$33,700.00	8.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0435 1 1	1	\$7,730.00	\$77,300.00	10.000	LF	Y	STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 118" x 64", PROJECT 435471-2-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0435 1 2	1	\$5,960.00	\$83,440.00	14.000	LF	Y	STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 96" x 39", PROJECT 435471-2-52-01
0435 1 3	1	\$10,800.00	\$75,600.00	7.000	LF	Y	STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 140" x 53", PROJECT 435471-2-52-01
0436 1 1	5	\$558.18	\$355,559.28	637.000	LF	N	TRENCH DRAIN, STANDARD
0515 1 1	1	\$212.17	\$10,396.33	49.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$66.97	\$30,337.05	453.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$163.96	\$5,574.64	34.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	2	\$107.64	\$92,250.50	857.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	2	\$95.25	\$55,722.00	585.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0520 1 7	8	\$49.41	\$514,851.82	10,421.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	10	\$44.52	\$1,350,479.36	30,333.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$51.00	\$1,581.00	31.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	2	\$96.60	\$13,716.97	142.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$51.82	\$158,355.53	3,056.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$66.06	\$54,630.85	827.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	3	\$89.41	\$55,256.54	618.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$5.50	\$957.00	174.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	3	\$88.86	\$47,005.92	529.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$147.75	\$9,456.00	64.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 16	3	\$148.72	\$123,136.96	828.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$232.40	\$3,021.20	13.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	1	\$56.50	\$133,735.50	2,367.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$142.37	\$423,565.06	2,975.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 72 56	1	\$780.00	\$322,140.00	413.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	12	\$55.68	\$2,083,482.27	37,419.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	12	\$99.32	\$1,153,545.55	11,614.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$128.00	\$1,664.00	13.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	4	\$262.90	\$90,202.10	343.100	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$647.59	\$16,189.84	25.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$91.19	\$27,722.00	304.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	12	\$33.37	\$363,580.07	10,896.000	SF	N	DETECTABLE WARNINGS
0530 3 4	2	\$271.46	\$20,875.00	76.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$234.59	\$13,020.00	55.500	TN	N	BEDDING STONE
0536 1 1	3	\$26.55	\$106,985.00	4,030.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 8112	1	\$3,900.00	\$7,800.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,700.00	\$3,400.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8122	1	\$4,700.00	\$9,400.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$2,300.00	\$4,600.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	3	\$3.20	\$18,250.50	5,712.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$1,915.00	\$17,235.00	9.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	3	\$3,820.88	\$64,955.00	17.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0538 1	1	\$12.75	\$17,225.25	1,351.000	LF	N	GUARDRAIL RESET
0542 70	1	\$300.00	\$600.00	2.000	EA	N	BUMPER GUARDS, CONCRETE
0546 72 3	6	\$1,851.75	\$532,436.07	287.532	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10220	2	\$24.59	\$223,609.95	9,093.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10228	1	\$41.43	\$6,214.50	150.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10315	1	\$75.00	\$3,900.00	52.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 60211	1	\$1,040.00	\$1,040.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	1	\$1,480.00	\$1,480.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60224	1	\$2,190.00	\$2,190.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING
0550 60234	1	\$5,200.00	\$5,200.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60235	1	\$5,700.00	\$17,100.00	3.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING
0550 60236	1	\$6,500.00	\$6,500.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING
0570 1 1	1	\$6.44	\$120,994.72	18,788.000	SY	N	PERFORMANCE TURF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 2	13	\$5.28	\$1,389,603.88	263,013.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$6.29	\$588,377.84	93,512.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	4	\$13.49	\$130,741.30	9,691.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	1	\$23.06	\$507.32	22.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	1	\$42.99	\$12,596.07	293.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$474,050.00	\$948,100.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON
0590 70	1	\$27,800.00	\$27,800.00	1.000	LS	N	IRRIGATION SYSTEM
0611 1 1	3	\$2,613.99	\$29,579.90	11.316	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	1	\$1,559.00	\$10,913.00	7.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	3	\$2,615.26	\$36,613.60	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	13	\$20.26	\$813,196.01	40,130.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	14	\$33.01	\$1,298,366.35	39,328.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	6	\$42.07	\$64,036.12	1,522.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$61.26	\$56,362.88	920.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 91	1	\$18.55	\$74.20	4.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0632 7 1	11	\$8,610.25	\$266,917.62	31.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$4.47	\$11,764.20	2,630.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	5	\$1,536.48	\$27,656.56	18.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	3	\$2.65	\$55,929.66	21,110.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$2.63	\$53,032.07	20,195.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1124	1	\$5.05	\$31,345.35	6,207.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 2 31	5	\$47.55	\$25,393.52	534.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 3 11	3	\$1,356.93	\$24,424.66	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	4	\$69.70	\$2,160.57	31.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	1	\$105.00	\$735.00	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	5	\$1,116.97	\$39,093.91	35.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	1	\$1,634.00	\$6,536.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$117.00	\$468.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 51	1	\$1,302.00	\$2,604.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 55	1	\$705.25	\$705.25	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 4 6	1	\$2.00	\$5,882.00	2,941.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	5	\$286.68	\$502,260.00	1,752.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$4.56	\$79,803.58	17,506.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	1	\$.27	\$67.50	250.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4153	2	\$12,150.00	\$24,300.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	1	\$1,700.00	\$1,700.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	14	\$1,402.59	\$1,007,062.62	718.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	4	\$2,702.72	\$367,570.17	136.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,406.76	\$113,542.06	21.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	1	\$1,812.23	\$108,733.78	60.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	1	\$7,450.00	\$7,450.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$2,377.38	\$2,377.38	1.000	EA	N	PULL & SPLICE BOX, INSTALL
0639 1112	1	\$7,850.00	\$7,850.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1121	1	\$4,100.00	\$8,200.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	9	\$5,765.66	\$132,610.25	23.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$3,875.00	\$11,625.00	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	2	\$1,135.67	\$3,407.00	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$983.58	\$1,967.16	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	11	\$14.28	\$463,116.06	32,421.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$9.27	\$55.62	6.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 3 11	8	\$1,985.35	\$73,458.00	37.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,611.00	\$3,222.00	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 6 1	1	\$3,940.00	\$3,940.00	1.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6121	2	\$4,462.21	\$53,546.50	12.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6131	1	\$2,988.55	\$29,885.50	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 8130	1	\$3,098.43	\$3,098.43	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 12	11	\$2,140.18	\$113,429.77	53.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	2	\$32,864.00	\$262,912.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	6	\$1,387.98	\$23,595.60	17.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$6,791.00	\$27,164.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$10,888.00	\$32,664.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$44,319.75	\$44,319.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3180	1	\$48,263.75	\$48,263.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0643600	1	\$2,062.00	\$4,124.00	2.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	11	\$2,472.20	\$360,940.66	146.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$2,345.63	\$18,765.02	8.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$730.97	\$4,385.81	6.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	11	\$387.00	\$27,476.72	71.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 07
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 63	1	\$7,352.80	\$29,411.20	4.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	1	\$72,000.00	\$72,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	2	\$70,406.77	\$211,220.30	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	2	\$74,642.88	\$223,928.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	1	\$88,317.11	\$176,634.22	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	1	\$95,073.00	\$95,073.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 15	2	\$94,377.66	\$377,510.64	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 19	1	\$121,000.00	\$121,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	2	\$102,330.57	\$613,983.40	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0650 1 14	6	\$1,620.77	\$247,977.37	153.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	5	\$2,167.23	\$41,177.41	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	3	\$2,458.85	\$22,129.69	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$181.78	\$14,905.76	82.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 70	3	\$1,083.91	\$23,845.96	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	5	\$519.20	\$54,516.48	105.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	10	\$926.85	\$131,613.04	142.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$1,955.33	\$11,731.98	6.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$225.68	\$3,159.45	14.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 18	1	\$15,104.75	\$120,838.00	8.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	3	\$10,488.89	\$94,400.00	9.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	2	\$16,200.00	\$113,400.00	7.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 3 10	1	\$2,200.00	\$4,400.00	2.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1103	2	\$529.83	\$8,477.28	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	1	\$450.00	\$900.00	2.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY
0660 2101	1	\$1,450.00	\$1,450.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	5	\$1,078.21	\$80,865.65	75.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	6	\$1,525.27	\$32,030.67	21.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$12,600.00	\$50,400.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$12,765.00	\$204,240.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	8	\$13,795.00	\$662,159.87	48.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	8	\$10,738.43	\$697,998.06	65.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$274.00	\$2,192.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	1	\$1,564.00	\$1,564.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	1	\$850.00	\$850.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	3	\$1,659.16	\$6,636.63	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 7 21	1	\$47,122.97	\$235,614.85	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$89,456.32	\$268,368.97	3.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 9 11	1	\$15,903.00	\$31,806.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	1	\$7,932.00	\$15,864.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1111	1	\$9,054.54	\$18,109.08	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$2,508.73	\$10,034.92	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1122	1	\$9,500.00	\$19,000.00	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	1	\$8,500.00	\$17,000.00	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	1	\$1,228.00	\$1,228.00	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$1,183.84	\$2,367.68	2.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0665 1 11	8	\$293.62	\$27,306.93	93.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	4	\$1,654.94	\$134,050.00	81.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	3	\$58.05	\$928.85	16.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$43,474.67	\$391,272.00	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	3	\$52,904.56	\$317,427.34	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	4	\$1,317.78	\$17,131.20	13.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	4	\$2,304.93	\$20,744.34	9.000	EA	N	TRAFFIC CONTROLLER, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 1500	1	\$1,500.00	\$3,000.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	3	\$9,954.85	\$99,548.53	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2500	2	\$2,555.68	\$10,222.70	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$1,440.88	\$5,763.52	4.000	EA	N	ITS CABINET- REMOVE
0682 1113	2	\$7,823.21	\$54,762.50	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	2	\$9,754.60	\$39,018.40	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$2,220.00	\$4,440.00	2.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	1	\$626.11	\$626.11	1.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0684 1 1	5	\$5,455.12	\$141,833.04	26.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 3	1	\$287.38	\$574.76	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 6	1	\$156.75	\$313.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$9,616.00	\$19,232.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$6,897.00	\$55,176.00	8.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	2	\$1,028.67	\$3,086.00	3.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 90102	1	\$1,900.00	\$3,800.00	2.000	EA	N	NETWORK DEVICE, CELLULAR MODEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	2	\$4,346.80	\$34,774.40	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	5	\$11,460.10	\$160,441.34	14.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	3	\$972.74	\$9,727.44	10.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	8	\$2,527.62	\$146,602.22	58.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	8	\$1,871.05	\$112,263.22	60.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$6,000.00	\$6,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	5	\$7,504.97	\$45,029.79	6.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	5	\$1,026.49	\$10,264.94	10.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	13	\$455.16	\$329,077.64	723.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	10	\$1,636.91	\$391,220.80	239.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	9	\$2,236.23	\$51,433.32	23.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,609.61	\$2,609.61	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	10	\$281.73	\$26,764.32	95.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	13	\$44.41	\$23,627.99	532.000	AS	Y	SINGLE POST SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1111	1	\$650.00	\$29,250.00	45.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	1	\$2,000.00	\$16,000.00	8.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	1	\$3,200.00	\$3,200.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	1	\$350.00	\$2,100.00	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	1	\$75.00	\$3,450.00	46.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	1	\$6,300.00	\$6,300.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 2 12	1	\$4,590.00	\$9,180.00	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$5,338.69	\$32,032.12	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$7,288.08	\$29,152.33	4.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$12,559.64	\$62,798.20	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$18,517.11	\$111,102.66	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	2	\$5,163.98	\$30,983.85	6.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	6	\$1,404.91	\$29,503.10	21.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 3101	8	\$228.57	\$50,056.79	219.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	5	\$459.67	\$13,790.19	30.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	2	\$1,027.95	\$5,139.75	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3104	2	\$1,719.76	\$13,758.04	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	3	\$934.13	\$7,473.02	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$762.90	\$3,814.49	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3205	1	\$5,200.00	\$5,200.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3501	3	\$222.63	\$4,007.32	18.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	10	\$36.43	\$8,341.75	229.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	4	\$62.68	\$2,757.98	44.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	2	\$69.01	\$414.04	6.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	2	\$47.53	\$380.26	8.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 5 21	1	\$3,609.00	\$10,827.00	3.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	8	\$7,080.08	\$269,042.89	38.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$775.00	\$3,100.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 8235	1	\$46,055.60	\$184,222.40	4.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL-WITHOUT UPS, FULL COLOR, 51-100 SF
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0700 11232	1	\$12,100.00	\$24,200.00	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-SOLAR POWER, SPEED FEEDBACK, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11391	1	\$8,093.32	\$8,093.32	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	1	\$1,006.26	\$1,006.26	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 21	2	\$3,990.50	\$15,962.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$83.60	\$1,337.60	16.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	8	\$105.15	\$30,072.25	286.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141140	2	\$7,362.83	\$235,610.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$31,800.00	\$31,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141903	1	\$910.00	\$910.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	1	\$12,755.00	\$25,510.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142121	1	\$9,200.00	\$55,200.00	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	2	\$11,108.71	\$77,761.00	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142171	1	\$7,000.00	\$63,000.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN
0701 16	1	\$6.50	\$9,022.00	1,388.000	SF	N	PROFILED THERMOPLASTIC, REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS
0704 1 1	5	\$194.32	\$11,658.92	60.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	8	\$206.07	\$20,813.40	101.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$204.36	\$12,466.00	61.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	2	\$190.32	\$1,903.24	10.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$193.91	\$4,460.00	23.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	2	\$102.26	\$5,419.75	53.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	15	\$4.57	\$272,603.23	59,618.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	14	\$1,227.13	\$215,622.00	175.713	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	4	\$1,753.07	\$10,011.80	5.711	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$5,250.35	\$750.80	.143	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	10	\$1.27	\$44,799.70	35,216.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	7	\$1.52	\$10,476.12	6,883.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	12	\$1.70	\$38,253.90	22,502.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	8	\$600.46	\$27,146.03	45.209	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	10	\$653.60	\$7,608.56	11.641	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$2,200.00	\$90.20	.041	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	9	\$47.24	\$17,149.69	363.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	12	\$33.04	\$64,470.48	1,951.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	3	\$3.19	\$300.11	94.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	14	\$1,242.96	\$156,726.49	126.091	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,300.00	\$220.80	.096	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	9	\$1.49	\$8,784.55	5,907.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	4	\$776.41	\$1,312.13	1.690	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	9	\$727.93	\$2,764.69	3.798	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	5	\$3.95	\$3,776.53	957.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	5	\$5.17	\$4,957.52	959.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	14	\$40,617.45	\$731,114.17	18.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$6,100.00	\$1,561.60	.256	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$16,876.78	\$2,413.38	.143	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	12	\$3.78	\$156,952.33	41,498.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	13	\$4.92	\$80,077.39	16,262.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	13	\$5.04	\$68,974.12	13,693.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	1	\$80.00	\$320.00	4.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11140	1	\$123.00	\$492.00	4.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	14	\$3,087.12	\$51,104.17	16.554	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	10	\$166.70	\$23,505.09	141.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	13	\$90.20	\$133,949.67	1,485.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$6.77	\$189.50	28.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	13	\$4.53	\$52,883.26	11,671.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	13	\$3,455.63	\$13,926.20	4.030	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$7.00	\$133.00	19.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	1	\$2,900.00	\$126,283.40	43.546	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,900.00	\$112,029.90	38.631	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,000.00	\$931.00	.931	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	1	\$9.22	\$968.10	105.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	11	\$16.06	\$292,545.91	18,221.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	11	\$229.93	\$122,092.14	531.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$166.40	\$121,473.44	730.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14191	2	\$6.21	\$633.30	102.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$11.59	\$2,144.07	185.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14660	1	\$2,782.02	\$5,564.04	2.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	4	\$6,173.37	\$196,245.29	31.789	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$6,807.12	\$13,655.08	2.006	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	3	\$2,054.47	\$48,999.12	23.850	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	3	\$6,082.84	\$114,752.70	18.865	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	11	\$5,567.17	\$686,198.82	123.258	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	6	\$7,588.05	\$39,139.17	5.158	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	9	\$1,905.05	\$68,579.95	35.999	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$7,093.81	\$5,064.98	.714	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	11	\$4,854.66	\$328,335.37	67.633	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16202	1	\$7,442.50	\$59.54	.008	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	4	\$1,551.11	\$19,454.05	12.542	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$2.92	\$2,684.89	921.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	3	\$48,370.15	\$25,055.74	.518	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$12,000.00	\$3,168.00	.264	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	3	\$38,849.31	\$10,061.97	.259	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$12,000.00	\$3,168.00	.264	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	6	\$2.99	\$104,237.90	34,890.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$4.54	\$43,797.45	9,646.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	1	\$.96	\$14,252.16	14,846.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	2	\$2,218.79	\$26,625.42	12.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	3	\$5,531.39	\$38,719.75	7.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	4	\$21,451.69	\$128,710.13	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11211	1	\$1,632.17	\$44,068.59	27.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11400	1	\$652.87	\$1,305.74	2.000	EA	N	LUMINAIRE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61111	1	\$7,900.00	\$15,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61142	1	\$8,942.00	\$35,768.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	2	\$8,625.00	\$34,500.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61242	1	\$9,248.15	\$36,992.60	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	2	\$9,021.25	\$216,510.00	24.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61342	2	\$10,526.00	\$63,156.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	3	\$9,727.50	\$77,820.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61421	1	\$11,971.05	\$59,855.25	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62152	1	\$11,200.00	\$11,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62352	1	\$11,400.00	\$22,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62421	1	\$16,834.49	\$16,834.49	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 65166	1	\$9,400.00	\$18,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$13,400.00	\$26,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$12,051.32	\$72,307.92	6.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$11,800.00	\$47,200.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	1	\$12,200.00	\$48,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66466	1	\$16,742.34	\$16,742.34	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$6,894.72	\$137,894.40	20.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	1	\$1,557.25	\$9,343.50	6.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	5	\$931.52	\$85,700.19	92.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715512140	1	\$12,510.00	\$12,510.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 2	1	\$88,982.48	\$177,964.95	2.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0906173 46	1	\$189.41	\$33,146.75	175.000	GA	Y	SINGLE COMPONENT POLYURETHANE INJECTION, PROJECT 441659-1-52-01
0920520100	1	\$399.50	\$38,352.00	96.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920714100	2	\$14.35	\$40,588.52	2,828.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0922102 2	1	\$25.00	\$93,100.00	3,724.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 6	1	\$26.00	\$110,656.00	4,256.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	1	\$42.00	\$134,064.00	3,192.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	1	\$45.00	\$23,940.00	532.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$15.00	\$15,960.00	1,064.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 25	17	\$54,979.93	\$1,539,438.10	28.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 15002	1	\$80.00	\$2,800.00	35.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"
1050 15003	1	\$120.00	\$3,600.00	30.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"
1050 15004	1	\$180.00	\$1,800.00	10.000	LF	N	UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"
1050 16002	1	\$22.00	\$41,646.00	1,893.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$27.00	\$63,747.00	2,361.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	1	\$32.00	\$28,672.00	896.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 31202	1	\$110.00	\$6,490.00	59.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31206	1	\$120.00	\$243,240.00	2,027.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31212	1	\$165.00	\$775,335.00	4,699.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 61118	1	\$300.00	\$66,900.00	223.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 18"
1050 61124	1	\$320.00	\$102,400.00	320.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"
1055 51112	1	\$1,600.00	\$60,800.00	38.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51212	1	\$1,900.00	\$28,500.00	15.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51312	1	\$1,250.00	\$1,250.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51412	1	\$1,400.00	\$2,800.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51512	1	\$900.00	\$2,700.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1080 21400	1	\$1,500.00	\$19,500.00	13.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	1	\$1,000.00	\$2,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$350.00	\$1,400.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23102	1	\$2,500.00	\$7,500.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 07
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24102	1	\$1,400.00	\$8,400.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24106	1	\$2,500.00	\$27,500.00	11.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24112	1	\$6,900.00	\$96,600.00	14.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 26102	1	\$7,000.00	\$28,000.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27103	1	\$9,500.00	\$104,500.00	11.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 2.5"
1080 27106	1	\$17,000.00	\$221,000.00	13.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27112	1	\$21,000.00	\$42,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1644112 06	1	\$10,000.00	\$120,000.00	12.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 6"
1644700	1	\$1,800.00	\$3,600.00	2.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644900	1	\$1,000.00	\$6,000.00	6.000	EA	N	FIRE HYDRANT, REMOVE